COUNTY	Muhlenberg	
ROUTE	Western Kentucky Parkway (90	01) at KY 175
ITEM NUMBER	2-134.00	
DISTRICT	2 (Madisonville)	
PROJECT DESCRIPTION	Construct new interchange at the 175 near Graham	ne Western Kentucky Parkway and KY
USER DIVISION	Highway Design	
APPROXIMATE FEE	<\$300,000 including no more than 15% operating margin	
PROJECT MANAGER	Everett T. Green, P.E.	
PURPOSE AND NEED	This project will provide Muhlenberg County additional connectivity with the parkway system and promote economic development for the area.	
	RESPONSE DATE	Wednesday, August 30, 2000, 4:30 p.m. Frankfort time
	FIRST SELECTION COMMITTEE DATE	September 4, 2000
PROCUREMENT SCHEDULE	SECOND COMMITTEE DATE	September 15, 2000
	PRE-DESIGN CONFERENCE	September 28, 2000
	TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	October 16, 2000
	CONTRACT NEGOTIATIONS	October 30, 2000
	NOTICE TO PROCEED	December 15, 2000
	PRELIMINARY LINE & GRADE	April 1, 2001
	DRAINAGE INSPECTION	June 1, 2001
	FINAL JOINT INSPECTION	June 1, 2001
PROJECT SCHEDULE MILESTONES	ADVANCE SITUATION FOLDER	September 1, 2001

FINAL	ROADWAY PLANS	March 1, 2002  Cted to meet the scheduled milestone
The se		
	lected consultant is expe	
	lected consultant is expe	cted to meet the scheduled milestone
EVALUATION FACTORS  2  t  75% - 7  26% - 7	project team with highway federal, local or other state points)  2. Capacity to comply with a past record of performation project approach and past services for the project performed. (2 points)  1. Consultant's Kentucky performed. (2 points)  100% of work accomplishers.	consultant personnel assigned to y projects for KTC and/or for se governmental agencies. (10 in project schedule. (10 points) ance on project of similar type and proposed procedures to accomplish ct. (10 points) office where work is to be sed in Kentucky offices – 2 points. Sed in Kentucky offices – 1 point.

SELECTION COMMITTEE MEMBERS	<ol> <li>Everett Green, P.E. User Division</li> <li>Steve Hoefler, P.E. User Division</li> <li>Ted Merryman, P.E. Secretary's Pool</li> <li>Phil Lambert, P.E. Secretary's Pool</li> <li>Peggy Fortney, P.E. Governor's Pool</li> </ol>	
DBE REQUIREMENT	None	
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).	
SCOPE	The selected consultant will provide engineering services for preliminary, final rural roadway and interchange design including any design studies, surveying, drainage design, traffic control, right of way plans with cost estimates.	
AVAILABLE KTC STUDIES	None known	
PROJECT LENGTH	0.2 mile	
METHOD OF DESIGN	<ul> <li>X English Units</li> <li>X CADD Capability (with DGN Intergraph Design File Format)</li> <li>Y CADD Based Automated Highway Design System</li> <li>Digital Terrain Modeling</li> </ul>	
ENVIRONMENTAL	To be provided by the Department	
PHOTOGRAMMETRIC SERVICES	By Department	
STRUCTURE DESIGN	The selected consultant shall do necessary engineering services for structure design in the project. Prequalfification in the area of structure design is required to be identified in the consultant's Response to Announcement.	

GEOTECHNICAL SERVICES	All geotechnical work is to be provided by the Department.		
PROJECT FUNDING	State funds		
TRAFFIC	Traffic projections and related information will be provided by the Department.		
UTILITY DESIGN	The selected consultant may be requested to provide utility related services for this project, which may include construction inspection.		
PREQUALIFICATION REQUIREMENTS	The project team shall be prequalified in all areas as follows:		
	Roadway Design > \$250,000     Surveying		
	<ul> <li>STRUCTURE DESIGN</li> <li>Spans under 500 feet</li> <li>Culvert design</li> </ul>		

## LOCATION MAP:

2-134.00