COUNTY			
	A. Nelson-CR 1229 Blanton Ford-4-1028.00		
ROUTE	B. Nelson-KY 49-4-1007.00		
ITEM NUMBER			
DISTRICT	4 (Ellizabethtown)		
PROJECT DESCRIPTION	 Replace bridge and approaches: A. Rolling Fork of Salt River on CR 1229 Blanton Ford, 1.1 miles north of KY 247 B. KY 49 at Rowan Creek, 0.65 mile N of the Bluegrass Parkway in Bardstown 		
USER DIVISION	Highway Design		
APPROXIMATE FEE	A. <\$100,000 including no more than 15% operating margin B. <\$100,000 including no more than 15% operating margin		
PROJECT MANAGER	Gary Valentine, P.E. Paul Estes, P.E.		
PURPOSE AND NEED	Replace structurally deficient bridges		
	RESPONSE DATE	Wednesday, January 3, 2001, 4:30 p. m. (Frankfort time)	
	FIRST SELECTION COMMITTEE DATE	January 8, 2001	
	SECOND COMMITTEE DATE	January 16, 2001	
PROCUREMENT SCHEDULE	PRE-DESIGN CONFERENCE	January 24, 2001	
(same for A& B)	TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	February 1, 2001	
	CONTRACT NEGOTIATIONS	February 13, 2001	
	NOTICE TO PROCEED	April 15, 2001	
		4-1028	4-1007

П			
	PRELIMINARY LINE & GRADE	August 1, 2001	October 1, 2001
PROJECT SCHEDULE MILESTONES			
	FINAL INSPECTION	December 1, 2001	March 1, 2002
	RIGHT OF WAY PLANS	February 1, 2002	August 1, 2002
	FINAL PLANS	August 1, 2002	February 1, 2003
	The selected consultant is expected ates.		
	1. Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local or other state governmental agencies. (10 points)		
	 Capacity to comply with project schedule. (10 points) Past record of performance on project of similar type and complexity. (10 points) 		
EVALUATION FACTORS4. Project approach and proposed proced accomplish the services for the project. (1)			
	5. Consultant's Kentucky o performed. (2 points)	office where work is	to be

	 75% - 100% of work accomplished in Kentucky offices – 2 points. 26% - 74% of work accomplished in Kentucky offices – 1 point. 	
	0% - 25% of work accomplished in Kentucky offices – 0 points.	
SELECTION COMMITTEE MEMBERS	 Gary Valentine, P.E. User Division Scott Barnett, P.E. User Division Ananias Calvin, P.E. Secretary's Pool Amos Hubbard, P.E. Secretary's Pool Tom Francis, P.E. Governor's Pool 	
DBE REQUIREMENT	None	
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s). In responding to this announcement Section E, Project Approach,	
	each bridge approach and site should be given independent discussion; however, each does not have to be two pages in length.	
SCOPE	Phase II Design	
AVAILABLE KTC STUDIES	None	
PROJECT LENGTH	A. 0.5 mile B. 0.2 mile	
METHOD OF DESIGN	 X CADD Capability (with DGN Intergraph Design File Format) X CADD Based Automated Highway Design System X Digital Terrain Modeling 	
ENVIRONMENTAL	This service will be performed by the Department. (C.E.)	
PHOTOGRAMMETRIC SERVICES	Survey data to be provided by the selected consultant.	

STRUCTURE DESIGN	The selected consultant shall do the necessary engineering services o submit to the Kentucky Transportation Cabinet an Advance Situation Folder (s) for the appropriate structures. Upon submission of the folder (s), a determination will be made whether the structure lesign will be preformed by the Department or by the consultant. Prequalification in the area of structure design is not required to be dentified in the consultant's Response to Announcement.	
GEOTECHNICAL SERVICES	By the Department	
PROJECT FUNDING	Federal funds	
UTILITY DESIGN	The selected consultant may be requested to provide utility related services for this project, which may include construction inspection.	
TRAFFIC	Traffic projections and related information will be provided by the Department.	
PREQUALIFICATION REQUIREMENTS	The project team shall be prequalified in all areas as follows:	
	 ROADWAY DESIGN Rural Roadway Design < \$250,000 Surveying 	

s L

LOCATION MAPS: 4-1028

<u>4-map 1007</u>