



PROFESSIONAL SERVICES
PROCUREMENT BULLETIN
2006-03

STATEWIDE ENVIRONMENTAL
INVESTIGATIONS & REMEDIATION

COUNTY	Statewide
ROUTE	N/A
DISTRICT	N/A
ITEM NO	N/A
PROJECT DESCRIPTION	Environmental Investigations and Remediation
PROJECT MANAGER	Bob Keiser
USER DIVISION	Environmental Analysis
APPROXIMATE FEE	\$1,000,000 (Upset Limit) per contract
PURPOSE AND NEED	Bring KYTC Facilities into favorable environmental compliance in accordance with the 1992 Memorandum of Agreement between KYTC and EPPC.
PROJECT LENGTH	Two years plus a one year option.
METHOD OF DESIGN	RCRA, CERCLA and KY UST Regulations
DBE REQUIREMENT	N/A
AVAILABLE STUDIES	Phase I Environmental Site Assessments and Environmental Audits are located at KYTC, DEA.
PROJECT FUNDING	State and Federal Funding

SCOPE	The selected consultant will be required to provide RCRA and CERCLA based site assessments, evaluations, characterizations and remediation plans and conduct compliance reviews in accordance with RCRA, CERCLA, KY UST regulations and the Clean Water Act. This includes sampling, reporting, remediation, and other environmental concerns.
ENVIRONMENTAL	Consultant will provide all required environmental services.
PHOTOGRAMMETRIC SERVICES	N/A
STRUCTURE DESIGN	N/A
GEOTECHNICAL SERVICES	To be provided with UST/HAZMAT services.
TRAFFIC	N/A
SPECIAL INSTRUCTIONS	<p>Due to the potential volume and scope of work involved, three number one consultant firms may be selected. Three regional divisions will be shown for the state, and the consultant should note in the proposal which regions that they can adequately cover with the specified personnel. The three regions are denoted as follows:</p> <p>Region 1: Highway Districts 1,2,3 and 4</p> <p>Region 2: Highway Districts 5,6,7 and 8</p> <p>Region 3: Highway Districts 9,10,11 and 12</p>
Map	Topographic Map Location information and a facility list will be provided to the selected consultants.

PREQUALIFICATION REQUIREMENTS

<u>AQUATIC/TERRESTRIAL ECOSYSTEMS</u>	<ul style="list-style-type: none">• Water Quality
<u>HAZMAT/UST</u>	<ul style="list-style-type: none">• Preliminary Site Assessment• Site Characterization• Site Remediation

PROJECT SCHEDULE & MILESTONES

RESPONSE DATE	November 1, 2005 4:30 p.m. (Frankfort Time)
SELECTION COMMITTEE DATE MEETING	December 8, 2005 11:00 p.m.
SCOPING CONFERENCE	11/29/2005
NOTICE TO PROCEED	01/10/2006

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

1. Relative experience with KYTC work pertaining to compliance with RCRA, CERCLA and Clean Water Act Regulations and practices. (10 points)
2. Capacity to comply with project schedule. (10 points)
3. Past record of performance on project of similar type and complexity. (10 points)
4. Personnel available for this project with experience in RCRA and KPDES/Clean Water Act programs. (10 points)
5. Consultant's Kentucky offices where work is to be performed. (2 points)

75% - 100% of work accomplished in Kentucky offices - 2 points

26% - 74% of work accomplished in Kentucky offices - 1 point

0% - 25% of work accomplished in Kentucky office - 0 points

SELECTION COMMITTEE MEMBERS

1. Bob Keiser, P.G., User Division
2. Chris Cummins, P.G., User Division
3. Chuck Allen, Secretary's Pool
4. Patty Dunaway, Secretary's Pool
5. John Slone, Governor's Pool