



*Professional Services
Procurement Bulletin
2007-09
Cumberland*

| | |
|----------------------------|--|
| <i>COUNTY</i> | <i>Cumberland</i> |
| <i>ROUTE</i> | <i>KY 61</i> |
| <i>DISTRICT</i> | <i>District 8-Somerset</i> |
| <i>ITEM NO</i> | <i>8-158.10</i> |
| <i>PROJECT DESCRIPTION</i> | <i>Reconstruct KY 61 (Burkesville-Columbia Road) from Burkesville, Kentucky near Mile Point 14.3 north to Mile Point 16.9</i> |
| <i>PROJECT MANAGER</i> | <i>Gregory Eastham, P.E.</i> |
| <i>USER DIVISION</i> | <i>Highway Design</i> |
| <i>APPROXIMATE FEE</i> | <i>\$1,500,000.00</i> |
| <i>PROJECT FUNDING</i> | <i>State Funds (SP)</i> |
| <i>PURPOSE AND NEED</i> | <i>Correct adverse roadway geometry to meet National Truck System standards and provide a safe facility for the traveling public.</i> |
| <i>PROJECT LENGTH</i> | <i>2.6 miles</i> |
| <i>METHOD OF DESIGN</i> | <i>The selected consultant shall utilize the CADD Standards for Highway Plans (version 2.04) policy in the development of the Highway Plans.</i> |
| <i>DBE REQUIREMENT</i> | <i>None</i> |

| | |
|---|---|
| SCOPE | <i>The selected consultant will be required to provide engineering services to perform Phase II roadway design, including the preparation of any design studies, drainage design, right-of-way plans, construction plans, traffic control plans and associated cost estimates. This project has partial Phase II design work completed and will be considered in future production-hour determinations. A Right-of-Way plan (ROW) showing will be preformed just prior to ROW stage.</i> |
| AVAILABLE STUDIES & PHOTOGRAM-METRIC STUDIES | <i>The Department has decided to make available the aerial photography and manuscripts in DGN format. Consultants may pick up a free copy in the Division of Program Performance, 200 Mero Street, Frankfort, Kentucky between the hours of 9:00 am and 3:00pm (EDT). Or, consultants may request a free copy be sent to them by contacting the Division of Program Performance (502) 564-4555. This CD contains files relating to: Aerial Photogrammetry Files; Documents; Drainage; Preliminary Line & Grade; Survey & DTM Files; Working Area for Creating Design Plans; and Working Design Files. Due to this change, the response date for 2007-09 Cumberland County 8-158.10 will be extended. Please see schedule on Page 3.</i> |
| STRUCTURE DESIGN | <i>The selected consultant shall do the necessary engineering services to submit to the Kentucky Transportation Cabinet an Advance Situation Folder(s) for the appropriate applicable structure(s). The structure design will be preformed by the Department. Prequalification in the area of structure design is not required to be identified in the consultants Response to Announcement.</i> |
| GEOTECHNICAL SERVICES | <i>Department</i> |
| TRAFFIC | <i>Department</i> |
| ENVIRONMENTAL | <i>Environmental Overview by Department for permit requirements.</i> |
| UTILITY | <i>By Department's Utility Section</i> |
| MAP | <i>See Page 5</i> |

PREQUALIFICATION REQUIREMENTS

| | |
|------------------------------|---|
| <u>ROADWAY DESIGN</u> | <ul style="list-style-type: none"> • Rural Roadway Design >\$250,000 • Surveying |
|------------------------------|---|

PROJECT SCHEDULE & MILESTONES

| | |
|---|---|
| RESPONSE DATE | May 9, 2007 4:30 p.m. (Frankfort Time) |
| SELECTION COMMITTEE DATE MEETING | May 23, 2007 |
| PRE-DESIGN CONFERENCE | June 13, 2007 |
| TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL | July 11, 2007 |
| CONTRACT NEGOTIATIONS | August 1, 2007 |
| NOTICE TO PROCEED | October 1, 2007 |
| PRELIMINARY LINE & GRADE INSPECTION | Held January 25, 2002 |
| ENVIRONMENTAL OVERVIEW | Completed and may require additional environmental work for permit requirement |
| FINAL JOINT INSPECTION | January 15, 2008 |
| RIGHT-OF-WAY & UTILITY PLANS | March 15, 2008 |
| FINAL PLANS | December 30, 2008 |

The selected consultant is expected to meet the scheduled milestone dates

EVALUATION FACTORS

- 1. Relative experience of consultant personnel assigned to project team with highway projects for KYTC and/or for federal, local or other state governmental agencies. (10 points)*
- 2. Capacity to comply with project schedule. (10 points)*
- 3. Past record of performance on projects of similar type and complexity. (10 points)*
- 4. Project approach and proposed procedures to accomplish the services for the project. (10 points)*
- 5. Consultant's Kentucky office where work is to be performed. (2 points)*

75% - 100% of work accomplished in Kentucky offices - 2 points

26% - 74% of work accomplished in Kentucky offices - 1 point

0% - 25% of work accomplished in Kentucky offices - 0 points

SELECTION COMMITTEE MEMBERS

- 1. Gregory Eastham, P.E., User Division*
- 2. Robert Farley, P.E., User Division*
- 3. Shari Greenwell, Secretary's Pool*
- 4. Tom Schomaker, Secretary's Pool*
- 5. Howard Cruse, Governor's Pool*

ADAIR

**Ky - 61 from Burkesville, Ky
north 2.5 miles**
(From MP 14.3 to 16.8)

