



***Professional Services  
Procurement Bulletin  
2008-03  
Calloway/US 641***

<b><i>COUNTY</i></b>	<i>Calloway</i>
<b><i>ROUTE</i></b>	<i>US 641</i>
<b><i>DISTRICT</i></b>	<i>1-Paducah</i>
<b><i>ITEM NO</i></b>	<i>1-314.20</i>
<b><i>PROJECT DESCRIPTION</i></b>	<i>Reconstruction/Relocation of US 641 in Calloway County from the Tennessee State Line to the Clarks River Bridge just south of Murray.</i>
<b><i>PROJECT MANAGER</i></b>	<i>E. Chris Kuntz, P.E.</i>
<b><i>USER DIVISION</i></b>	<i>Highway Design</i>
<b><i>APPROXIMATE FEE</i></b>	<i>\$450,000.00 Preliminary Engineering—Phase I (SP) \$650,000.00 Final Design—Phase 2 (SP)</i>
<b><i>PROJECT FUNDING</i></b>	<i>State Funds</i>
<b><i>PURPOSE AND NEED</i></b>	<i>Safety improved access.</i>
<b><i>PROJECT LENGTH</i></b>	<i>5.7 miles</i>
<b><i>METHOD OF DESIGN</i></b>	<i>The selected consultant shall utilize the CADD Standards for Highway Plans (version 2.08) policy in the development of the Highway Plans.</i>
<b><i>DBE REQUIREMENT</i></b>	<i>None</i>

<b>SCOPE</b>	<i>The selected consultant will be required to provide engineering services to perform Phase I and Phase II roadway design for the reconstruction/relocation of US 641. This shall include the preparation of any design studies, drainage design, right-of way and utility plans, traffic control, erosion control, Advance Situation Folders, Corps of Engineers permits and drawings, preliminary and final roadway construction plans with construction cost estimates. Phase II units will be negotiated after completion of Phase I.</i>
<b>SPECIAL INSTRUCTIONS</b>	<i>None</i>
<b>AVAILABLE STUDIES</b>	<i>Alternative Study of the Reconstruction of US 641 in Calloway County is available. The study is not available online. Right-of-way plans for Item 1-314.10, US 641 reconstruction from Murray to the Clarks River Bridge are also available on CD. Both the study and the CD of the R/W plans for 1-313.10 are available at Lynn Imaging 1722 US 127 Frankfort, KY (502) 875-8341. Cost will be set by Lynn Imaging.</i>
<b>ENVIRONMENTAL</b>	<i>Consultant shall prepare Corps of Engineers Permits. All other Environmental work shall be done by Department. Prequalification in Environmental areas is not required.</i>
<b>PHOTOGRAMMETRIC SERVICES</b>	<i>The Department will be responsible for obtaining the aerial photography and will furnish manuscripts on computer disks in DGN format.</i>
<b>STRUCTURE DESIGN</b>	<i>If necessary the selected consultant shall do the necessary engineering services to determine the preliminary sized of the bridges and other drainage structures. Any necessary structure design will be performed by Department.</i>
<b>GEOTECHNICAL</b>	<i>Department</i>
<b>UTILITY</b>	<i>N/A</i>
<b>MAP</b>	<i><u>Interactive Map 1-314.20</u> <u>Static Map 1-314.20</u></i>
<b>PREQUALIFICATION REQUIREMENTS</b>	
<b>ROADWAY DESIGN</b>	<ul style="list-style-type: none"> <li>• <i>Rural Roadway Design &gt;\$250,000</i></li> <li>• <i>Surveying</i></li> </ul>

## *PROJECT SCHEDULE & MILESTONES*

<i>RESPONSE DATE</i>	<i>October 10, 2007 4:30 (Frankfort Time)</i>
<i>SELECTION COMMITTEE MEETING</i>	<i>November 7, 2007</i>
<i>PREDESIGN CONFERENCE</i>	<i>November 21, 2007</i>
<i>TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL</i>	<i>December 12, 2007</i>
<i>CONTRACT NEGOTIATIONS</i>	<i>January 9, 2008</i>
<i>NOTICE TO PROCEED</i>	<i>March 12, 2008</i>
<i>PRELIMINARY LINE AND GRADE INSPECTION</i>	<i>December 2008</i>
<i>JOINT INSPECTION</i>	<i>March 2009</i>
<i>RIGHT-OF-WAY UTILITY PLANS</i>	<i>August 2009</i>
<i>FINAL PLANS</i>	<i>January 2010</i>


*The selected consultant is expected to meet the scheduled milestone dates*

## **EVALUATION FACTORS**

1. *Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local or other state governmental agencies. (10 points)*
2. *Capacity to comply with project schedule. (10 points)*
3. *Past record of performance on project similar type and complexity. (10 points)*
4. *Project approach and proposed procedures to accomplish the services for the project. (10 points)*
5. *Consultant's Kentucky office where work is to be performed. (2 points)*
  - *75% - 100% of work accomplished in Kentucky offices - 2 point(s)*
  - *26% - 74% of work accomplished in Kentucky offices - 1 point(s)*
  - *0% - 25% of work accomplished in Kentucky offices - 0 point(s)*

## **SELECTION COMMITTEE MEMBERS**

1. *Chris Kuntz, P.E., User Division*
2. *Frank bush, Jr., P.E., User Division*
3. *Stuart Goodpaster, Secretary's Pool*
4. *Patty Dunaway, Secretary's Pool*
5. *George Blandford, Governor's Pool*



Calloway/US 641

1-314.20

Reconstruction/Relocat of US 641 in Calloway County from the Tennessee State Line to the Clarks River Bridge just south of Murray.