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A REQUEST FOR PROPOSAL 
FOR 

PERSONAL SERVICES CONTRACT 
 

Department of Highways 

Professional Services Procurement Bulletin 2014-12 
Union / KY 56 / 2-310.2 

 
This document constitutes a Request for Proposals for Personal Service Contract from qualified 
individuals and organizations to furnish those services as described herein for the 
Commonwealth of Kentucky, Department of Highways. 
 

I. PROJECT DESCRIPTION 
 

County – Union 
Route – KY 56 
Item No – 2-310.2 
Project Description – Address Safety, Condition and Service Concerns from KY 109 to West of 
KY 360 to Establish Truck Network Connection to Shawneetown Bridge. 
 

II. PROJECT INFORMATION  
 

Project Manager – Charlotte Cotton, P.E. 
User Division – Highway Design 
Approximate Fee – $1,200,000 Preliminary Engineering, Final Roadway Design and Utility 
Coordination  (Lump Sum) 
Approximate Fee for R/W – $200,000 total (approximately $3200 - $4000 per parcel) 
Project Funding – State Funds (SP) 
Project Length – 4.5 Miles 
 

III. PURPOSE AND NEED 
 

 The purpose of this project is to provide the second section of a route between the city of 
Morganfield / US 60 and the Shawneetown Bridge over the Ohio River that meets the “AAA” 
Truck standards allowing KY 56 to be added to the National Trucking Network.  The need for 
this project arises in the fact that currently this route has sight distance and geometric 
deficiencies, poor pavement strength, and narrow shoulder-less lanes that limit truck traffic to a 
“AA” rating.  Without this route, all “AAA” trucking loads and oversized trucks are required to 
travel an extra 10 miles from US 60 to the Shawneetown Bridge.  This is not just an economic 
concern, it is also a safety concern since this existing route forces all “AAA” trucks through the 
small community of Sturgis using KY 109. 
 

IV. DBE REQUIREMENT 
 

None 
 

V. SCOPE OF WORK 
 

The selected Consultant will be responsible for Preliminary Engineering, Final Roadway Design, 



KYTC Procurement Bulletin 2014-12  Page 2 of 18       Union / KY 56 / 2-310.2 
 

Right-of-Way acquisition, and Utility Coordination, including the preparation of preliminary line 
and grade plans, drainage design, right-of-way plans, construction plans, traffic control plans, 
cost estimates, and advanced situation folders for structural design and coordination of utility 
facility impacts. 
 

VI. SPECIAL INSTRUCTIONS 
 
The Department may retain any of the advertised services to be performed by in-house state 
forces. 
 
An extra 5 pages will be allowed for Page 4 Relative Experience of Key Project Team Members 
in the response to announcement for a total of 10 pages (A-J). An extra 5 pages will be allowed 
for Page 6 Relative Experience of Proposed Team in the response to announcement for a total 
of 10 pages (A-J). There will be no limit to the number of key team members within the 10 
pages allowed for Page 4 Relative Experience of Key Project Team Members and the 10 pages 
allowed for Page 6 Relative Experience of Proposed Team in the response to announcement for 
this project. An extra 2 pages will be allowed for Page 7 Project Approach in the response to 
announcement for a total of 5 pages (A-E). 
 
Instructions for Response to Announcement can be found at: 
http://transportation.ky.gov/Professional-Services/Pages/Respond-to-an-Announcement.aspx 
 

VII. AVAILABLE STUDIES 
 
None 
 

VIII. METHOD OF DESIGN 
 

The selected Consultant shall utilize the most recent CADD Standards for Highway Plans Policy 
in the development of the highway plans. 
 

IX. ENVIRONMENTAL 
 

The Consultant will provide any necessary Environmental Services.  This shall include 
preparation of an Environmental Overview of the impacts associated with the various 
alternatives considered.  It shall also include preparing and securing any required permits that 
may be necessary for the construction.  The Consultant will also be responsible for addressing 
any requirements of the permits, including but not limited to, Section 106 Historic Property 
Evaluation/Consultation, Section 7 Endangered Species Consultation, etc. 

X. PHOTOGRAMMETRIC SERVICES 
  

There is no photogrammetry for this project.  
 

XI. STRUCTURE DESIGN 
 
The Consultant shall provide the necessary engineering service to submit an Advanced 
Situation Folder(s) to the KYTC for the appropriate applicable structure(s). The Structure Design 
will be performed by the Consultant.  Prequalification in the area of Structural Design is required 
to be identified in the Consultant’s Response to Announcement. 
 

http://transportation.ky.gov/Professional-Services/Pages/Respond-to-an-Announcement.aspx


KYTC Procurement Bulletin 2014-12  Page 3 of 18       Union / KY 56 / 2-310.2 
 

XII. GEOTECHNICAL SERVICES 
 
The Consultant will provide all Geotechnical Services required for the project. 
 

XIII. TRAFFIC 
 
Traffic projections and related information will be provided by the Department.  
 

XIV. RIGHT-OF-WAY SERVICES 
 

Responsible for ALL areas of Right of Way acquisition and maintaining files: 
1. Title Report(s) – Done by Attorney or Title Firm (prequalified firm with OLS) 
2. Deed of Conveyance or Grant of Easement – Prepared and signed by Attorney 
3. Gather sales in the area for MAR calculation(s) -MAR – calculated by Buyer and 

approved by ROW Project Manager in RWU-MS System 
4. Offer to Purchase, Record of Contacts, Parcel Summary, Payment Summary, 

Condemnation Pay Statement, and other documents completed in the RWU-MS System 
5. Record of Contacts maintained by buyer 
6. Title Update, Releases, Closing, and delivery of checks done by Title Attorney 
7. Deeds/Grant of Easements is to be recorded and recorded copies placed in parcel file 
8. Pro-rated tax letter and property owner survey given to property owner at closing 

 
Appraisers 

1) Appraisers must be selected from the KYTC ROW list of pre-qualified real estate 
appraisers. The list is available for review by contacting Eric Monhollon at 
Eric.Monhollon@ky.gov 

2) Appraisers should provide advance notice of the date and time of their appraisal 
inspections of the subject property to the Respondent’s ROW Project Manager in order 
to coordinate the appraiser’s inspection with (if applicable and practical) the initial 
interview with the Displacee by the Relocation Assistance Specialist. 

3) Prepare and conduct personal pre-appraisal contact with interest owner(s) for each 
parcel using acceptable KYTC forms. 

4) Contact property owners or their designated representative to offer opportunity to 
accompany the appraiser on the appraiser’s inspection of subject property. Maintain 
record of contact in file. 

5) For the initial appraisal, prepare complete appraisal report for each parcel to be acquired 
utilizing KYTC forms. These reports shall conform to KYTC policies and procedures 
along with the Uniform Standards of Professional Appraisal Practices as promulgated by 
the Appraisal Foundation. 

6) As necessary, prepare written notification to the Project Manager of any environmental 
concerns associated with the right of way to be acquired, which could require 
environmental re-mediation. 

7) As necessary, the appraiser will coordinate with the review appraiser regarding 
revisions, comments, or additional information that may be required. 

8) Complex BAV (Before and After Value) 
In rare instances the complexity of a property and/or appraisal problem may require 
specialized knowledge or increased documentation. Examples of this type of appraisal 
may include but not be limited to: 
1) An acquisition from a university campus where the contributing value of the 

improvements must be documented as part of the larger parcel. 

mailto:Eric.Monhollon@ky.gov
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2) An acquisition from a golf course that affects one or more fairways and/or green 
where the appraiser may need to consult an Engineer or course designer to 
determine the true nature of the affect of the taking on the course. 

9) Standard BAV- This category will be used for most KYTC appraisals. The contributing 
value of all improvements must be documented. Damages may apply in the after 
situation and may include but not be limited to proximity, changes in topography, 
severed remainders, changes in highest and best use, loss of parking, etc. 
1) Minor BAV-Used for minor acquisitions in which the amount of just compensation 

exceeds the maximum amount under which an MAR (Minor Acquisition Review) may 
be used. Improvements acquired will be minor in nature and will include but not be 
limited to items of landscaping, fencing and small secondary buildings (i.e. sheds). 
The principle building is unaffected and its contributing value may be estimated. 

2) BV (Before Value)-Used only when the parcel is considered a total take and only the 
before value is needed. 

 
Appraisal Review Service 

1) Appraisers must be selected from the KYTC ROW list of pre-qualified real estate 
appraisers. The list is available for review by contacting Eric Monhollon at 
Eric.Monhollon@ky.gov 

2) Review all appraisal reports for each parcel to determine consistency of values, 
supporting documentation related to the conclusion reached, compliance with 
Department policies and procedures and the Uniform Standards of Professional 
Appraisal Practices. 

 
Negotiation Services 

1) Analyze preliminary title report to determine potential title problems, propose and inform 
the KYTC ROW Project Manager of methods to cure title deficiencies. 

2) Analyze appraisal and appraisal review reports and confirm the KYTC’s approved value 
prior to making offer for each parcel. 

3) Prepare the initial offer letter, memorandum of understanding, instruments of 
conveyance, and any other documents required or requested by KYTC on applicable 
Department forms. 

4) The written offer, approved appraisal report and required brochures must be given to 
each property owner or the property owner’s designated representative. Shall maintain a 
record of contacts and secure the necessary instruments upon acceptance of the offer 
for the closing. 

5) Respond to property owners inquiries verbally and in writing within three (3) business 
days. 

6) Shall have a minimum of three (3) contacts with each property owner or the property 
owner’s designated representative and maintain a precise record of contacts for each 
parcel on applicable Department forms. (Note: Three (3) contacts may be waived for 
special circumstances) 

7) Advise property owner of the Administrative Settlement process. Transmit to the KYTC 
ROW Project Manager any written counter offer from property owners including 
supporting documentation, and Provider recommendation with regard to Administrative 
Settlements in accordance with Department policy and procedures. 

8) Issue Property Owner’s Survey to the property owner. 
9) All Acquisition Parcels are completed following the procedures within the Right of Way 

Guidance Manual. 
10) Negotiation using an MAR: 

1) Acquisition Agent will be responsible for the following: 

mailto:Eric.Monhollon@ky.gov
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Determine if in fact a MAR should be used, (MAR’s are used when value of the 
acquisition is less than $10,000 and non-complex.) MAR’s which exceeds $10,000 
and up to $25,000 shall be subject to an appraisal if requested by the property 
owner(s). 
Creating the MAR by the collection of comparable sales data either independently 
or from the approved comparable sales book for the project. A minimum of three 
(3) comparable sales shall be used to determine the value for the “Offer to 
Purchase” letter. Once the MAR is completed, the agent may then proceed with 
contacting the property owner and arrange for a meeting to make the MAR offer 
MAR offer is given to the property owner both verbally and in writing 
Owner has about 30 days to sign, or submit a counter offer to be reviewed 
Once the acquisition agent has completed the file, the file is sent to Central Office 
for processing, either for payment or condemnation. 
If a file is submitted for condemnation, the file is reviewed and forwarded on to the 
Office of Legal Services, and they assign an attorney to the file. 

11) Negotiation using an Appraisal (Before and After Method) 
Acquisition Agent will be responsible for the following: 
NOTE: The same steps are followed as above; with the exception of the appraisal value 
amount has no limit, and the fair market value compensation is based on comparable 
sales of surrounding locations. 

 
Relocation Assistance Services for Residential, Non-Residential, Miscellaneous Moves, 
and Outdoor Advertising 

1) When relocation assistance is required as part of a contract the selected Consultant 
shall complete an Acquisition Stage Relocation Report (ASRR) for any and all 
relocations being assigned. 

2) All l relocations will be done in accordance to 49 CFR, Part 23, Uniform Relocation 
Assistance and Real Property Regulations for Federal and Federally Assisted Programs 
and 600 KAR 3:010 Relocation Assistance Payments of the Transportation Cabinet and 
the Kentucky Transportation Cabinet Relocation Assistance Guidance Manual, revised 
February 2011. 

3) The Relocation Assistance Specialist should provide advance notice of the date and 
time of their initial meeting with the Displacee with (if applicable and practical) the 
Appraiser’s inspection of the subject property in order to coordinate the appraiser’s 
inspection with (if applicable and practical) the initial interview with the Displacee by the 
Relocation Assistance Specialist  

4) Notify all Displacees and potential Displacees of eligibility for relocation assistance. At 
the time of initial contact, provide Displacees with a Relocation Assistance Brochure 
[Your Benefits as a Highway Displacee]  

5) Provide on-going relocation assistance and advisory services to Displacees affected by 
acquisition of right of way. 

6) Locate, evaluate, and maintain files on comparable available housing. 
7) Compute and submit the request for relocation housing/rental supplement to the KYTC 

ROW Project Manager using KYTC approved forms. 
8) Provide 90-day notice to vacate simultaneous with the delivery of relocation benefits 

package. The 90-day notice may not be delivered prior to a personal interview with the 
Displacee to determine the type, needs and eligibilities. 

9) Notify the KYTC ROW Project Manager immediately if the Displacee does not move 
after the 30-day notice. 

10) Perform a decent, safe, and sanitary inspection of the replacement housing in 
accordance with Department policy. 
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11) Coordinate and monitor with displaced homeowners, business owners, tenants, and with 
moving companies in accordance with Department procedures. 

12) Maintain relocation record of contacts journaling all attempted and completed contacts 
with all parties. This includes descriptions of the reasons and outcome for each contact. 

13) Attend closings on replacement property if requested by any party involved, and assure 
supplemental payment is properly distributed. 

14) Relocation agent will be available for any appeals and hearings. 
15) Issue Relocation Surveys to all Displacees. 
16) Residential Relocation - Relocation Agent will be responsible for the following: 

1) Explaining Relocation Assistance Program and possible benefits available to 
displaced persons 

2) Determining eligibility for Relocation Assistance benefits 
3) Determining need for Last Resort Housing 
4) Justifying need for Last Resort Housing 
5) Offering advisory services 
6) Updating worksheet 
7) Calculating rent and/or purchase supplement computations and all revisions 
8) Determining personal property located within the acquisition 
9) Issuance of 90 day and 30 day notices 
10) Performing Decent, Safe and Sanitary Inspections of replacement property 
11) Determining eligible incidental expenses for reimbursement 
12) Determining Mortgage Interest Differential payment eligibility 
13) Securing required documentation necessary for filing claims 
14) Filing all claims on proper forms in a timely manner 
15) Attending closings of replacement property 
16) Ensuring requirements of program benefits are met 
17) Filing required reports in a timely manner 
18) Inspecting that personal property is removed from acquired area 
19) Secure key(s) to acquire improvements 
20) Turning key(s) over to District property management 
21) Assisting displaced person(s) with the Appeals 
22) Being available for deposition and/or testimony at 13B Appeal Hearing 
23) Making themselves and contact information available to displaced person(s) 
24) Willingly work through assigned district and its Right of Way personnel 
25) Close each parcel with completed TC 62-210 and updated record of contacts 
26) Close project with completed TC 62-97 
27) Turn completed files over to ROW Project Manager 

17) Nonresidential Relocation - Relocation Agent will be responsible for the following: 
1) Explaining Relocation Assistance Program and possible benefits available to 

displaced 
2) Determining eligibility for Relocation Assistance benefits 
3) Offering advisory services 
4) Updating worksheet 
5) Determining personal property located within the acquisition 
6) Identifying any hazardous wastes or substances 
7) Issuance of 90 day and 30 day notices 
8) Determining which nonresidential benefits are best for displace 
9) Determining compensation for moving personal property 
10) Securing bids for moving personal property (if necessary) 
11) Determining if displaced is eligible for reestablishment benefits 
12) Determining which expenses are eligible for reestablishment 
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13) Obtaining CO approval prior to the reestablishment 
14) Obtaining before and after pictures of reestablishment 
15) Determining if displaced is eligible for in lieu of move benefits 
16) Obtaining required tax documentations for in lieu of move benefits 
17) Determining in lieu of move benefit 
18) Obtaining required documentation necessary for filing claims 
19) Filing all claims on proper forms in a timely manner 
20) Ensuring requirements of program benefits are met 
21) Filing required reports in a timely manner 
22) Inspecting that personal property is removed from acquired area 
23) Assisting displaced person(s) with the Appeals 
24) Being available for deposition and/or testimony at 13B Appeal Hearing 
25) Making themselves and contact information available to displaced person(s) 
26) Willingly work through assigned district and its Right of Way personnel 
27) Close each parcel with completed TC 62-210 and updated record of contacts 
28) Close project with completed TC 62-97 
29) Turn completed files over to ROW Project Manager 

18) Miscellaneous Move Relocation - Relocation Agent will be responsible for the following: 
1) Explaining Relocation Assistance Program and possible benefits available to 

displaced persons 
2) Determining eligibility for Relocation Assistance benefits 
3) Offering advisory services 
4) Updating worksheet 
5) Determining personal property located within the acquisition 
6) Issuance of 90 day and 30 day notices 
7) Determining compensation for moving personal property 
8) Securing bids for moving personal property (if necessary) 
9) Obtaining required documentation necessary for filing claims 
10) Filing all claims on proper forms in a timely manner 
11) Ensuring requirements of program benefits are met 
12) Filing required reports in a timely manner 
13) Inspecting that personal property is removed from acquired area 
14) Assisting displaced person(s) with the Appeals 
15) Being available for deposition and/or testimony at 13B Appeal Hearing 
16) Making themselves and contact information available to displaced person(s) 
17) Willingly work through assigned district and its Right of Way personnel 
18) Close each parcel with completed TC 62-210 and updated record of contacts 
19) Close project with completed TC 62-97 
20) Turn completed files over to ROW Project Manager 

 
Subproviders 
Sub-Providers providing service under the work authorization shall meet the same requirements 
and level of experience as required of the prime. No subcontract under the letter agreement 
shall relieve the primary respondent of responsibility for the service. If the respondent uses a 
Sub-Provider for any or all of the work required, the following conditions shall apply under the 
listed circumstances: 

1) Respondents planning to subcontract all or a portion of the work shall identify the 
proposed Sub-Providers. 

2) Subcontracting shall be at the respondent’s expense. 
3) KYTC retains the right to check Sub-Provider’s background and make a determination to 

approve or reject the use of submitted Sub-Providers. 
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Should a full BAV appraisal be necessary, consultant responsible for appraisal and first stage 
review prior to submitting to the District (appraiser and review appraiser to be chosen from pre-
approved list maintained in Central Office Right of Way). 
Maintain all project and parcel files. All necessary signed paper work and documentation to 
complete Right of Way file(s).  
Complete payment packet(s) turned in to District Office for review and payment processing if 
parcel purchased. Complete condemnation packet(s) turned in to District Office for review and 
processing if parcel is condemned. 
All completed and checked Right of Way project and parcel files turned in and submitted to 
District Right of Way Agent Supervisor, at the end of the project. KYTC will have 14 days to 
review all submittals.  In addition all right of way activity must adhere to KYTC Division of Right 
of Way policies and procedures and other requirements which are by policy or law. 
 

XV. UTILITY SERVICES 
 

1. GENERAL REQUIREMENTS 
 
A number of existing utilities are located within or in the vicinity of the project right-of-way, some 
pursuant to statutory rights and some pursuant to property rights.  Consultants are advised it is 
their responsibility to locate all existing utilities, assess impacts to those facilities, coordinate 
relocations if necessary, and consider facility avoidance when appropriate as the Project is 
designed.  It is the Consultant’s responsibility to ensure all applicable terms, policies, law and 
procedure set forth in KYTC’s Utilities and Rail Manual are followed.  The Consultant effectively 
is assuming the role of KYTC Utility Supervisor as defined within the bounds of said manual.   
 
This Section establishes procedures and requirements for coordinating and adjusting utilities, if 
deemed necessary, including such processes as communicating with utility owners, 
administration of the engineering, utility relocation construction, and other activities necessary 
for utility adjustments, including required documentation. 
 
The Consultant shall cause all utility adjustments necessary to accommodate construction, 
operation, maintenance and/or use of the project, in both its initial configuration and in its 
ultimate configuration.  The Consultant shall be responsible for preparing and facilitating the 
execution of all agreements with the utility owners impacted by the project.  Utility adjustments 
may be performed by the utility owner with its own forces and/or contractors and consultants 
(i.e., utility owner-managed).  All reimbursable costs associated with the design, right-of-way 
(utility easement) and relocation of utilities for this project shall be the responsibility of KYTC but 
recommended and planned by the Consultant.   
 
The Consultant’s shall ensure reimbursement to utility owners for all costs of utility adjustment 
work shall be in conformance with Kentucky Statute, Federal Regulation, Policies, and FHWA’s 
Program Guide for Utility Relocation and Accommodation for Federal-Aid Projects.  Per FHWA’s 
Program Guide for Utility Relocation and Accommodation for Federal-Aid Project, any 
“betterments” to the utilities made as part of the relocation work are not eligible project 
expenses and shall not be included in the project costs.  The Consultant shall be responsible for 
strictly adhering to this requirement.   

1.1 When Utility Adjustment is Required 

A utility adjustment may be necessary to accommodate the project for either or both of the 
following reasons: (a) a physical conflict between the project and the utility; and/or (b) an 
incompatibility between the project and the utility based on constructability, future operation, 
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safety, and maintenance. The physical limits of all utility adjustments shall extend as necessary 
to functionally replace the existing utility, whether inside or outside of the project right-of-way. 
Section 12.2.4.2 contains provisions that address the acquisition of easements for utilities to be 
installed outside of the project right-of-way.  
 
Utilities may remain in their existing locations within the project right-of-way if the existing 
location shall not adversely affect the construction, operation, safety, maintenance and/or use of 
the project. 

1.2 Certain Components of the Utility Adjustment Work 

1.2.1  Coordination 

The Consultant shall communicate, cooperate, and coordinate with KYTC, the utility owners, 
and potentially affected third parties, as necessary for performance of the utility adjustment 
work. The Consultant shall be responsible for preparing and securing execution of all necessary 
agreements.  
 
Please be advised that the utility owner, as part of the review and comment for the Utility 
Agreement by KYTC, shall be responsible for obtaining an Encroachment Permit for all utility 
relocation work to be done within the public right-of-way.  The Consultant shall be responsible 
for all coordination needed to ensure that the Encroachment Permits and any other approvals 
needed from the appropriate regulatory agencies are received and approved by the proper 
authority prior to any utility relocation work within the public right-of-way taking place.  

1.2.2  Betterments 

The utility owner shall be reimbursed only for the cost of constructing the most economical type 
of facilities that satisfactorily meet the service requirements of the former facilities unless the 
utility owner specifies a lesser replacement.  Please see KYTC Policy Manuals and FHWA’s 
Program Guide for Utility Relocation and Accommodation for Federal-Aid Projects for additional 
requirements in this regard. If the utility owner proposes to include enhancements or 
“betterment,” all costs associated with the betterment are the responsibility of the utility owner 
and shall not be included in the project cost.  The Consultant shall perform all coordination 
necessary to ensure that any utility betterment planned for the project by the utility owner is 
adequately addressed in the utility agreement and properly documented in the encroachment 
permit prior to beginning the relocation.  

1.2.3  Protection in Place 

The Consultant shall be responsible for identifying Protection in Place of all utilities impacted by 
the project as necessary for their continued safe operation and structural integrity.  Any such 
scenario shall be identified in the road plan and proposal. 

1.2.4  Abandonment and Removal 

As applicable to work being performed by the Consultant, the Consultant shall make all 
arrangements and perform all work necessary to complete each abandonment or removal (and 
disposal) of a utility in accordance with the approved utility agreement. The Consultant shall 
obtain governmental approvals and consent from the affected utility owner and any affected 
landowner(s) or shall confirm that the utility owner has completed these tasks.  

1.2.5  Agreements between the KYTC and Utility Owners 

Except as otherwise stated in this Section or in the Agreement, reimbursable utility adjustments 
shall be specifically addressed in a utility agreement. The Consultant is responsible for 
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preparing, negotiating, and obtaining execution by the utility owners and KYTC, of all utility 
agreements. A utility agreement is not required for any utility adjustment consisting solely of no 
cost protection in place or non-reimbursable utility relocation work as defined by Kentucky 
statute. 

1.2.6  Utility Agreements 

The Consultant shall prepare one or more utility agreements with each affected utility owner to 
define the design, material, construction, inspection, and acceptance standards and procedures 
necessary to complete utility adjustments, as well as to define the KYTC's and the utility owner's 
respective responsibilities for utility adjustment costs and utility adjustment activities such as 
design, material procurement, construction, inspection, and acceptance. A utility agreement 
may address more than one utility adjustment for the same utility owner..  
 
The Consultant shall prepare each utility agreement using KYTCs standard form or a similar 
document approved by KYTC. Each utility agreement and non-reimbursable relocation plan 
shall be subject to KYTC review, comment, and execution as part of the utility agreement 
/encroachment permit approval process. 

1.2.7  Utility Agreement Amendments 

Modification of an executed utility agreement or any component thereof shall be addressed 
using a utility agreement change order. A utility agreement amendment may be used only when 
there is an unanticipated change in the scope of work or conditions.  Each utility change order 
shall be subject to KYTC review, comment, and execution. 

1.3  Recordkeeping 

The Consultant shall maintain records in order to ascertain that utility adjustment work is 
accomplished in accordance with the terms and in the manner proposed on the approved utility 
adjustment plans and otherwise as required by the applicable utility agreement(s).   The 
Consultant may use the modified KYTC Utility Relocation Progress Report. 
 
2. ADMINISTRATIVE REQUIREMENTS 

2.1 Standards 

All utility adjustment work shall comply with all applicable laws, agency Encroachment Permit 
requirements, this RFP, regulatory agency approvals, the applicable utility adjustment 
standards, and the requirements as set forth in the utility company standards and specifications. 

2.2 Communications 

2.2.1  Communication with Utility Owners: Meetings and Correspondence  

The Consultant is responsible for holding meetings and otherwise communicating with each 
utility owner as necessary to accomplish in a timely manner the utility adjustments necessary to 
construct the project. KYTC will participate in these meetings if requested by the utility owner or 
the Consultant, or otherwise as deemed appropriate in order to facilitate the progress on the 
project.  The Consultant shall prepare minutes of all meetings with utility owners and shall keep 
copies of all correspondence between the Consultant and any utility owner. Copies of meeting 
minutes shall be forwarded to KYTC for the project files within one week following the respective 
meeting. 

2.3 Utility Adjustment Manager 

The Consultant shall provide a utility adjustment manager with appropriate qualifications and 
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experience for the utility adjustment work required for this project.  
 
The utility adjustment manager’s (UM) primary work responsibility shall be the performance of 
all the Consultant’s obligations with respect to utility adjustments.  

2.4 Real Property Matters 

The Consultant shall provide the services described below in connection with existing and future 
occupancy of property by utilities.  

2.4.1  Documentation of Existing Utility Property Interests 

It shall be the Consultant’s responsibility to determine all existing utility property interest within 
the project right-of-way claimed by any utility owner.   

2.4.2  Acquisition of Replacement Utility Property Interests 

The Consultant shall be responsible for working with each utility owner for acquiring any 
replacement utility property interests that are necessary and viable for reimbursement for the 
utility adjustments. The Consultant shall have the following responsibilities for each acquisition:  

A. The Consultant shall coordinate with, and provide all project information needed to each 
utility owner as necessary for the utility owner to identify any replacement utility property 
interests required for its utility adjustments.  

B. If the Consultant assists a utility owner in acquiring a replacement utility property 
interest, the Consultant shall ensure that the following requirements are met:  
a. The files and records must be kept separate and apart from all acquisition files and 

records for the project right-of-way. 
b. The items used in acquisition of replacement utility property interests (e.g., 

appraisals, written evaluations, and owner contact reports) must be separate from 
the purchase of the project right-of-way.  

C. The Consultant shall ensure utility owners are reimbursed for all viable replacement 
utility property interests required for its utility adjustments.   No betterment in terms of 
property interest shall be paid for using project funds. 

2.5 Documentation of Requirements 

The Consultant shall prepare, and obtain execution by the KYTC and utility owner of all 
agreements including all necessary exhibits and information concerning the project. Each 
agreement shall identify the subject utility(ies) by the applicable Encroachment Permit Number 
and shall also identify any real property interests by parcel number or highway station number 
or by other identification acceptable to KYTC. 
 
3. DESIGN 

3.1 Consultant’s Responsibility for Utility Identification 

The Consultant bears sole responsibility for ascertaining, all pertinent details of utilities located 
within the project right-of-way or otherwise affected by the project, whether located on private 
property or within an existing public right-of-way, and including all service lines.  

3.2 Technical Criteria and performance Standards 

All design plans for utility adjustment work, shall be consistent and compatible with the 
following:  

A. The project as designed and constructed  
B. Any utilities remaining in, or being installed in, the same vicinity 
C. All applicable governmental standards, approvals, permits 
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D. Private approvals of any third parties necessary for such work 
E. KYTC Policies and Procedures as set forth in KYTC’s Utility and Rail Manual and as 

specified in the approved utility agreement.  

The Consultant shall be responsible for validating that all utility adjustments performed as part 
of this project adhere to these criteria. 

3.3 Utility Adjustment Plans 

Utility adjustment plans, shall be signed and sealed by a registered Professional Engineer (PE), 
if required by the utility owner, regulatory agencies, or KYTC. 

3.3.1  Plans Prepared by Consultant 

Third party relocation designers must be preapproved by KYTC under the recommendation of 
the Consultant.  Products of a third party designer shall include a utility adjustment design that 
has the utility owner’s approval, specifications, and cost estimates for the utility adjustment 
(collectively, "Utility Adjustment Plans.  The Utility Adjustment Plans (as approved by the utility 
owner) shall be attached to the applicable utility agreement and estimate, which shall serve as 
the appropriate Encroachment Permit application submitted for KYTC approval. The Consultant 
is responsible for facilitating this process in a manner such that all requirements are adequately 
addressed and commitments fulfilled in accordance with all provisions set forth. 
 
Unless otherwise specified in the applicable utility agreement(s), all changes to utility 
adjustment plans previously approved by the utility owner (excluding estimates, if the utility 
owner is not responsible for any costs) shall require written utility owner approval. The 
Consultant shall transmit any KYTC comments to the utility owner and shall coordinate any 
modification, re-approval by the utility owner, and re-submittal to KYTC as necessary to obtain 
KYTC approval, as applicable. 

3.3.2  Plans Prepared by the Utility Owner 

For all Utility Adjustment Plans to be furnished by a utility owner, the Consultant shall coordinate 
with the utility owner as necessary to confirm compliance with the project plans. Those utility 
adjustment plans shall be attached to the applicable utility agreement and estimate, which shall 
serve as the appropriate Encroachment Permit for KYTC approval. The Consultant shall be 
responsible for coordination with the utility company to ensure that all KYTC comments to the 
utility owner are adequately addressed in the design and construction of the project, including, 
any modification, re-approval by the utility owner and re-submittal to KYTC as necessary to 
obtain KYTC approval.  

3.3.3  Design Documents 

Each proposed utility adjustment shall be shown in the design documents. 

3.3.4  Certain Requirements for Underground Utilities 

Casing as specified in accordance with the KYTC Permits Manual and the KYTC Utilities and 
Rail Manual shall be required for use on the project, where applicable. 

3.3.5  Utility Agreement Submittals 

Each utility adjustment shall be addressed Consultant and the utility owner and submitted to 
KYTC for review and comment.  The Consultant shall coordinate with the utility owner to 
prepare all components. Completion of the review and approval process as well as issuance of 
any required KYTC approvals, shall be required before the start of construction for the affected 
utility adjustment work.  
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In its sole discretion, KYTC has the authority to approve the placement of utilities within project 
right-of-way. The Consultant shall arrange for the utility owner to execute each utility agreement 
and subsequent Encroachment Permit required to do the work on the Project. In general, the 
utility submissions required for each utility relocation shall include:  

A. Encroachment Permit application  

B. Utility agreement (if applicable) 

C. Utility adjustment plans and specifications  

D. Utility relocation cost estimate as defined in the utility agreement including definition and 

separation of any betterment proposed. 

4.  CONSTRUCTION 

4.1 General Construction Criteria 

All utility adjustment construction shall conform to the requirements listed below. The Consultant 
is responsible for verifying that all utility adjustment construction performed by each utility owner 
conforms to the requirements described below. In case of nonconformance, the Consultant shall 
cause the utility owner (and/or its contractors, as applicable) to complete all necessary 
corrective work or to otherwise take such steps as are necessary to conform to these 
requirements.  

A. All criteria identified in Section 12.3 (Design). 
B. The utility adjustment plans and agency requirements approved by KYTC. 
C. Approved utility agreement amendments.  
D. All project safety and environmental requirements.  
E. Erosion prevention and sediment control requirements. 
F. Easement acquisition procedures.  

4.2 Inspection of Utility Owners Construction 

The Consultant shall set forth procedures for inspection of all utility adjustment work performed 
by utility owners (and/or their contractors) to verify compliance with the applicable requirements 
described in Section 12.4.1 (General Construction Criteria).  The inspection shall validate that 
the utility work adheres to the above criteria and is as designed.  

4.3 Scheduling Utility Adjustment Work 

The utility adjustment work may begin at any time following issuance of an encroachment permit 
number contingent upon right-of-way access. The Consultant shall not arrange for any utility 
owner to begin any demolition, removal, or other construction work for any utility adjustment 
until all of the following conditions are satisfied: 

A. The utility adjustment is approved by KYTC under utility agreement or approved non-
reimbursable plan (and any conditions to commencement of such activities that are 
included in the utility agreement have been satisfied); 

B. Availability and access to affected replacement utility property interests or public right-of-
way have been obtained. 

C. If any part of the construction work for the utility adjustment shall affect the project right-
of-way, then approvals from the KYTC shall be received. 

D. The review and comment process has been completed and all required approvals have 
been obtained.  

E. All governmental and permitting approvals necessary for the utility adjustment 
construction have been obtained. 

F. The Consultant has verified that all utility adjustments address the project needs and are 
not in conflict with one another. 



KYTC Procurement Bulletin 2014-12  Page 14 of 18       Union / KY 56 / 2-310.2 
 

G. The Consultant has conducted a preconstruction joint utility meeting to schedule and 
plan all utility owner adjustments.  KYTC shall be invited to attend this meeting. 

4.4 Emergency Procedures 
The Consultant shall provide emergency procedures with respect to utility adjustment work. The 
Consultant shall obtain emergency contact information from, and establish emergency 
procedures with, each utility owner.  

4.5 Utility Adjustment Field Modifications 

The Consultant shall establish a procedure to be followed if a utility adjustment field modification 
is proposed by either the Consultant or a utility owner, after the utility adjustment plans has 
been approved. The procedure shall contain, at minimum, the following processes: 

A. The utility owner’s review and approval of a utility adjustment field modification proposed 
by the Consultant, or the Consultant’s review and approval of a utility adjustment field 
modification proposed by the Utility Owner. 

B. Submittal of plans, estimate and change order form for the proposed utility adjustment 
field modification to KYTC for its approval. 

C. Securing KYTC approval of the change. 
D. Transmittal of utility adjustment field modifications to the appropriate construction field 

personnel.  
E. Inclusion of any utility adjustment field modifications in the record drawings for the 

Project. 

4.6 Switchover to New Facilities 
After a newly adjusted utility has been accepted by the utility owner and is otherwise ready to be 
placed in service, the Consultant shall coordinate with the utility owner regarding the procedure 
and timing for placing the newly adjusted utility into service and terminating service at the utility 
being replaced.  

4.7 Record Drawings 

The Consultant shall secure record drawings from each utility owner for utilities adjusted.  The 
Consultant shall provide these As-Built Record Drawings to KYTC.  The Consultant shall 
provide the record drawings for each adjustment to KYTC not later than 90 days after the utility 
owner accepts the adjustment.   

4.8 Traffic Control 

The Consultant shall ensure proper traffic control is maintained for all utility adjustment work.  
Traffic control shall be coordinated with, and subject to approval by, the local agency(ies) with 
jurisdiction. Traffic control shall comply with the guidelines of the MUTCD and of Section 14 
(Maintenance of Traffic) of this RFP document.   
 
5. DELIVERABLES 
The Consultant shall provide all submittals described in this section to meet the project 
schedule, taking into account KYTC-designated review and response time.  For this Project, 
KYTC requires 5 business days for review, comment, or approval of deliverables, provided that 
all required documentation is including in the submittal. At the sole discretion of KYTC, if it is 
determined that additional information is required in order to review and process the deliverable, 
the Consultant shall revise or add missing information as identified by KYTC, and said agency 
shall have 5 business days from the date of re-submittal for review and comment. 
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5.1 Consultant’s Utility Tracking Report and Project Coordination Requirements 

The Consultant shall maintain a utility tracking report in tabular form, listing all utilities located 
within the project right-of-way or otherwise potentially affected by the project. The utility tracking 
report shall include sufficient information regarding all factors needed to reasonably determine 
the status of each utility to be relocated as part of the project.  The Consultant shall submit the 
utility tracking report to KYTC and update it monthly.  The Consultant shall facilitate, at a 
minimum, quarterly utility company status meetings to discuss any project issues and to update 
KYTC on the progress being made on the project. 

5.2 Utility Companies Contacts 

Kenergy 
6402 Old Corydon Road 
Henderson, KY 42420 
John Newland 270-826-3991 

ATT  
3021 Old Hartford Road  
Owensboro, KY 42303 
David Ryan 270-685-7615 

Time Warner Cable 
100 Industrial Drive 
Owensboro, KY 42301 
Brent Rafferty 

City Of Morgan Field Gas 
220 North Main Street  
Morganfield, KY 42437 
David Presser 270-389-2525 

Union County Water  
409 North Court Street 
Morganfield, KY 42437 
Gary Sheffer 270 389-3868 

 
XVI. PREQUALIFICATION REQUIREMENTS 

 
To respond to this project, the consultant project team must be prequalified in the following 
areas by the response due date of this advertisement. 
 
ROADWAY DESIGN 

 Rural Roadway Design  

 Urban Roadway Design 

 Surveying 
 
STRUCTURES 

 Spans under 500 feet  
 

GEOTECHNICAL SERVICES 

 Drilling Services  

 Engineering Service  

 Laboratory Testing Services  

http://transportation.ky.gov/Professional-Services/Prequalified%20Firms/Roadway%20Design.pdf
http://transportation.ky.gov/Professional-Services/Prequalified%20Firms/Structure%20Design.pdf
http://transportation.ky.gov/Professional-Services/Prequalified%20Firms/Geotechnical%20Services.pdf
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ARCHAEOLOGY 

 Prehistoric  

 Historic  

 Air Quality Analysis 

 Cultural Historic Analysis 

 EIS Writing and Coordination 

 Socioeconomic Analysis 

 Stream Mitigation 
 

AQUATIC TERRESTRIAL ECOSYSTEMS 

 Fisheries 

 Macro-invertebrates 

 Water Quality 

 Botany 

 Zoology 

 Wetlands 
 
ENVIRONMENTAL & UST/HAZMAT 

 Hazmat Preliminary Site Assessment (Phase I) 

 Hazmat Site Recon/Sampling (Phase II) 

 Hazmat Remediation Services 

 UST Preliminary Site Assessment 

 UST Leak Detection/Monitoring 

 UST Tank Removal/Disposal 

 UST Site Remediation Services 

R/W SERVICES 
To respond to this project, the consultant must be prequalified for Right of Way Services by 
the Division of Right of Way and Utilities.  The selected consultant must maintain 
prequalification as set out in the ROW Guidance Manual throughout the term of the contract. 

XVII. PROCUREMENT SCHEDULE 
 
Dates other than Response Date are tentative and provided for information only. 
 

RESPONSE DATE • Wednesday July 2nd , 2014 4:30 p.m. E.S.T. (Frankfort time)  
 
FIRST SELECTION COMMITTEE • July 8th, 2014 
 
SECOND SELECTION COMMITTEE • July 23rd, 2014 
 
PRE-DESIGN CONFERENCE • July 30th, 2014 
 
TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL • August 8th, 2014 
 
CONTRACT NEGOTIATIONS • August 22nd, 2014 
 
NOTICE TO PROCEED • October 1st, 2014 
 

http://transportation.ky.gov/Professional-Services/Prequalified%20Firms/Environmental%20Archaeology%20and%20Other%20Services.pdf
http://transportation.ky.gov/Professional-Services/Prequalified%20Firms/Environmental%20Aquatic%20and%20Terrestrial%20Ecosystem%20Analysis.pdf
http://transportation.ky.gov/Professional-Services/Prequalified%20Firms/Environmental%20and%20UST%20Services.pdf
http://transportation.ky.gov/Right-of-Way-and-Utilities/Documents/2014%20Pre-Qualified%20Right%20of%20Way%20Consultants%20(Revised%20April%202014).pdf
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XVIII. PROJECT SCHEDULE 
 

PRELIMINARY LINE AND GRADE INSPECTION • December 1, 2014 
 

PRELIMINARY RIGHT-OF-WAY PLANS • January 1, 2015 
 

R/W PLANS SUBMITTAL• April 1, 2015 
 
FINAL JOINT INSPECTION • July 1, 2015 

 
R/W CLEARANCE  • October 1, 2015 
 
FINAL ROADWAY PLANS • October 1, 2015 

 
FINAL STRUCTURE PLANS • October 1, 2015 
 
LETTING DATE • NOVEMBER 15, 2015 

 
XIX. EVALUATION FACTORS  

 

Consultants will be evaluated by the selection committee based on the following, weighted 
factors: 
 

1. Relative experience of consultant personnel assigned to project team with highway 
project for KYTC and/or federal, local or other state governmental agencies. (15 Points) 

 
2. Capacity to comply with project schedule. (15 Points) 

 
3. Past record of performance on projects similar in type and complexity. (15 Points) 

 
4. Project approach and proposed procedures to accomplish the services for the project. 

(15 Points) 
 

5. Consultant’s offices where work is to be performed. (2 Points) 
 
For state-funded projects, if a Selection Committee vote results in a tie between two (2) firms, 
one (1) of which will perform more of the work tasks in Kentucky than the other, then the former 
firm shall be ranked one (1) place ahead of the latter.  
 

XX. SELECTION COMMITTEE MEMBERS 
 

1. Charlotte Cotton, P.E., User Division 
2. David Martin, P.E., User Division 
3. Sam Hale, P.E., Secretary’s Pool 
4. Tim Pyles, P.E, Secretary’s Pool 
5. David Eaton, Governor’s Pool 
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