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A REQUEST FOR PROPOSAL 
FOR 

PROFESSIONAL SERVICES CONTRACT 
 

Department of Highways 

Professional Services Procurement Bulletin 2019-06 
Statewide Highway Safety Improvement Program 

 
This document constitutes a Request for Proposals for Professional Service Contract from 
qualified individuals and organizations to furnish those services as described herein for the 
Commonwealth of Kentucky, Department of Highways. 
 

I. PROJECT DESCRIPTION 

 
Provide engineering and other project development services for Highway Safety Improvement 
Program (HSIP) projects.  Four (4) Five (5) Consultants will be selected to provide these services.  
 

II. PROJECT INFORMATION  
 

Project Manager – Michael Vaughn, P.E. 
User Division – Central Office Division of Traffic Operations 
Approximate Fee: 

(i) Five (5) Consultants will be selected to provide services 
(ii) $2,500,000 Upset Limit for each Consultant Agreement 
(iii) Work will be assigned via Letter Agreement, not to exceed $500,000 per Letter 

Agreement. (Lump Sum) 
(iv) Each Consultant will be assigned specific tasks to perform.  Task assignments will be 

made by Letter Agreement.  Various services are anticipated, as indicated in Section V. 
Scope of Work 

Project Funding – Federal Funds (HSIP Funds) 
Contract Term – 2 years 
 

III. PURPOSE AND NEED 
 
The Traffic Engineering Branch within the Division of Traffic Operations manages the Highway 
Safety Improvement Program (HSIP).  The mission of the HSIP is to reduce the number of fatal 
and serious injury crashes along Kentucky highways by implementing various safety 
countermeasures via construction projects on roadway sections selected and prioritized through 
a data-driven process.  Currently, the workload of the HSIP staff exceeds the capacity of the group 
to develop and deliver these projects to letting efficiently; therefore, additional staff and specific 
expertise is needed to accomplish this objective. 
 

IV. DBE REQUIREMENT 
 

The Consultant Team should include a DBE Participation Plan with their Response to the 
Announcement to help the Department meet FHWA’s 11.95% DBE goal. The plan needs to 
demonstrate how DBE companies will be mentored or used to assist in the area(s) pertaining to 
this contract. A maximum of 8 points will be considered in the Evaluation Factors for the DBE 
Participation Plan. 



 

KYTC Procurement Bulletin 2019-06                       Page 2 of 9  Statewide HSIP 

  

V. SCOPE OF WORK 
 

The selected Consultants will be responsible for working with the Central Office Division of Traffic 
Operations, HSIP staff, to provide engineering and other project development services, as 
described herein, on an “as-needed” basis for various HSIP projects. In general, these services 
will be conducted for the development and completion of abbreviated construction plans and/or 
proposal documents, project specific specifications, and estimates for HSIP projects statewide. 
While HSIP projects will primarily occur along state maintained routes, projects may be along any 
public road, including county roads and city streets.  The selected Consultants should possess 
and demonstrate a comprehensive understanding of safety-related knowledge to ensure that the 
entire project development process focuses on improving the safety performance of the project.  
Recent evaluations of Kentucky’s HSIP continue to show a high rate of return on the investments 
made through HSIP projects. In view of that, once an HSIP project is identified and assigned 
through this contract, the Department desires the project development process to proceed 
expeditiously so the project can be let to construction as soon as possible in order to realize the 
safety benefits of the improvements.  Therefore, the selected Consultants should demonstrate 
not only their capability to develop and deliver HSIP projects to letting quickly and efficiently, but 
also any unique strategies they plan to utilize to ensure rapid project development.   The services 
to be provided may include, but are not limited to, any or all of the following:  

1. Survey, Inventory, and Assessment of Roadway Features and Elements 
2. Review and Analysis of Historical Crash Data 
3. Development of Potential Improvement Options 
4. Safety Performance Analysis and Comparison of Improvement Options 
5. Specifications, Estimates, Special Notes, and Proposal Development 
6. Right of Way Plans, Traffic Control Plans, and Final Roadway Plans 
7. Signing, Striping, and Pavement Marking Plans 
8. Drainage (Hydraulic Design, Hydrologic Studies, and Drainage Structure Design) 
9. Environmental Services 

10. Geotechnical Services (Exploration, Testing, Analysis, Design) 
11. Structure Design (Earth Retaining Structures, Box Culverts, Minor Bridge Retrofits) 
12. Right of Way Services (MAR type acquisitions) 
13. Utility Location, Relocation Coordination, and Utility Design 

 
HSIP staff will notify the selected Consultants in writing, or via email, when services are needed 
on a project by project basis.  A scoping meeting will be held for each assigned project to 
determine the services the Consultant will be required to provide.  HSIP projects typically originate 
from one of several HSIP initiatives.  The following are the current list of HSIP initiatives that may 
be assigned to the selected Consultants: 

 Roadway Departure (RD) Corridors 

 Intersection Emphasis List 

 Innovative Intersection Improvements 

 Systemic Intersection Improvements 

 Local Road Safety Plans (LRSP) and/or improvement projects identified in an LRSP 

 Localized Risk Mitigation Projects (LRMP) 
 
On a project-by-project basis, HSIP staff will provide the Consultant with highway safety design 
concepts and construction strategies aimed at the primary HSIP initiative from which the project 
originates.  During the project development process, the selected Consultant may be required to 
coordinate with, and involve staff from, the associated District Office and/or Local Public Agency 
representatives.   
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NOTE:  Central Office HSIP staff will always be the overall project manager of any and all HSIP 
projects assigned under this statewide contract. 
 

VI. SPECIAL INSTRUCTIONS 
 

The Department may retain any of the services advertised in this document to be performed by 
in-house state forces. 
 
Five (5) firms will be selected to provide these services for a period of two (2) years with no new 
work assigned after two years from the Notice to Proceed, although the contract may be extended 
for time to complete work already assigned. Contracts will have an upset limit of $2,500,000. Once 
the upset limit is reached or the two year term has expired, services may be re-advertised and no 
additional Letter Agreements will be executed under the contract.  Contracts will not be modified 
to increase the upset limit or extended for time to assign new work. No Letter Agreement shall 
exceed $500,000 without written approval from the State Highway Engineer. 
 
The Selection Committee will randomly draw from the pool of selected Consultants and list in 
consecutive order to determine the initial order for which projects will be assigned.  Projects will 
generally be assigned on a rotational basis.  The Department reserves the right to select one of 
the firms outside of the assignment order for a particular project if it is to the benefit of the 
Department. That firm, if selected out of order, will be skipped in the rotation when their turn 
comes and the regular order will be followed thereafter. The Division of Traffic Operations 
reserves the right to group multiple projects together as one offering if it is advantageous to the 
Department. The Department may also add additional work to an existing Letter Agreement, if 
needed.  A firm will not be offered an additional project until the remaining firms on the list have 
been offered a project.  If a firm declines to accept a project, that firm will not be eligible to accept 
another project until the remaining firms on the list have been offered a project. If a firm declines 
a project or does not respond to an invitation to perform services for a project within fourteen (14) 
days, documentation shall be provided in the project files and the next firm on the rotating list 
shall be offered the project. 
 
Instructions for Response to Announcement can be found at: 
https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx 
 
The Department will allow the following modifications to the standard response format for 
response to the Statewide Highway Safety Improvement Program advertisement only: 

 Page 3: Project Team Organizational Chart, may be expanded, not to exceed one 11” x 
17” page or two 8.5” x 11” pages. 

 Page 4 (A-E): Relative Experience of Key Project Team Members, may be expanded, not 
to exceed 10 pages total (A-J). 

 Page 6 (A-E) Relative Experience of Proposed Team, may be expanded, not to exceed 
10 pages total (A-J).  

 Page 7 (A-C) Project Approach, may be expanded, not to exceed 6 pages total inclusive 
of the DBE Participation Plan (A-F). 

 
VII. AVAILABLE INFORMATION 

 

The Department will furnish any plans, specifications, reports, or other information in the 
possession of the Department needed for providing the services desired. 
 

https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx
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VIII. ROADWAY DESIGN 
 
A determination will be made during the scoping of a project as to the extent of Roadway Design 
Services that will be needed for each project.  When roadway design is required for a project, the 
roadway design services will include all design engineering and studies required for the 
development of plans and/or proposal documents.  The scope of effort required will vary on a 
project by project basis and will depend on the extent of safety deficiencies within a project and 
the available project budget.  After identifying safety deficiencies, the selected Consultants will be 
responsible for making recommendations for improving the deficiencies and responsible for 
conducting the necessary studies and/or analyses to support these recommendations.  This will 
include associated cost estimates, and for some deficiencies, multiple improvement options may 
be needed so that the most appropriate option can be selected based on benefit, such as 
predicted safety performance, cost, environmental factors, and/or other specific factors. 
 
In general, HSIP projects are developed and let to construction as “Proposal Only” projects.  
Therefore, if plan & profile sheets, pipe sheets, cross sections, summary sheets, detail sheets, 
etc. are required, these sheets shall be submitted on 8.5” x 11” size sheets.  The scale of the 
sheets can be varied, depending upon the information that is being conveyed. 
 

IX. SURVEY AND INVENTORY 
 
A determination will be made during the scoping of a project as to the extent of surveying that will 
be needed for each project.  Appropriate survey methods will be determined on a project by 
project basis. Survey work may include any, or all, of the following:  reconnaissance, control, 
planimetric survey, utility location, subsurface utility location according to ASCE standards, terrain 
survey, establishing property lines, and staking. 
 
A determination will be made during the scoping of a project as to the extent of inventorying that 
will be needed for each project.  Inventory work may include, but not limited to, determining and 
documenting the location, geometry, condition, safety, and/or type of any, or all, of the following 
existing roadway features or elements:  curves (and associated superelevation cross slopes), 
shoulders, roadside slopes, ditches, drainage structures, guardrail, signage, and pavement 
markings.  Because many roadway features are best located by milepoint, the selected 
Consultants will need to provide a Digital Measuring Instrument (DMI) for certain inventory 

purposes.  The selected Consultants should also have the capability to work with KYTC’s 
Highway Information System (HIS) database and GIS database. 
 

X. TRAFFIC ENGINEERING 
 
A determination will be made during the scoping of a project as to the extent of the Traffic 
Engineering Services that will be needed for each project.  On most projects, Traffic Engineering 
Services will include highway signing and markings.  The selected Consultants will be required to 
determine the appropriate signing and markings based on the current edition of the MUTCD, 
therefore it is important to have team members with the MUTCD expertise.  Also, familiarity with 
structural design of signs and sign assemblies based on AASHTO wind loading standards is 
important.  Signing may include regulatory, warning, or guidance signing.  Panel signing will 
typically not be required for projects through this contract, but an occasional project may include 
panel signing.  For some projects, Traffic Engineering Services may include a capacity analysis 
to determine the traffic capacity effects of an improvement option.  On rare occasions, Traffic 
Engineering Services may include traffic modeling to further determine the effects of an 
improvement option. 
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XI. CRASH DATA AND/OR SAFETY PERFORMANCE ANALYSIS 
 

A determination will be made during the scoping of a project as to the extent of Crash Data and/or 
Safety Performance Analysis needed for each project.  Most projects will include a basic review 
and analysis of historical crash data.  This may range from compilation of general crash data 
statistics to filtering and categorization of crash data based on crash types, pavement conditions, 
lighting conditions, time of day, time of year, and/or other risk factors.  The goal is to identify the 
crash trends and risk factors that could possibly be mitigated through the implementation of a 
specific countermeasure. 
 
A more detailed Safety Performance Analysis may be required for some projects.  The selected 
Consultant should demonstrate familiarity with resources such as the Highway Safety Manual 
(HSM), Interactive Highway Safety Design Module (IHSDM), and/or the Crash Modification 
Factors (CMF) Clearinghouse.  The goal of a Safety Performance Analysis is to determine the 
potential safety benefit of the improvement options that are being considered for a specific project.  
This information coupled with cost and other factors, such as Right-of-Way, Utility, and 
Environmental impacts, will allow for more informed decision making during the Preliminary 
Review stage of a project. 

 
XII. DRAINAGE 

 
A determination will be made during the scoping of a project as to the extent of Drainage Design 
that will be needed for each project.  The scope of effort required will vary on a project by project 
basis.  When drainage is involved in HSIP projects, typically, it only includes culvert and entrance 
pipe replacements or extensions.  However, on occasion, larger drainage structures, such as 
reinforced concrete box culverts, will need to be extended or replaced.  The selected Consultants 
will be responsible for the development of plans and/or special drainage analyses. Required 
services may include: 

 Performing watershed and/or drainage network analyses 

 Developing hydraulic models for watershed and/or drainage networks 

 Performing hydraulic analyses for storm sewers, culvert pipe, and/or box culverts 

 Analyzing buried structures for structural integrity 
 

XIII. GEOTECHNICAL SERVICES AND STRUCTURE DESIGN 
 
Generally, it is at the Preliminary Review Meeting when a determination will be made as to 
whether or not a project will require Geotechnical Services and/or Structure Design, and whether 
these services will be performed by the Consultant or by the Department.  If performed by the 
Consultant, a supplemental letter agreement will be issued to assign the additional work.  
Geotechnical Services are anticipated to be coring, soils strength, and slope stability analysis.  
Structure Design is anticipated to be box culvert extensions, earth retaining structures, and minor 
bridge retrofits. 
 

XIV. RIGHT OF WAY 
 
Most HSIP projects have the goal of implementing improvements within existing right of way.  
When potential improvement options require the acquisition of additional right of way, the selected 
Consultant shall identify and show the property owner information on the plans, along with the 
existing right of way, property lines, and proposed right of way.  Right of Way summary sheets 
shall be provided at the Preliminary Review Meeting showing the estimated areas of taking for 
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each improvement option.  Generally, it is at the Preliminary Review Meeting when a 
determination will be made as to which improvement options are to be implemented.  Therefore, 
it is generally at the Preliminary Review Meeting when it is determined whether or not a project 
will require Right of Way Services, and whether the services will be performed by the Consultant 
or by the Department.  If performed by the Consultant, a supplemental letter agreement will be 
issued to assign the additional work.  When right of way is needed for an HSIP project, it will 
generally be minimal; therefore, it is anticipated that most right of way will be acquired using the 
minor acquisition review (MAR) valuation and acquisition process.  However, the selected 
Consultant may be responsible for any, or all, of the following: appraisals, appraisal reviews, 
negotiations, relocation assistance, project management, titles and closings, property 
management, and other related acquisition services.  All Right of Way Services performed by the 
selected Consultant shall adhere to Federal and State regulations, and conform to the policies 
and procedures outlined in the Right of Way Guidance Manual.  Appraisers must be selected from 
the KYTC ROW list of pre-qualified real estate appraisers.  A copy of the list can be obtained by 
contacting Eric Monhollon at Eric.Monhollon@ky.gov.  The selected Consultant agrees that, upon 
request, staff will be available to assist in responding to FHWA or State inquiries or citations.  The 
selected Consultant will be responsible for maintaining all files while performing Right of Way 
Services.  Once Right of Way Services are completed for a project, all files will be turned in and 
submitted to the District Right of Way Supervisor. 
 
Sub-Providers providing Right of Way Services for any project shall meet the same requirements 
and level of experience as required of the prime. No subcontract under the letter agreement shall 
relieve the primary respondent of responsibility for the service. If the respondent uses a Sub-
Provider for any, or all, of the work required, the following conditions shall apply under the listed 
circumstances: 

 Respondents planning to subcontract all or a portion of the work shall identify the 
proposed Sub-Providers. 

 Subcontracting shall be at the respondent’s expense. 

 KYTC retains the right to check Sub-Provider’s background and make a 
determination to approve or reject the use of submitted Sub-Providers. 

 
XV. UTILITIES 

 
Most HSIP projects have the goal of implementing improvements without impacting existing 
utilities.  The selected Consultant will be responsible for locating the existing utilities to determine 
if potential improvement options will impact an existing utility, and if so, the feasibility of utility 
relocation and the associated cost estimate(s).  For HSIP projects, utility location will typically 
begin with Quality Levels C & D locates; however, Quality Levels A and/or B locates may be 
needed for potential improvement options on certain projects.  Utility information and potential 
utility conflicts need to be determined as early as possible to mitigate the delays that are 
associated with utility conflicts.  This will help the Project Team make more informed decisions at 
the Preliminary Review Meeting.  Depending on the final improvement options that are selected, 
the selected Consultant may be required to perform additional Utility Services, such as, but not 
limited to:  Utility Relocation Coordination, assisting the Department with Utility Design Plans, 
and/or developing the Utility Contact List.  Generally, it is at the Preliminary Review Meeting when 
a determination will be made as to whether or not a project will require additional Utility Services, 
and whether the services will be performed by the Consultant or by the Department.  If performed 
by the Consultant, a supplemental letter agreement will be issued to assign the additional work.   
 

mailto:Eric.Monhollon@ky.gov
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XVI. ENVIRONMENTAL SERVICES 
 

Generally, it is at the Preliminary Review Meeting when a determination will be made as to 
whether Environmental Services will be performed by the Consultant or by the Department.  If 
performed by Consultant, a supplemental letter agreement will be issued to assign the additional 
work.  The required Environmental documentation will be determined based on the improvement 
options that are selected at the Preliminary Review Meeting.  For most HSIP projects it is 
anticipated that the Environmental Document will be a CE Level 1 or CEMP.  If Environmental 
Services are performed by the Consultant, the selected Consultant may be responsible for any, 
or all, of the following: 
 
A. Environmental Services 

A.1 Environmental studies required to obtain location approval including Air Quality 
Analysis, Highway Noise Analysis, Socioeconomic Impact Analysis, Aquatic 
Ecosystem Analysis, Terrestrial Ecosystem Analysis, Wetland Delineation, Stream 
Classification, Section 401/404 permitting, Underground Storage Tank and Hazardous 
Material Investigations, and Cultural Historic/Archaeological Resource Investigations.  

A.2 Mitigation and Remediation as required in any of the aforementioned studies.  
 
B. Document Preparation 

B.1 Technical reports necessary to adequately address specific areas of impact in each of 
the aforementioned areas.  

B.2 Environmental documentation (CE) necessary for project location approval.  
B.3 Design drawings and data necessary for 401/404 WQC/permit applications.  

 
C. Laboratory Services 

C.1 Interested Consultants will not be required to comply with the requirement of utilizing a 
laboratory prequalified with the KYTC and for UST/Hazmat Services. Criteria for 
identification of acceptable testing facilities will be discussed with the selected 
Consultant(s) who will provide KYTC with a proposed list of laboratories for approval.  

 
XVII. PREQUALIFICATION REQUIREMENTS 

 

All plan and proposal submittals must be reviewed and stamped by a licensed Professional 
Engineer.  To respond to this project, the project team must be prequalified in the following areas 
by the response due date of this advertisement. 
 

ROADWAY DESIGN 
 Rural Roadway Design 

 Urban Roadway Design 

 Surveying 
 

STRUCTURE DESIGN  
 Spans under 500 feet 

 
TRAFFIC ENGINEERING  
 Traffic Engineering Services 

 
 
 
 

https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Highway%20Design%20–%20Roadways.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Structure%20Design.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Traffic%20Operations.pdf
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GEOTECHNICAL SERVICES 
 Drilling Services 

 Engineering Services 

 Laboratory Testing Services 
 

RIGHT OF WAY SERVICES  
 Right of Way Acquisition 

 
ENVIRONMENTAL – ARCHAEOLOGY & OTHER SERVICES 

 Prehistoric 

 Historic 

 Highway Noise 

 Air Quality Analysis 

 Socioeconomic Analysis 

 Cultural Historic Analysis 
 

ENVIRONMENTAL - AQUATIC & TERRESTRIAL ECOSYSTEMS 

 Fisheries 

 Macro-invertebrates 

 Water Quality 

 Botany 

 Zoology 

 Wetlands 
 

ENVIRONMENTAL – UST/HAZMAT 

 UST & Hazmat Preliminary Site Assessment (Phase I) or 
o Hazmat Preliminary Site Assessment (Phase I) and 
o UST Preliminary Site Assessment 

 Hazmat Site Recon/Sampling (Phase II) 
 

UTILITY DESIGN SERVICES (please see note below)  

 Communication  

 Electrical Level 1  

 Electrical Level 2  

 Gas Level 1  

 Gas Level 2  

 Water & Sewer Level 1  

 Water & Sewer Level 2  

 Petroleum 

 Utility Preconstruction Coordination  

 Utility Construction Inspection  
 
Note – Utility design prequalifications are not required with the initial proposal as it is uncertain to 
the extent practicable if they are necessary. Should any of these services become necessary 
during the delivery of the project, the selected Consultant team must obtain the required 
qualifications before providing those services. 
 
 
 

https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Geotechnical%20Services.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Right%20of%20Way%20Services.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Environmental%20Archaeology%20and%20Other%20Services.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Environmental%20Aquatic%20and%20Terrestrial%20Ecosystems%20Analysis.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Environmental%20and%20UST%20Services.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Highway%20Design%20–%20Utilities.pdf
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XVIII. PROCUREMENT SCHEDULE 
 

Dates other than the Response Date are tentative and provided for information only. 

 Advertisement Date – December 11th, 2018 

 Response Date – January 9, 2019 by 4:30 PM ET (Frankfort Time) 

 First Selection Meeting – January 15th, 2019  January 14, 2019 

 Final Selection Meeting – January 30th, 2019 

 Contract Scoping Conference – February 6th, 2019 

 Notice to Proceed – March 28th, 2019 
 

XIX. PROJECT SCHEDULE 
 

Individual project schedules will be by Letter Agreement on a project-by-project basis. 
  

XX. EVALUATION FACTORS 
 

Consultants will be evaluated by the selection committee based on the following, weighted factors: 
 

1. Project approach to accomplish services. (30 Points)  
 

2. Relative experience of proposed team on projects of similar type and complexity. (20 
points) 
 

3. Proposed procedures to develop and deliver projects to letting quickly and efficiently. (20 
points) 
 

4. Relative experience of key project team members. (10 points) 
 

5. Available team workload capacity. (10 points) 
 

6. DBE Participation Plan (8 Points) 
 

7. Knowledge of the locality and familiarity of the general geographic area.  (2 points) 
 

XXI. SELECTION COMMITTEE MEMBERS 
 

1. Michael Vaughn, P.E., User Division 
2. Nathan Ridgway, P.E., User Division 
3. Craig Caudill, P.E., Secretary’s Pool 
4. Tom Hall, P.E., Secretary’s Pool 
5. Cole Mitcham, P.E., Governor’s Pool 


