
 

KYTC Procurement Bulletin No. Page 1 of 21  I-75 / Various Locations CEI 

A REQUEST FOR PROPOSAL 
FOR 

PROFESSIONAL SERVICES CONTRACT 
 

Department of Highways 

Professional Services Procurement Bulletin 2020-04 
Construction Engineering and Inspection (CEI) 

Boone | 6-14 | I-75 

Boone | 6-18 | I-75 

Boone | 6-20002 | I-75 

 

This document constitutes a Request for Proposals for a Professional Service Contract from 
qualified individuals and organizations to furnish those services as described herein for the 
Commonwealth of Kentucky, Department of Highways. 

I. PROJECT DESCRIPTION 
 

This RFP defines the Construction Engineering and Inspection (CEI) services which are required 
for the I-75 at Various Locations Project. 
 

County - Boone 

Route - I-75 

Item No. - 6-14 

Project Description - The purpose of the Mt. Zion Road Project is to improve safety and 
traffic operations within and near the I-71/75 interchange with KY 536 
(Mt. Zion Road) and meet projected travel demand of Boone and 
Kenton Counties. In addition, the project will support the local and 
regional goal of economic development and growth in Northern 
Kentucky. 
 

County - Boone 

Route - I-75 

Item No. - 6-18 

Project Description - The purpose of the Richwood Road project is to improve safety and 
reduce congestion at the I-71/75 and KY 338 (Richwood Road) 
interchange and within the KY 338 corridor, and to develop and 
implement a comprehensive access management plan for KY 338 
between Triple Crown Boulevard and US 25 (Dixie Highway). 
 

County - Boone 

Route - I-75 

Item No. - 6-20002 

Project Description - The purpose of the I-75 pavement rehabilitation project is to restore 
pavement condition from MP 169.439 to MP 179.02. 
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The Kentucky Transportation Cabinet (KYTC) is pursing reconstruction multiple interchanges and 
pavement rehabilitation on I-75 in Boone County through Design Build Procurement.  Design-
Build Teams (DBTs) will submit final proposals for construction of the new interchange in mid-
October 2019, and a DBT will be selected based upon a combination of technical and price 
proposals. 

The construction project, is scheduled for completion around November, 2022.  The DBT contract 
will be awarded by KYTC pursuant to the procurement documents available at:  
https://transportation.ky.gov/Construction-Procurement/Pages/Design-Build-Projects.aspx  Refer 
to the location map on Page 20. 

As the lead oversight agency for the I-75 at Various Locations Project, KYTC is seeking the 
following services for Construction Engineering and Inspection (CEI): 

 Assistance with Contract Administration, Construction Oversight and Inspection,  

 Assistance with Material Sampling and Testing and Quality Assurance,  
KYTC is also seeking assistance with the following: 

 Assistance with Communication Coordination 

 Assistance with Disadvantaged Business Enterprise and Equal Employment 
Opportunity Oversight 

 

II. PROJECT INFORMATION  
 

Project Manager - Robert Franxman, P.E. 

User Division - Division of Construction 

Approximate Fee - 6-14 - $1,500,000 | 6-18 - $5,500,000 | 6-20002 - $1,000,000 
(Contract Method for Fee may include: Specific Rate of Compensation; 
Lump Sum; Unit Price; and Cost Plus a Fixed Fee) 

Project Funding - Federal and State 

Project Webpage - https://www.drivingnkyprogress.org/ 

III. PURPOSE AND NEED 
 
Assist KYTC in the delivery of the I-75 at Various Locations Project. 
 

IV. DBE REQUIREMENT 
 
Those submitting a proposal in response to this RFP, whether as a team or as an individual entity 
(Proposers), shall include a DBE Participation Plan with their response to the announcement. The 
plan needs to demonstrate how DBE companies will be used to assist in the area(s) pertaining to 
this contract. The DBE goal established for this contract is 6% of the total value of the contract.  
An additional page will be allowed in the project approach to demonstrate this plan.  A maximum 
of 10 points will be considered in the evaluation factors for the DBE Participation Plan. 
 

V. SCOPE OF WORK 
 
The consultant selected as a result of this RFP (Consultant) shall be responsible for assisting 
KYTC in the contract administration, construction oversight, inspection, quality control, and quality 
assurance, of the I-75 at Various Locations Project.  Services provided by the Consultant shall 

https://transportation.ky.gov/Construction-Procurement/Pages/Design-Build-Projects.aspx
https://www.drivingnkyprogress.org/
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comply with Department manuals, procedures, and memorandums in effect as of the date of 
execution of the Agreement unless otherwise directed in writing by the Department. Such 
Department manuals, procedures, and memorandums are found at the State Construction 
Office’s website. 

1. It shall be the responsibility of the Consultant to administer and monitor the Construction 
Contract for the I-75 at Various Locations Project according to the current version of the 
Kentucky Construction Guidance Manual or as directed by the KYTC Construction Project 
Manager.  With the assistance of KYTC, the consultant shall ensure that the project is 
constructed in reasonable conformity with the plans, specifications, and special provisions 
for the Construction Contract. The Consultant shall attend all meetings as directed, be 
responsive to the schedule and review times, and provide all technical assistance 
necessary to assure the contract requirements, as they pertain to the construction of the 
I-75 at Various Locations Project, are being met. The Consultant shall assign a Resident 
Engineer that assists KYTC in the management and coordination between the various 
construction elements of the project.  The position shall serve as a single point of contact 
for KYTC regarding all construction related elements of the project.  The authority of the 
Consultant’s Resident Engineer, shall be identical to the Department’s Section Engineer 
as outlined in section CST-105-2 of the Construction Guidance Manual.  

The Resident Engineer shall coordinate the Construction Contract administration activities 
of all parties, other than the Contractor, involved in completing the construction project. 
Notwithstanding the above, the Consultant is not liable to the Department for failure of 
such parties to follow written direction issued by the Consultant. 

Contract Administration and oversight shall be completed with Engineering Services that 
shall include maintaining the required level of surveillance of Contractor activities, 
interpreting plans, specifications, and special provisions for the Construction Contract. 
Maintaining complete, accurate records of all activities and events relating to the project 
and properly documenting all project changes. In addition to the work described above, 
the following services shall be performed:  

 Attend a pre-service meeting for the Agreement with KYTC. Provide appropriate 
staff to attend and participate in the pre-service meeting. At the time of this meeting 
submit appropriate requests for network access to the KYTC Construction Project 
Manager for approval. 

 Produce and approve progress estimates for payment. 

 Produce change orders and justification materials for approved contract 
alterations. 

 Schedule and attend a Final Estimate informational meeting with the District. 

Construction Office. Provide appropriate staff to attend and participate in this 
meeting. 

 Verify that the Contractor is conducting inspections, preparing reports and 
monitoring all storm water pollution prevention measures associated with the 
project. 

 Analyze the Contractor’s CPM schedule(s) (i.e. baseline(s), revised baseline(s), 
updates, as-built, etc.) for compliance with the contract documents. Elements 
including, but not limited to, completeness, logic, durations, activity, float, flow, 
milestone dates, concurrency, resource allotment, and delays will be reviewed. 
Verify the schedule conforms with the construction phasing and MOT sequences, 
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including all contract modifications. Provide a written review of the schedule 
identifying significant omissions, improbable or unreasonable activity durations, 
errors in logic, and any other concerns.  

 Analyze problems that arise on a project and proposals submitted by the 
Contractor; work to resolve such issues, and process the necessary paperwork.  

 Document utility construction progress to be performed by Utility Agencies. 
Facilitate coordination and communication between Utility Agency’s 
representatives, Department’s staff and Contractors executing the work. Identify 
potential utility conflicts and assist in the resolution of utility issues including 
Department and Local Government owned facilities. 

 Prepare and make presentations for meetings with project and / or department in 
connection with the project covered by this Agreement.  

 Track, receive and submit contractor payrolls to the appropriate KYTC personnel 
and perform field wage rate interviews; both according to the latest KYTC policies. 

 Provide timely, professional responses to project inquiries including emails, 
telephone calls, etc. 

 Video tape the pre-construction conditions throughout the project limits. Provide a 
digital photo log of project activities, with heavy emphasis on potential claim 
items/issues and on areas of real/potential public controversy. These photographs 
shall be filed and maintained on the KYTC storage site using a digital photo 
management system. Photographs shall be taken the day prior to the start of 
construction and continue as needed throughout the project. Photographs shall be 
taken the days of Conditional, Partial and Final Acceptance. 

 Provide and administer 3 stationary time-lapse photography stations on the 
Richwood Road project.  KYTC will determine the location of the photography 
stations.  The type of time-lapse photography will be determined by KYTC but 
ultimately will be similar to products offered by OxBlue Corporation. 

2. With the assistance of KYTC, the Consultant shall observe and inspect the Contractor’s 
work to determine the progress and quality of work. Identify discrepancies, report 
significant discrepancies to the Department, and direct the Contractor to correct such 
observed discrepancies. This includes sampling, testing, and control of materials utilized 
in the construction of the I-75 at Various Locations Project.  The consultant shall Monitor 
the Contractor's on-site construction activities and inspect materials entering into the work 
in accordance with the plans, specifications, and special provisions for the Construction 
Contract to determine that the project is constructed in reasonable conformity with such 
documents. Maintain detailed accurate records of the Contractor's daily operations and of 
significant events that affect the work. The Department will monitor off-site activities and 
fabrication unless otherwise stipulated by this Agreement.  The consultant shall monitor 
and inspect Contractor’s Work Zone Traffic Control Plan and review modifications to the 
Work Zone Traffic Control Plan, including Alternate Work Zone Traffic Control Plan, in 
accordance with the Department’s procedures. Consultant employees performing such 
services shall be qualified in accordance with the Department’s procedures. Inform the 
designated Department project personnel of any significant omissions, substitutions, 
defects, and deficiencies noted in the work of the Contractor and the corrective action that 
has been directed to be performed by the Contractor.   

The Consultant shall designate two Lead Inspectors; one to serve as both Construction 
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Oversight Manager and Materials Oversight Manager for the Mt. Zion Road Project and 
one to serve as both Construction Oversight Manager and Materials Oversight Manager 
for the Richwood Road Project.   The lead inspectors shall take responsibility that all other 
inspectors working on the project are performing all appropriate inspections and 
documentation of the work and material components.  The inspectors shall use inspection 
instruments, materials testing equipment and visual inspection to inspect the contractor’s 
work and ensure compliance with all contract provisions.   The inspectors shall produce 
daily reports, verify quantity calculations and field measure for payment purposes as 
needed to prevent delays in Contractor operations and to facilitate prompt processing of 
such information in order for the Department to make timely payment to the Contractor.  
The inspectors shall keep complete and accurate records of all work performed and 
prepare final paperwork for the construction and materials used throughout the project in 
accordance with KYTC’s current policies for work in Kentucky 

The Consultant shall provide inspectors who have successfully completed the 
certifications as specified in the Special Instructions section of this bulletin and are 
required to maintain these qualifications for the duration of the contract. The inspectors 
shall demonstrate experience and knowledge of onsite roadway construction inspection 
and record keeping; the inspectors shall be capable of handling the physical requirements 
needed to access and perform arms length inspection of the entire project. 

3. The Consultant shall serve as liaison between the DBT construction forces and KYTC.  
For the duration of the Agreement, keep the KYTC Construction Project Manager informed 
of all significant activities, decisions, correspondence, reports, and other communications 
related to its responsibilities under this Agreement.  Facilitate communications between 
all parties (i.e. KYTC Design, Traffic, Permits, local agencies, etc.) ensuring responses 
and resolutions are provided in a timely manner. Maintain accurate records to document 
the communication process. Inform the designated Department project personnel of any 
design defects, reported by the contractor or observed by the consultant. Submit all items 
relating to Payment Requests, Personnel Approval, Changed Conditions, Time 
Extensions, and Supplemental Agreements to the KYTC Construction Project Manager 
for review and approval. 

4. The Consultants inspection personnel shall assist KYTC in providing effective 
communications with the public for the construction of the I-75 at Various Locations 
Project. In consultation with KYTC, this includes day-to-day communications on 
construction impacts, traffic management, progress reports and other pertinent, factual 
information regarding the I-75 at Various Locations Project. The Consultant shall work with 
KYTC and the Design Build Team, to facilitate KYTC’s, and KYTC’s communications 
consultants, ability to clearly and effectively communicate factual information to the public 
through the news media and other information channels.  

5. The Consultant shall assist KYTC with oversight of DBE and Workforce/EEO compliance. 
The Resident Engineer shall serve as a DBE and EEO Compliance Liaison and shall 
attend all appropriate reviews, be responsive to the schedule and review times, and 
provide all technical assistance necessary to assure the contract requirements of the I-75 
at Various Locations Project for the DBE and Workforce/EEO compliance functions are 
being met, in cooperation with the KYTC Office for Civil Rights and Small Business 
Development (OCRSBD). 

6. The Consultant’s Resident Engineer shall assist KYTC in design review functions that 
could include the following: review of proposed shop drawings; review of sheeting/shoring 
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plans; review of cofferdam designs; review of falsework designs; erection plans; other 
construction related design review functions that may arise but not specifically listed. 

VI. SPECIAL INSTRUCTIONS 
 

The construction administration, inspection and materials sampling portions will be negotiated as 
specific rate of compensation and estimated fee.  All other work will be negotiated as a cost-
plus/fixed fee contract. 

The cost per unit of work for inspection services is defined by the cost of the Services of worker 
and the unit will be an hour. The cost per hour will include the pay rate for the personnel 
classifications providing the inspections, any overtime, equipment, materials, overhead, travel 
expenses, profit and all other direct and indirect costs incurred by the Consultant to accomplish 
the work. 

The inspection fee must be an hourly rate for each Personnel Title for up to (3) three levels of 
Personnel Title (Senior, Mid & Entry). The rate should be all inclusive of overtime, equipment, 
overhead, travel, per diem expenses, management fee, profit and any direct or indirect expenses. 
The rate will apply from when the personnel reports to their assigned KYTC Construction Project 
Manager. Daily or weekly commuting time will not be paid. Consultant employees will be required 
to sign daily time rosters to verify hours of work.  The paid period for consultant workers starts 
when the employee reports to the office where they assigned. In the event travel is required it will 
be at the discretion of the KYTC Construction Project Manager and paid at the all-inclusive rate 
for that level of inspector. The Cabinet makes no guarantees on the amount of travel required in 
each district. The proposed all-inclusive hourly charge should include salary, overtime, overhead, 
management fees and any direct costs to cover whatever is needed. 

These hourly rates should be submitted is a sealed envelope with the response to announcement.  

OVERSIGHT AND TECHNICAL ASSISTANCE  
Once authorized and with approval of the KYTC Construction Project Manager, the 
Consultant shall establish and maintain an appropriate staffing throughout the duration of 
construction and completion of the final estimate. It is anticipated that construction will 
begin December of 2019, and it is estimated to end by November of 2022. Responsible 
personnel, thoroughly familiar with all aspects of construction and final measurements of 
the various pay items, shall be available to resolve disputed final pay quantities until the 
Department has received a regular acceptance letter.  

It should be understood that a full staff may not be required at all times during the duration 
of the contract nor through finalization of the project. The Department will coordinate with 
the Consultant regarding appropriate staffing needs. It is the Department’s intent to 
maintain the presence of the KYTC Construction Project Manager to whom the 
Consultant’s Resident Engineer and staff will report to. As the Contractor operations on 
the contract diminish (inclusive of project phasing and seasonal slowdowns), the 
Consultant shall appropriately reduce the personnel it has assigned to the project in 
coordination with the KYTC Construction Project Manager.  

 

Personnel Title Number for Full 
Time Assignment 

As Needed 
Number 

 

Resident Engineer 1   

Staff Engineer 1   

Lead Inspector 2   
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Grade & Drain / Utility Inspector  1-4  

Structures Inspector  1-3  

Paving Inspector  1-4  

Intern / Co-Op   1-3  

CPM Scheduler  1 * 

Office Clerk  1 * 

Licensed Land Surveyor  1 * 

    

 * Personnel Titles marked with an asterisk (*) indicate that the function will at most 
times only be part time or periodically short term full time.  It is expected that the 
consultant will serve these functions with home office staff that briefly report and 
charge to the project.  Only a single hourly rate shall be required for these 
personnel titles. 

 
CONSTRUCTION INSPECTION EXPERIENCE & CAPABILITIES  

 General 
Personnel identified in the Consultant technical proposal are to be assigned as 
proposed and are committed to performing services under this Agreement. 
Personnel changes will require written approval from the Department. Staff that 
has been removed shall be replaced by the Consultant within one week of 
Department notification. 

Provide competent personnel qualified by experience and education. Submit in 
writing to the KYTC Construction Project Manager the names of personnel 
proposed for assignment to the project, including a detailed resume for each 
containing at a minimum: salary, education, and experience. The request for 
personnel approval shall be submitted to the KYTC Construction Project Manager 
at least two weeks prior to the date an individual is to report to work. Inspectors 
that fail to show experience and understanding of construction practices, record 
keeping and workmanship in regard to inspections may be dismissed from the 
project without two weeks’ notice 

Before the project begins, all project staff shall have a working knowledge of the 
current KYTC specification / guidance documents and must possess all the 
necessary qualifications/certifications for fulfilling the duties of the position they 
hold. Cross training of the Consultant’s project staff is highly recommended to 
achieve a knowledgeable and versatile project inspection team but shall not be at 
any additional cost to the Department and should occur as workload permits. 

Minimum qualifications for the Consultant personnel are set forth as follows. The 
personnel should have all qualifications and / or certifications before reporting to 
duty. Exceptions or substitutions to these minimum qualifications and / or 
certifications will be considered on an individual basis. However, an individual 
working under the supervision and direction of a Resident Engineer or Lead 
Inspector shall have six months from the date of hire to obtain the necessary 
qualifications/certifications provided all other requirements for such positions are 
met and the Consultant submits a training plan detailing when such 
qualifications/certifications and other training relative to the Department’s 
procedures, Specifications and Design Standards will be obtained. The KYTC 
Construction Project Manager or designee will have the final approval authority on 
such exceptions. 
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Grade & Drain Level I certification requires use of nuclear density machine 
(furnished by the department). The consultant inspector will be required to furnish 
his own badge and will track and report to the appropriate safety organization. 
Consultant inspectors will have to transport nuclear density machines from storage 
areas to the job site and be in compliance with policies on transportation and 
storage and supervision while the gauge is in their possession until it is stored 
properly at end of work day. State inspectors are required to attend safety classes 
presented by Troxler and the consultant inspectors shall have that same level of 
training.  In the event KYTC finds it necessary for the consultant to provide a gauge 
for field testing, provision of the gauge shall be completed on a cost plus basis. 
 

 Resident Engineer 
The Resident Engineer may be a senior, mid or entry level Resident Engineer. 

Entry level must hold a Civil Engineering degree and be licensed as a professional 
engineer by the Kentucky State Board of Licensure for Professional Engineers and 
Land Surveyors OR must be licensed in another state with the ability to obtain a 
Professional Engineering license from the Kentucky State Board of Licensure for 
Professional Engineers and Land Surveyors within six months.  And entry level 
must have two (2) years of engineering experience in addition to that required for 
licensure.  A master's degree in engineering will substitute for one year of the 
required experience. Graduate work in engineering beyond a master's degree will 
substitute for the required experience on a year-for-year basis. 

Mid-level must hold a Civil Engineering degree and be licensed as a professional 
engineer by the Kentucky State Board of Licensure for Professional Engineers and 
Land Surveyors OR must be licensed in another state with the ability to obtain a 
Professional Engineering license from the Kentucky State Board of Licensure for 
Professional Engineers and Land Surveyors within six months.  And mid-level must 
have four (4) years of engineering experience in addition to that required for 
licensure.  A master's degree in engineering will substitute for one year of the 
required experience. Graduate work in engineering beyond a master's degree will 
substitute for the required experience on a year-for-year basis. 

Senior level must hold a Civil Engineering degree and be licensed as a 
professional engineer by the Kentucky State Board of Licensure for Professional 
Engineers and Land Surveyors OR must be licensed in another state with the 
ability to obtain a Professional Engineering license from the Kentucky State Board 
of Licensure for Professional Engineers and Land Surveyors within six months.  
And senior level must have six (6) years of engineering experience in addition to 
that required for licensure.  A master's degree in engineering will substitute for one 
year of the required experience. Graduate work in engineering beyond a master's 
degree will substitute for the required experience on a year-for-year basis. 

Certifications listed below shall be held and maintained by the Resident Engineer 
throughout the duration of the contract: 

o ACI Level I Certification  
o Aggregate Sampling Technician 
o Grade & Drain Level I Technician 
o Asphalt Field Technician 
o Structural Inspection Level I 
o KEPSC-RI qualification 
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o Work Zone Traffic Control Technician 
 

 Staff Engineer 
The Resident Engineer may be a senior, mid or entry level staff Engineer. 

Entry level must be a graduate of a college or university with an accredited 
bachelor's degree in engineering and certification as an Engineer-In- Training 
recognized by the State Board of Licensure for Professional Engineers and Land 
Surveyors. And entry level must have two (2) years of engineering experience.  A 
master's degree in engineering will substitute for one year of the required 
experience. Graduate work in engineering beyond a master's degree will substitute 
for the required experience on a year-for-year basis. 
Mid-level must hold a Civil Engineering degree and be licensed as a professional 
engineer by the Kentucky State Board of Licensure for Professional Engineers and 
Land Surveyors OR must be licensed in another state with the ability to obtain a 
Professional Engineering license from the Kentucky State Board of Licensure for 
Professional Engineers and Land Surveyors within six months.   

Senior level must hold a Civil Engineering degree and be licensed as a 
professional engineer by the Kentucky State Board of Licensure for Professional 
Engineers and Land Surveyors OR must be licensed in another state with the 
ability to obtain a Professional Engineering license from the Kentucky State Board 
of Licensure for Professional Engineers and Land Surveyors within six months.  
And senior level must have two (2) years of engineering experience in addition to 
that required for licensure.  A master's degree in engineering will substitute for one 
year of the required experience. Graduate work in engineering beyond a master's 
degree will substitute for the required experience on a year-for-year basis. 

Certifications listed below shall be held and maintained by the Staff Engineer 
throughout the duration of the contract: 

o ACI Level I Certification  
o Aggregate Sampling Technician 
o Grade & Drain Level I Technician 
o Asphalt Field Technician 
o Structural Inspection Level I 
o KEPSC-RI qualification 
o Work Zone Traffic Control Technician 

 

 Lead Inspector 
The Lead Inspector shall be a senior level inspector. 
Senior level must have ten (10) years of engineering-related experience.  
Technical or vocational training may substitute for required experience on a year-
for-year basis, up to a maximum of four years. Or Senior level must be a graduate 
of a college or university with a bachelor's degree in engineering technology, 
construction management, engineering science, engineering mechanics, geology, 
earth science, industrial technology, industrial drafting, design technology or 
construction technology and four (4) years of engineering-related experience. 

Certifications listed below shall be held and maintained by the Lead inspector 
throughout the duration of the contract: 

o ACI Level I Certification  
o Aggregate Sampling Technician 
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o Grade & Drain Level I Technician 
o Asphalt Field Technician 
o Structural Inspection Level I 
o KEPSC-RI qualification 
o Work Zone Traffic Control Technician 
 

 Grade & Drain / Utility Inspector 
Grade & Drain Inspectors may be a senior, mid or entry level inspector. 

Entry level must have six (6) years of engineering-related experience.  Technical 
or vocational training may substitute for required experience on a year-for-year 
basis, up to a maximum of four years. Or Entry level must be a graduate of a 
college or university with a bachelor's degree in engineering technology, 
construction management, engineering science, engineering mechanics, geology, 
earth science, industrial technology, industrial drafting, design technology or 
construction technology. 

Mid-level must have eight (8) years of engineering-related experience.  Technical 
or vocational training may substitute for required experience on a year-for-year 
basis, up to a maximum of four years. Or Mid-level must be a graduate of a college 
or university with a bachelor's degree in engineering technology, construction 
management, engineering science, engineering mechanics, geology, earth 
science, industrial technology, industrial drafting, design technology or 
construction technology and two (2) years of engineering-related experience. 

Senior level must have ten (10) years of engineering-related experience.  
Technical or vocational training may substitute for required experience on a year-
for-year basis, up to a maximum of four years. Or Senior level must be a graduate 
of a college or university with a bachelor's degree in engineering technology, 
construction management, engineering science, engineering mechanics, geology, 
earth science, industrial technology, industrial drafting, design technology or 
construction technology and four (4) years of engineering-related experience. 

Certifications listed below shall be held and maintained by Grade & Drain / Utility 
inspectors throughout the duration of the contract: 

o ACI Level I Certification  
o Aggregate Sampling Technician 
o Grade & Drain Level I Technician 
o KEPSC-RI qualification 

 

 Structures Inspector 
Structure Inspectors may be a senior, mid or entry level inspector. 

Entry level must have six (6) years of engineering-related experience.  Technical 
or vocational training may substitute for required experience on a year-for-year 
basis, up to a maximum of four years. Or Entry level must be a graduate of a 
college or university with a bachelor's degree in engineering technology, 
construction management, engineering science, engineering mechanics, geology, 
earth science, industrial technology, industrial drafting, design technology or 
construction technology. 

Mid-level must have eight (8) years of engineering-related experience.  Technical 
or vocational training may substitute for required experience on a year-for-year 
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basis, up to a maximum of four years. Or Mid-level must be a graduate of a college 
or university with a bachelor's degree in engineering technology, construction 
management, engineering science, engineering mechanics, geology, earth 
science, industrial technology, industrial drafting, design technology or 
construction technology and two (2) years of engineering-related experience. 

Senior level must have ten (10) years of engineering-related experience.  
Technical or vocational training may substitute for required experience on a year-
for-year basis, up to a maximum of four years. Or Senior level must be a graduate 
of a college or university with a bachelor's degree in engineering technology, 
construction management, engineering science, engineering mechanics, geology, 
earth science, industrial technology, industrial drafting, design technology or 
construction technology and four (4) years of engineering-related experience. 

Certifications listed below shall be held and maintained by Structure inspectors 
throughout the duration of the contract: 

o ACI Level I Certification  
o Aggregate Sampling Technician 
o Structural Inspection Level I 

 

 Paving Inspector 
Paving Inspectors may be a senior, mid or entry level inspector. 

Entry level must have six (6) years of engineering-related experience.  Technical 
or vocational training may substitute for required experience on a year-for-year 
basis, up to a maximum of four years. Or Entry level must be a graduate of a 
college or university with a bachelor's degree in engineering technology, 
construction management, engineering science, engineering mechanics, geology, 
earth science, industrial technology, industrial drafting, design technology or 
construction technology. 

Mid-level must have eight (8) years of engineering-related experience.  Technical 
or vocational training may substitute for required experience on a year-for-year 
basis, up to a maximum of four years. Or Mid-level must be a graduate of a college 
or university with a bachelor's degree in engineering technology, construction 
management, engineering science, engineering mechanics, geology, earth 
science, industrial technology, industrial drafting, design technology or 
construction technology and two (2) years of engineering-related experience. 

Senior level must have ten (10) years of engineering-related experience.  
Technical or vocational training may substitute for required experience on a year-
for-year basis, up to a maximum of four years. Or Senior level must be a graduate 
of a college or university with a bachelor's degree in engineering technology, 
construction management, engineering science, engineering mechanics, geology, 
earth science, industrial technology, industrial drafting, design technology or 
construction technology and four (4) years of engineering-related experience. 

Certifications listed below shall be held and maintained by Paving inspectors 
throughout the duration of the contract: 

o ACI Level I Certification  
o Aggregate Sampling Technician 
o Asphalt Field Technician 
o Work Zone Traffic Control Technician 
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 Intern / Co-Op 
The Intern / Co-Op position represents a training and mentorship opportunity for 
participants to gain the knowledge and experience necessary to become Project 
Inspectors.  The Intern / Co-Op is an individual not yet qualified as a Project 
Inspector.  The individual is hired on a full-time or part-time basis and is closely 
supervised by either a qualified Project Inspector, Lead Inspector, or Resident 
Engineer. 

Commensurate with the term of employment and expected duties, the consultant 
shall give support to the Intern / Co-Op in pursuing certification in ACI Level I, 
Aggregate Sampling, Asphalt Field Technician and Work Zone Traffic Control. 

Intern / Co-Ops may be a senior, mid or entry level worker. 

Entry level must have High School Diploma or approved high school equivalency 
and the ability to read, write, and communicate in English and do basic math 
computation for length, area and volume. No project technical/field experience 
required. 

Mid-level must meet the requirements of entry level and have a minimum of 6 
months of full time involvement in activities related to the inspection and testing of 
highway construction. Or, at a minimum, be enrolled in an Associate Degree 
program or higher in Civil Engineering Technology, Construction Engineering 
Technology or Construction Management. 

Senior level must meet all requirements for Intern II and possess an additional 6 
months of full time heavy highway project technical/field experience. 

Once hired and prior to the start of work, submit to the KYTC Construction Project 
Manager the prospective Project Inspector Intern's: Position Level, Resume, 
Proposed Training program, (including a plan for providing technical experience, 
mentoring and supervision, including the name and title of the supervisor) and 
proof of education / enrollment.  

In accordance with Federal regulation, KYTC will establish a consultant direct 
salary limitation for the Intern / Co-Op(s) based upon “…an objective assessment 
of the reasonableness of proposed rates performed in accordance with the 
reasonableness provisions of the Federal cost principles.”  The Maximum direct 
salary rates for each level of Intern / Co-Op will be written directly into the 
Consultants Agreement.  KYTC will review these rates annually for adjustment as 
needed. 

 CPM Scheduler 
Assist on an as needed basis to review and analyze CPM baseline schedule and 
subsequent updates submitted by the DBT. A full time scheduler working on the 
project is not anticipated. The extent of involvement is anticipated to include review 
and analysis of baseline and subsequent monthly updates, and as needed with 
delay scenarios. Field review of work progress is also anticipated. Ultimately, 
involvement will be as determined by the by the KYTC Construction Project 
Manager in conjunction with the Consultant Resident Engineer. This may require 
attendance at project progress meetings as needed. 

The CPM Scheduler shall have at least two years’ experience in highway 
construction as well as a minimum of five years of construction experience as a 
scheduler (or similar position) on similar types of construction projects. Work 
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performed will be at the general direction of the KYTC Construction Project 
Manager in conjunction with the Consultant Resident Engineer. 

 Office Clerk 
Prepares and maintains construction project records and reports which may 
include entering information into SiteManager. Performs other miscellaneous 
duties as assigned by the Resident Engineer and KYTC Construction Project 
Manager .  A full time office clerk working on the project is not anticipated. 

The Office Clerk shall have: A high school diploma or high school equivalency; 
formal education in arithmetic that includes addition, subtraction, multiplication, 
division, fractions, percentages & decimals, reading, writing and speaking common 
English vocabulary; and two (2) years training and experience in office practices 
and procedures, including use of Microsoft Word, Excel and Outlook. 

 Licensed Land Surveyor 
Routine work for a full time Licensed Land Surveyor on the project is not 
anticipated.  The consultant shall have the ability to provide a Licensed Land 
Surveyor in the event the KYTC Construction Project Manager finds it necessary 
to perform surveying functions beyond the capabilities of the consultant 
inspections team. 

Licensed Land Surveyors shall be licensed in the State of Kentucky.  
Prequalification in Roadway Surveying is not required for responding to this 
advertisement. 

MATERIALS SAMPLING & TESTING SERVICES 
The selected firms must be capable of performing a variety of materials sampling and 
testing services as required by the 2019 Kentucky Standard Specifications, 2014 KYTC 
Materials Guidance Manual, I-75 at Various Locations Project documents and other 
contract documents. The selected firm shall perform sampling and testing of component 
materials and completed work in accordance with the Construction Contract documents. 
The minimum sampling frequencies set out in the Department's Materials Guidance 
Manual shall be met. In complying with the aforementioned guidance, provide daily 
surveillance of the Contractor's Quality Control activities and perform the sampling and 
testing of materials and completed work items for verification and acceptance.  

Sampling, testing and laboratory methods shall be as required by the Department's 
Standard Specifications, Supplemental Specifications or as modified by the Special 
Provisions of the Construction Contract. 

Transport samples to be tested in a Department laboratory to the appropriate laboratory 
or appropriate local KYTC facility. 

Determine the acceptability of all materials and completed work items on the basis of either 
test results or verification of a certification, certified mill analysis, DOT label, DOT stamp, 
etc. 

Input verification testing information and data into the Department’s database using written 
instructions provided by the Department. 

Documentation reports on sampling and testing performed by the Consultant shall be 
submitted during the same week that the construction work is done. 
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The selected firm will also be required to prepare a quarterly report for KYTC outlining that 
all required sampling and testing is current, and the status of clearing any failing materials 
issues. 

The Department will perform inspection and sampling of materials and components at 
locations remote from the project site and the Department will perform testing of materials 
normally done in a laboratory remote from the project site.  

In the event KYTC finds it necessary for the consultant to perform laboratory testing, the 
testing shall be completed on a cost plus basis. 

The Department will monitor the effectiveness of the Consultant's testing procedures 
through observation and independent assurance testing. 

ITEMS TO BE FURNISHED BY THE DEPARTMENT TO THE CONSULTANT 
The Department, on an as needed basis, will furnish the following Construction Contract 
documents for each project. These documents may be provided in either paper or 
electronic format. 

 Construction Plans, 

 Specification Package, 

 Copy of the Executed Construction Contract.  

The Department will provide a KYTC Network account to allow access to SiteManager 
through Citrix and web access to KYTC's ProjectWise depository upon receipt of the TC 
17-9 for each requested account.   

The Department will provide SiteManager accounts for inspection staff at the request of 
the Consultant for the referenced Contract. 

 
ITEMS TO BE FURNISHED BY THE CONSULTANT 

 Department Documents 
All applicable Department documents referenced herein shall be a condition of this 
Agreement. All Department documents, directives, procedures, and standard forms are 
available through the Department’s Internet website.  

 Office Automation 
Provide all software and hardware necessary to efficiently and effectively carry out the 
responsibilities under this Agreement. 

Provide each member of the inspection staff a laptop computer (or tablet) with Citrix 
Receiver installed and the ability to use a mobile broadband connection at the jobsite.  All 
electronic data entry shall be input by Consultant personnel using equipment furnished by 
them. 

All informational, contractual and other business required for this project will be through a 
system of paperless electronic means. When the specifications require a written 
submission of documentation, such documents must be submitted electronically.  The 
Department will provide access to a ProjectWise collaboration site to facilitate the 
electronic document exchange. All persons requiring access to the collaboration site shall 
be identified during the preconstruction conference. 

Ownership, possession, maintenance and IT support of computer equipment and related 
software, which is provided by the Consultant, shall remain at all times the responsibility 
of the Consultant. The Consultant shall retain responsibility for risk of loss or damage to 
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said equipment during performance of this Agreement. All equipment should be 
maintained and operational at all times. 

 Vehicles 
Provide vehicles for the inspection staff equipped with appropriate safety equipment and 
able to effectively carry out requirements of this Agreement. Vehicles shall have the name 
of the consulting firm visibly displayed on both sides of the vehicle. 

 Field Equipment 
Supply basic survey, inspection, and testing equipment essential to perform services 
under this Agreement; such equipment includes non-consumable and non-expendable 
items.  

Provide digital cameras for photographic documentation of pre-construction state and of 
noteworthy activities, incidents or events during construction. 

Hard hats and Personal Protective Equipment (PPE) shall have the name of the consulting 
firm visibly displayed.  The consultant shall be responsible to provide all PPE required for 
the jobsite. 

Equipment described herein and expendable materials under this Agreement will remain 
the property of the Consultant and shall be removed at completion of the work. 

Handling of nuclear density gauges shall be in compliance with their license. 

Retain responsibility for risk of loss or damage to said equipment during performance of 
this Agreement. Field equipment shall be maintained and in operational condition at all 
times. 

 Licensing for Equipment Operations 
Obtain proper licenses for equipment and personnel operating equipment when licenses 
are required. The license and supporting documents shall be available for verification by 
the Department, upon request. 

QUALITY ASSURANCE AND PERFORMANCE OF THE CONSULTANT 

Quality Assurance Plan 
Within thirty (30) days after receiving award of an Agreement, furnish a QA Plan to the 
KYTC Construction Project Manager. The QA Plan shall detail the procedures, evaluation 
criteria, and instructions of the Consultant’s organization for providing services pursuant 
to this Agreement. Unless specifically waived, no payment shall be made until the 
Department approves the Consultant QA Plan. 
Significant changes to the work requirements may require the Consultant to revise the QA 
Plan. It shall be the responsibility of the Consultant to keep the plan current with the work 
requirements. The Plan shall include, but not be limited to, the following areas: 

 Organization:  A description is required of the Consultant QA Organization and its 
functional relationship to the part of the organization performing the work under the 
Agreement. The authority, responsibilities and autonomy of the QA organization 
shall be detailed as well as the names and qualifications of personnel in the quality 
control organization. 

 Quality Assurance Reviews:  Detail the methods used to monitor and achieve 
organization compliance with Agreement requirements for services and products. 

 Quality Assurance Records:  Outline the types of records which will be generated 
and maintained during the execution of the QA program. 



 

KYTC Procurement Bulletin No. Page 16 of 21  I-75 / Various Locations CEI 

 Control of Subconsultants and Vendors:  Detail the methods used to control 
subconsultant and vendor quality. 

 Quality Assurance Certification:  An officer of the Consultant firm shall certify that 
the inspection and documentation was done in accordance with KYTC 
specifications, plans, standard indexes, and Department procedures. 

Quality Assurance Reviews: 
Conduct semi-annual Quality Assurance Reviews to ensure compliance with the 
requirements of the Agreement. Quality Assurance Reviews shall be conducted to 
evaluate the adequacy of materials, processes, documentation, procedures, training, 
guidance, and staffing included in the execution of this Agreement. Quality Assurance 
Reviews shall also be developed and performed to achieve compliance with specific QA 
provisions contained in this Agreement. The semi-annual reviews shall be submitted to 
the KYTC Construction Project Manager in written form no later than one (1) month after 
the review. 

Quality Records 
Maintain adequate records of the quality assurance actions performed by the organization 
(including subcontractors and vendors) in providing services and products under this 
Agreement. All records shall indicate the nature and number of observations made, the 
number and type of deficiencies found, and the corrective actions taken. All records shall 
be kept at the primary job site and shall be subject to audit review. 

Performance of the Consultant 
During the term of this Agreement and all Supplemental Amendments thereof, the 
Department will review various phases of Consultant operations, such as construction 
inspection, materials sampling and testing, Quality Assurance Review and administrative 
activities, to determine compliance with this Agreement. Cooperate and assist Department 
representatives in conducting the reviews. If deficiencies are indicated, remedial action 
shall be implemented immediately. Department recommendations and 
Consultant responses/actions are to be properly documented by the Consultant. No 
additional compensation shall be allowed for remedial action taken by the Consultant to 
correct deficiencies. 

Remedial actions and required response times may include but are not necessarily limited 
to the following: 

1. Further subdivide assigned inspection responsibilities, reassign inspection 
personnel, or assign additional inspection personnel, within one week of 
notification. 

2. Immediately replace personnel whose performance has been determined by the 
Consultant and/or the Department to be inadequate. 

3. Immediately increase the frequency of monitoring and inspection activities in 
phases of work that are the Consultant's responsibility. 

4. Increase the scope and frequency of training of the Consultant personnel. 

 
PROFESSIONAL LIABILITY 

Firms must provide proof of $1,000,000 of professional liability. 
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OTHER SERVICES 
Upon written authorization by the KYTC Construction Project Manager or designee, the 
Consultant will perform additional services in connection with the project not otherwise 
identified in this Agreement. The following items are not included as part of this 
Agreement, but may be required by the Department to supplement the Consultant services 
under this Agreement. 

 Assist in preparing for arbitration hearings or litigation that occurs during the 
Agreement time in connection with the construction project covered by this 
Agreement. 

 Provide qualified engineering witnesses and exhibits for arbitration hearings or 
litigation in connection with the Agreement. 

 Provide inspection services or material testing in addition to those provided for in 
this Agreement. 

 
INSTRUCTIONS FOR RESPONSE  

Additional information regarding the response to the Announcement can be found at: 
https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-
Announcement.aspx 

 

KYTC will allow the following modifications to the standard response format for response to 
this project advertisement only.  

 Page 3: Project Team Organizational Chart and Page 5: Available Team Workload 
Capacity, KYTC will allow for 11” x 17” pages to be used and to count as two pages 

 Page 4 (A-E): Resumes, may be expanded not to exceed 10 pages total (A-J).  The 
consultant must present their proposed Home Office CEI Program Manager, Resident 
Engineer, Staff Engineer, Lead Inspector, Primary Grade & Drain Inspector and 
Primary Structure Inspector 

 Page 5 (A-B): Workload / commitments, may be expanded not to exceed 4 pages total 
(A-D); again 11” x 17” pages will count as 2 pages 

 Page 7 (A-C): Project Approach, may be expanded not to exceed 5 pages total (A-E). 
As standard procedure, the DBE participation plan should also be included in this 
portion of the response 

VII. PREQUALIFICATION REQUIREMENTS 
 
To respond to this project the Consultant must be prequalified in the following areas by the 
response due date of this advertisement: 

Construction Engineering Services 

 Construction Project Supervision 

VIII. INTERVIEW 
 

All short-listed proposers will participate in an oral interview. The oral interview will last no more 
than 60 minutes.  Each Proposer will be allowed no more than 30 minutes for a presentation 
followed by a question and answer session, which should last no longer than 30 minutes. The 
presentation shall not be used to fill in missing or incomplete information in the written proposal. 
No additional material shall be presented other than information from the formal response, 
although a 2-sided 11” x 17” sheet shall be permitted for reference by the Selection Committee.  

https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx
https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Construction%20Engineering%20Services.pdf
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KYTC will ask the Proposers specific questions relative to their proposal. Follow-up questions 
from KYTC will be permitted. The oral interview will not be scored separately. The interview is 
used solely for KYTC to seek clarification of the Proposer’s proposal. Proposers will not be 
permitted to ask questions of KYTC. 

Persons with a disability may request a reasonable accommodation such as a sign language 
interpreter. Request for accommodations must be made one week in advance of the meeting, to 
allow time to arrange the accommodation. 

The following key personnel from each Proposer shall attend the oral interview: Home Office CEI 
Program Manager, Resident Engineer, Staff Engineer, Lead Inspector and up to four other 
individuals.  

Members of the KYTC’s Selection Committee will attend each oral interview. Additional subject 
matter experts, FHWA staff, and District or Construction Liaisons may also attend the interviews. 
Elected officials will not be permitted to attend.  The KYTC may elect to conduct all interviews on 
two (2) consecutive days if necessary. KYTC will terminate the interview promptly at the end of 
the allocated time. 

KYTC may videotape to document the oral interviews.  These recordings are not intended for 
public use except for the selected Consultant team, which shall be shared with the Department’s 
project team. All other interviews will be shared only with the responding firms but not dispersed 
by the Department. All interviews will be held at the Kentucky Transportation Building at 200 Mero 
Street, Frankfort, Kentucky. 

IX. ORGANIZATIONAL CONFLICTS OF INTEREST 
 

The Consultant shall not supply Quality Control technicians for the DBT.  This is considered a 
conflict of interest. 

All Proposers are directed to the requirements of 23 CFR § 636.116 and 23 CFR § 637.209(c) as 
it relates to organizational conflicts of interest on federal design-build contracts.  

Pursuant to 23 CFR § 636.116 and to the Notice to Prospective Proposers for the Design-Build 
Administration of the I-75 at Various Locations Project on Organizational Conflicts of Interest 
(Notice), issued in compliance therewith, all prospective Proposers provided KYTC with 
disclosures concerning organizational conflicts of interest.  Those  disclosures provided all 
information regarding any potential organizational conflict of interest;  provided all relevant facts 
concerning any past, present or currently planned interests which may present an organizational 
conflict of interest; stated how the prospective Proposer’s interests, or those of its chief 
executives, directors, key project personnel, or any proposed subconsultant may result or could 
be viewed as an organization conflict of interest; and, where organizational conflicts of interests 
were identified, the prospective Proposers described any actions that could be taken to avoid, 
neutralize or mitigate such conflict. Where no potential organizational conflicts of interest were 
present, the prospective Proposers provided a certification stating as such.  

Based on a review of the information submitted by the prospective Proposers, KYTC will make 
written determinations of whether the prospective Proposer’s interests created an actual or 
potential organizational conflict of interest.  KYTC will determine for each prospective Proposer 
that (1) there is no organizational conflict of interest; (2) there is an organizational conflict of 
interest and it can potentially be mitigated; or (3) there is an organizational conflict of interest and 
it cannot be mitigated.   Those prospective Proposers for whom KYTC determined that there was 
no organizational conflict of interest or that there is an organizational conflict of interest that can 
potentially be mitigated are eligible to submit a response to this RFP.  KYTC’s previous 
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determination, however, shall not be binding on it if any of the material facts regarding the 
prospective Proposers past, present, or current interests change, or its proposed role in the I-75 
at Various Locations Project changes in any material manner.  

Any prospective Proposer for whom KYTC determined that there is an organizational conflict of 
interest that cannot be mitigated shall not be eligible to submit a proposal in response to this RFP. 
Any response submitted shall be disqualified from consideration. 

All documentation regarding the Proposer’s submission in response to the Notice shall be 
attached to any Proposal made in response to this RFP.  Any Proposer that failed to make a 
submission as directed in the Notice or that fails to attach the related documentation to the 
response to this RFP shall be disqualified from consideration.  

Any Proposer for whom KYTC determined that there is an organizational conflict of interest that 
can be potentially mitigated, if selected, shall agree to perform the acts necessary to avoid, 
neutralize, or mitigate such conflict as KYTC deems necessary, in its sole discretion.  If the 
Proposer fails to agree to the required mitigation actions, that Proposer shall not receive the award 
and negotiations shall begin with the Proposer with the next highest rank. 

A complete listing of firms that have requested determination of an organizational conflict of 
interest and have been determined to have none will be posted on the KYTC’s Division of 
Professional Services website. 

X. PROCUREMENT SCHEDULE 
 
Dates other than Response Date are tentative and provided for information only. 

 Advertisement Date:    October 8, 2019 

 Response Date:    October 30, 2019 by 4:30 pm (Frankfort Time) 

 First Selection Committee:   November 5, 2019 

 Shortlist Meeting:    November 19, 2019 

 Consultant Interviews:  November 26, 2019 

 Final Selection Committee:   November 26, 2019 

 Contract Scoping Conference:  November 26, 2019 

 Consultant Fee Proposal:   December 27, 2019 

 Contract Negotiations:   January 24, 2019 

 Notice To Proceed:    February 25, 2019 

XI. PROJECT SCHEDULE 
 

Contracts will be in effect upon written notification to proceed by the Department.   
 
While no personnel shall be assigned until written notification by the Department has been issued, 
the Consultant shall be ready to assign personnel within two weeks of notification. For the duration 
of the project, coordinate closely with the Department and Contractor to minimize rescheduling of 
Consultant activities due to construction delays or changes in scheduling of Contractor activities. 
 
For estimating purposes, if available the Consultants primary personnel may be allowed an 
accumulation of thirty (30) calendar days to perform preliminary administrative services prior to 
the issuance of the Contractor's notice to proceed and ninety (90) calendar days after final 
acceptance of the Construction Contract to complete the final estimate and demobilize. 
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Estimated date of DBT construction contract completion is November, 2022. 

XII. EVALUATION FACTORS 
 
Consultants will be evaluated by the selection committee based on the following, weighted factors: 
 

1. Relative experience of Proposer personnel and inspection staff assigned to the project 
team with interstate interchange project(s), bridge and roadway construction projects of a 
similar nature for KYTC, and/or other federal, local or state governmental transportation 
agencies. Proposers will need to demonstrate appropriate qualifications with inspection 
staff as identified in the special instructions section (50 points) 
 

2. Organizational structure of Proposer and approach of Proposer to managing quality 
control and quality assurance of the DBT’s work product on behalf of owner. Approach 
needs to demonstrate strong understanding of the project.  (35 points)  
 

3. Capacity and availability of team members over the life of the contract. (35 points) 
 

4. DBE Participation Plan (10 points)    
 

5. Inspection Fees. (4 points) 

XIII. SELECTION COMMITTEE MEMBERS 
 

1. Robert Franxman, P.E., User Division 
2. Mark Walls, P.E., User Division 
3. Stewart Lich, P.E., Secretary’s Pool 
4. Wendy Southworth, P.E., Secretary’s Pool 
5. Cole Mitcham, P.E., Governor’s Pool 
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XIV. AREA MAP 
 

 
 

 

 
 
 
 
 


