
KYTC Procurement Bulletin 2025-03 Page 1 of 5 Independent Cost Estimator Services 

A REQUEST FOR PROPOSAL 
FOR 

PROFESSIONAL SERVICES CONTRACT 
 

Department of Highways 
Professional Services Procurement Bulletin 2025-03  

Statewide Independent Cost Estimator Services 

This document constitutes a Request for Proposals for a Professional Service Contract from 
qualified individuals and organizations to furnish those services as described herein for the 
Commonwealth of Kentucky, Department of Highways. 

I. PROJECT DESCRIPTION 

This statewide contract is to provide necessary Independent Cost Estimator Services. Two (2) 
consultants will be selected to provide these services on an as-needed basis for two years.  

II. PROJECT INFORMATION  

Project Manager - Donnie Miracle, P.E. 

User Division - Construction Procurement 

Approximate Fee - $3,000,000 per contract (Upset Limit) 

 Work will be assigned via Letter Agreement, not to exceed $1,500,000 

Project Funding - State and Federal Funds 

Contract Term - Two Years 

III. PURPOSE AND NEED 

As the Kentucky Transportation Cabinet (KYTC) continues to use alternative delivery methods for 
transportation infrastructure projects such as Progressive Design Build, and CM/GC, it is 
necessary to procure Independent Cost Estimator Teams to provide Production Based Estimates 
for the projects. Additional staff and expertise in Production Based Estimation is vital for the 
successful execution of alternative delivery projects. 

IV. DBE GOAL 

The Consultant team may include a DBE Participation Plan with their Response to Announcement 
to help the Department meet the 11.95% DBE goal established by FHWA. The plan would 
demonstrate how DBE companies will be mentored or used to assist in the area(s) pertaining to 
this contract. If included, an additional page will be allowed in the Project Approach (Section 7) to 
exhibit this plan. No additional points will be provided in the Evaluation Factors for the DBE 
Participation Plan. 

V. SCOPE OF WORK 

The selected Consultant will provide KYTC’s Division of Construction Procurement additional 
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support in developing Production Based Estimates for Alternative Delivery Projects, including, but 
not limited to projects delivered with Progressive Design Build and CM/GC delivery methods.   
 
The scope of work for Letter Agreements issued under this agreement will include: 

• Provide early Rough Order of Magnitude Estimates and independent analysis of cost and 
schedule impacts for projects. 

• Provide independent cost estimates using production based estimating methodology and 
heavy civil estimating software at milestones during design phase (likely 30%, 60%, 90%) 
for each alternative delivery contract. 

• Bid / price proposal review and assessment for recommendation in the award of an 
alternative delivery contract or traditional projects. 

• Attend reconciliation meetings between KYTC and the Contractor at pricing milestones 
and after bid / price proposal submittal (as necessary) for each contract or work package. 

• Provide feedback on risk management, including, but not limited to, identification, 
assessment, cost quantification, and assignment of the probability of occurrence.   

• Provide assistance to the Project Team with respect to determining cost impacts of the 
following items, but not limited to: project phasing, labor availability, mobilization and site 
access, sequence of design and construction, and availability and procurement of 
equipment and materials. 

• Attend and participate in various meetings at project kickoff and at each pricing milestone, 
including but not limited to: kickoff meetings, design workshops, risk workshops, quantity 
reconciliation meetings, price reconciliation meetings during the preconstruction phase. 

• Provide construction schedules in Primavera P6 and review the contractors’ CPM 
schedules at pricing milestones. 

• Attend and participate in regular estimate coordination meetings with the Contractor’s 
estimating team during the preconstruction phase to discuss and coordinate various 
aspects of the cost estimating model.  

• Provide schedule and cost analysis for change orders.  

• Attend other project meetings as assigned by KYTC’s project manager. 
 
Additional tasks may include: 

• Change Order/Claims negotiation assistance for construction projects, including design-
bid-build projects. 

• Training 

• Constructability Reviews 

VI. SPECIAL INSTRUCTIONS 

Two (2) consultants will be selected to provide these services for a period of two (2) years with 
no new work assigned after two years from the Notice to Proceed, although the contract may be 
extended for time to complete work already assigned. Contracts will have an upset limit of 
$3,000,000. Once the upset limit is reached or the two year term has expired, services may be 
re-advertised and no additional Letter Agreements will be executed under the contract. Contracts 
will not be modified to increase the upset limit or extended for time to assign new work. No Letter 
Agreement shall exceed $1,500,000 without written approval from the State Highway Engineer.  

The Selection Committee will rank and list the selected Consultants in consecutive order to 
determine the initial order for which projects will be assigned. Projects will generally be assigned 
on a rotational basis. The Department reserves the right to select one of the firms outside of the 
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assignment order for a particular project if it is to the benefit of the Department. That firm, if 
selected out of order, will be skipped in the rotation when their turn comes and the regular order 
will be followed thereafter. The Division of Construction Procurement reserves the right to group 
multiple projects together as one offering if it is advantageous to the Department. The Department 
may also add additional work to an existing Letter Agreement, if needed. A firm will not be offered 
an additional project until the remaining firms on the list have been offered a project. If a firm 
declines to accept a project, that firm will not be eligible to accept another project until the 
remaining firms on the list have been offered a project. If a firm declines a project or does not 
respond to an invitation to perform services for a project within five (5) business days, 
documentation shall be provided in the project files and the next firm on the rotating list shall be 
offered the project. 

Instructions for Response to Announcement can be found at: 
https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx 

Please include in Section 6 (A-E) any possible references and contact information from agencies 
for which the firm has performed independent cost estimating services. 

VII. AVAILABLE INFORMATION 

The Department will furnish any plans, specifications, reports, or other information in the 
possession of the Department needed for providing the services desired. 

VIII. PREQUALIFICATION REQUIREMENTS 

To respond to this project, the Consultant must be prequalified in the following areas by the 
response due date of this advertisement. 
 

Construction Engineering Services* (see note below) 

• Construction Scheduling / Claims Analysis* 

* Note – These prequalifications are not required with the initial proposal as it is uncertain to the 
extent practicable if they are necessary. Should these services become necessary during the 
delivery of the project in this or future phases, the selected Consultant team must obtain the 
required qualifications before providing those services or bring on a prequalified subconsultant at 
that time. 
 
To respond to this project, the Consultant should also have the following qualifications: 

• Ten (10) years of experience with contractor-style, production-based estimating, along 
with a knowledge of construction means, methods, and equipment used in heavy civil and 
transportation projects. 

• Proficiency in production based, heavy civil estimation software platforms. 

• Experience with identifying, assessing, and pricing risk. 

• Experience working on CM/GC and/or Progressive Design Build projects and an 
understanding of the delivery methods, including the roles and responsibilities of the 
various parties involved in the contractual relationship to deliver these type of projects 

• Experience working with owners, designers, and contractors, serving as an Independent 
Cost Estimator 

• Experience estimating projects with Disadvantaged Business Enterprise (DBE) goals 

https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Construction%20Engineering%20Services.pdf
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• Experience developing construction schedules for large, complex transportation projects 

• Demonstrated proficiency in critical path scheduling (Primavera P-6 preferred) and 
analysis on at least three construction projects. 

IX. PROCUREMENT SCHEDULE 

Dates other than Response Date are tentative and provided for information only. 

• Advertisement Date:    September 10, 2024 

• Response Date:    October 2, 2024 by 4:30 PM ET (Frankfort Time) 

• First Selection Meeting:   October 7, 2024 

• Shortlist Meeting:   October 21, 2024 

• Interviews:    October 30, 2024 

• Final Selection:    October 30, 2024 

• Scoping Conference:    November 4, 2024 

• Notice to Proceed:    November 27, 2024 

X. INTERVIEW 

The selection committee will identify a shortlist of proposers who submit a responsive proposal to 
participate in a virtual oral interview. All responding firms should be prepared to present a short 
presentation and respond to questions. The total interview will last no more than 60 minutes.  
Each Proposer will be allowed no more than 30 minutes for an initial presentation followed by a 
short intermission. A subsequent question and answer session for specific questions related to 
the Proposer’s presentation or proposal will follow. This portion may include follow-up questions 
from KYTC but will also be limited to no more than 30 minutes. The oral interview will not be 
scored separately. The interview is used solely for KYTC to seek clarification of the Proposer’s 
proposal.  

Persons with a disability may request a reasonable accommodation such as a sign language 
interpreter. Request for accommodations must be made one week in advance of the meeting, to 
allow time to arrange the accommodation.  

Each firm shall be required to bring the Consultant’s Project Manager and may bring up to four 
other individuals, at least one of which will actively participate at a local level on the team, to the 
interview. Each firm must provide their list of participants to Professional Services after being 
short-listed for scheduling purposes. Each Proposer may also submit a double-sided 11”x17” PDF 
document for Professional Services to share with the Selection Committee prior to the interviews. 

Members of the KYTC’s Selection Committee will attend each oral interview. Professional 
Services representatives, additional subject matter experts, and FHWA staff may also attend the 
interviews. Elected officials will not be permitted to attend. KYTC will terminate the interview 
promptly at the end of the allocated time.  

KYTC may videotape to document the interviews. These recordings are not intended for public 
use except for the selected Consultant team, which shall be shared with the Department’s project 
team. All other interviews will be shared with the responding firms but will not be dispersed by the 
Department. All interviews are anticipated to be held via videoconference. 
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XI. PROJECT SCHEDULE 

Individual project schedules will be defined by Letter Agreement on a project-by-project basis.  

• Assignment of All Projects – Within two (2) years from Notice to Proceed 

• Completion of All Services – Within initial contract term or by time extension 

XII. EVALUATION FACTORS 

Consultants will be evaluated by the selection committee based on the following, weighted factors: 
 

1. Relative experience of consultant personnel assigned to project team as an Independent 
Cost Estimator for CM/GC and/or Progressive Design Build projects for federal, local or 
other state governmental agencies. (30 Points) 
 

2. Relative experience of consultant personnel assigned to project team with Scheduling 
Analysis on complex alternative delivery transportation infrastructure projects. (10 Points) 
 

3. Past record of performance on projects similar in type and complexity in the geographic 
area. (20 Points) 
 

4. Available team workload capacity to comply with project schedule. (10 Points) 
 

5. Project approach and proposed procedures to accomplish the services for the project. (10 
Points) 

 
6. Knowledge of the locality and familiarity of the general geographic area. (2 Points) 

XIII. SELECTION COMMITTEE MEMBERS 

1. Donnie Miracle, P.E., User Division 
2. Erika Drury, P.E., User Division 
3. Matthew Sipes, P.E., Secretary’s Pool 
4. Crystal Mapel, P.E., Secretary’s Pool 
5. Marcelyn Mathews, P.E., Governor’s Pool 


