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REQUEST FOR PROPOSAL 
FOR 

PROFESSIONAL SERVICES CONTRACT 
 

Department of Highways 

Professional Services Procurement Bulletin 2027-04  

Henderson | 2-1088.50 | PF-9999 

This document constitutes a Request for Proposals for a Professional Service Contract from 
qualified individuals and organizations to furnish those services as described herein for the 
Commonwealth of Kentucky, Department of Highways. 

I. PROJECT DESCRIPTION 

County - Henderson 

Route - PF-9999 

Item No. - 2-1088.50 

Project Description - Delivery of I-69 ORX Section 2 from US-60 North to Section 3 south of 
Evansville.  (Costs shared by KY and IN) 

II. PROJECT INFORMATION  

Project Manager - Emily Deason, P.E. 

User Division - Construction Procurement 

Approximate Fee - $50,000,000 Construction Engineering & Inspection (Specific Rate of 
Compensation) 

Project Funding - State or Federal Funds 

Project Length - Approximately  5.5 miles 

III. PURPOSE AND NEED 

The Kentucky Transportation Cabinet (KYTC) and the Indiana Department of Transportation 
(INDOT) are pursuing completing Section 2 of the I-69 Ohio River Crossing project in 
Henderson, KY and Vanderburgh, IN Counties. The project is being delivered through Design 
Build Procurement. This project is part of a larger program to provide cross-river systems 
linkage and connectivity between I-69 in Indiana and I-69 in Kentucky that is compatible with the 
National I-69 corridor.  
 
As the lead oversight agency for the I-69 Ohio River Crossing, KYTC is seeking the following 
services for Construction Engineering and Inspection (CEI): 

• Assistance with Contract Administration, Construction Oversight and Inspection 

• Assistance with Material Sampling and Testing and Quality Assurance 

IV. SCOPE OF WORK 

The Consultant selected as a result of this RFP shall be responsible for assisting KYTC and 
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INDOT in the contract administration, construction oversight, inspection, quality control, and 
quality assurance, of the I-69 Ohio River Crossing. Services provided by the Consultant shall 
comply with the I-69 Contract Documents, KYTC and INDOT’s manuals, procedures, and 
memorandums in effect as of the date of execution of the Agreement unless otherwise directed 
in writing by the Department. Such KYTC and INDOT manuals, procedures, and memorandums 
are found at the respective State Construction Office’s website. 

  
1. It shall be the responsibility of the Consultant to administer and monitor the Construction 

Contract for the I-69 Ohio River Crossing according to the current version of the Kentucky 
Construction Guidance Manual (CGM) and the Indiana General Instructions to Field 
Employees (GIFE) or as directed by the KYTC and INDOT Project Manager. With the 
assistance of KYTC and INDOT, the consultant shall ensure that the project is constructed 
in reasonable conformity with the plans, specifications, and special provisions for the 
Construction Contract. The Consultant shall attend all meetings as directed, be responsive 
to the schedule and review times, and provide all technical assistance necessary to assure 
the contract requirements, as they pertain to the construction of the I-69 Ohio River Crossing 
Project, are being met. The Consultant shall assign a Resident Engineer that assists KYTC 
and INDOT in the management and coordination between the various construction elements 
of the project. The position shall serve as a single point of contact for KYTC and INDOT 
regarding all construction related elements of the project. The authority of the Consultant’s 
Resident Engineer, shall be identical to the Department’s Section Engineer as outlined in 
section CST-105-2 of the Construction Guidance Manual. 

 
The Resident Engineer shall coordinate the Construction Contract administration activities of 
all parties, other than the Contractor, involved in completing the construction project. 
Notwithstanding the above, the Consultant is not liable to the Department for failure of such 
parties to follow written direction issued by the Consultant. 

Contract Administration and oversight shall be completed with Engineering Services that 
shall include maintaining the required level of surveillance of Contractor activities, 
interpreting plans, specifications, and special provisions for the Construction Contract. 
Maintaining complete, accurate records of all activities and events relating to the project and 
properly documenting all project changes. In addition to the work described above, the 
following services shall be performed: 

 
• Attend a pre-service meeting for the Agreement with KYTC and INDOT. Provide 

appropriate staff to attend and participate in the pre-service meeting. At the time of this 
meeting submit appropriate requests for network access to the KYTC Project Manager 
for Kentucky and Indiana for approval. 

• Utilize Procore and AASHTOWare Project (AWP) for project documentation and 
workflow management. Final project documentation will include ProjectWise for 
Kentucky and Bentley Infrastructure Cloud (BIC) documentation for Indiana.  

• Schedule and attend a Final Estimate informational meeting with the District 
Construction Office with KYTC. Provide appropriate staff to attend and participate in this 
meeting. 

• Verify that the Contractor is conducting inspections, preparing reports and monitoring all 
storm water pollution prevention measures associated with the project. 

• Analyze the Contractor’s CPM project schedule(s) (i.e. baseline(s), revised baseline(s), 
updates, as build, ect.) for compliance with the CPM Special Note. Verify the schedule 
conforms with the construction phasing and MOT sequences, including all Contract 
modifications, Provide a written review of the schedule identifying significant omissions, 
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improbable or reasonable activity durations, errors in logic, and any other concerns.   

• Analyze problems that arise on a project and proposals submitted by the Contractor; 
work to resolve such issues and process the necessary paperwork. 

• Document utility construction progress to be performed by Utility Agencies. Facilitate 
coordination and communication between Utility Agency’s representatives, 
Department’s staff and Contractors executing the work. Identify potential utility conflicts 
and assist in the resolution of utility issues including Department and Local Government 
owned facilities. 

• Prepare and make presentations for meetings with project and / or department in 
connection with the project covered by this Agreement. 

• Track, receive and submit Contractor payrolls to the appropriate KYTC and INDOT 
personnel and perform field wage rate interviews; both according to the latest KYTC and 
INDOT policies. 

• Provide timely, professional responses to project inquiries including emails, telephone 
calls, etc. 

• Collect photo and video documentation of the pre-construction conditions throughout the 
project limits. Provide a digital photo log of project activities, with heavy emphasis on 
potential claim items/issues and on areas of real/potential public controversy. These 
photographs shall be filed and maintained on the KYTC storage site using a digital photo 
management system. Photographs shall be taken the day prior to the start of construction 
and continue as needed throughout the project. Photographs shall be taken the days of 
Conditional, Partial and Final Acceptance. 

 
2. With the assistance of KYTC and INDOT, the Consultant shall observe and inspect the 

Contractor’s work to determine the progress and quality of work. Identify discrepancies, 
report significant discrepancies to the Department, and direct the Contractor to correct such 
observed discrepancies. This includes sampling, testing, and control of materials utilized in 
the construction of the I-69 Ohio River Crossing. 

The consultant shall monitor the Contractor's on-site construction activities and inspect 
materials entering into the work in accordance with the plans, specifications, and special 
provisions for the Construction Contract to determine that the project is constructed in 
reasonable conformity with such documents. Maintain detailed accurate records of the 
Contractor's daily operations and of significant events that affect the work. The Department 
will monitor off-site activities and fabrication unless otherwise stipulated by this Agreement. 

 
The consultant shall monitor and inspect the Contractor’s Work Zone Traffic Control Plan 
and review modifications to the Work Zone Traffic Control Plan, including Alternate Work 
Zone Traffic Control Plan, in accordance with the Department’s procedures. Consultant 
employees performing such services shall be qualified in accordance with the Department’s 
procedures. Inform the designated Department project personnel of any significant 
omissions, substitutions, defects, and deficiencies noted in the work of the Contractor and the 
corrective action that has been directed to be performed by the Contractor. 

 
The Consultant shall designate two Staff Engineers. The Staff Engineers shall oversee the 
day-to-day construction inspection activities and coordinate inspection staff.  

 
The Consultant shall designate a Materials Manager. The Materials Manager shall act as 
the “District Materials Engineer” (DME) for the project by overseeing all materials sampling, 
testing, acceptance, documentation, and quality assurance activities to ensure compliance 
with the Contract Documents and applicable KYTC and INDOT requirements.  
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The Consultant shall designate two Lead Inspectors. One Lead Inspector for Kentucky and 
one Lead Inspector for Indiana. The Lead Inspectors shall take responsibility for the fact that 
all other inspectors working on the project are performing all appropriate inspections and 
documentation of the work and material components. The inspectors shall use inspection 
instruments, materials testing equipment and visual inspection to inspect the Contractor’s 
work and ensure compliance with all contract provisions. The inspectors shall produce daily 
reports, verify quantity calculations and field measure for payment purposes as needed to 
prevent delays in Contractor operations and to facilitate prompt processing of such 
information in order that the Department may make timely payment to the Contractor. The 
inspectors shall keep complete and accurate records of all work performed and prepare final 
paperwork for the construction and materials used throughout the project in accordance with 
KYTC’s current policies for work in Kentucky, along with INDOT’s current policies for work 
in Indiana. 

 
The Consultant shall provide inspectors who have successfully completed the certifications 
as specified in the Special Instructions section of this bulletin and are required to maintain 
these qualifications for the duration of the contract. The inspectors shall demonstrate 
experience and knowledge of onsite roadway construction inspection and record keeping; 
the inspectors shall be capable of handling the physical requirements needed to access and 
perform arms’ length inspection of the entire project. 

 
3. The Consultant shall serve as liaison between the Contractor’s construction forces and 

KYTC and INDOT. For the duration of the Agreement, keep the KYTC Project Manager 
informed of all significant activities, decisions, correspondence, reports, and other 
communications related to its responsibilities under this Agreement. Facilitate 
communications between all parties (i.e. KYTC Design, INDOT Design, Traffic, Permits, 
local agencies, etc.) ensuring responses and resolutions are provided in a timely manner. 
Maintain accurate records to document the communication process. Inform the designated 
Department project personnel of any design defects, reported by the Contractor or observed 
by the consultant. Submit all items relating to Payment Requests, Personnel Approval, 
Changed Conditions, Time Extensions, and Supplemental Agreements to the KYTC Project 
Manager for review and approval. 

 

4. The Consultant shall assist KYTC and INDOT in providing effective communications with 
the public for the construction of the I-69 Ohio River Crossing. In consultation with 
KYTC/INDOT, this includes day-to-day communications on construction impacts, traffic 
management, progress reports and other pertinent, factual information regarding the I-69 
Ohio River Crossing. The Consultant shall work with KYTC and INDOT and other project 
personnel – including the Contractor - to facilitate KYTC and INDOT’s ability to clearly and 
effectively communicate factual information to the public through the news media and other 
information channels by way of KYTC and INDOT’s project communications team. 

 

5. The Consultant shall assist KYTC and INDOT with oversight of DBE and Workforce/EEO 
compliance. The Resident Engineer shall serve as a DBE and EEO Compliance Liaison and 
shall attend all appropriate reviews, be responsive to the schedule and review times, and 
provide all technical assistance necessary to assure the contract requirements of the I-69 
Ohio River Crossing for the DBE and Workforce/EEO compliance functions are being met, 
in cooperation with the KYTC Office for Civil Rights and Small Business Development 
(OCRSBD). 
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6. The Consultant’s Resident and Staff Engineer shall assist KYTC and INDOT in design 

review functions that could include the following: review of proposed shop drawings; review 
of sheeting/shoring plans; review of cofferdam designs; review of falsework designs; 
erection plans; other construction related design review functions that may arise but not 
specifically listed. 

V. SPECIAL INSTRUCTIONS 

 

The construction administration, inspection and materials sampling portions will be negotiated 
as specific rate of compensation and estimated fee. All other work will be negotiated as a cost- 
plus/fixed fee contract. 
 

The cost per unit of work for inspection services is defined by the cost of the Services of worker 
and the unit will be an hour. The cost per hour will include the pay rate for the personnel 
classifications providing the inspections, any overtime, equipment, materials, overhead, travel 
expenses, profit and all other direct and indirect costs incurred by the Consultant to accomplish 
the work. 
 
The inspection fee must be one (1) hourly rate for each Personnel Title for up to (3) three levels 
of Personnel Title (Senior, Mid & Entry). The rate should be all inclusive of overtime, equipment, 
overhead, travel, per diem expenses, management fee, profit and any direct or indirect expenses. 
The rate will apply from when the inspector reports to their assigned KYTC Project Manager. 
Daily or weekly commuting time will not be paid. Consultant employees will be required to sign 
daily time rosters to verify hours of work. The paid period for consultant workers starts when the 
employee reports to the office where they assigned. In the event travel is required it will be at the 
discretion of the KYTC Project Manager and paid at the all-inclusive rate for that level of 
inspector. The proposed all-inclusive hourly charge should include salary, overtime, overhead, 
management fees and any direct costs to cover whatever is needed. 
 
Sampling and Testing materials in the field will be paid for under the regular hourly rate of the 
inspection staff. The fee for laboratory material testing should be submitted each type of test. 
The fee for each test should include the labor, equipment and materials for testing that material. 
 

These hourly rates should be uploaded to the Consultant Portal as an entirely separate file 
from the Consultant’s Response to Announcement. Firms will have the ability to upload this 
sheet under the Rate Sheet Required section of the portal response. If you have any questions 
or concerns about this process, email David.Gormley@ky.gov.  

 
Access to Reference Information Documents (RIDs) for the I-69 Ohio River Crossing Project will 
be provided to Consultant teams upon request. In order to request RIDs access, email 
ORXSection2@ky.gov and include the name, title, and email address for up to two (2) individuals. 
Users will need a valid email address registered with Microsoft. 
 
A. OVERSIGHT AND TECHNICAL ASSISTANCE 

Once authorized and with approval of the KYTC Project Manager, the Consultant shall 
establish and maintain appropriate staffing throughout the duration of the project and 
completion of the final estimate. It is anticipated that construction will begin in Spring 2027, 
and it is estimated to end by late 2031.  The Consultant Resident Engineer and Staff 

mailto:David.Gormley@ky.gov
mailto:ORXSection2@ky.gov
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Engineers will be required to be available for Preconstruction Phase Work immediately upon 
execution of this agreement. Responsible personnel, thoroughly familiar with all aspects of 
construction and final measurements of the various pay items, shall be available to resolve 
disputed final pay quantities until the Department has received a final packet from FHWA. 

 
It should be understood that a full staff may not be required at all times during the duration of 
the contract nor through finalization of the project. The Department will coordinate with the 
Consultant regarding appropriate staffing needs. It is the Department’s intent to maintain the 
presence of the KYTC Project Manager to whom the Consultant’s Resident Engineer and 
staff will report to. As the Contractor operations on the contract diminish (inclusive of project 
phasing and seasonal slowdowns), the Consultant shall appropriately reduce the personnel it 
has assigned to the project in coordination with the KYTC Project Manager. 

 

Personnel Title Project Wide Kentucky  
As needed 

Indiana 
As needed 

 

Resident Engineer 1    

Staff Engineer  1 1  

Materials Manager 1    

Lead Structure Inspector  1 - 2 1  

Structure Inspector  1 - 6 1 - 6  

Paving Inspector  1 1  

Grade and Drain Inspector  1 1  

Intern/Co-Op  1 1  

CPM Schedule Reviewer 1   * 

Document Controls Manager  1 1  

* Personnel Titles marked with an asterisk (*) indicate that the function will at most times 
only be part time or periodically short-term full time. It is expected that the consultant will 
serve these functions with home office staff that briefly report and charge to the project. 
Only a single hourly rate shall be required for these personnel titles. 
 

The personnel identified above represents the anticipated core project team. The 
Consultant shall provide additional inspection personnel as necessary to adequately 
inspect the Contractor's operations.  

 

The Consultant may propose a single individual to serve as both the Resident Engineer 
and a Staff Engineer, subject to approval by the KYTC Project Manager. The individual 
shall meet all minimum qualifications and certification requirements applicable to both 
positions and demonstrate the ability to effectively perform the responsibilities of each 
role. 

 

B. CONSTRUCTION INSPECTION EXPERIENCE & CAPABILITIES 
 

General – Personnel identified in the Consultant technical proposal are to be assigned as 
proposed and are committed to performing services under this Agreement. Personnel 
changes will require written approval from the Department. Staff that has been removed shall 
be replaced by the Consultant within one week of Department notification and approval. 

 

Provide competent personnel qualified by experience and education. Submit in writing to the 
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KYTC Project Manager the names of personnel proposed for assignment to the project, 
including a detailed resume for each containing at a minimum: salary, education, and 
experience. The request for personnel approval shall be submitted to the KYTC Project 
Manager at least two weeks prior to the date an individual is to report to work. Inspectors 
that fail to show experience and understanding of construction practices, record keeping and 
workmanship in regard to inspections may be dismissed from the project without two weeks’ 
notice. 

 
Before the project begins, all project staff shall have a working knowledge of the current 
KYTC and/or INDOT specification/guidance documents and must possess all the necessary 
qualifications/certifications for fulfilling the duties of the position they hold. Cross training of 
the Consultant’s project staff is highly recommended to achieve a knowledgeable and versatile 
project inspection team but shall not be at any additional cost to the Department and should 
occur as workload permits. 
 
The inspectors should have all qualifications and/or certifications before reporting to duty. 
Exceptions or substitutions to these minimum qualifications and/or certifications will be 
considered on an individual basis. However, an individual working under the supervision and 
direction of a Resident Engineer, Staff Engineer or Lead Inspector shall have six months from 
the date of hire to obtain the necessary qualifications/certifications provided all other 
requirements for such positions are met and the Consultant submits a training plan detailing 
when such qualifications/certifications and other training relative to the Department’s 
procedures, Specifications and Design Standards will be obtained. The KYTC Project 
Manager or designee will have the final approval authority on such exceptions. 

 

Grade & Drain Level I certification requires use of nuclear density machines. The consultant 
inspector will be required to furnish his own badge and will track and report to the appropriate 
safety organization. Consultant inspectors will have to transport nuclear density machines 
from storage areas to the job site and be in compliance with policies on transportation and 
storage and supervision while the gauge is in their possession until it is stored properly at end 
of workday. State inspectors are required to attend safety classes presented by Troxler and 
the consultant inspectors shall have that same level of training. In the event KYTC and 
INDOT finds it necessary for the consultant to provide a gauge for field testing, provision of 
the gauge shall be completed on a cost-plus basis. 
 
Minimum qualifications for the Consultant personnel are set forth as follows: 
 

• Resident Engineer – The Resident Engineer must be a senior level Resident Engineer. 
 

Senior level must hold a Civil Engineering degree and be licensed as a professional 
engineer by the Kentucky State Board of Licensure for Professional Engineers and Land 
Surveyors OR must be licensed in another state with the ability to obtain a Professional 
Engineering license from the Kentucky State Board of Licensure for Professional 
Engineers and Land Surveyors within six months. And senior level must have ten (10) 
years of engineering experience in addition to that required for licensure. A master’s 
degree in engineering will substitute for one year of the required experience. Graduate 
work in engineering beyond a master’s degree will substitute for the required experience 
on a year-for-year basis. 
 
Highlight the experience with the following items: major river crossings, long-span 
bridges, deep foundations, drilled shafts large cofferdams, marine construction and 
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navigation channel coordination if applicable. 
 

Certifications listed below shall be held and maintained by the Resident Engineer 
throughout the duration of the contract: 

For KYTC: 

• ACI Level I Certification 

• Aggregate Sampling Technician 

• Grade & Drain Level I Technician 

• Asphalt Field Technician 

• Structural Inspection Level I 

• KEPSC-RI qualification 

• Work Zone Traffic Control Supervisor  

For INDOT: 

• Qualified Technician Program 

 

• Staff Engineers - The Staff Engineers may be a senior, mid or entry level staff Engineer. 
 

Entry level must be a graduate of a college or university with an accredited bachelor's 
degree in engineering and certification as an Engineer-In-Training recognized by the State 
Board of Licensure for Professional Engineers and Land Surveyors. And entry level must 
have two (2) years of engineering experience.  A master's degree in engineering will 
substitute for one year of the required experience. Graduate work in engineering beyond 
a master's degree will substitute for the required experience on a year-for-year basis.  
 
Mid-level must hold a Civil Engineering degree and be licensed as a professional engineer 
by the State Board of Licensure for Professional Engineers and Land Surveyors OR must 
be licensed in another state with the ability to obtain a Professional Engineering license 
from the Kentucky State Board of Licensure for Professional Engineers and Land 
Surveyors within six months.    
 
Senior level must hold a Civil Engineering degree and be licensed as a professional 
engineer by the Kentucky State Board of Licensure for Professional Engineers and Land 
Surveyors OR must be licensed in another state with the ability to obtain a Professional 
Engineering license from the Kentucky State Board of Licensure for Professional 
Engineers and Land Surveyors within six months.  And senior level must have two (2) 
years of engineering experience in addition to that required for licensure.  A master's 
degree in engineering will substitute for one year of the required experience. Graduate 
work in engineering beyond a master's degree will substitute for the required experience 
on a year-for-year basis.  
 
Highlight the experience with the following items: major river crossings, long-span 
bridges, deep foundations, drilled shafts large cofferdams, marine construction and 
navigation channel coordination if applicable. 
 
Certifications listed below shall be held and maintained by the Staff Engineer over 
Kentucky work throughout the duration of the contract:  

• ACI Level I Certification 

• Aggregate Sampling Technician 

• Grade & Drain Level I Technician 
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• Asphalt Field Technician 

• Structural Inspection Level I 

• KEPSC-RI qualification 

• Work Zone Traffic Control Supervisor 

 
The Staff Engineer in Indiana is not required to be licensed as a Professional Engineer but 
shall meet and maintain the requirements of the Qualified Technician Program. 
Acceptance Personnel are required to be qualified in each area designated by the 
requirement of their job duties.  
 

• Materials Manager 
The Materials Manager shall have a minimum of ten (10) years of highway construction 
materials inspection, sampling, testing, quality assurance, or materials management 
experience with KYTC. Technical or vocational training may substitute for required 
experience on a year-for-year basis, up to a maximum of four years. The individual shall 
demonstrate experience managing materials acceptance programs and supervising 
materials inspection personnel on major transportation construction projects. Experience 
with design-build delivery, major bridge construction, and large, federally funded 
transportation projects is preferred. 
 
Certifications listed below shall be held and maintained by the Materials Manager 
over Kentucky work throughout the duration of the contract: 

• Aggregate Sampling Technician 

• Aggregate Technician  

• Asphalt Field Technician 

• ACI Level I Certification 

• Grading Technician Level I 

• Grading Technician Level II 

• Structures Inspector Level I  

• KCA Level II 

• Superpave Mix Design Technologist  
 
The Materials Manager shall meet and maintain the requirements of the Qualified 
Technician Program required by Indiana. Acceptance Personnel are required to be 
qualified in each area designated by the requirement of their job duties.  
 

• Lead Structure Inspectors - The Lead Inspectors shall be a senior level inspector. 
 

Senior level must have ten (10) years of engineering-related experience. Technical or 
vocational training may substitute for required experience on a year-for-year basis, up to 
a maximum of four years OR must be a graduate of a college or university with a 
bachelor's degree in engineering technology, construction management, engineering 
science, engineering mechanics, geology, earth science, industrial technology, industrial 
drafting, design technology or construction technology and four (4) years of engineering-
related experience. 
 
Highlight the experience with the following items: major river crossings, long-span 
bridges, deep foundations, drilled shafts large cofferdams, marine construction and 
navigation channel coordination if applicable. 
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Certifications listed below shall be held and maintained by the Lead inspector 
over Kentucky work throughout the duration of the contract: 

• ACI Level I Certification 

• Aggregate Sampling Technician 

• Grade & Drain Level I Technician 

• Asphalt Field Technician 

• Structural Inspection Level I 

• KEPSC-RI qualification 

• Work Zone Traffic Control Supervisor 
 
The Lead inspector over Indiana shall meet and maintain the requirements of the Qualified 
Technician Program. Acceptance Personnel are required to be qualified in each area 
designated by the requirement of their job duties.  
 

• Structure Inspector - Structure Inspectors may be a senior, mid or entry level inspector. 
 

Entry level must have six (6) years of engineering-related experience. Technical or 
vocational training may substitute for required experience on a year-for-year basis, up to 
a maximum of four years OR must be a graduate of a college or university with a 
bachelor's degree in engineering technology, construction management, engineering 
science, engineering mechanics, geology, earth science, industrial technology, industrial 
drafting, design technology or construction technology. 

 
Mid-level must have eight (8) years of engineering-related experience. Technical or 
vocational training may substitute for required experience on a year-for-year basis, up to 
a maximum of four years OR must be a graduate of a college or university with a 
bachelor's degree in engineering technology, construction management, engineering 
science, engineering mechanics, geology, earth science, industrial technology, industrial 
drafting, design technology or construction technology and two (2) years of engineering-
related experience. 

 
Senior level must have ten (10) years of engineering-related experience. Technical or 
vocational training may substitute for required experience on a year-for-year basis, up to 
a maximum of four years OR must be a graduate of a college or university with a 
bachelor's degree in engineering technology, construction management, engineering 
science, engineering mechanics, geology, earth science, industrial technology, 
industrial drafting, design technology or construction technology and four (4) years 
of engineering-related experience. 
 
Highlight the experience with the following items: major river crossings, long-span 
bridges, deep foundations, drilled shafts large cofferdams, marine construction and 
navigation channel coordination if applicable. 

 
Certifications listed below shall be held and maintained by Structure Inspectors over 
Kentucky work throughout the duration of the contract: 

• ACI Level I Certification 

• Aggregate Sampling Technician 

• Structural Inspection Level I 

 

The Structure Inspectors over Indiana shall meet and maintain the requirements of the 
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Qualified Technician Program. Acceptance Personnel are required to be qualified in each 
area designated by the requirement of their job duties.  
 

 

• Paving Inspector - Paving Inspectors may be a senior, mid or entry level inspector. 
 

Entry level must have six (6) years of engineering-related experience. Technical or 
vocational training may substitute for required experience on a year-for-year basis, up to 
a maximum of four years OR must be a graduate of a college or university with a 
bachelor's degree in engineering technology, construction management, engineering 
science, engineering mechanics, geology, earth science, industrial technology, industrial 
drafting, design technology or construction technology. 

 
Mid-level must have eight (8) years of engineering-related experience. Technical or 
vocational training may substitute for required experience on a year-for-year basis, up to 
a maximum of four years OR must be a graduate of a college or university with a 
bachelor’s degree in engineering technology, construction management, engineering 
science, engineering mechanics, geology, earth science, industrial technology, industrial 
drafting, design technology or construction technology and two (2) years of engineering-
related experience. 

 

Senior level must have ten (10) years of engineering-related experience. Technical or 
vocational training may substitute for required experience on a year-for-year basis, up to 
a maximum of four years OR must be a graduate of a college or university with a 
bachelor's degree in engineering technology, construction management, engineering 
science, engineering mechanics, geology, earth science, industrial technology, industrial 
drafting, design technology or construction technology and four (4) years of engineering-
related experience. 

 
Certifications listed below shall be held and maintained by Paving inspectors over 
Kentucky work throughout the duration of the contract: 

• ACI Level I Certification 

• Aggregate Sampling Technician 

• Asphalt Field Technician 

• Work Zone Traffic Control Technician 

 

The Paving inspectors over Indiana shall meet and maintain the requirements of the 
Qualified Technician Program. Acceptance Personnel are required to be qualified in each 
area designated by the requirement of their job duties.  

 

• Intern / Co-Op - The Intern / Co-Op position represents a training and mentorship 
opportunity for participants to gain the knowledge and experience necessary to become 
Project Inspectors. The Intern / Co-Op is an individual not yet qualified as a Project 
Inspector. The individual is hired on a full-time or part-time basis and is closely supervised 
by either a qualified Project Inspector, Lead Inspector, or Resident Engineer. 

 
Commensurate with the term of employment and expected duties, the consultant shall 
give support to the Intern / Co-Op in pursuing certification in ACI Level I, Aggregate 
Sampling, Asphalt Field Technician and Work Zone Traffic Control. 
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Intern / Co-Ops may be a senior, mid or entry level worker. 
 

Entry level must have High School Diploma or approved high school equivalency and 
the ability to read, write, and communicate in English and do basic math computation for 
length, area and volume. No project technical/field experience required. 

 

Mid-level must meet the requirements of entry level and have a minimum of 6 months of 
full time involvement in activities related to the inspection and testing of highway 
construction. Or, at a minimum, be enrolled in an Associate Degree program or higher in 
Civil Engineering Technology, Construction Engineering Technology or Construction 
Management. 

 
Senior level must meet all requirements for Mid-level and possess an additional 6 
months of full time heavy highway project technical/field experience. 

 
Once hired and prior to the start of work, submit to the KYTC Project Manager the 
prospective Project Inspector Intern's: Position Level, Resume, Proposed Training 
program, (including a plan for providing technical experience, mentoring and 
supervision, including the name and title of the supervisor) and proof of education / 
enrollment. 

 
In accordance with Federal regulation, KYTC will establish a consultant direct salary 
limitation for the Intern / Co-Op(s) based upon “…an objective assessment of the 
reasonableness of proposed rates performed in accordance with the reasonableness 
provisions of the Federal cost principles.” The Maximum direct salary rates for each level 
of Intern / Co-Op will be written directly into the Consultants Agreement. KYTC will review 
these rates annually for adjustment as needed. 

 

• CPM Schedule Reviewer - Assist on an as needed basis to review and analyze CPM 
baseline schedule and subsequent updates submitted by the contractor. A full time 
scheduler working on the project is not anticipated. The extent of involvement is 
anticipated to include review and analysis of baseline and subsequent monthly updates, 
and as needed with delay scenarios. Field review of work progress is also anticipated. 
Ultimately, involvement will be as determined by the by the KYTC Project Manager in 
conjunction with the Consultant Resident Engineer. This may require attendance at 
project progress meetings as needed. 

 
The CPM Schedule Reviewer shall have at least five (5) years’ experience in highway 
construction as well as a minimum of ten (10) years of construction experience as a 
scheduler (or similar position) on similar types of construction projects. Work performed 
will be at the general direction of the KYTC Project Manager in conjunction with the 
Consultant Resident Engineer. 

 

• Document Controls Manager - Prepares and maintains construction project records 
and reports which may include entering information into AWP, ProjectWise, Procore and 
other Document Management Systems. Performs other miscellaneous duties as 
assigned by the Resident Engineer and KYTC Project Manager. 

 
The Document Controls Manager shall have: A high school diploma or high school 
equivalency; formal education in arithmetic that includes addition, subtraction, 
multiplication, division, fractions, percentages & decimals, reading, writing and speaking 
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common English vocabulary; and three (3) years training and experience in office practices 
and procedures, including use of Microsoft Word, Excel and Outlook. 

 
C. MATERIALS SAMPLING & TESTING SERVICES 
 

The selected firms must be capable of performing a variety of materials sampling and testing 
services as required by the 2026 Kentucky Standard Specifications, 2014 KYTC Materials 
Guidance Manual, I-69 Henderson Project documents and other contract documents. The 
selected firm shall perform sampling and testing of component materials and completed work 
in accordance with the Construction Contract documents. The minimum sampling 
frequencies set out in the Department's Materials Guidance Manual shall be met. In 
complying with this guidance manual, provide daily surveillance of the Contractor's Quality 
Control activities and perform the sampling and testing of materials and completed work 
items for verification and acceptance.   
 
Sampling, testing and laboratory methods shall be as required by the Department's Standard 
Specifications, Supplemental Specifications or as modified by the Special Provisions of the 
Construction Contract.  
 
Transport samples to be tested in a Department laboratory to the appropriate laboratory or 
appropriate local KYTC facility. Any third-party laboratory must be an AASHTO Accredited 
Laboratory.  
 
Determine the acceptability of all materials and completed work items on the basis of either 
test results or verification of a certification, certified mill analysis, DOT label, DOT stamp, etc.  
 
Input verification testing information and data into the  AWP using written instructions 
provided by the Department.  
 
Documentation reports on sampling and testing performed by the Consultant shall be 
submitted during the same week that the construction work is done.  
 
The selected firm will also be required to prepare a quarterly report for KYTC outlining that 
all required sampling and testing is current, and the status of clearing any failing materials 
issues. The selected firm may be required to perform tests, typically performed by the District 
Materials  lab, on the following material according to 2026 Kentucky Standard Specifications, 
2014 KYTC Materials Guidance Manual, and I-69 Henderson Project documents.  
 
The Department will monitor the effectiveness of the Consultant's testing procedures through 
observation and independent assurance testing.  
 
Sampling Manual is available on KYTC Materials website. The Sampling Manual details how 
to properly sample materials used in construction and maintenance of Kentucky's highways 
and bridges:  Sampling Manual | KYTC and INDOT Frequency Manual.  

 
For Kentucky work laboratory tests will be paid EACH.  Provide a lump sum payment for the 
tests listed below. Samples that are tested at Central Office Materials will be transported to 
Central Office Materials in Frankfort. Field Sampling and Testing will be paid by the 
inspector’s hourly rate.  
 

• AG%SHALE- SHALE  

https://transportation.ky.gov/Materials/Pages/Sampling-Manual.aspx
https://www.in.gov/indot/doing-business-with-indot/files/frequency-manual_June2026.pdf
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• AGCRGRVAB- SPECIFIC GRAVITY AND ABSORPTION COARSE  

• AGDRYSIEVE DRY- SIEVE ANALYSIS  

• AGFNGRVABS- SPECIFIC GRAVITY AND ABSORPTION FINE  

• AGK200&T27- WET SIEVE KY  

• AGKY-200- FINER THAN NO 200 KY  

• AGSANDEQUL- SAND EQUIVALENT  

• AGT-11- FINER THAN NO 200 AASHTO  

• AMAMAW- ASPHALT MIXTURE ACCEPTANCE WORKBOOK  

• AMIASATDB- IAS FOR ATDB  

• AMIASVOL- INDEPENDENT ASSURANCE VOLUMETRIC TEST  

• COCONCCOMP- CONCRETE CYLINDER TEST (ASTM C 39)  
      
For Indiana work laboratory test will be performed by INDOT. 

 
D. ITEMS TO BE FURNISHED BY THE DEPARTMENT TO THE CONSULTANT 
 

The Department will provide a KYTC Network account to allow access to Procore, and AWP 
through Citrix and web access to KYTC's ProjectWise depository upon receipt of the TC 17-
9 for each requested account. 
The Department will provide INDOT Network account to allow access to BIC, and AWP.  

 
The Department will provide AWP and Procore accounts for inspection staff at the request 
of the Consultant for the referenced Contract. 

 
E. ITEMS TO BE FURNISHED BY THE CONSULTANT 
 

• Project Office – The Consultant shall assume the existing lease for the I-69 Ohio River 
Crossing Project Office located in Henderson, Kentucky, at the start of this Agreement 
and be responsible for the leased office space for the duration of the Agreement, unless 
otherwise directed by the Department.  
 
The Consultant shall be responsible for the day-to-day operation of the project office, 
including janitorial services, internet service, printer and copier maintenance, office 
supplies, and other routine consumable items necessary to maintain a clean, organized, 
and fully functional office environment. The project office shall serve as the primary office 
for the Consultant's project staff, the KYTC Project Manager, the INDOT Project 
Manager, and the INDOT Construction Engineer.  
The Department anticipates that the existing project office will require expansion to 
accommodate the staffing requirements of the I-69 Ohio River Crossing Section 2 
project. Any expansion of the office space shall be coordinated with and approved by 
the Department. 
 

• Department Documents - All applicable Department documents referenced herein shall 
be a condition of this Agreement. All Department documents, directives, procedures, and 
standard forms are available through the Department’s Internet website. 

 

• Office Automation - Provide all software and hardware necessary to efficiently and 
effectively carry out the responsibilities under this Agreement. 

 
Provide each member of the inspection staff a laptop computer (or tablet) with Citrix 
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Receiver installed and the ability to use a mobile broadband connection at the jobsite. All 
electronic data entry shall be input by Consultant personnel using equipment furnished 
by them. 

 
All informational, contractual and other business required for this project will be through a 
system of paperless electronic means. When the specifications require a written 
submission of documentation, such documents must be submitted electronically. The 
Department will provide access to a ProjectWise collaboration site to facilitate the 
electronic document exchange. All persons requiring access to the collaboration site 
shall be identified during the preconstruction conference. 

 
Ownership, possession, maintenance and IT support of computer equipment and related 
software, which is provided by the Consultant, shall remain at all times the responsibility 
of the Consultant. The Consultant shall retain responsibility for risk of loss or damage to 
said equipment during performance of this Agreement. All equipment should be 
maintained and operational at all times. 

 

• Vehicles - Provide vehicles for the inspection staff equipped with appropriate safety 
equipment and able to effectively carry out requirements of this Agreement. Vehicles 
shall have the name of the consulting firm visibly displayed on both sides of the vehicle. 
Provide vehicles for the inspection staff equipped with appropriate safety equipment and 
capable of effectively carrying out the requirements of this Agreement.  

 
The Consultant shall provide four-wheel drive (4WD) vehicles, or vehicles with equivalent 
off-road capability, whenever deemed necessary to safely access construction work 
areas or perform inspection activities. Vehicles shall be maintained in a safe and reliable 
operating condition throughout the duration of the Agreement. 

 

• Field Equipment - Supply basic survey, inspection, and testing equipment essential to 
perform services under this Agreement; such equipment includes non-consumable and 
non- expendable items. 

 
Provide digital cameras for photographic documentation of pre-construction state and of 
noteworthy activities, incidents or events during construction. 

 
Hard hats and Personal Protective Equipment (PPE) shall have the name of the 
consulting firm visibly displayed. The consultant shall be responsible to provide all PPE 
required for the jobsite. 

 

Equipment described herein and expendable materials under this Agreement will remain 
the property of the Consultant and shall be removed at completion of the work. 

 
Handling of nuclear density gauges shall be in compliance with their license. 

 

Retain responsibility for risk of loss or damage to said equipment during performance of 
this Agreement. Field equipment shall be maintained and in operational condition at all 
times. 

 

• Licensing for Equipment Operations - Obtain proper licenses for equipment and 
personnel operating equipment when licenses are required. The license and supporting 
documents shall be available for verification by the Department, upon request. 



KYTC Procurement Bulletin 2027-04 Page 16 of 21 Henderson | 2-1088.50 | PF-9999 

 
 
F. QUALITY ASSURANCE AND PERFORMANCE OF THE CONSULTANT 
 

• Quality Assurance Plan - Within thirty (30) days after receiving award of an Agreement, 
furnish a QA Plan to the KYTC Project Manager. The QA Plan shall detail the procedures, 
evaluation criteria, and instructions of the Consultant’s organization for providing services 
pursuant to this Agreement. Unless specifically waived, no payment shall be made until 
the Department approves the Consultant QA Plan. 

 

Significant changes to the work requirements may require the Consultant to revise the 
QA Plan. It shall be the responsibility of the Consultant to keep the plan current with the 
work requirements. The Plan shall include, but not be limited to, the following areas: 

 

• Organization: A description is required of the Consultant QA Organization and its 
functional relationship to the part of the organization performing the work under 
the Agreement. The authority, responsibilities and autonomy of the QA 
organization shall be detailed as well as the names and qualifications of 
personnel in the quality control organization. 

• Quality Assurance Reviews: Detail the methods used to monitor and achieve 
organization compliance with Agreement requirements for services and products. 

• Quality Assurance Records: Outline the types of records which will be generated 
and maintained during the execution of the QA program. 

• Control of Subconsultants and Vendors: Detail the methods used to control 
subconsultant and vendor quality. 

• Quality Assurance Certification: An officer of the Consultant firm shall certify that 
the inspection and documentation was done in accordance with KYTC AND 
INDOT specifications, plans, standard indexes, and Department procedures. 

 

• Quality Assurance Reviews - Conduct semi-annual Quality Assurance Reviews to 
ensure compliance with the requirements of the Agreement. Quality Assurance 
Reviews shall be conducted to evaluate the adequacy of materials, processes, 
documentation, procedures, training, guidance, and staffing included in the execution of 
this Agreement. Quality Assurance Reviews shall also be developed and performed to 
achieve compliance with specific QA provisions contained in this Agreement. The semi-
annual reviews shall be submitted to the KYTC Project Manager in written form no later 
than one (1) month after the review. 

 

• Quality Records - Maintain adequate records of the quality assurance actions performed 
by the organization (including subcontractors and vendors) in providing services and 
products under this Agreement. All records shall indicate the nature and number of 
observations made, the number and type of deficiencies found, and the corrective actions 
taken. All records shall be kept at the primary job site and shall be subject to audit review. 

 

• Performance of the Consultant - During the term of this Agreement and all 
Supplemental Amendments thereof, the Department will review various phases of 
Consultant operations, such as construction inspection, materials sampling and testing, 
Quality Assurance Review and administrative activities, to determine compliance with 
this Agreement. Cooperate and assist Department representatives in conducting the 
reviews. If deficiencies are indicated, remedial action shall be implemented immediately. 
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Department recommendations and Consultant responses/actions are to be properly 
documented by the Consultant. No additional compensation shall be allowed for remedial 
action taken by the Consultant to correct deficiencies. 

 
Remedial actions and required response times may include but are not necessarily limited 
to the following: 

1. Further subdivide assigned inspection responsibilities, reassign inspection 
personnel, or assign additional inspection personnel, within one week of 
notification. 

2. Immediately replace personnel whose performance has been determined 
by the Consultant and/or the Department to be inadequate. 

3. Immediately increase the frequency of monitoring and inspection activities in 
phases of work that are the Consultant's responsibility. 

4. Increase the scope and frequency of training of the Consultant personnel. 
 
G. PROFESSIONAL LIABILITY 
 

Firms must provide proof of a minimum of $1,000,000 in professional liability. 
 
H. OTHER SERVICES 
 

Upon written authorization by the KYTC Project Manager or designee, the Consultant will 
perform additional services in connection with the project not otherwise identified in this 
Agreement. The following items are not included as part of this Agreement, but may be 
required by the Department to supplement the Consultant services under this Agreement. 

• Assist in preparing for arbitration hearings or litigation that occurs during the 
Agreement time in connection with the construction project covered by this 
Agreement. 

• Provide qualified engineering witnesses and exhibits for arbitration hearings or 
litigation in connection with the Agreement. 

• Provide inspection services or material testing in addition to those provided for in 
this Agreement. 

Instructions for Response to Announcement can be found at: 
https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx 

Consultants are required to follow the Commonwealth Office of Technology’s Artificial 
Intelligence (AI) policy and affirmatively disclose any use of AI or Machine Learning undertaken 
as part of any awarded contract. 

KYTC will allow the following modifications to the standard response format for response to this 
project advertisement only. 

• Section 3: Project Team Organizational Chart and Section 5: Available Team Workload 
Capacity, KYTC will allow for 11” x 17” pages to be used and to count as two pages 

• Section 4 (A-E): Resumes, may be expanded not to exceed 10 pages total (A-J). The 
consultant must present their proposed Resident Engineer, Staff Engineers, Materials 
Manager, Lead Inspectors, Structure Inspectors, Document Controls Manager and CPM 
Schedule Reviewer 

• Section 5 (A-B): Workload / commitments, may be expanded not to exceed 3 pages total 
(A-D); again 11” x 17” pages will count as 2 pages 

https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx
https://technology.ky.gov/policies-and-procedures/PoliciesProcedures/CIO-126%20Artificial%20Intelligence%20Policy.pdf
https://technology.ky.gov/policies-and-procedures/PoliciesProcedures/CIO-126%20Artificial%20Intelligence%20Policy.pdf
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• Section 7 (A-C): Project Approach, may be expanded not to exceed 4 pages total (A-E).  
 

If a consultant firm supplies Quality Control (QC) technicians for a contractor, it will be considered 
a conflict of interest if the consultant also supplies inspection services for the Department. 
 

Consultant inspection services may be supplied to a contractor when the Department is not 
utilizing Consultant inspection services from that firm in the assigned Region. A firm under 
contract with KYTC for Consultant inspection services should not engage in providing QC 
inspection services to a contractor who performs work for KYTC in the firm’s assigned Region. 
 
Subcontracting may be allowed if approved by the KYTC Project Manager. The request to 
subcontract must include a company prequalified with a brief description of the work to be 
performed by the subcontractor along with an explanation of why the subcontract is warranted. 
The request to allow subcontracting will be evaluated on a case-by- case basis. The Project 
Manager will notify the Consultant of decision within seven (7) days. 
 

Note: No firm engaged in QA/QC work with a contractor doing business with the Cabinet 
may supply inspections services for the Cabinet. If directed by the Cabinet, the selected 
Consultant may also be required to mitigate any inspection deemed as a potential conflict 

of interest to the Cabinet on a case-by-case basis. 

VI. PREQUALIFICATION REQUIREMENTS 

To respond to this project the Consultant must be prequalified in the following areas by the 
response due date of this advertisement: 
 

CONSTRUCTION ENGINEERING SERVICES 
• Construction Scheduling / Claims Analysis 

• Construction Project Supervision 

VII. ORGANIZATIONAL CONFLICTS OF INTEREST 

The Consultant shall not supply Quality Control technicians for the CONTRACTOR. This is 
considered a conflict of interest. 

 

All Proposers are directed to the requirements of 23 CFR § 636.116 and 23 CFR § 637.209(c) 
as it relates to organizational conflicts of interest on federal design-build contracts. 

Pursuant to 23 CFR § 636.116 and to the Notice to Prospective Proposers for the Design-Build 
Administration of the I-69 Ohio River Crossing Project on Organizational Conflicts of Interest 
(Notice), issued in compliance therewith, all prospective Proposers provided KYTC with 
disclosures concerning organizational conflicts of interest. Those disclosures provided all 
information regarding any potential organizational conflict of interest; provided all relevant facts 
concerning any past, present or currently planned interests which may present an organizational 
conflict of interest; stated how the prospective Proposer’s interests, or those of its chief 
executives, directors, key project personnel, or any proposed subconsultant may result or could 
be viewed as an organization conflict of interest; and, where organizational conflicts of interests 
were identified, the prospective Proposers described any actions that could be taken to avoid, 

https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Construction%20Engineering%20Services.pdf
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neutralize or mitigate such conflict. Where no potential organizational conflicts of interest were 
present, the prospective Proposers provided a certification stating as such. Disclosures and 
mitigation plans for organizational conflicts of interest shall be submitted to David 
Gormley, Director, Division of Professional Services via email at david.gormley@ky.gov by 
October 20, 2026 at 4:30pm ET. 

Based on a review of the information submitted by the prospective Proposers, KYTC will make 
written determinations of whether the prospective Proposer’s interests created an actual or 
potential organizational conflict of interest. KYTC will determine for each prospective Proposer 
that (1) there is no organizational conflict of interest; (2) there is an organizational conflict of 
interest and it can potentially be mitigated; or (3) there is an organizational conflict of interest and 
it cannot be mitigated. Those prospective Proposers for whom KYTC determined that there was 
no organizational conflict of interest or that there is an organizational conflict of interest that can 
potentially be mitigated are eligible to submit a response to this RFP. KYTC’s previous 
determination, however, shall not be binding on it if any of the material facts regarding the 
prospective Proposers past, present, or current interests change, or its proposed role in the I-
69 Ohio River Crossing Project changes in any material manner. 

 
Any prospective Proposer for whom KYTC determined that there is an organizational conflict of 
interest that cannot be mitigated shall not be eligible to submit a proposal in response to this RFP. 
Any response submitted shall be disqualified from consideration. 

 
All documentation regarding the Proposer’s submission in response to the Notice shall be 
attached to any Proposal made in response to this RFP. Any Proposer that failed to make a 
submission as directed in the Notice or that fails to attach the related documentation to the 
response to this RFP shall be disqualified from consideration. 

 
Any Proposer for whom KYTC determined that there is an organizational conflict of interest that 
can be potentially mitigated, if selected, shall agree to perform the acts necessary to avoid, 
neutralize, or mitigate such conflict as KYTC deems necessary, in its sole discretion. If the 
Proposer fails to agree to the required mitigation actions, that Proposer shall not receive the award 
and negotiations shall begin with the Proposer with the next highest rank. 

 
A complete listing of firms that have requested determination of an organizational conflict of 
interest and have been determined to have none will be posted on the KYTC’s Division of 
Professional Services website.   

VIII. PROCUREMENT SCHEDULE 

Dates other than Response Date are tentative and provided for information only. 

• Advertisement Date:   October 13, 2026 

• Response Date:   November 4, 2026 by 4:30 PM ET (Frankfort Time) 

• First Selection Meeting:  November 9, 2026 

• Final Selection:   November 20, 2026 

• Pre-Design Conference:  December 2, 2026 

• Consultant Fee Proposal:  December 11, 2026 

• Contract Negotiations:  December 18, 2026 

• Notice to Proceed:   January 8, 2027 

mailto:david.gormley@ky.gov
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IX. PROJECT SCHEDULE 

The Contract will be in effect upon written notification to proceed by the Department. 
 
While no personnel shall be assigned until written notification by the Department has been issued, 
the Consultant shall be ready to assign personnel within two weeks of notification. For the duration 
of the project, coordinate closely with the Department and Contractor to minimize rescheduling 
of Consultant activities due to construction delays or changes in scheduling of Contractor 
activities. 
 
For estimating purposes, if available the Consultants primary personnel may be allowed an 
accumulation of thirty (30) calendar days to perform preliminary administrative services prior to 
the issuance of the Contractor’s notice to proceed and ninety (90) calendar days after final 
acceptance of the Construction Contract to complete the final estimate and demobilize. 
 

Estimated date of construction contract completion is October 31, 2031. 
 

This Contract estimated completion date is April 30, 2032. 

X. EVALUATION FACTORS 

Consultants will be evaluated by the selection committee based on the following weighted factors: 

 
1. Relative experience of Proposer personnel and inspection staff assigned to the project team 

with interstate project(s), bridge and roadway construction projects of a similar nature for 
KYTC, and/or other federal, local or state governmental transportation agencies. Proposers 
will need to demonstrate appropriate qualifications with inspection staff as identified in the 
special instructions section (40 points) 

 

2. Organizational structure of Proposer and approach of Proposer to managing quality control 
and quality assurance on behalf of the owner. Approach needs to demonstrate a strong 
understanding of the project and familiarity with an alternative delivery method. (25 points) 

 
3. Materials approach of Proposer. Must demonstrate appropriate experience and knowledge 

of KYTC Sampling and Testing procedures. (15 Points) 
 

4. Capacity and availability of team members over the life of the contract. (10 points) 
 

5. The Consultant demonstrates a comprehensive understanding of safety strategies and the 
ability to generate meaningful ideas that can measurably enhance the safety of the completed 
project. This includes both the immediate effectiveness and the long-term safety impacts of 
the finished facility. (10 Points) 

XI. SELECTION COMMITTEE MEMBERS 

1. Emily Deason, P.E., User Division 
2. Clint Scherzer, P.E., User Division 
3. Lauren Meighan, P.E., Secretary’s Pool 
4. Talya Caudill, P.E., Secretary’s Pool 
5. Brian Wood, P.E., Governor’s Pool 
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XII. AREA MAP 
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