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A REQUEST FOR PROPOSAL 
FOR 

PROFESSIONAL SERVICES CONTRACT 
 

Department of Highways 

Professional Services Procurement Bulletin 2023-03  

Statewide Highway Safety Improvement Services 

 
This document constitutes a Request for Proposals for a Professional Service Contract from 
qualified individuals and organizations to furnish those services as described herein for the 
Commonwealth of Kentucky, Department of Highways. 

I. PROJECT DESCRIPTION 

This statewide contract is to provide necessary Highway Safety Improvement Services. Six (6) 
consultants will be selected to provide these services on an as-needed basis for two years.  

II. PROJECT INFORMATION  
 

Project Manager - Mike Vaughn, P.E. 

User Division - Traffic Operations 

Approximate Fee - $2,000,000 per contract (Upset Limit) 

 Work will be assigned via Letter Agreement, not to exceed $500,000 

Project Funding - Federal Funds 

Contract Term - Two Years 

III. PURPOSE AND NEED 

The Traffic Engineering Branch within the Division of Traffic Operations manages the Highway 
Safety Improvement Program (HSIP).  The mission of the HSIP is to reduce the number of fatal 
and serious injury crashes along Kentucky highways by implementing various safety 
countermeasures via construction projects on roadway sections selected and prioritized through 
a data-driven process.  Currently, the workload of the HSIP staff exceeds the capacity of the group 
to develop and deliver these projects to letting efficiently; therefore, additional staff and specific 
expertise is needed to accomplish this objective. 

IV. DBE REQUIREMENT 

The Consultant team shall include a DBE Participation Plan with their Response to 
Announcement to help the Department meet the 11.95% DBE goal established by FHWA. The 
plan needs to demonstrate how DBE companies will be mentored or used to assist in the area(s) 
pertaining to this contract. An additional page will be allowed in the Project Approach (Section 7) 
to demonstrate this plan. A maximum of eight (8) points will be considered in the Evaluation 
Factors for the DBE Participation Plan. 
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V. SCOPE OF WORK 

The selected Consultants will be responsible for working with the Central Office Division of Traffic 
Operations, HSIP staff, to provide engineering, project management, and other project 
development services, as described herein, on an “as-needed” basis for various HSIP projects. 
In general, these services will be conducted for the study and diagnosis of crash and roadway 
data to determine and evaluate potential improvement options, the development of abbreviated 
construction plans and/or proposal documents, writing project specific specifications, creating 
estimates, and project management for HSIP projects statewide. While HSIP projects will 
primarily occur along state-maintained routes, projects may be along any public road, including 
county roads and city streets.  The selected Consultants should possess and demonstrate a 
comprehensive understanding of safety-related knowledge to ensure that the entire project 
development process focuses on improving the safety performance of the project.  Recent before-
after evaluations of Kentucky’s HSIP projects and initiatives continue to show a high rate of return 
on the investments made through HSIP projects.  As a result, the Department desires the HSIP 
project development process to proceed expeditiously so projects can be let to construction as 
soon as possible in order to realize the safety benefits of the improvements.  Therefore, the 
selected Consultants should demonstrate their capability to develop and deliver HSIP projects to 
letting quickly and efficiently and should identify any unique strategies they plan to utilize to ensure 
rapid project development and effective project management.   The services to be provided may 
include, but are not limited to, any or all of the following:  
 

1. Survey, Inventory, and Assessment of Roadway Features and Elements 
2. Review, Analysis, and Diagnosis of Crash and Roadway Data 
3. Development of Potential Improvement Options 
4. Safety Performance Analysis and Comparison of Improvement Options 
5. Specifications, Estimates, Special Notes, and Proposal Development 
6. Right of Way Plans, Traffic Control Plans, and Final Roadway Plans 
7. Signing, Striping, and Pavement Marking Plans 
8. Drainage (Hydraulic Design, Hydrologic Studies, and Drainage Structure Design) 
9. Environmental Services 

10. Geotechnical Services (Exploration, Testing, Analysis, Design) 
11. Structure Design (Earth Retaining Structures, Box Culverts, Minor Bridge Retrofits) 
12. Right of Way Services (MAR type acquisitions) 
13. Utility Location, Relocation Coordination, and Utility Design 
 
HSIP staff will notify the selected Consultants in writing, or via email, when services are needed 
on a project-by-project basis.  A scoping meeting will be held for each assigned project to 
determine the services the Consultant will be required to provide.  HSIP projects typically originate 
from one of several HSIP initiatives.  The following are the current list of HSIP initiatives that may 
be assigned to the selected Consultants: 

 Roadway Departure Emphasis 

 Louisville Vision Zero 

 Statewide Competitive Intersections 

 Traffic Signal Enhancements 

 Roadway Reconfigurations 

 Local Road Safety 
 
On a project-by-project basis, HSIP staff will provide the Consultant with highway safety design 
concepts and construction strategies aimed at the primary HSIP initiative from which the project 
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originates.  During the project development process, the selected Consultant may be required to 
coordinate with, and involve staff from, the associated District Office and/or Local Public Agency 
representatives.  NOTE:  Central Office HSIP staff will always be the overall project manager of 
any and all HSIP projects assigned under this statewide contract. 

VI. SPECIAL INSTRUCTIONS 

Six (6) consultants will be selected to provide these services for a period of two (2) years with no 
new work assigned after two years from the Notice to Proceed, although the contract may be 
extended for time to complete work already assigned. Contracts will have an upset limit of 
$2,000,000. Once the upset limit is reached or the two year term has expired, services may be 
re-advertised and no additional Letter Agreements will be executed under the contract. Contracts 
will not be modified to increase the upset limit or extended for time to assign new work. No Letter 
Agreement shall exceed $500,000 without written approval from the State Highway Engineer.  

The Selection Committee will rank and list the selected Consultants in consecutive order to 
determine the initial order for which projects will be assigned. Projects will generally be assigned 
on a rotational basis. The Department reserves the right to select one of the firms outside of the 
assignment order for a particular project if it is to the benefit of the Department. That firm, if 
selected out of order, will be skipped in the rotation when their turn comes, and the regular order 
will be followed thereafter. The Division of Traffic Operations reserves the right to group multiple 
projects together as one offering if it is advantageous to the Department. The Department may 
also add additional work to an existing Letter Agreement, if needed. A firm will not be offered an 
additional project until the remaining firms on the list have been offered a project. If a firm declines 
to accept a project, that firm will not be eligible to accept another project until the remaining firms 
on the list have been offered a project. If a firm declines a project or does not respond to an 
invitation to perform services for a project within five (5) business days, documentation shall be 
provided in the project files and the next firm on the rotating list shall be offered the project. 

Instructions for Response to Announcement can be found at: 
https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx 

The Department will allow for the following modifications to the standard response format for 
response to this Statewide Planning Services advertisement only: 

 Section 3: Project Team Organizational Chart, may be expanded not to exceed two 8.5” x 
11” (A-B) or one 11” x 17” page. 

 Section 4 (A-E): Resumes, may be expanded not to exceed 6 pages total (A-F). 

 Section 5 (A-B): Workload / commitments does not have a page limit. 

 Section 6 (A-E): Project Experience, may be expanded not to exceed 8 pages total (A-H). 

 Section 7 (A-D): Project Approach, as standard procedure, the DBE Participation Plan 
should also be included in this portion of the response with a total of four pages allowed. 

VII. AVAILABLE INFORMATION 

The Department will furnish any plans, specifications, reports, or other information in the 
possession of the Department needed for providing the services desired. 

https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx
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VIII. ROADWAY DESIGN 

A determination will be made during the scoping of a project as to the extent of Roadway Design 
Services that will be needed for each project.  When roadway design is required for a project, the 
roadway design services will include all design engineering and studies required for the 
development of plans and/or proposal documents.  The scope of effort required will vary on a 
project-by-project basis and will depend on the extent of the safety challenges within a project 
and the available project budget.  After diagnosing the existing safety challenges, the selected 
Consultants will be responsible for identifying safety improvement options and documenting why 
these options are likely to improve safety; evaluating the benefits, costs, and impacts of each 
safety improvement option; making recommendations as to which safety improvement option or 
combination of options appear to be best suited for improving safety along the project within the 
available project budget; and providing concise documentation that summarizes the safety 
challenges, the safety improvement options, and the Consultant’s final recommendations.  This 
will ultimately allow the project team to make informed decisions concerning which 
improvement(s) to implement. 

In general, HSIP projects are developed and let to construction as “Proposal Only” projects.  
Therefore, if plan & profile sheets, pipe sheets, cross sections, summary sheets, detail sheets, 
etc. are required, these sheets shall be submitted on 8.5” x 11” size sheets.  For certain projects, 
it may be appropriate to submit 11” x 17” size sheets.  The scale of the sheets can be varied 
depending upon the information that is being conveyed.  

IX. SURVEY AND INVENTORY 

A determination will be made during the scoping of a project as to the extent of surveying that will 
be needed for each project.  Appropriate survey methods will be determined on a project-by-
project basis. Survey work may include any, or all, of the following:  reconnaissance, control, 
planimetric survey, utility location, subsurface utility location according to ASCE standards, terrain 
survey, establishing property lines, and staking. 
 
A determination will be made during the scoping of a project as to the extent of inventorying that 
will be needed for each project.  Inventory work may include, but not limited to, identifying and 
documenting the location, geometry, condition, safety, and/or type of any, or all, of the following 
existing roadway features or elements:  curves (and associated superelevation cross slopes), 
shoulders, roadside slopes, ditches, drainage structures, guardrail, signage, and pavement 
markings.  Because many roadway features are best located by milepoint, the selected 
Consultants will need to provide a Digital Measuring Instrument (DMI) for certain inventory 
purposes.  The selected Consultants should also have the capability to work with KYTC’s Highway 
Information System (HIS) database and GIS database. 

X. TRAFFIC ENGINEERING 

A determination will be made during the scoping of a project as to the extent of the Traffic 
Engineering Services that will be needed for each project.  On most projects, Traffic Engineering 
Services may include highway signing and markings.  The selected Consultants will be required 
to determine the appropriate signing and markings based on the current edition of the MUTCD.  
Signing may include regulatory, warning, or guidance signing.  Panel signing will not be required 
in this contract.  For some projects, Traffic Engineering Services may include a capacity analysis 
to determine the traffic capacity effects of an improvement option.  On rare occasions, Traffic 
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Engineering Services may include traffic modeling to further determine the effects of an 
improvement option. 

XI. CRASH DATA AND/OR SAFETY PERFORMANCE ANALYSIS 

A determination will be made during the scoping of a project as to the extent of Crash Data and/or 
Safety Performance Analysis needed for each project.  Most projects will include a review and 
diagnosis of historical crash data.  This may range from compilation of general crash data 
statistics to filtering and categorization of crash data based on crash types, pavement conditions, 
lighting conditions, time of day, time of year, etc.  The goal is to identify any crash trends that 
could possibly be mitigated through the implementation of a specific countermeasure or 
combination of countermeasures. 
 
A Safety Performance Analysis and/or study to determine an approximate return on investment 
may be required for some projects.  The selected Consultant should demonstrate familiarity with 
resources such as the Highway Safety Manual (HSM), Interactive Highway Safety Design Module 
(IHSDM), and/or the Crash Modification Factors (CMF) Clearinghouse.  The goal is to determine 
the potential safety benefit of the improvement options that are being considered for a specific 
project.  This information coupled with cost and other factors, such as Right-of-Way, Utility, and 
Environmental impacts, will allow for more informed decision making during the Preliminary 
Review stage of a project. 

XII. DRAINAGE 
 
A determination will be made during the scoping of a project as to the extent of Drainage Design 
that will be needed for each project.  The scope of effort required will vary on a project-by-project 
basis.  When drainage is involved in HSIP projects, typically, it only includes culvert and entrance 
pipe replacements or extensions.  However, on occasion, larger drainage structures, such as 
reinforced concrete box culverts, will need to be extended or replaced.  The selected Consultants 
will be responsible for the development of plans and/or special drainage analyses. Required 
services may include: 

 Performing watershed and/or drainage network analyses 

 Developing hydraulic models for watershed and/or drainage networks 

 Performing hydraulic analyses for storm sewers, culvert pipe, and/or box culverts 

 Analyzing buried structures for structural integrity 

XIII. GEOTECHNICAL SERVICES AND STRUCTURE DESIGN 

Generally, it is at the Preliminary Review Meeting when a determination will be made as to 
whether a project will require Geotechnical Services and/or Structure Design, and whether these 
services will be performed by the Consultant or by the Department.  If performed by the 
Consultant, a supplemental letter agreement will be issued to assign the additional work.  
Geotechnical Services are anticipated to be coring, soils strength, and slope stability analysis.  
Structure Design is anticipated to be box culvert extensions, earth retaining structures, and minor 
bridge retrofits. 

XIV. RIGHT OR WAY 

Most HSIP projects have the goal of implementing improvements within existing right of way.  
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When potential improvement options require the acquisition of additional right of way, the selected 
Consultant shall identify and show the property owner information on the plans, along with the 
existing right of way, property lines, and proposed right of way.  Right of Way summary sheets 
shall be provided at the Preliminary Review Meeting showing the estimated areas of taking for 
each improvement option.  Generally, it is at the Preliminary Review Meeting when a 
determination will be made as to whether a project will require Right of Way Services, and whether 
the services will be performed by the Consultant or by the Department.  If performed by the 
Consultant, a supplemental letter agreement will be issued to assign the additional work.  When 
right of way is needed for an HSIP project, it will generally be minimal; therefore, it is anticipated 
that most right of way will be acquired using the minor acquisition review (MAR) valuation and 
acquisition process.  However, the selected Consultant may be responsible for any, or all, of the 
following: appraisals, appraisal reviews, negotiations, relocation assistance, project management, 
titles and closings, property management, and other related acquisition services.  All Right of Way 
Services performed by the selected Consultant shall adhere to Federal and State regulations and 
conform to the policies and procedures outlined in the Right of Way Guidance Manual.  Appraisers 
must be selected from the KYTC ROW list of pre-qualified real estate appraisers.  A copy of the 
list can be obtained by contacting Eric Monhollon at Eric.Monhollon@ky.gov.  The selected 
Consultant agrees that, upon request, staff will be available to assist in responding to FHWA or 
State inquiries or citations.  The selected Consultant will be responsible for maintaining all files 
while performing Right of Way Services.  Once Right of Way Services are completed for a project, 
all files will be turned in and submitted to the District Right of Way Supervisor. 

 
Sub-Providers providing Right of Way Services for any project shall meet the same requirements 
and level of experience as required of the prime. No subcontract under the letter agreement shall 
relieve the primary respondent of responsibility for the service. If the respondent uses a Sub-
Provider for any, or all, of the work required, the following conditions shall apply under the listed 
circumstances: 

 Respondents planning to subcontract all, or a portion, of the work shall identify the 
proposed Sub-Providers. 

 Subcontracting shall be at the respondent’s expense. 

 KYTC retains the right to check Sub-Provider’s background and determine whether to 
approve or reject the use of the submitted Sub-Providers. 

XV. UTILITIES 

Most HSIP projects have the goal of implementing improvements without impacting existing 
utilities.  The selected Consultant will be responsible for locating the existing utilities to determine 
if potential improvement options will impact an existing utility, and if so, the feasibility of utility 
relocation and the associated cost estimate(s).  All utilities, including aerial carriers, may need to 
be field-verified by the Consultant.  For HSIP projects this will typically be Quality Levels C & D; 
however, Quality Levels A and/or B may also be needed on a project-by-project basis.  Depending 
on the final improvement options that are selected, the selected Consultant may be required to 
perform additional Utility Services, such as, but not limited to:  Utility Relocation Coordination, 
assisting the Department with Utility Design Plans, and/or developing the Utility Contact List.  
Generally, it is at the Preliminary Review Meeting when a determination will be made as to 
whether a project will require additional Utility Services, and whether the services will be 
performed by the Consultant or by the Department.  If performed by the Consultant, a 
supplemental letter agreement will be issued to assign the additional work. 

mailto:Eric.Monhollon@ky.gov
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XVI. ENVIRONMENTAL SERVICES 

Generally, it is at the Preliminary Review Meeting when a determination will be made as to 
whether Environmental Services will be performed by the Consultant or by the Department.  If 
performed by Consultant, a supplemental letter agreement will be issued to assign the additional 
work.  The required Environmental documentation will be determined based on the improvement 
options that are selected at the Preliminary Review Meeting.  For most HSIP projects it is 
anticipated that the Environmental Document will be a CE Level 1 or CEMP.  If Environmental 
Services are performed by the Consultant, the selected Consultant may be responsible for any, 
or all, of the following: 
 
A. Environmental Services 

A.1 Environmental studies required to obtain location approval including Air Quality 
Analysis, Highway Noise Analysis, Socioeconomic Impact Analysis, Aquatic 
Ecosystem Analysis, Terrestrial Ecosystem Analysis, Wetland Delineation, Stream 
Classification, Section 401/404 permitting, Underground Storage Tank and Hazardous 
Material Investigations, and Cultural Historic/Archaeological Resource Investigations.  

A.2 Mitigation and Remediation as required in any of the aforementioned studies.  
 
B. Document Preparation 

B.1 Technical reports necessary to adequately address specific areas of impact in each of 
the aforementioned areas.  

B.2 Environmental documentation (CE) necessary for project location approval.  
B.3 Design drawings and data necessary for 401/404 WQC/permit applications.  

 
C. Laboratory Services 
Interested Consultants will not be required to comply with the requirement of utilizing a laboratory 
prequalified with the KYTC and for UST/Hazmat Services. Criteria for identification of acceptable 
testing facilities will be discussed with the selected Consultant(s) who will provide KYTC with a 
proposed list of laboratories for approval. 

XVII. PREQUALIFICATION REQUIREMENTS 

To respond to this project, the Consultant must be prequalified in the following areas by the 
response due date of this advertisement. 
 

ROADWAY DESIGN 

 Rural Roadway Design 

 Surveying 

 Urban Roadway Design 
 
STRUCTURE DESIGN 

 Spans under 500 feet 
 
TRAFFIC ENGINEERING  

 Traffic Engineering 
 

Environmental & UST Services* (see note below) 

 UST & Hazmat Preliminary Site Assessment (Phase 1) 

 Hazmat Site Investigation (Phase 2) 

https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Roadway%20Design.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Structure%20Design.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Traffic%20Engineering.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Environmental%20and%20UST%20Services.pdf


KYTC Procurement Bulletin 2023-03 Page 8 of 9 Highway Safety Improvement Services 

 
Environmental Aquatic & Terrestrial Ecosystems Analysis* (see note below) 

 Fisheries* 

 Botany* 

 Terrestrial Zoology* 

 Wetlands* 

 Freshwater Macroinvertebrates* 

 Water Quality* 
 

Environmental Archaeology & Other Services* (see note below) 

 Air Quality Analysis* 

 Prehistoric Archaeology* 

 Socio-Economic Analysis* 

 Highway Noise Analysis* 

 Historic Archaeology* 

 Cultural-Historic Analysis* 
 

Geotechnical Services* (see note below) 

 Geotechnical Engineering* 

 Geotechnical Drilling* 

 Geotechnical Laboratory Testing* 
 

Right of Way* (see note below) 

 Acquisition* 
 

Transportation Planning* (see note below) 

 Pedestrian & Bicycle Planning & Design* 
 

Utility Design Services* (see note below)  

 Communication* 

 Electrical Level 1* 

 Electrical Level 2* 

 Gas Level 1* 

 Gas Level 2* 

 Water & Sewer Level 1* 

 Water & Sewer Level 2* 

 Petroleum* 

 Utility Preconstruction Coordination* 

 Utility Construction Inspection* 
 
* Note – These prequalifications are not required with the initial proposal as it is uncertain to the 
extent practicable if they are necessary. Should these services become necessary during the 
delivery of the project in this or future phases, the selected Consultant team must obtain the 
required qualifications before providing those services or bring on a prequalified subconsultant at 
that time. 

XVIII. PROCUREMENT SCHEDULE 

Dates other than Response Date are tentative and provided for information only. 

https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Environmental%20Aquatic%20and%20Terrestrial%20Ecosystems%20Analysis.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Environmental%20Archaeology%20and%20Other%20Services.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Geotechnical%20Services.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Right%20of%20Way%20Services.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Transportation%20Planning.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Utility%20Design.pdf
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 Advertisement Date:    September 13, 2022 

 Response Date:    October 5, 2022 by 4:30 PM ET (Frankfort Time) 

 First Selection Meeting:   October 10, 2022 

 Final Selection:    October 24, 2022 

 Pre-Design Conference:   November 2, 2022 

 Notice to Proceed:    November 23, 2022 

XIX. PROJECT SCHEDULE 

Individual project schedules will be defined by Letter Agreement on a project-by-project basis. 
 

Completion of All Services – 2 years from Notice to Proceed 

XX. EVALUATION FACTORS 

Consultants will be evaluated by the selection committee based on the following, weighted factors: 
 

1. Project approach and proposed procedures to accomplish the services for the project. (30 
Points)  
 

2. Relative experience of proposed team on projects of similar type and complexity. (20 
Points) 
 

3. Proposed procedures to develop and deliver projects to letting quickly and efficiently. (20 
Points) 
 

4. Relative experience of key project team members. (10 Points) 
 

5. Available team workload capacity to comply with project schedule. (10 Points) 
 

6. DBE Participation Plan (8 Points) 
 

7. Knowledge of the locality and familiarity of the general geographic area. (2 Points) 

XXI. SELECTION COMMITTEE MEMBERS 

1. Mike Vaughn, P.E., User Division 
2. Deanna Mills, P.E., User Division 
3. Larry Krueger, P.E., Secretary’s Pool 
4. Stephen De Witte, P.E., Secretary’s Pool 
5. Cindy Evensen, Governor’s Pool 


