SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION
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UTILITIES AND RAIL CERTIFICATION NOTE

County County - HSIP AAAA(BBB)
FD52 AAA BBBB CCC-DDD
Project Location & Brief Description (e.g. Safety Improvements along Route from MP to MP)
Item No. X-9xxx.00






GENERAL PROJECT NOTES ON UTILITIES
For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or construction boundaries of the project to be worked using the procedure set forth in KRS 367.4909(9)(k).  This temporary field locating of the project excavation boundary shall take place prior to submitting an excavation location request to the underground utility protection Kentucky Contact Center.  For large projects, the awarded contractor shall work with the impacted utilities to determine when additional white lining of the remainder of the project site will take place.  This provision shall not alter or relieve the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917 in their entirety.
NOTE: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.
The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his/her activities.  The contractor will coordinate his/her activities to minimize and, where possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations before excavating.
The contractor shall make every effort to protect underground facilities from damage as prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more than ten (10) business days prior to excavation.   The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request does not relieve the contractor from the responsibility of contacting non-member facility owners, whom are to be contacted through their individual Protection Notification Center.  It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.  Non-compliance with these directives can result in the enforcement of penalties.
	NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

	

There are no known utility relocations within the project limits.  If an unknown utility is encountered, the contractor will be responsible for arranging an on-site meeting with the utility owner/representative(s) and the Engineer to discuss potential impacts and solutions to either avoid the utility or relocate the utility.  Depending on the solution selected, the Engineer will determine whether or not additional contract time is appropriate.


	*The Contractor is fully responsible for protection of all utilities listed above*



	THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

	

	None

	THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT



	

	
None







	THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT

	

	

	 None

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED
☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent









AREA UTILITIES CONTACT LIST
Utility Company/Agency	Contact Name	Contact Information
1. 


2. 


3. 


4. 


5. 


6. 


7. 


8. 


9. 


10. 


NOTE: The Utilities Contact List is provided as informational only, and may not be a complete list of all Utility Companies with facilities in the project area.
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