
Governor

An Equal Opportunity Employer M/F/D

TRANSPORTATION CAB

March 21, 2018 

CALL NO. 100 
CONTRACT ID NO. 181201 
ADDENDUM # 2 

Subject: FAYETTE COUNTY, NHPP 2681 (033) 
Letting March 23, 2018 

(1)Revised – Utility and Rail Certification – Pages 108-119 of 281

Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 

If you have any questions, please contact us at 502-564-3500. 

Sincerely, 

Rachel Mills, P.E. 

Director 

Division of Construction Procurement 

RM:mr 

Enclosures 

http://transportation.ky.gov/Construction-Procurement/
http://transportation.ky.gov/Construction-Procurement/


UTILITIES AND RAIL CERTIFICATION NOTE 

Fayette County 

0NHPP2681031 

FD52 034 7664201U 

Mile point: 8.731 TO 10.015 

WIDEN NEW CIRCLE ROAD IN LEXINGTON FROM GEORGETOWN ROAD TO BOARDWALK AVENUE 

INCLUDING INTERCHANGE RECONSTRUCTION AT NEWTOWN 

PIKE.(2002BOPC)(2004BOPP)(10CCR)(12CCR)(14CCR) 

ITEM NUMBER: 07‐366.00 

 

 

 

 

Page 1 of 12 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

Please Note: The information presented in this Utility Note is informational in nature and the information 

contained herein is not guaranteed. 

The  contractor will  be  responsible  for  contacting  all  utility  facility  owners  on  the  subject  project  to 

coordinate his activities.   The contractor will coordinate his activities to minimize and, where possible, 

avoid conflicts with utility facilities.  Where conflicts with utility facilities are unavoidable, the contractor 

will  coordinate  any  necessary  relocation  work  with  the  facility  owner  and  Resident  Engineer.    The 

Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility 

conflict occurs.   The utility facilities as noted in the previous section(s) have been determined using data 

garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., 

field  inspections, and/or  reviews of  record drawings. The  facilities defined may not be  inclusive of all 

utilities in the project scope and are not Level A quality, unless specified as such.   It  is the contractor’s 

responsibility to verify all utilities and their respective locations before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in the 

Underground  Facility  Damage  Protection  Act  of  1994,  Kentucky  Revised  Statute  KRS  367.4901  to 

367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 

with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 

the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 

than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate Requests 

to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request does not 

relieve the contractor from the responsibility of contacting non‐member facility owners, whom are to be 

contacted through their individual Protection Notification Center.  It may be necessary for the contractor 

to contact the County Court Clerk to determine what utility companies have facilities in the area.  Non‐

compliance with these directives can result in the enforcement of penalties. 
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NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Columbia Gas of Kentucky – Gas Distribution 

The company has yet to provide final relocation plans for their facilities; consequently, we are unable to 

identify all current, or proposed, locations of the company’s facilities; however, the following  locations 

are approximated within the roadway plans: 

Beginning at Station 100+00, the company has a gas main located on the north side of New Circle Road.  

The gas main follows along New Circle Road, heading east, and enters the disturbance limits near Station 

106+50.  From there, the gas main continues to Station 124+00 then makes a quick turn south then east 

and crosses under the New Circle Road/Georgetown Road Ramp D.  The gas main then continues travelling 

east on the north side of New Circle Road.  Starting near Station 137+00, a second gas main begins running 

parallel to the aforementioned gas main.  Farther down, near Station 138+50, a gas main approaches the 

south side of New Circle Road and turns east.   There are now two gas mains on the north side of New 

Circle Road and one gas main on the south side.   Near Station 141+00, the gas main  located along the 

south side of New Circle Road turns north, crosses under New Circle Road, and meets near the other two 

gas mains.  From this intersection, only two gas mains depart.  One gas main goes north under New Circle 

Road/Georgetown Road Ramp C and continues along the  and the other continues east along New Circle 

Road and crosses under New Circle Road/Georgetown Road Ramp C.  The latter gas main continues east 

and splits near station 146+00.  One gas main turns south and crosses under New Circle Road then turns 

east to follow along the south side of New Circle Road.  The other gas main remains on the north side of 

New Circle Road,  continues  east,  and  crossed under New Circle Road/Newtown Pike Ramp B before 

turning north near Station 162+00 and turned east while crossing New Circle Road/Newtown Pike Loop 

B.   The gas main then crosses under Newtown Pike and New Circle Road/Newtown Pike Ramp C near 

Station  172+00  and  splits  near  Station  174+00.   One  gas main  heads  north  and  the  other  gas main 

continues east along New Circle Road. The gas main along the south side of New Circle Road keeps going 

east and crosses under both New Circle Road/Newtown Pike Ramp A, Loop D, and Ramp D near Stations 

159+00, 168+00, and 174+00 then ends.  The gas main on the north side of New Circle Road continues 

along east and crosses under Colesbury Circle near Station 203+00.  Another gas main joins on the north 

side of New Circle Road at Colebury Circle as well.  One of the gas main continues east until the end of 

construction near Station 211+00.  The other gas main turn south and crosses under New Circle Road near 
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Station 204+50.   This gas main  then  turns east and  follows  the south side of New Circle Road before 

turning south near Station 209+00. 

Additionally, there are gas mains along and under Georgetown Road and Newtown Pike that may also 

cross loops and ramps near the New Circle Road intersections. 

Kentucky American Water – Drinking Water Distribution  

Beginning at Station 100+00, the company has a water line that follows along the south side of New Circle 

Road.  The water line remains outside the disturbance limits until it splits and crosses under New Circle 

Road near Station 108+50.  The water line crossing New Circle Road heads north, while the other water 

line continues east along the south side of New Circle Road and around New Circle Road/Georgetown 

Road Ramp A.  The water line then crosses under Georgetown Road.  In addition to this water line, two 

other water lines approach Finney Drive from Georgetown Road.  Two of these waterlines intersect near 

Finney Drive, and from there, two water lines cross under Frontage Road and follow along the south side 

of Frontage Road.   One water  line then cross under New Circle Road/Georgetown Road Ramp B, New 

Circle Road, and New Circle Road/Georgetown Road Ramp C near Station 142+00 and heads northwest 

along New Circle Road/Georgetown Road Ramp C, before crossing under Georgetown Road and heading 

north.  The other water line continues along and under Frontage Road.  This water line continues on the 

south side of New Circle Road and then splits near Station 154+50.  One line heads south and the other 

heads north under New Circle Road.  After crossing, this water line heads east along the north side of New 

Circle Road, before travelling along the north side of New Circle Road/Newtown Pike Ramp B.  This water 

line  then  crosses under Newtown Pike and exits  the disturbance  limits.    Later, a different water  line 

crosses New Circle Road near Station 183+00 and two water lines enter the disturbance limits near Station 

193+00.  The two water lines follow along the north side of New Circle Road.  One of the water lines heads 

south and crosses under New Circle Road near Station 202+50. 

Additionally, there are water lines along and under Georgetown Road and Newtown Pike that may also 

cross loops and ramps near the New Circle Road intersections. 
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Lexington Fayette Urban County Government – Sewer Collection 

The  company  has  facilities  along Georgetown  Road  from  Stations  104+00  to  108+00  and  115+00  to 

118+00, with Georgetown Road crossings near Stations 104+50, 107+50, and 117+50.  The company has 

facilities on both the north side of New Circle Road/Georgetown Road Ramp C and the south side of New 

Circle Road/Georgetown Road Ramp B.   From there, the company has facilities along the north side of 

New Circle Road between Stations 144+00 and 152+00.  The company has facilities crossing New Circle 

Road near Station 158+50.  Lastly, the company has numerous facilities along the north and south side of 

New Circle Road from Stations 196+00 to 211+00, with a crossing under Boardwalk.  

Kentucky Utilities Company ‐ Electric Distribution 

The company has electric distribution facilities along both the north and south sides of New Circle Road 

throughout the project and along Georgetown Road, Newtown Pike, and Boardwalk as well.  There are 

many roadway crossings throughout the project, especially near the intersections of Georgetown Road, 

Newtown Pike, and Boardwalk.   Additionally,  there are numerous  service  lines and a  substation near 

Station 139+00. 

Kentucky Utilities Company ‐ Electric Transmission 

The company has two electric transmission lines along New Circle Road.  One is a 138 kV line and the other 

is a 69 kV line.  The 138kV line begins on the north side of New Circle Road and crosses diagonally near 

Station 102+00.  The 138 kV line then runs along the south side of New Circle Road from Stations 103+00 

to 122+50, before crossing New Circle Road diagonally near Station 124+00.  The 138kV line then follows 

along the north side of New Circle Road through the end of the project near Station 211+00.  The 69 kV 

line is attached to the 138 kV line from Stations 100+00 to 122+50.  While the 138 kV line crosses New 

Circle Road near Station 124+00, the 69 kV line separates and continues along the south side of New Circle 

Road through Station 158+00, before turning southeast.  The 69kV line then crosses Newtown Pike and 

leaves the project area. 
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AT&T KY – Phone, Communication 

Beginning at Station 172+50, the company has aerial fiber cable attached to Kentucky Utilities’ facilities 

that cross New Circle Road/Newtown Pike Ramp D and New Circle Road diagonally.  The company then 

has aerial  fiber cables which  travel along  the north  side of New Circle Road  from Stations 175+00  to 

205+00 which then turn south and cross New Circle Road near Station 205+00.   The company also has 

buried fiber cables along the north side of New Circle Road from Stations 182+75 to 186+75 and along the 

south side of New Circle Road from Stations 203+00 to 205+00. 

Beginning  at  Station  100+00  and  ending  at  near  Station  123+00,  the  company  has  aerial  fiber  cable 

attached  to  Kentucky Utilities’  facilities  along  the west  side  of Georgetown  Road.    Additionally,  the 

company has buried fiber cable along the west side of Georgetown Road from Stations 100+00 to 103+00. 

Windstream ‐ Communication 

The  company has yet  to provide a proposed  relocation plan  for  their  facilities;  consequently, we are 

unable to identify the current, or proposed, location of the company’s facilities. It is anticipated that the 

company  may  have  facilities  located  along  New  Circle  Road,  Georgetown  Road,  

Newtown Pike, and Boardwalk.  It is also possible that the company will have facilities located at other 

locations throughout the project. 

KDL Windstream ‐ Communication 

The  company has yet  to provide a proposed  relocation plan  for  their  facilities;  consequently, we are 

unable to identify the current, or proposed, location of the company’s facilities. It is anticipated that the 

company  may  have  facilities  located  along  New  Circle  Road,  Georgetown  Road,  

Newtown Pike, and Boardwalk.  It is also possible that the company will have facilities located at other 

locations throughout the project. 

Spectrum – CATV, Communication 

The  company has yet  to provide a proposed  relocation plan  for  their  facilities;  consequently, we are 

unable to identify the current, or proposed, location of the company’s facilities. It is anticipated that the 

company  may  have  facilities  located  along  New  Circle  Road,  Georgetown  Road,  
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Newtown Pike, and Boardwalk.  It is also possible that the company will have facilities located at other 

locations throughout the project. 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 

PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Not Applicable 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 

THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

Columbia Gas of Kentucky – Gas Distribution 

Though the company has worked closely with KYTC District 7 and provided preliminary relocation plans, 

the company has yet to provide a final proposed relocation plan for their facilities; consequently, we are 

unable to identify all current, or proposed, locations of the company’s facilities. It is anticipated that the 

company  may  have  facilities  located  along  New  Circle  Road,  Georgetown  Road,  

Newtown Pike, and Boardwalk.  It is also possible that the company will have facilities located at other 

locations throughout the project. 

The company is estimated to submit relocations plans and execute an agreement with KYTC by April 15, 

2018.    The  company  is  then  estimated  to  begin  relocation work  on  July  1,  2018 with  an  estimated 

completion date of January 1, 2020.  The company plans to relocate the utilities in three phases.  Phase 1 

will  focus on  relocating  the  infrastructure  around  the Newtown  Pike  / New Circle  interchange.    It  is 

estimated that Phase 1 will be complete by November 30, 2018.   Phase 2 will  focus on relocating  the 

infrastructure from the Newtown Pike / New Circle interchange to Boardwalk.  It is estimated that Phase 

2 will be complete by April 1, 2019. 

Kentucky American Water – Drinking Water Distribution  

The company will relocate the water line crossing New Circle Road near Station 142+00 to approximate 

Station 142+75.  The company will also relocate water line on the north side of Ramp C and south side of 

Ramp B. 
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The company will relocate the water line on the south side of New Circle Road from Stations 143+00 to 

155+00. 

The company will relocate the water line on the north side of New Circle Road from Stations 196+00 to 

203+00.  This includes the relocation of a meter vault near Station 196+00. The company also has a small 

water line relocation segment on the south side of New Circle Road near Station 203+00. 

The  company  has  some  small water  line  relocation  segments  along Georgetown  Road  near  Stations 

104+00, 106+00, 120+00, and 122+00.   The company will also  relocate water  line on  the east side of 

Georgetown Road from Stations 115+00 to 119+00.  This include a crossing under Georgetown Road near 

Station 117+50. 

The company is estimated to begin relocation work on April 1, 2018 with an estimated completion date 

of October 1, 2018. 

Kentucky Utilities Company ‐ Electric Distribution 

The company will  install fours new poles from Stations 134+00 to 139+00 along the south side of New 

Circle  Road.    This  will  relocate  the  electric  lines  crossing  New  Circle  Road  near  Station  134+50  to 

approximate Station 134+25.  It will also adjust the electric line clearance over Georgetown Road.   

The company will install three poles from Stations 139+00 to 145+00 along the south side of New Circle 

Road.  This will allow the electric line to cross over Ramp B rather than pass through Ramp B. 

The company will install three poles from Stations 145+00 to 151+00, two along the south side of New 

Circle Road and one along the north side.  This will shift the electric lines on the south side of New Circle 

Road approximately  fifty  feet  further south and  the New Circle Road crossing near Station 149+00  to 

approximate Station 149+25. 

The company will install three poles from Stations 151+00 to 158+00, along the south side of New Circle 

Road.  This will shift the electric lines on the south side of New Circle Road further south. 
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The company will  install one pole on the north side of New Circle Road near Station 174+25.   This will 

adjust a pole outside of the disturbance limits.  The company will also install one pole on each side of New 

Circle Road near Stations 194+50 and 196+00.   

The company will  install  two poles along  the west  side of Georgetown Road  from Stations 107+00  to 

110+00.   This will  shift  the electric  lines  further west. The company will also  install  three poles along 

Georgetown Road from Stations 113+00 to 118+00. 

The company is estimated to begin relocation work on January 1, 2019 with an estimated completion date 

of March 1, 2019. 

Kentucky Utilities Company ‐ Electric Transmission 

The company is relocating portions of both their 138kV line and 69 kV line.   

The 138 kV line’s relocation begins near Station 143+00 and ends near Station 202+00.  This segment of 

the 138 kV line follows along the north side of New Circle Road.  To complete the relocation, the company 

is  relocating poles near Stations 146+50, 150+00, 153+25, 158+25, 163+25, 167+75, 172+25, 175+75, 

180+00, 184+50, 189+00, 192+75, 196+50, 199+75, and 202+25.  An additional pole will be relocated along 

the Lexmark Overpass, north of New Circle Road. 

The 138 kV line’s relocation begins near Station 122+50 and ends near Station 158+50.  This segment of 

the 138 kV line follows along the north side of New Circle Road.  To complete the relocation, the company 

is  relocating poles near Stations 134+25, 136+75, 139+00, 141+25, 144+75, 147+00, 149+25, 152+75, 

155+50, 156+75, and 158+25.  Two additional poles will be relocated along New Circle Road/Georgetown 

Road Ramp A near Stations 18+00 and 21+75. 

The company  is estimated to begin relocation work on October 1, 2018 with an estimated completion 

date of January 1, 2019. 
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AT&T KY – Phone, Communication 

The company is relocating their aerial cables along the north side of New Circle Road from Stations 174+00 

to 205+00.  This includes installing poles near Stations 176+00, 178+00, 180+00, 182+50, 187+00, 189+00, 

192+75, and 193+50.   

The company is relocating buried fiber cable along the south side of New Circle Road from Stations 192+50 

to 194+50. 

The company is relocating their aerial fiber cable along the west side of Georgetown Road from Stations 

100+00 to 103+00 and 107+00 to 116+00. 

The company is estimated to begin relocation work on May 1, 2019 with an estimated completion date of 

September 1, 2019. 

Windstream ‐ Communication 

The  company has yet  to provide a proposed  relocation plan  for  their  facilities;  consequently, we are 

unable to identify the current, or proposed, location of the company’s facilities. It is anticipated that the 

company  may  have  facilities  located  along  New  Circle  Road,  Georgetown  Road,  

Newtown Pike, and Boardwalk.  It is also possible that the company will have facilities located at other 

locations throughout the project. 

The company is estimated to begin relocation work, upon AT&T’s relocation completion, on September 

1, 2019 with an estimated completion date of January 1, 2020. 

KDL Windstream ‐ Communication 

The  company has yet  to provide a proposed  relocation plan  for  their  facilities;  consequently, we are 

unable to identify the current, or proposed, location of the company’s facilities. It is anticipated that the 

company  may  have  facilities  located  along  New  Circle  Road,  Georgetown  Road,  

Newtown Pike, and Boardwalk.  It is also possible that the company will have facilities located at other 

locations throughout the project. 
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The company is estimated to begin relocation work, upon AT&T’s relocation completion, on September 

1, 2019 with an estimated completion date of January 1, 2020. 

Spectrum – CATV, Communication 

The  company has yet  to provide a proposed  relocation plan  for  their  facilities;  consequently, we are 

unable to identify the current, or proposed, location of the company’s facilities. It is anticipated that the 

company  may  have  facilities  located  along  New  Circle  Road,  Georgetown  Road,  

Newtown Pike, and Boardwalk.  It is also possible that the company will have facilities located at other 

locations throughout the project. 

The company  is estimated  to begin relocation work, upon KU Distribution’s relocation completion, on 

March 1, 2019 with an estimated completion date of May 1, 2019. 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 

CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Lexington Fayette Urban County Government – Sewer Collection 

The company  is relocating a sanitary sewer  line which crosses New Circle Road diagonally near Station 

104+50.   

The company is relocating a segment of the sanitary sewer line which crosses New Circle Road diagonally 

near Station 107+25.   The relocated segment  is on the south side of New Circle Road near New Circle 

Road/Georgetown Road Ramp D. 

The company  is relocating a sanitary sewer  line along the north side of New Circle Road from Stations 

141+00  (New Circle Road/Georgetown Road Ramp C Station 33+50) to 155+00.   This  includes sanitary 

sewer manhole installations near Stations 141+00, 143+50, 147+00, 150+00, 152+25, and 155+00. 

The company is relocating sanitary sewer lines which cross Georgetown Road near Station 116+75 and 

Frontage Road near Station 117+25.   
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The company is relocating a sanitary sewer line which follows along the north side of Frontage Road and 

crosses under Frontage Road near the intersection of Frontage Road and Finney Drive. This is located just 

south of New Circle Road/Georgetown Road Ramp B. 

The company is relocating a sanitary sewer line which crosses New Circle Road near Station 197+00.  The 

company is also replacing sanitary sewer lines located along the north and south side of New Circle Road 

from Stations 196+50 to 199+50.   The sanitary sewer  line relocation continues along the south side of 

New Circle Road from Stations 199+50 to 212+50 and includes a crossing under Boardwalk.  Sanitary sewer 

manholes will be placed along  the north  side of New Circle Road near Stations 196+50, 197+00, and 

199+50.  Sanitary sewer manholes will be placed along the south side of New Circle Road near Stations 

197+00, 199+00, 201+00, 203+50, 204+25, 206+00, 208+00, 210+25, and 212+50. 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent     

 

 

 

 

*The Contractor is fully responsible for protection of all utilities listed above* 
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AREA FACILITY OWNER CONTACT LIST 

Facility Owner  Address 
Contact 

Name 
Phone  Email 

AT&T KY – Phone, 

Communication 

894 East Main Street Ext 

Georgetown, KY 40324

Frank 

Ambrose
502‐867‐8240 fa2207@att.com 

Columbia Gas of 

Kentucky ‐ Natural 

Gas 

PO Box 14241 

Lexington, KY 40512 

Bryan 

Slone 
859‐288‐0253 bkslone@nisource.com 

Kentucky Utilities 

Company ‐ Electric 

Distribution 

500 Stone Road 

Lexington, KY 40503 

Chris 

Cobbler
502‐627‐3708 chris.cobbler@LGE‐KU.com 

Kentucky Utilities 

Company ‐ Electric 

Transmission 

820 West Broadway 

Louisville, KY 40232 

Greg 

Geiser 
502‐627‐3708 greg.geiser@LGE‐KU.com 

Kentucky‐American 

Water Company – 

Drinking Water 

2300 Richmond Road 

Lexington, KY 40502 

Cole 

Mitcham
859‐335‐3415 cole.mitcham@amwater.com 

Lexington Fayette 

Urban County 

Government ‐ Sewer 

301 Lisle Industrial 

Avenue Lexington, KY 

40511 

Rod 

Chervus
859‐425‐2408 rchervus@lexingtonky.gov 

Spectrum – CATV, 

Communication 

2544 Palumbo Dive 

Lexington, KY 40509 

Ralph 

McDonie
859‐514‐2417 ralph.mcdonie@twcable.com 

Windstream KDL ‐ 

Communication 

130 West New Circle 

Road Lexington, KY 

40505 

Larry 

Brashear
859‐357‐6255 larry.l.brashear@windstream.com

Windstream ‐ 

Communication 

130 West New Circle 

Road Lexington, KY 

40505 

Steve 

Johnson
859‐357‐6209 steve.johnson@windstream.com
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