
eProposal Jan-2009

CALL NO.  100

CONTRACT ID.  091059

JEFFERSON COUNTY

FED/STATE PROJECT NUMBER  ARRA 264-1(164)

DESCRIPTION  WATTERSON EXPRESSWAY (I-264)

WORK TYPE  JPC PAVEMENT REPAIRS - DIAMOND GRINDING

PRIMARY COMPLETION DATE  5/1/2010

LETTING DATE:  September 25, 2009
Sealed Bids will be received in the Division of Construction Procurement and/or the 
Auditorium located on the 1st floor of the Transportation Cabinet Office Building until 
10:00 AM EASTERN DAYLIGHT TIME  September 25, 2009.  Bids will be publicly 
opened and read at 10:00 AM EASTERN DAYLIGHT TIME.

DBE CERTIFICATION REQUIRED - 5%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
(Check guaranty submitted: Cashier's Check Certified Check Bid Bond )

BID BONDS WHEN SUBMITTED WILL BE RETAINED WITH THE PROPOSAL

DBE General Plan Included 

BID PROPOSAL ISSUED TO:  _________________________________

SPECIMEN _______________________________________________________
Address         City                                  State              Zip
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       CONTRACT ID - 091059                  ADMINISTRATIVE DISTRICT - 05

       PROJECT(S) IDENTIFICATION AND DESCRIPTION:

       COUNTY - JEFFERSON                            PCN - DE05602640959
       ARRA 264-1(164)
       WATTERSON EXPRESSWAY (I-264) REPAIR AND GRIND PAVEMENT ON I-264 FROM MP 12.7 TO MP 18.410.
       JPC PAVEMENT REPAIRS - DIAMOND GRINDING.  SYP NO. 05-02045.00.
       GEOGRAPHIC COORDINATES LATITUDE 38^12'00" LONGITUDE  85^40'00"

       COMPLETION DATE(S):
            COMPLETION DATE - May 01, 2010
            APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/contract)  
 
The Bidder must download the bid file located on the web site to prepare a bid packet for 
submission to the Department.  The bidder must include the completed bid packet printed 
from the Program along with the disk created by said program. 
 
 
JOINT VENTURE BIDDING 
Joint Venture bidding is permissible.  However, both companies MUST purchase a 
bidding proposal.  Either proposal may be submitted but must contain the company 
names and signatures of both parties where required.  A joint bid bond of 5% may be 
submitted for both companies or each company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
 
01/01/2009 
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FEDERAL CONTRACT NOTES 
 
 
The Kentucky Department of Highways, in accordance with the Regulations of the 
United States Department of Transportation 23 CFR 635.112 (h), hereby notifies all 
bidders that failure by a bidder to comply with all applicable sections of the current 
Kentucky Standard Specifications, including, but not limited to the following, may result 
in a bid not being considered responsive and thus not eligible to be considered for award: 
 
 102.02 Current Capacity Rating  102.10 Delivery of Proposals 
 102.08 Irregular Proposals   102.14 Disqualification of Bidders 
 102.09 Proposal Guaranty 
 
 
CIVIL RIGHTS ACT OF 1964 
The Kentucky Department of Highways, in accordance with the provisions of Title VI of 
the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal 
Department of Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby 
notifies all bidders that it will affirmatively insure that the contract entered into pursuant 
to this advertisement will be awarded to the lowest responsible bidder without 
discrimination on the ground of race, color, or national origin. 
 
 
NOTICE TO ALL BIDDERS 
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” 
Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of 
possible bid rigging, bidder collusion, or other fraudulent activities should use the 
“hotline” to report such activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General.  All information will be treated confidentially and caller anonymity 
will be respected. 
 
 
FHWA 1273 
The requirements of Paragraph VI of FHWA 1273 does not apply to projects with a total 
cost of less than $1,000,000.00. 
 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted.  However, in 
the case of DBE’s, second tier subcontracts will only be permitted where the other 
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subcontractor is also a DBE.  All second tier subcontracts shall have the consent of both 
the Contractor and the Engineer. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that 
Disadvantaged Business Enterprises (“DBE”) shall have the opportunity to participate in 
the performance of highway construction projects financed in whole or in part by Federal 
Funds in order to create a level playing field for all businesses who wish to contract with 
the Cabinet.  To that end, the Cabinet will comply with the regulations found in 49 CFR 
Part 26, and the definitions and requirements contained therein shall be adopted as if set 
out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the 
basis of race, color, national origin, or sex in the performance of work performed 
pursuant to Cabinet contracts.  The contractor shall carry out applicable requirements of 
49 CFR 26 in the award and administration of federally assisted highway construction 
projects. The contractor will include this provision in all its subcontracts and supply 
agreements pertaining to contracts with the Cabinet.  
 
Failure by the contractor to carry out these requirements is a material breach of its 
contract with the Cabinet, which may result in the termination of the contract or such 
other remedy as the Cabinet deems necessary. 
 
 
DBE GOAL 
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed 
on the front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that 
Disadvantaged Business Enterprises participate in a least the percent of the contract as set 
forth above as goals for this contract. 
 
 
OBLIGATION OF CONTRACTORS 
Each contractor prequalified to perform work on Cabinet projects shall designate and 
make known to the Cabinet a liaison officer who is assigned the responsibility of 
effectively administering and promoting an active program for utilization of DBEs.   
 
If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services 
needed to perform this work.  
 
Contractors are encouraged to use the services of banks owned and controlled by 
minorities and women.   
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE 
goal has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE 
CERTIFICATION OF DBE PARTICIPATION WILL NOT BE READ PUBLICLY.  
These bids will not be considered for award by the Cabinet and they will be returned to 
the bidder.   
 
“The bidder certifies that it has secured participation by Disadvantaged Business 
Enterprises (“DBE”) in the amount of ____ percent of the total value of this contract and 
that the DBE participation is in compliance with the requirements of 49 CFR 26 and the 
policies of the Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the printed bid packet.  All contractors 
must certify their DBE participation on that page. DBEs utilized in achieving the 
DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. 
 
 
DBE PARTICIPATION PLAN 
All bidders are encouraged to submit their General DBE Participation Plan with their bid 
on the official form.  Lowest responsive bidders whose bid packages include DBE 
Participation Plans may be awarded the contract at the next Awards Committee meeting 
provided that the DBE goal is met.  The DBE Participation Plan shall include the 
following: 
 

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used 
in the proposed project; 

2. Description of the work each is to perform including the work item , unit, 
quantity, unit price and total amount of the work to be performed by the 
individual DBE; 

3. The dollar value of each proposed DBE subcontract and the percentage of total 
project contract value this represents.  DBE participation may be counted as 
follows; 
a) If DBE suppliers and manufactures assume actual and contractual 

responsibility, the dollar value of materials to be furnished will be counted 
toward the goal as follows: 
• The entire expenditure paid to a DBE manufacturer; 
• 60 percent of expenditures to DBE suppliers that are not manufacturers 

provided the supplier is a regular dealer in the product involved.  A regular 
dealer must be engaged in, as its principal business and in its own name, 
the sale of products to the public, maintain an inventory and own and 
operate distribution equipment; and  

• the amount of fees or commissions charged by the DBE firms for a bona 
fide service, such as professional, technical, consultant, or managerial 
services and assistance in the procurement of essential personnel, 
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facilities, equipment, materials, supplies, delivery of materials and 
supplies or for furnishing bonds, or insurance, providing such fees or 
commissions are determined to be reasonable and customary.    

b) The dollar value of services provided by DBEs such as quality control testing, 
equipment repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures.  DBE credit for joint ventures will be 
limited to the dollar amount of the work actually performed by the DBE in the 
joint venture;   

4. Written and signed documentation of the bidder’s commitment to use a DBE 
contractor whose participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the 
contract as provided in the prime contractor’s commitment.  

 
The apparent low bidder who does not submit a General DBE Participation Plan with the 
bid shall submit it within 10 calendar days after receipt of notification that they are the 
apparent low bidder. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Participation Plan.   
 
Detailed DBE Participation Plan forms will be included in the Contractor Package 
presented to successful bidders following the awarding of the project.  The Detailed DBE 
Participation Plan must be completed and returned to Contract Procurement in 
accordance with Cabinet policy.  A copy of the blank estimate will be included with the 
Detailed DBE Participation Plan to list sequence items by PCN (Project Control 
Number).     
 
Changes to DBE Participation Plans must be approved by the Cabinet.  The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or 
scope of the project, the inability or unwillingness of a DBE to perform the work in 
accordance with the bid, and/or other circumstances beyond the control of the prime 
contractor.  
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS 
If the DBE participation submitted in the bid by the apparent lowest responsive bidder 
does not meet or exceed the DBE contract goal, the apparent lowest responsive bidder 
must submit a Good Faith Effort Package to satisfy the Cabinet that sufficient good faith 
efforts were made to meet the contract goals prior to submission of the bid.  Efforts to 
increase the goal after bid submission will not be considered in justifying the good faith 
effort, unless the contractor can show that the proposed DBE was solicited prior to the 
letting date.  DBEs utilized in achieving the DBE goal must be certified and prequalified 
for the work items at the time the bid is submitted. One complete set and nine (9) copies 
of this information must be received in the office of the Division of Contract Procurement 
no later than 12:00 noon of the tenth calendar day after receipt of notification that they 
are the apparent low bidder.  
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Where the information submitted includes repetitious solicitation letters it will be 
acceptable to submit a sample representative letter along with a distribution list of the 
firms solicited. Documentation of DBE quotations shall be a part of the good faith effort 
submittal as necessary to demonstrate compliance with the factors listed below which the 
Cabinet considers in judging good faith efforts.  This documentation may include written 
subcontractors’ quotations, telephone log notations of verbal quotations, or other types of 
quotation documentation. 
 
The Good Faith Effort Package shall include, but may not be limited to information 
showing evidence of the following: 
 

1. Whether the bidder attended any pre-bid meetings that were scheduled by the 
Cabinet to inform DBEs of subcontracting opportunities; 

2. Whether the bidder provided solicitations through all reasonable and available 
means;  

3. Whether the bidder provided written notice to all DBEs listed in the DBE 
directory at the time of the letting who are prequalified in the areas of work that 
the bidder will be subcontracting; 

4. Whether the bidder followed up initial solicitations of interest by contacting 
DBEs to determine with certainly whether they were interested.  If a reasonable 
amount of DBEs within the targeted districts do not provide an intent to quote or 
no DBEs are prequalified in the subcontracted areas, the bidder must notify the 
DBE Liaison in the Office of Minority Affairs to give notification of the bidder’s 
inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in 
order to increase the likelihood of meeting the contract goals.  This includes, 
where appropriate, breaking out contract work items into economically feasible 
units to facilitate DBE participation, even when the prime contractor might 
otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely 
information about the plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting 
them as unqualified without sound reasons based on a thorough investigation of 
their capabilities.  Any rejection should be so noted in writing with a description 
as to why an agreement could not be reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered 
unacceptable. The fact that the DBE firm’s quotation for the work is not the 
lowest quotation received will not in itself be considered as a sound reason for 
rejecting the quotation as unacceptable.  The fact that the bidder has the ability 
and/or desire to perform the contract work with its own forces will not be 
considered a sound reason for rejecting a DBE quote.  Nothing in this provision 
shall be construed to require the bidder to accept unreasonable quotes in order to 
satisfy DBE goals; 
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9. Whether the bidder specifically negotiated with subcontractors to assume part of 
the responsibility to meet the contract DBE goal when the work to be 
subcontracted includes potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs 
in obtaining the necessary equipment, supplies, materials, insurance and/or 
bonding to satisfy the work requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has 
made reasonable good faith efforts to include DBE participation. 

 
 
FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by 
DBE firms to meet the contract goal and upon a determination by the Good Faith 
Committee based upon the information submitted that the apparent lowest responsive 
bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder 
will be offered the opportunity to meet in person for administrative reconsideration. The 
bidder will be notified of the Committee’s decision within 24 hours of its decision.  The 
bidder will have 24 hours to request reconsideration of the Committee’s decision.  The 
reconsideration meeting will be held within two days of the receipt of a request by the 
bidder for reconsideration.   
 
The request for reconsideration will be heard by the Office of the Secretary.  The bidder 
will have the opportunity to present written documentation or argument concerning the 
issue of whether it met the goal or made an adequate good faith effort.  The bidder will 
receive a written decision on the reconsideration explaining the basis for the finding that 
the bidder did or did not meet the goal or made adequate Good Faith efforts to do so.   
 
The result of the reconsideration process is not administratively appealable to the Cabinet 
or to the United States Department of Transportation.  
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder 
or to rebid the contract in the event that the contract is not awarded to the low bidder as 
the result of a failure to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE 
PROJECT 
Failure by the prime contractor to fulfill the DBE requirements of a project under contract 
or to demonstrate good faith efforts to meet the goal constitutes a breach of contract.  
When this occurs, the Cabinet will hold the prime contractor accountable, as would be the 
case with all other contract provisions.  Therefore, the contractor’s failure to carry our the 
DBE contract requirements shall constitute a breach of contract and as such the Cabinet 
reserves the right to exercise all administrative remedies at its disposal including, but not 
limited to the following: 

• Disallow credit toward the DBE goal; 
• Withholding progress payments; 
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• Withholding payment to the prime in an amount equal to the unmet portion of the 
contract goal; and/or 

• Termination of the contract. 
 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after 
he or she has received payment from the Kentucky Transportation Cabinet for work 
performed or materials furnished.  
 
 
CONTRACTOR REPORTING 
All contractors must keep detailed records and provide reports to the Cabinet on their 
progress in meeting the DBE requirement on any highway contract.  These records may 
include, but shall not be limited to payroll, lease agreements, cancelled payroll checks, 
executed subcontracting agreements, etc. Prime contractors will be required to submit 
certified reports on monies paid to each DBE subcontractor or supplier utilized to meet a 
DBE goal.   
 
Payment information that needs to be reported includes date the payment is sent to the 
DBE, check number, Contract ID, amount of payment and the check date.  Before Final 
Payment is made on this contract, the Prime Contractor will certify that all payments 
were made to the DBE subcontractor and/or DBE suppliers. 
 
The Prime Contractor should supply the payment information at the time the DBE is 
compensated for their work. Form to use is located at: 
http://transportation.ky.gov/construction/forms/DBEcheck.xls 
 
 
Photocopied payments and completed form to be submitted to: 
Office of Civil Rights and Small Business Development 
6th Floor West 
200 Mero Street 
Frankfort, KY  40622 
 
DEFAULT OR DECERTIFICATION OF THE DBE 
If the DBE subcontractor or supplier is decertified or defaults in the performance of its 
work, and the overall goal cannot be credited for the uncompleted work, the prime 
contractor may utilize a substitute DBE or elect to fulfill the DBE goal with another DBE 
on a different work item.  If after exerting good faith effort in accordance with the 
Cabinet’s Good Faith Effort policies and procedures, the prime contractor is unable to 
replace the DBE, then the unmet portion of the goal may be waived at the discretion of 
the Cabinet. 
 
06/29/2009 
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KYTC
DBE Payments

updated 2/28/08

attach copy of check here

Office of Civil Rights and Small Business Development
200 Mero Street
6th Floor West TCOB
Frankfort, KY 40622

PAYMENT DATE

DBE Contractor CHECK #

Prime Contractor Cont-ID

Cont-ID Amount Cont-ID Amount

Mail to:

Amount of Payment

Use the section below to show multiple payments using the same check

Comments:

to be Submitted within 7 days of receipt of payment from KYTC
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ASPHALT MIXTURE

The rate of application for all asphalt mixtures shall be estimated at 110 lbs/sy per inch of depth, unless otherwise noted.

 
DGA BASE

The rate of application for DGA Base shall be estimated at 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

The rate of application shall be estimated at 115 lbs/sy per inch of depth.  Payment for necessary grading and/or shaping of existing

shoulders prior to placing of Dense Graded Aggregate Base shall be included in the unit price bid per ton for Dense Graded Aggregate

Base.

 
INCIDENTAL SURFACING

The quantities established in the proposal include estimated quantities required for resurfacing or surfacing mailbox turnouts, farm

field entrances, residential and commercial entrances, and road and street approaches.  These items are to be paved to the limits as

shown on Standard Drawing RPM 110 or to the limits as directed by the Engineer. In the event signal detectors are present in the

intersecting streets or roads, the paving of the crossroads shall be to the right of way limit or back of the signal detector, whichever is

the farthest back of the mainline.  These areas are to be surfaced or resurfaced as directed by the Engineer and no direct payment will

be allowed for placing and compacting.

 
JPC RIDE QUALITY

JPC Pavement Smoothness requirements shall apply on this project in accordance with Section 501 of the current Standard

Specifications.
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DIRECTION NUMBER OF 
LANES

BEGIN 
STATION

END     
STATION

LINEAR LANE-
FEET * SQUARE YARDS

Eastbound 5 275+50 285+07 957 6,593
Eastbound 5 287+61 290+04 243 1,674
Eastbound 5 290+38 292+00 162 1,116
Eastbound 6 292+00 295+36 336 2,763
Eastbound 4 295+36 327+25 3,189 17,717
Eastbound 5 327+25 338+25 1,100 7,578
Eastbound 4 338+25 352+00 1,375 7,639
Eastbound 4 355+75 362+80 705 3,916
Eastbound 5 362+80 365+35 255 1,757
Eastbound 4 365+35 389+10 2,375 13,194
Eastbound 6 389+10 401+17 1,207 9,924
Eastbound 5 401+17 401+72 55 379
Eastbound 5 402+54 417+39 1,485 10,230
Eastbound 6 417+39 420+20 281 2,310
Eastbound 4 420+20 436+18 1,598 8,878
Eastbound 4 438+34 448+00 966 5,367
Eastbound 5 448+00 458+85 1,085 7,477
Eastbound 5 521+49 550+78 2,929 20,177
Eastbound 6 550+78 553+05 227 1,866
Eastbound 5 553+05 567+96 1,491 10,271
Eastbound 5 570+48 571+52 104 716
Eastbound 6 571+52 573+17 165 1,357
Eastbound 5 573+17 586+06 1,289 8,880
Eastbound 6 586+06 593+97 791 6,504
Eastbound 6 594+00 608+31 1,431 11,766
Eastbound 5 608+31 614+00 569 3,920
Eastbound 6 614+00 620+19 619 5,090
Eastbound 5 620+19 633+21 1,302 8,969
Eastbound 6 633+21 639+65 644 5,295
Eastbound 5 639+65 640+50 85 586

29,020
193,908

* THE INTERIOR LANE IS 14 FT WIDE, INSTEAD OF 12 FT, IN BOTH DIRECTIONS.

EASTBOUND 290+04 290+38 NOT INCLUDED (DO NOT GRIND)
TRAFFIC LOOPS 359+89 360+02 INCLUDED (GRIND)

400+42 400+86 INCLUDED (GRIND)
541+96 542+13 INCLUDED (GRIND)
589+85 590+07 INCLUDED (GRIND)

BRIDGES (NOT INCLUDED)
Bridge over Railroad and Curtis Ave. 285+07 287+61 Back Ahead
Bridge over S Fork of Beargrass Crk. 401+72 402+54 352+00.00 355+75.07
Bridge over Bardstown Road 436+18 438+34 458+85.33 521+49.08
Bridge over Taylorsville Road 567+96 570+48 593+96.64 594+00.00

STATION EQUATIONS

TOTAL EASTBOUND LINEAR LANE-FEET
EASTBOUND TOTAL PCC PAVEMENT DIAMOND GRINDING (Item No. 2060)

DIAMOND GRINDING SUMMARY                                                                    
JEFFERSON COUNTY                                                                             

I-264 - WATTERSON EXPRESSWAY                                                                 
Item Numbers: 5-2045.00 & 5-2047.00                                                                

EASTBOUND
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DIRECTION NUMBER OF 
LANES

BEGIN 
STATION

END     
STATION

LINEAR LANE-
FEET * SQUARE YARDS

Westbound 5 275+50 285+07 957 6,593
Westbound 5 287+61 292+00 439 3,024
Westbound 6 292+00 293+16 116 954
Westbound 6 293+47 296+89 342 2,812
Westbound 4 296+89 325+03 2,814 15,633
Westbound 5 325+03 328+03 300 2,067
Westbound 4 328+03 346+17 1,814 10,078
Westbound 5 346+17 352+00 583 4,016
Westbound 5 355+75 361+58 583 4,016
Westbound 4 361+58 374+75 1,317 7,317
Westbound 5 374+75 377+75 300 2,067
Westbound 4 377+75 383+47 572 3,178
Westbound 5 383+47 386+68 321 2,211
Westbound 4 386+68 395+28 860 4,778
Westbound 5 395+28 401+72 644 4,436
Westbound 5 402+54 417+04 1,450 9,989
Westbound 6 417+04 424+87 783 6,438
Westbound 4 424+87 436+18 1,131 6,283
Westbound 4 438+34 453+30 1,496 8,311
Westbound 6 453+30 456+77 347 2,853
Westbound 5 456+77 458+85 208 1,435
Westbound 5 521+49 540+19 1,870 12,882
Westbound 6 540+19 547+00 681 5,599
Westbound 4 547+00 566+38 1,938 10,767
Westbound 5 566+38 567+96 158 1,088
Westbound 4 570+48 578+55 807 4,483
Westbound 5 578+55 580+98 243 1,674
Westbound 4 580+98 593+97 1,299 7,217
Westbound 4 594+00 595+12 112 622
Westbound 5 595+12 605+96 1,084 7,468
Westbound 4 605+96 620+65 1,469 8,161
Westbound 5 620+65 623+45 280 1,929
Westbound 4 623+45 629+54 609 3,383
Westbound 5 629+54 632+04 250 1,722
Westbound 4 632+04 640+50 846 4,700

29,023
180,184
374,092

* THE INTERIOR LANE IS 14 FT WIDE, INSTEAD OF 12 FT, IN BOTH DIRECTIONS.

WESTBOUND 293+16 293+47 NOT INCLUDED (DO NOT GRIND)
TRAFFIC LOOPS 334+53 334+63 INCLUDED (GRIND)

(INCLUDED) 400+32 400+78 INCLUDED (GRIND)
531+86 532+00 INCLUDED (GRIND)
583+38 583+54 INCLUDED (GRIND)

BRIDGES (NOT INCLUDED)
Bridge over Railroad and Curtis Ave. 285+07 287+61 Back Ahead
Bridge over S Fork of Beargrass Crk. 401+72 402+54 352+00.00 355+75.07
Bridge over Bardstown Road 436+18 438+34 458+85.33 521+49.08
Bridge over Taylorsville Road 567+96 570+48 593+96.64 594+00.00

STATION EQUATIONS

DIAMOND GRINDING SUMMARY                                                                    
JEFFERSON COUNTY                                                                             

I-264 - WATTERSON EXPRESSWAY                                                                 
Item Numbers: 5-2045.00 & 5-2047.00                                                                

WESTBOUND

PROJECT TOTAL PCC PAVEMENT DIAMOND GRINDING (Item No. 2060)

TOTAL WESTBOUND LINEAR LANE-FEET
WESTBOUND TOTAL PCC PAVEMENT DIAMOND GRINDING (Item No. 2060)

JEFFERSON COUNTY
ARRA 264-1(164)

Contract ID:  091059
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BEGIN 
STATION

END 
STATION

TOTAL 
LENGTH 

(FT)
LANE #1* LANE #2* LANE #3* LANE #4* LANE #5* TOTAL 

SQ. YDS. COMMENTS

275+50 276+14 64 X 85
277+35 277+72 37 X 49
277+94 278+34 40 X 53
278+94 279+90 96 X 128
281+53 281+96 43 X 67
281+87 282+03 16 X 21
284+04 284+43 39 X 52
284+69 284+75 6 X 8
284+80 285+67 87 X 116
284+94 285+39 45 X 60
284+94 285+48 54 X 72
284+94 285+58 64 X 85
285+15 285+76 61 81
287+73 288+52 79 X 105
287+85 288+55 70 X 93
287+93 288+55 62 X 83
288+00 288+55 55 X 73
288+84 288+97 13 X 17
288+91 289+14 23 X 31

290+91 292+45 154 X 205 END STATION MATCH RAMP 
STATION = 10+45

288+93 288+99 6 X 8
288+96 289+70 74 X 99
297+46 299+23 177 X 236
298+12 298+33 21 X 28
299+63 299+78 15 X 23
299+64 299+82 18 X 24
299+84 299+98 14 X 19
304+52 304+82 30 X 40
304+65 304+82 17 X 23
308+30 310+00 170 X 227
311+41 312+79 138 X 184
314+09 314+97 88 X 117
314+09 314+97 88 X 117
315+59 318+00 241 X 321
325+03 325+33 30 X 40

325+46 327+29 183 X 244 END STATION MATCH RAMP 
STATION = 27+29

330+63 330+85 22 X 29
331+48 332+22 74 X 99
331+93 332+37 44 X 59
334+03 335+02 99 X 132
337+68 340+90 322 X 429
340+00 340+88 88 X 117
340+73 340+91 18 X 28
340+73 340+91 18 X 24
344+93 345+21 28 X 37

351+88 352+08 20 X 27 STA. EQUATION  352+00 BK 
= 355+75.07 AHD

364+75 365+18 43 X 57
368+97 369+13 16 X 21
377+78 378+01 23 X 31
377+82 378+01 19 X 25
377+86 378+01 15 X 20
380+18 382+00 182 X 243
380+18 382+18 200 X 267
385+53 387+83 230 X 307

386+28 391+07 479 X 639 END STATION MATCH RAMP 
STATION = 513+39

392+58 395+13 255 X 340

BEGIN STATION MATCH 
RAMP STATION  = 514+90 

END STATION MATCH RAMP 
STATION = 517+45

392+58 393+00 42 X 56

BEGIN STATION MATCH 
RAMP STATION  = 514+90 

END STATION MATCH RAMP 
STATION = 515+33

FULL DEPTH PCC PAVEMENT REPAIRS                                         
I-264, JEFFERSON COUNTY                                                    

ITEM NUMBERS: 5-2045.00 & 5-2047.00                                           
EASTBOUND

RT SHOULDER

JEFFERSON COUNTY
ARRA 264-1(164)

Contract ID:  091059
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BEGIN 
STATION

END 
STATION

TOTAL 
LENGTH 

(FT)
LANE #1* LANE #2* LANE #3* LANE #4* LANE #5* TOTAL 

SQ. YDS. COMMENTS

FULL DEPTH PCC PAVEMENT REPAIRS                                         
I-264, JEFFERSON COUNTY                                                    

ITEM NUMBERS: 5-2045.00 & 5-2047.00                                           
EASTBOUND

393+68 394+28 60 X 80

BEGIN STATION MATCH 
RAMP STATION  = 516+00 

END STATION MATCH RAMP 
STATION = 516+60

394+53 394+88 35 X 47

BEGIN STATION MATCH 
RAMP STATION  = 516+85 

END STATION MATCH RAMP 
STATION = 517+20

395+19 395+59 40 X 53

BEGIN STATION MATCH 
RAMP STATION  = 517+51 

END STATION MATCH RAMP 
STATION = 517+91

395+72 396+63 91 X 121

BEGIN STATION MATCH 
RAMP STATION  = 518+04 

END STATION MATCH RAMP 
STATION = 518+95

395+80 396+63 83 X 111

BEGIN STATION MATCH 
RAMP STATION  = 518+12 

END STATION MATCH RAMP 
STATION = 518+95

397+10 397+43 33 X 44

397+62 397+92 30 X 40

BEGIN STATION MATCH 
RAMP STATION  = 519+94 

END STATION MATCH RAMP 
STATION = 520+24

398+22 398+53 31 X 41
398+98 401+87 289 X 385
400+59 400+94 35 X 47
400+59 401+31 72 X 96
401+87 402+01 14 X 19
405+40 406+27 87 X 116
405+42 416+12 1070 X 1427
408+55 416+70 815 X 1087
417+64 418+59 95 X 127
419+46 421+67 221 X 295
421+07 421+63 56 X 75
422+89 424+00 111 X 148
425+33 425+58 25 X 33
426+38 427+42 104 X 139
426+38 429+11 273 X 364
426+75 426+84 9 X 14
429+89 435+72 583 X 777

432+15 432+35 20 X 27 REINFORCED CONC 
REQUIRES FORMING

433+93 434+52 59 X 79
435+22 435+50 28 X 37
435+27 435+52 25 X 33
438+94 439+22 28 X 37
439+85 440+10 25 X 33
441+85 442+22 37 X 49
444+10 444+52 42 X 56
444+88 446+30 142 X 189

448+35 455+10 675 X 900 BEGIN STATION MATCH 
RAMP STATION  = 41+09

449+02 449+16 14 X 19

BEGIN STATION MATCH 
RAMP STATION  = 41+76 

END STATION MATCH RAMP 
STATION = 41+90

452+23 453+24 101 X 135
454+62 455+12 50 X 67
455+96 456+26 30 X 40

521+76 522+14 38 X 51 STA. EQN. 458+85.33 BK = 
521+49.08 AHD

521+76 522+14 38 X 51 STA. EQN. 458+85.33 BK = 
521+49.08 AHD

JEFFERSON COUNTY
ARRA 264-1(164)

Contract ID:  091059
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BEGIN 
STATION

END 
STATION

TOTAL 
LENGTH 

(FT)
LANE #1* LANE #2* LANE #3* LANE #4* LANE #5* TOTAL 

SQ. YDS. COMMENTS

FULL DEPTH PCC PAVEMENT REPAIRS                                         
I-264, JEFFERSON COUNTY                                                    

ITEM NUMBERS: 5-2045.00 & 5-2047.00                                           
EASTBOUND

522+26 522+91 65 X 87 STA. EQN. 458+85.33 BK = 
521+49.08 AHD

526+53 526+95 42 X 56
526+94 527+39 45 X 60
528+59 529+05 46 X 61
529+77 530+07 30 X 47
531+23 531+80 57 X 76
547+50 547+62 12 X 16
548+52 548+95 43 X 57
548+72 548+85 13 X 17
556+30 556+88 58 X 77
558+10 558+23 13 X 17
563+20 564+66 146 X 195
563+93 564+18 25 X 33
571+18 572+09 91 X 121
598+95 599+27 32 X 43
601+37 601+67 30 X 40
616+87 617+10 23 X 31
618+88 619+50 62 X 83
619+25 619+50 25 X 33
620+65 624+00 335 X 447

622+82 623+23 41 55 NB BRECKENRIDGE RD ENT 
RAMP PVMT

624+64 625+05 41 55 NB BRECKENRIDGE RD ENT 
RAMP PVMT

626+47 626+88 41 55 NB BRECKENRIDGE RD ENT 
RAMP PVMT

I-264 ENTRANCE RAMP FROM NB BRECKENRIDGE RD.  
REPAIR RAMP PAVEMENT

I-264 ENTRANCE RAMP FROM NB BRECKENRIDGE RD.  
REPAIR RAMP PAVEMENT

* LANE NUMBERS BEGIN WITH THE LANE CLOSEST TO THE I-264 CENTERLINE, AND INCREASE AS YOU MOVE AWAY FROM THE
CENTERLINE. IN OTHER WORDS, LANE #3 IS THE THIRD LANE RIGHT OF THE CENTERLINE.

I-264 ENTRANCE RAMP FROM NB BRECKENRIDGE RD.  
REPAIR RAMP PAVEMENT

EASTBOUND TOTAL (SQ YDS.)   15,472

JEFFERSON COUNTY
ARRA 264-1(164)

Contract ID:  091059
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BEGIN 
STATION

END 
STATION

TOTAL 
LENGTH 

(FT)
LANE #1* LANE #2* LANE #3* LANE #4* LANE #5* TOTAL 

SQ. YDS. COMMENTS

276+50 281+24 474 X 632
282+36 282+55 19 X 25
283+19 284+58 139 X 185
284+19 284+49 30 X 40
287+15 288+73 158 X 211
287+22 288+73 151 X 201
287+29 288+25 96 X 128

291+96 292+77 81 X 108

BEGIN STATION MATCH 
RAMP STATION  = 31+23 

END STATION MATCH RAMP 
STATION = 32+04

295+90 299+29 339 X 452
297+80 298+72 92 X 123
301+69 301+97 28 X 37
301+77 301+87 10 X 13
304+38 304+85 47 X 63
304+60 305+60 100 X 156
304+85 305+11 26 X 35
306+28 308+07 179 X 239
306+28 311+44 516 X 688
307+52 307+85 33 X 44
310+46 310+86 40 X 53
310+46 311+30 84 X 112
313+69 320+77 708 X 944
313+69 320+77 708 X 944
315+80 320+30 450 X 600
324+80 325+05 25 X 33
324+80 325+05 25 X 33
337+15 337+60 45 X 60

347+91 349+38 147 X 196

BEGIN STATION MATCH 
RAMP STATION  = 619+78    
RAMP STA. 349+74.93 =     

I-264 STA. 618+95.12
348+44 348+74 30 X 40

348+76 348+90 14 X 19

BEGIN STATION MATCH 
RAMP STATION  = 619+80 

END STATION MATCH RAMP 
STATION = 619+94        

RAMP STA. 349+74.93 =     
I-264 STA. 618+95.12

350+27 351+20 93 X 124
359+28 359+53 25 X 33
371+59 371+89 30 X 40
371+69 372+34 65 X 87
372+93 373+93 100 X 133
372+93 373+56 63 X 84
373+93 374+28 35 X 47
375+17 375+48 31 X 41
375+73 387+00 1127 X 1503
376+41 376+57 16 X 21
377+79 378+37 58 X 90
378+77 385+20 643 X 857
379+34 380+78 144 X 192
381+66 382+39 73 X 97
383+45 386+22 277 X 369
384+79 385+02 23 X 31
394+81 396+27 146 X 195
394+90 395+26 36 X 48
398+70 401+47 277 X 369
400+12 401+50 138 X 184
401+18 401+55 37 X 49
402+35 403+23 88 X 117
407+28 416+28 900 X 1200
407+48 414+05 657 X 876
408+25 408+41 16 X 21
409+65 415+08 543 X 724
414+90 415+37 47 X 63
417+12 417+88 76 X 101

FULL DEPTH PCC PAVEMENT REPAIRS                                         
I-264, JEFFERSON COUNTY                                                    

ITEM NUMBERS: 5-2045.00 & 5-2047.00                                           
WESTBOUND

JEFFERSON COUNTY
ARRA 264-1(164)

Contract ID:  091059
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BEGIN 
STATION

END 
STATION

TOTAL 
LENGTH 

(FT)
LANE #1* LANE #2* LANE #3* LANE #4* LANE #5* TOTAL 

SQ. YDS. COMMENTS

FULL DEPTH PCC PAVEMENT REPAIRS                                         
I-264, JEFFERSON COUNTY                                                    

ITEM NUMBERS: 5-2045.00 & 5-2047.00                                           
WESTBOUND

420+34 420+51 17 X 23
420+95 421+13 18 X 24
438+58 439+02 44 X 59
438+78 439+14 36 X 48
438+98 439+33 35 X 47
443+79 445+63 184 X 245
457+14 457+49 35 X 47

457+27 457+46 19 X 25 STA. EQN. 458+85.33 BK = 
521+49.08 AHD

551+55 552+66 111 X 148
557+71 559+46 175 X 233
560+27 560+72 45 X 70
566+74 567+01 27 X 36
566+89 567+18 29 X 39
573+92 574+25 33 X 44
584+52 585+10 58 X 77
592+73 592+89 16 X 21
594+28 594+69 41 X 55
597+93 598+30 37 X 49
599+53 600+10 57 X 76
600+43 600+56 13 X 17
600+70 601+87 117 X 156
601+32 601+65 33 X 44
601+39 601+68 29 X 39
603+91 604+17 26 X 35
605+79 606+05 26 X 35
614+00 614+40 40 X 53
620+50 621+58 108 X 144
620+97 623+97 300 X 400
621+04 624+18 314 X 419
623+39 624+41 102 X 136
630+00 630+13 13 X 17
631+68 637+67 599 X 799
632+00 633+75 175 X 272
632+98 633+31 33 X 44
634+21 634+33 12 X 19
638+52 638+70 18 X 24
639+58 640+50 92 X 123
640+39 640+50 11 X 17

* LANE NUMBERS BEGIN WITH THE LANE CLOSEST TO THE I-264 CENTERLINE, AND INCREASE AS YOU MOVE AWAY FROM THE
CENTERLINE. IN OTHER WORDS, LANE #3 IS THE THIRD LANE LEFT OF THE CENTERLINE.

WESTBOUND TOTAL (SQ YDS.)   18,270

MAINLINE TOTAL (SQ YDS.)   33,743

JEFFERSON COUNTY
ARRA 264-1(164)

Contract ID:  091059
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BEGIN 
STATION

END 
STATION

TOTAL 
LENGTH 

(FT)
LANE #1 LANE #2 LANE #3 LANE #4 LANE #5 LANE #6 TOTAL 

SQ. YDS. COMMENTS

20+60 20+77 17 X 23
21+02 21+47 45 X 60

19+84 20+11 27 X 45

107+29 108+76 147 X 245

503+80 504+53 73 X 130
506+51 507+26 75 X 133

508+00 514+00 600 1067
516+20 518+50 230 409

807+30 813+20 590 1049

420+20 420+54 34 60
421+22 425+62 440 782

314+15 317+24 309 515
317+92 321+30 338 563
323+65 324+91 126 210

NB BRECKENRIDGE ROAD EXIT RAMP

SB BRECKENRIDGE ROAD ENTRANCE RAMP

SB BRECKENRIDGE ROAD EXIT RAMP

NB BRECKENRIDGE ROAD ENTRANCE RAMP

EASTBOUND RAMP TOTAL (SQ YDS.)   5,291

FULL DEPTH PCC PAVEMENT REPAIRS                                                   
I-264, JEFFERSON COUNTY                                                              

ITEM NUMBERS: 5-2045.00 & 5-2047.00                                                    
EASTBOUND RAMPS

POPLAR LEVEL ROAD EXIT RAMP (3 LANES)

POPLAR LEVEL ROAD ENTRANCE RAMP

BARDSTOWN ROAD EXIT RAMP

NEWBURG ROAD EXIT RAMP

NEWBURG ROAD ENTRANCE RAMP

NO FULL DEPTH REPAIRS REQUIRED

NO FULL DEPTH REPAIRS REQUIRED

NO FULL DEPTH REPAIRS REQUIRED

EB TAYLORSVILLE ROAD EXIT RAMP

NO FULL DEPTH REPAIRS REQUIRED

BARDSTOWN ROAD ENTRANCE RAMP

WB TAYLORSVILLE ROAD EXIT RAMP

TAYLORSVILLE ROAD ENTRANCE RAMP
NO FULL DEPTH REPAIRS REQUIRED

JEFFERSON COUNTY
ARRA 264-1(164)

Contract ID:  091059
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BEGIN 
STATION

END 
STATION

TOTAL 
LENGTH 

(FT)
LANE #1 LANE #2 LANE #3 LANE #4 LANE #5 LANE #6 TOTAL 

SQ. YDS. COMMENTS

12+70 12+75 5 X 10 REPLACE CURB ALSO

600+40 601+14 74 X 132
607+44 607+85 41 X 41 HALF SLAB REPLACEMENT

207+35 208+68 133 X 236
209+74 210+11 37 X 66
210+66 211+86 120 X 213
212+47 213+97 150 X 267

202+66 203+46 80 X 164 IN RAMP TAPER
209+29 209+39 10 X 18

111+68 111+80 12 X 21 PART WIDTH REPLACEMENT

411+50 411+58 8 X 11

710+28 710+68 40 X 71
10+92 13+39 247 X 439 WB TAYLORSVILLE TRAFFIC
711+59 713+90 231 X 411

820+18 821+08 90 X 150
822+87 826+45 358 X 597
827+80 828+55 75 X 125 STATIONS NOT IDENTIFIED

127+76 128+08 32 X 28 HALF SLAB REPLACEMENT
131+68 131+85 17 X 23
132+73 132+87 14 X 19
132+50 132+70 20 X 27
133+92 134+06 14 X 19

FULL DEPTH PCC PAVEMENT REPAIRS                                                   
I-264, JEFFERSON COUNTY                                                              

ITEM NUMBERS: 5-2045.00 & 5-2047.00                                                    
WESTBOUND RAMPS

POPLAR LEVEL ROAD ENTRANCE RAMP

POPLAR LEVEL ROAD EXIT RAMP

NEWBURG ROAD ENTRANCE RAMP

SB NEWBURG ROAD EXIT RAMP

NO FULL DEPTH REPAIRS REQUIRED

NO FULL DEPTH REPAIRS REQUIRED

NB NEWBURG ROAD EXIT RAMP
NO FULL DEPTH REPAIRS REQUIRED

BARDSTOWN ROAD ENTRANCE RAMP
NO FULL DEPTH REPAIRS REQUIRED

BARDSTOWN ROAD EXIT RAMP
NO FULL DEPTH REPAIRS REQUIRED

TAYLORSVILLE ROAD ENTRANCE RAMP

BRECKENRIDGE ROAD ENTRANCE RAMP

EB TAYLORSVILLE ROAD EXIT RAMP

WB TAYLORSVILLE ROAD EXIT RAMP

SB BRECKENRIDGE ROAD EXIT RAMP

NB BRECKENRIDGE ROAD EXIT RAMP

WESTBOUND RAMP TOTAL (SQ YDS.)   3,086

RAMP PROJECT TOTAL (SQ YDS.)   

MAINLINE AND RAMP PROJECT TOTAL (SQ YDS.)   

8,377

42,120

JEFFERSON COUNTY
ARRA 264-1(164)

Contract ID:  091059
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SPECIAL NOTES FOR JPC PAVEMENT 
DIAMOND GRINDING REHABILITATION 

JEFFERSON COUNTY 
I-264 WATTERSON EXPRESSWAY 

ARRA 264-1(164) 
FD52 056 0264 012-019 

Item Nos. 5-2045.00 & 5-2047.00 

THIS PROJECT IS A FULLY 
CONTROLLED ACCESS HIGHWAY 

 

SPECIAL PROVISION 76 HAS BEEN SUPERSEDED BY THE SPECIAL NOTE FOR 
FULL DEPTH CONCRETE PAVEMENT REPAIR AND THE SPECIAL NOTE FOR 
PARTIAL DEPTH CONCRETE PAVEMENT REPAIR.  APPLY THESE NOTES FOR 
ANY REFERENCES TO SPECIAL PROVISION 76.  

SPECIAL NOTE FOR REFERENCES TO SPECIAL PROVISION 76 
 
Special Provision 76 has been superseded by the Special Note for Full Depth Concrete 
Pavement Repair and the Special Note for Partial Depth Concrete Pavement Repair.  
Apply these notes for any references to Special Provision 76.  

I.  DESCRIPTION 

Perform all work in accordance with the Department's 2008 Standard Specifications, Supplemental 
Specifications, Special Provision 76 and other applicable Special Provisions, and applicable Standard 
and Sepia Drawings, except as hereafter specified. Article references are to the Standard 
Specifications. Furnish all materials, labor, equipment, and incidentals for the following work: 

(1) Maintain and Control Traffic; (2) Remove and replace JPC Pavement at the locations 
listed and/or as directed by the Engineer; (3) Diamond Grinding JPC Pavement and 
Permanent Striping; (4) Re-saw and seal joint seals; (5) Remove and replace Guardrail and 
Guardrail End treatments at the locations listed and/or as directed by the Engineer; (6) Type V 
pavement markers; and (7) All other work specified as part of this contract. 
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II. MATERIALS 

Except as specified in these notes or on the drawings, all materials will be according to the Standard 
Specifications and applicable Special Provisions and Special Notes. The Department will sample and 
test all materials according to Department's Sampling Manual and the Contractor will have the. 
materials available for sampling a sufficient time in advance of the use of the materials to allow for 
the necessary time for testing, unless otherwise specified in these notes. 

A. Maintain and Control Traffic. See Traffic Control Plan. 
 
B. Joint and Crack Sealing. For joints and cracks, use Hot-Poured Elastic Joint 

Sealant conforming to section 807.03.01. 
 
C. Dense Graded Aggregate. Contrary to Special Provision No. 76, Crushed Stone 

Base may not be furnished in lieu of DGA. 
 
D. Jointed Plain Concrete Pavement 11". Use Jointed Plain Concrete Pavement 11" 

for full depth replacement of concrete pavement in driving lanes. Either central 
mixing or truck mixing will be allowed. 

 
 
E. Partial Depth Patching. Contrary to Special Provision 76, use Polymer Patch 

Repair for Partial Depth Patching.  
 
F. Pavement Markings -6 inch Tape. Use Durable Type 1 6-inch Tape for 

permanent striping (12 inch at entrance and exit ramp tapers).  See section 714 of 
the Standard Specifications. 

 
G. Crushed Aggregate Size No. 2. Crushed Aggregate Size No. 2 will be limestone. 

 
H. Channel Lining Class II.  Channel lining will be limestone and is to be placed at 

pipe outlets with significant erosion as noted and/or as directed by the Engineer. 
 

I. Erosion Control Blanket.  Erosion control blanket is to be placed in all ditching 
areas when ditching is complete, on slope stabilization areas, or as directed by the 
Engineer.  Use Seed Mixture No. 1. 
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II. CONSTRUCTION METHODS 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Site Preparation. Be responsible for all site preparation. Do not disturb existing signs. 
This item will include, but is not limited to, incidental excavation and backfilling; 
removal of all obstructions or any other items; disposal of materials; sweeping and 
removal of debris; shoulder preparation and restoration, temporary and permanent 
erosion and pollution control; and all incidentals. Site preparation will be only as 
approved or directed by the Engineer. Other than the bid items listed, no direct 
payment will be made for site preparation, but will be incidental to the other items of 
work. 

C. Concrete Pavement Removal and Replacement. Except as specified in these notes, 
perform full depth concrete pavement removal and replacement in accordance with 
Special Provision No. 76. Approximate removal locations are listed in the proposal. 
The Engineer will determine actual locations at the time of construction, and may add 
to the listed repairs if deemed necessary. Remove pavement for full depth repairs by a 
saw cut and lift method without disturbing the underlying base or damaging the 
adjacent pavement remaining in place. Do not "pre-saw" in advance until ready for slab 
removal within the same day. (The Engineer will not allow the slab to be sawed and 
then to remain in place for more than one day.) Do not hammer or break pavement by 
other means to facilitate removal. Do not oversaw into existing JPC Pavement not 
intended to be removed. The original nominal depth of the mainline JPC pavement is 
11 inches. However, the finished grade will be transitioned to match the adjacent 
pavement to remain in place. Gang drills, capable of drilling a minimum of four holes 
at a time, are required for dowel, hook bolt, and tie bar placement, unless otherwise 
approved by the Engineer. 

It is intended to not disturb the underlying soil, however, a quantity of DGA, Crushed 
Aggregate #2, Geotextile Fabric Type IV, 4" Perforated pipe and 4" Non- perforated 
pipe (to drain the aggregate) and Perforated Pipe Headwalls is included for 
undercutting very poor, soft, wet soils - to be used sparingly and only as directed by 
the Engineer.  Undercutting will not be measured as a bid item and will be considered 
incidental to the items of work listed above. 

Use of a maturity meter is permitted to verify that JPC is ready for traffic, but is 
considered incidental to 11” JPC Pavement. 

D. Partial Depth Patching. Except as specified in these notes, perform Partial Depth 
Patching in accordance with Special Provision No. 76 Concrete Pavement 
Replacement and Repair. The Engineer will determine the removal locations. It is 
intended that the Polymer Patching material be used to fill these corner breaks 
without grinding and preparing the hole. The Engineer will determine actual locations 
at the time of construction. The holes left from the removal of Type V Pavement 
Markers are included in the Partial Depth Patching Quantity. This material may be 
Diamond Ground. 
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E. Diamond Grinding. After removing type V pavement markers, fill the void left. 
Repair the JPC pavement and Diamond Grind the mainline JPC pavement. Stations 
listed in the summary are approximate only; the Engineer will designate actual 
locations at the time of construction. Make one or more passes with the grinding 
equipment as needed to obtain the rideability required by Section 503.03.09. Omit 
grinding on ramps, bridge decks and the Automatic Traffic Recorder Collection 
Stations at Approx. Sta. 290+20 (EB) and Sta. 293+30 (WB).  Perform additional 
grinding as directed by the Engineer to provide smooth transitions between traffic 
lanes and between ground and unground areas. Clean and sweep Diamond Ground 
areas before opening those areas to traffic. Sweeping associated with Diamond 
Grinding is incidental to Diamond Grinding. Dispose of all grindings/shavings/debris 
off site at locations approved by the Engineer. 

 
F. Joint and Crack Sealing. After diamond grinding, saw, clean, and reseal transverse 

and longitudinal joints including those on the shoulder and other joints as designated 
by the Engineer Do not widen existing joint more than the absolute minimum required 
to provide a clean, new face for a reservoir for the new joint seal. Contrary to section 
501.03.17, skew the transverse joints to match existing joints. Route, clean, and seal 
random cracks that are faulted or random cracks greater than 1/16" designated by the 
Engineer.  Route to a depth of approximately 1” and to a width of approximately ½”.  
Clean the routed crack by blowing with compressed air.  Assure that the routed crack is 
dry before using the Hot-Poured Elastic Sealer.  

G. Edge Drains. Quantities listed are approximate only. Actual quantities will be 
determined at the time of construction. Any excavation will be incidental to the other 
items of associated work. Any grading and ditching necessary to provide positive 
drainage at the headwall outlet will be paid at the unit bid price for "Ditching". 

H. Automatic Traffic Recorders. See Special Notes applicable to Project for information 
on work to be performed at approximately Eastbound STAS. 359+96, 400+65, 542+05, 
and 589+96 and Westbound STAS 334+58, 400+55, 531+93 and 583+46. 

I. Disposal of Waste. Dispose of all cuttings, debris, and other waste off the right-of-way 
at approved sites obtained by the Contractor at no additional cost to the Department. 
The contractor will be responsible for obtaining any necessary permits for this work. 
Temporary openings in the right of way fence for direct access to waste sites off the 
right of way or for access to other public roads will not be allowed. No separate 
payment will be made for the disposal of waste and debris from the project or 
obtaining the necessary permits, but will be incidental to the other items of the work. 

J. Final Dressing, Clean Up, and Seeding and Protection. After all work is completed, 
completely remove all debris from the job site. Perform Class A Final Dressing on all 
disturbed areas. Sow disturbed earthen areas with Seed Mixture No. I. These items are 
incidental to other items in the contract. 
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K. Guardrail. Remove and replace guardrail and guardrail end Treatments listed in the 
Guardrail Summary or as directed by the Engineer. Quantities are approximate only. 
Actual locations will be determined by the Engineer at the time of construction. Grade 
and reshape shoulders to proper template for new End Treatment. Utilize DGA for 
embankment when required for new end treatments. Deliver removed rail to the Bailey 
Bridge Yard in Frankfort. There is a guardrail delivery verification sheet which must 
be completed. 

L. Pavement Striping and Pavement Markers. Permanent striping will be in 
accordance with Section 112 and section 714, except that: 

(1). Striping will be 6" in width; 
(2). Permanent striping will be in place before a lane is opened to traffic; and 
(3). Permanent striping will be 6" Durable Type 1 tape. 

M. On-Site Inspection. Each Contractor submitting a bid for this work will make a 
thorough inspection of the site prior to submitting a bid and will thoroughly familiarize 
himself with existing conditions so that the work can be expeditiously performed after 
a contract is awarded. Submission of a bid will be considered evidence of this 
inspection having been made. Any claims resulting from site conditions will not be 
honored by the Department. 

N. Caution: Information shown on the drawings and in this proposal and the types and 
quantities of work listed are not to be taken as an accurate or complete evaluation of 
the material and conditions to be encountered during construction.  The bidder must 
draw his own conclusions as to the conditions encountered.  The Department does not 
give any guarantee as to the accuracy of the data and no claim will be considered for 
additional compensation if the conditions encountered are not in accordance with the 
information above.  

O. Utility Clearance. It is not anticipated that utility facilities will need to be relocated 
and/or adjusted; however, in the event that it is discovered that the work does require 
that utilities be relocated and/or adjusted, the utility companies will work concurrently 
with the Contractor while relocating their facilities. 

 
IV. METHOD OF MEASUREMENT 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Site Preparation. Other than the bid items listed, site preparation will not be measured 
for payment, but will be incidental to the other items of work. 

C. Crushed Aggregate Size No. 2. Crushed Aggregate will be used in the event it is 
necessary to stabilize under any of the full depth slab removal. Payment will be based 
on the tons used for stabilization and the tons used around the perforated pipe outlet 
headwalls. 
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D. Dense Graded Aggregate. DGA will be used in the event it is necessary to stabilize 
under any of the full depth slab removal. A 4 inch lift will be placed on the Crushed 
Aggregate No. 2s. 

 
E. Remove JPC Pavement. Cement concrete pavement removed in full depth pavement 

repair areas will be measured in square yards, regardless of thickness. See Special 
Provision 76. 

 
F. JPC Pavement -11"-24 HR. See Special Provision No. 76. No additional payment 

will be made for any additional concrete required due to a depth beyond 11".  If any 
rumble strips are required on any of the shoulders, they shall be considered incidental 
to this work. 

 
G. Saw-Clean-Seal Joints. Longitudinal and transverse cracks sawed, cleaned, and sealed 

will be measured in linear feet. 
 

H. Epoxy Resin Systems. Epoxy Resin Systems will not be measured for payment, but 
will be incidental to JPC Pavement 11”-24HR. 

I. Partial Depth Patching. Partial Depth Patching is measured by the cubic foot 
according to Special Provision 76 and includes areas repaired from removing Type V 
Pavement Markers. 

J. Smooth Dowels, Deformed Tie Bars and Hook Bolts. Smooth dowels, deformed tie 
bars, hook bolts, and joint sealing at JPC pavement repair areas will not be measured 
for payment, but will be incidental to JPC Pavement 11"-24HR. 

K. Raised Pavement Markers and Permanent Striping. Permanent striping tape (6" 
and 12") is measured per linear foot. See Traffic Control Plan. Type V Pavement 
Markers are measured as each. 

L. Erosion Control.  Erosion control items not listed as bid items will not be measured 
for payment, but will be considered incidental to the “lump sum” price for the bid item 
“Erosion Control”. 

M. Fabric Geotextile Type IV.  Fabric Geotextile Type IV will be measured per square 
yard and is to be used to wrap crushed aggregate No. 2 for sinkhole treatment. 

N. Erosion Control Blanket. Erosion Control Blanket is measured by square yard and is 
to be used in ditching areas and slope stabilization areas as directed by the Engineer. 

O. Undercutting. Undercutting will not be measured for payment, but will be incidental 
to other items of work. 

P. Embankment.  Embankment is measured by cubic yard and is to be placed in pipe 
extension locations, slope stabilization areas and as directed by the Engineer. 
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V.  BASIS OF PAYMENT 

No direct payment will be made other than for the bid items listed. All other items required to 
complete the construction will be incidental to the bid items listed. Existing signs damaged by the 
Contractor will be replaced by the Contractor at his expense. 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Site Preparation. Other than the bid items listed, no direct payment will be allowed 
for site preparation, but will be incidental to the other items of work. 

C. Dense Grade Aggregate. See Section 302 of the Standard Specifications. 

D. Remove JPC Pavement. See Special Provision 76. 

E. JPC Pavement -11". See Special Provision No. 76. No additional payment will be 
made for any additional concrete required due to a depth beyond 11". 

F. Raised Pavement Markers and Permanent Striping. See Traffic Control Plan. 
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NOTES APPLICABLE TO PROJECT 
DIAMOND GRINDING REHABILITATION 

JEFFERSON COUNTY 
I-264 WATTERSON EXPRESSWAY 

ARRA 264-1(164) 
FD52 056 0264 012-019 

Item Nos. 5-2045.00 & 5-2047.00 

 

1. There is a summary of full depth concrete repair locations. Also, because of continuing 
deterioration of the pavement, there is an additional quantity of repairs included in the bid total. 
The Engineer will determine the ultimate locations that will be repaired based upon the 
condition of the pavement at the time the repairs are accomplished. The repair locations listed 
may be lengthened, shortened, or eliminated completely if the conditions are such that 
modification of the locations would be deemed desirable by the Department. Any asphalt 
patches removed and its disposal will be incidental to the underlying "Remove PCC Pavement" 
bid item. 

 
2. The dimensions shown on the typical section for pavement and shoulder widths and thickness 

are nominal or typical dimensions. The actual dimensions to be constructed or diamond ground 
may be varied to fit existing conditions as directed or approved by the Engineer. It is not 
intended that existing pavement or shoulders be widened unless specified in the Proposal. 

 
3. There are five (5) sets of existing Automatic Traffic Recorders (ATR) for each direction within 

the limits of the project.  The approximate locations of these ATRs are shown on the Diamond 
Grinding Summary.   The ATRs at Approx. Sta. 290+20 (EB) and Sta. 293+30 (WB) should not 
be disturbed.  The contractor is to taper the Diamond Grinding in order to avoid these two (2) 
ATR locations.  Any damage to these two (2) ATRs caused by the contractor’s operations must 
be repaired at the contractor’s expense.  The contractor is Diamond Grind through the remaining 
loops within the project limits.  Damaged loops will be replaced with this project. 

 
4. The contractor is to be advised of the locations of low wires on the project.  These locations 

include approximate STAS. 274+85, 406+10, 436+41, 529+00 and 582+30.  Other locations 
may exist.  These and all other utilities should be avoided on this project.  If any utility is 
impacted, it will be the contractor’s responsibility to contact the affected utility and cover any 
costs associated with the impact. 

 
5. The random debris at approximate Westbound STA. 395+10 and any other locations specified 

by the Engineer shall be removed with the project.  Payment for the removal of this debris and 
any other debris to be removed, as directed by the Engineer, will be considered incidental to the 
contract. 

 
6. The existing wedge curb will be removed from EB STA. 276+95 to STA. 279+95 and at any 

other locations as directed by the Engineer.  The bid item “Remove Curb” will be considered 
full compensation for the removal and disposal of all curb regardless of the type and material 
make-up. 
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7. All damaged signs on the project shall be replaced with this project.  The following signs 
shall be replaced: 

a. Eastbound “Exit 16” sign at approximate Sta. 424+40 (SBM Aluminum Panel 
Sign (5’ W X 7’ H) mounted on existing posts). 

b. Eastbound “Exit 17B” sign at approximate Sta. 578+34 (0.125 In. Aluminum 
Sheet Sign (7.5’ W X 5’ H) with (2) 2-1/2” 10 ga. Type 1 posts with Type D 
breakaway supports). 

c. Eastbound “Exit 18” sign at approximate Sta. 602+39 (SBM Aluminum Panel 
Sign (5’ W X 7’ H) mounted on existing posts). 

d. Eastbound “Exit 18A” sign at approximate Sta. 609+52 (0.125 In. Aluminum 
Sheet Sign (7.5’ W X 5’ H) with (2) 2-1/2” 10 ga. Type 1 posts with Type D 
breakaway supports).  This sign is to be relocated as directed by the Engineer. 

e. Westbound “Exit 16” sign at approximate Sta. 448+38 (SBM Aluminum Panel 
Sign (5’ W X 7’ H) mounted on existing posts). 

 
Any other damaged or missing signs shall be replaced as directed by the Engineer.  Per 
Section 715 of the 2008 Edition of the Standard Specifications for Road and Bridge 
Construction., payment for sign replacement will be made by “square feet” of “SBM 
Aluminum Sheet Signs” or “SBM Aluminum Panel Signs” and shall include all materials, 
labor and equipment necessary to complete the installation of the new signs unless otherwise 
noted in this proposal or directed by the Engineer.  Removal of the existing signs panels will 
be considered incidental to bid items to construct new signs. 

 
8. The Eastbound “Exit 18B” sign at approximate Sta. 620+90 has been damaged.  The right 

post has been hit and detached from the breakaway sign base.  The contractor shall reattach 
the sign post to the base as directed by the Engineer.  Payment for this work will be 
considered incidental to the contract bid price for “signs”. 

 
9. All “green” milepost signs (M.P. 13 to M.P. 18) shall be replaced with this project.  Payment 

for these signs will be made by “each” for the bid item “Steel Milepost Marker”.  The blue 
2/10th mile marker signs, in the median, on the project are not to be disturbed.  The 
contractor will be responsible for the replacement of these signs if damaged during 
construction. 

 
10. A quantity of Granular Embankment and Geotextile Fabric Type IV has been included to 

treat the open sinkholes Lt. Sta. 602+60 & Sta. 621+00.  The sinkhole treatment shall be 
coordinated as directed or approved by the Engineer.  Any additional items of work will be 
considered incidental to “Granular Embankment” and “Geotextile Fabric Type IV”. 
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11. The 54” headwall Rt. Approx. WB exit ramp to EB Taylorsville (WB Exit 17B) Sta. 209+00 
has a 4” Non-Perforated pipe exposed along the side of the wing wall that is causing erosion 
at inlet of the headwall.  The exposed pipe is to be connected to the wing wall through the 
existing cored hole location in the wing wall as directed by the Engineer.  Payment for this 
work shall be paid for by “each” for the bid item “Cored Hole Drainage Connection To 
Headwall” and will include all materials, labor and equipment necessary to excavate along 
the wing wall, complete any additional coring necessary, installing the pipe into the cored 
hole, grouting around the pipe in the wing wall and backfilling around the wing wall as 
directed by the Engineer.  Any and all other miscellaneous items, such as fittings, that are 
necessary to complete the work shall be incidental to this item of work.  No additional 
payment will be made for these items. 

 
12. A quantity of “Shouldering” has been included to clear road debris from shoulder edges to 

allow water to sheet flow over the shoulder.  Payment for this work shall be by “linear foot” 
of the bid item “Shouldering”.  Payment for this work shall include all materials, labor and 
equipment necessary to remove all foreign debris from the shoulders and reshape the 
shoulders to “normal” condition as directed by the Engineer.  Removing guardrail, DGA, 
Emulsified Asphalt RS-2, and Asphalt Seal Aggregate will be paid separately from this item 
of work.  Any other items of work necessary to complete this item of work as directed by the 
Engineer will be considered incidental to “Shouldering”.  

 
13. Several areas throughout the project have fill slopes that are beginning to fail or slip due to 

poor drainage.  These areas shall be ditched as directed by the Engineer.  The degrading 
slopes shall be regraded and dressed as directed by the Engineer.  Payment for this work will 
be measured by linear foot of “ditching”, cubic yard of “embankment” and square yard of 
“erosion control blanket”.  Some specific locations include Lt. Sta. 573+75 to Sta. 574+50 
and Lt. Sta. 359+00 to Sta. 361+00. 

 
14. Several posts along the 4 foot chain link fences Lt. Sta. 283+00 to Sta. 284+27 and Lt. Sta. 

287+15 to Sta. 292+75 have been damaged.  The contractor shall remove and replace these 
posts and any others throughout the project, as directed by the Engineer.  Payment will be 
paid by “each” for the bid item “Remove and Replace Fence Post”.  Payment for this work 
shall include all materials, labor and equipment necessary to complete this work as directed 
by the Engineer.  Retying the existing chain link fence back to these posts and any other 
locations that the fence is not properly connected to the fence posts, throughout the project, 
as directed by the Engineer will be considered incidental to “Remove and Replace Fence 
Post”. 
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15. The westbound shoulder barrier wall at approx. Sta. 284+20 is broken and allows drainage 
from the bridge to escape.  This segment of barrier wall is to be removed and replaced as 
directed by the Engineer.  The existing wall segment contains a lighting junction box as well 
as a 2” galvanized conduit and two (2) number eight (#8) wires that will also be replaced 
with this barrier wall.  A quantity for each of these items has been included to complete 
these items of work as directed by the Engineer.  Any miscellaneous fittings required for the 
proper connection of the new conduit and wires will be considered incidental to the bid price 
for the wire and conduit.  A new double drop box inlet (13S) shall also be installed in the 
shoulder, at this location, as directed by the Engineer. 

 
16. The “Lane 4” pavement replacement Eastbound at approximate Sta. 432+25 is adjacent to 

an existing manhole.  The pavement replacement will require reinforced concrete pavement 
and forming around the manhole prior to concrete placement.  This work will be considered 
incidental to the bid item “JPC Pavement – 11”-24 HR”.  No additional payment will be 
allowed for this work.    

 
17. Several locations on the project have significant erosion under the existing pavement or 

other structures.  Some specific locations are at the west end of the eastbound shoulder 
barrier at approximately Sta. 275+50 and the northwest corner of the bridge over Curtis 
Avenue and the railroad at approximately Sta. 284+25.  These and any other areas with 
similar erosion issues shall be filled with “flowable fill” as directed by the Engineer.  
Payment for this work shall be per cubic yard of “flowable fill”.  An approximate quantity 
has been set up for this project, but payment will be based on quantities measured by the 
field Engineer.   

 
18. Guardrail, End Treatments, and Terminal Sections to be replaced are listed by station 

numbers.  Exact placement to be approved by the Engineer on construction. 
 
19. The drainage summary lists locations where the existing grates have been dislodged from 

their proper position. The contractor will be required to "re-set" the existing grates. 
“Resetting Grates” will be considered incidental to the bid item “Ditching”.  Grates that 
have been damaged and will need to be replaced will be paid for under the bid item "Replace 
Grate" and will be paid for by “each”. 

 
20. Removed guardrail shall be delivered to the Bailey Bridge Yard in Frankfort and shall be 

coordinated with the Resident Engineer. A form has been developed and included in the 
proposal for verification of the components delivered. 

 
21. Delineators shall meet the requirements of Section 830 and 838 of the Standard 

Specifications. 
 
22. Delineators shall be placed in accordance with Section 3D of the M.U.T.C.D. 
 
23. Existing pavement markers in the mainline concrete will be removed. A partial depth patch 

will be paid for to repair the pavement at the removal locations. 
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24. The existing edge drain system is to be preserved. Care should be taken when the 
deteriorated concrete is removed and replaced. Additionally, there is a small quantity of 
perforated pipe, non-perforated pipe and pipe headwalls set-up to be used at the engineer's 
discretion. Payment will be based on the actual quantities measured in the field by the 
Engineer. 

 
25. DGA, flowable fill, crushed aggregate No. 2 and geotextile fabric used to back the proposed 

perforated and non-perforated pipe trench will be incidental to the price of the 4" perforated 
and 4" non-perforated pipe and no additional pay will be permitted. 

 
26. Non-perforated pipe will be backfilled with flowable fill. Backfill of the non-perforated pipe 

with flowable fill will be incidental to the bid item "Non-perforated Pipe — 4 Inch". 
 
27. All pipe connections in the edge drain system will be rigid. 
 
28. Edge drains damaged during placement of additional outlets will be replaced at the 

contractor's expense. 
 
29. A quantity of Channel Lining Class II has been included to be applied to eroded areas 

around the drainage outlets and for some of the areas that will need to be ditched. The 
Engineer will make the determination whether a ditch receives ditching and/or channel 
lining.  Geotextile Fabric Type I will not be measured for payment, but will be considered 
incidental to the bid item “Channel Lining Class II”. 

 
30. Any delineator posts or roadway signs that are damaged during construction are to be 

replaced at the contractor's expense. 
 
31. The cleaning of existing pipe culvert inlets and outlets 36 inches or less in diameter are 

incidental to the bid item for "Ditching" in accordance with Section 209.03.01 of the 2008 
Edition of the Standard Specifications for Road and Bridge Construction. There is a list of 
locations that have been identified to be cleaned. This list may not be complete and therefore 
there may be additional outlets which require cleaning. The Engineer will determine any 
additional outlets to be cleaned. 

 
32. The ramp gore striping for the westbound entrance ramp from Poplar Level Road will be 

modified with this project.  The gore striping length will be reduced approximately 340 feet 
(See Exhibit 15) from approximately Station 296+90 to approximately Station  300+30 as 
directed by the Engineer.  The new gore striping terminus will have four (4) feet of 
separation, center of stripe to center of stripe, between the stripes.  A similar striping 
revision is to be made at the westbound I-264 entrance ramp from eastbound I-64 (See 
Exhibit 16).  No other striping changes are to be made on the project unless otherwise 
directed by the Engineer. 

 
33. The specified completion date for this project is May 1, 2010.  Contrary to section 108, 

liquidated damages will be charged during the months of December through March. 
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TRAFFIC CONTROL PLAN 
DIAMOND GRINDING REHABILITATION 

JEFFERSON COUNTY 
I-264 WATTERSON EXPRESSWAY 

ARRA 264-1(164)  
FD52 056 0264 012-019 

Item Nos. 5-2045.00 & 5-2047.00 
  
 

THIS PROJECT IS A FULLY 
CONTROLLED ACCESS HIGHWAY 

 
 
TRAFFIC CONTROL GENERAL 
 
Except as provided herein, maintain and control traffic in accordance with the 2008 Standard 
Specifications and the Standard Drawings, current editions. Except for the roadway and traffic 
control bid items listed, all items of work necessary to maintain and control traffic will be paid at 
the lump sum bid price to "Maintain and Control Traffic". All lane closures used on the Project 
will be in compliance with the appropriate Standard Drawings. Do NOT use Cones for lane 
closures or shoulder closures.   
 
Contrary to Section 106.01, traffic control devices used on this project may be new, or used in 
like new condition at the beginning of the work and maintained in like new condition until 
completion of the work.  Traffic Control Devices will conform to current MUTCD. 
 
Reduce the speed limit in work areas to 45 miles per hour and establish double fines for work 
zone speeding violations. The extent of these areas within the project limits will be restricted to 
the proximity of actual work areas as determined by the Engineer.  Notify the Engineer a 
minimum of 12 hours prior to using the double fine signs.  At the beginning of the work zone, 
the “WARNING FINE DOUBLED IN WORK ZONE” signs will be dual mounted.  At the end 
of the work zone, the “END DOUBLE FINE” signs will be dual mounted as well.  Remove or 
cover the signs when the highway work zone does not have workers present for more than a two-
hour period of time. Payment for the signs will be at the unit bid price for signs erected.  Any 
relocation or covering of the signs will be incidental to Maintain and Control Traffic. 
 
Night work is required on this project. Obtain approval from the Engineer for the method of 
lighting prior to its use. 
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PROJECT PHASING & CONSTRUCTION PROCEDURES

No lane closures will be allowed during the following days and hours:

September 4-7, 2009 Labor Day Weekend
November 26-29, 2009 Thanksgiving Weekend
December 23-27, 2009 Christmas Weekend
December 31, 2009-January 1, 2010 New Years Weekend
April 2-4, 2010 Easter Weekend
April 23 - May 2, 2010 Derby Week
May 28-31, 2010 Memorial Day Weekend
July 2-4, 2010 Independence Day Weekend
6:00 a.m. to 8:00 p.m. Monday – Friday

Traffic may be reduced to three lanes in each direction all other times.

Traffic may be reduced to two lanes in each direction during following days and hours:

10:00 p.m. to 6:00 a.m. Monday – Friday
10:00 p.m. Saturday to 6:00 a.m. Monday
10:00 p.m. Friday to 6:00 a.m. Monday (Max. 3 weekends each direction)

Use only one lane closure in each direction of travel at the same time during the daylight hours 
specified. The clear lane width will be 11 feet; however, make provisions for the passage of wide 
loads up to 16 feet in width. Use a lane closure all times when work is performed in the lane or 
adjacent shoulder. Shoulders used as temporary roadways will be inspected by the Engineer and 
if deemed necessary by the Engineer, repaired with Asphalt Mixture for Level & Wedging as 
directed prior to opening to traffic. Perform any maintenance of the shoulder as deemed 
necessary by the Engineer in order to maintain traffic. Remove existing striping by water 
blasting. Remove edge lines throughout the project as directed and/or approved by the Engineer. 
Paint temporary edge lines through the lane closure.

Approximate full depth pavement repair locations are listed in the proposal. The Engineer will 
determine the exact location at the time of construction. Once removal of pavement at a 
particular repair location has begun, work continuously within the parameters outlined above to 
complete the work and eliminate the “hole”. Place Type III Barricades immediately in front of 
pavement removal areas until the new JPC Pavement achieves 3000PSI compressive strength. 
Payment for Type III Barricades will be considered incidental to the bid item “Maintain and 
Control Traffic”.

Once pavement removal at a site has begun, full depth replacement must be completed within the 
time a lane closure is allowed.

Access to all ramps at all interchanges on the project shall be maintained at all times unless 
otherwise noted or directed by the Engineer.
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Note that Lane shifts are required throughout the project.  See the Exhibits for lane locations and 
widths. Stripe according to the MUTCD. 
 
During the days and hours when a lane closure is allowed, implement the following procedures: 
Maintain traffic as specified in the phasing notes. Maintain at least 6 feet of lateral clearance 
between the traveled lanes and any drop off resulting from pavement removal. Also, any joint 
sealing or sawing operations requiring workers or equipment to be within the required 6 feet of 
lateral clearance will be done during the hours when traffic is restricted to two lanes.  Any other 
work not requiring traffic lane widths to be restricted due to barrels or equipment encroaching 
into the interior lanes can be done during the remaining hours when three lanes of traffic must be 
maintained.   Please refer to the “Special Note for Fixed Completion Date and Liquidated 
Damages” for damage rates per hour associated with failure to maintain the required number of 
lanes during the specified time period.  Once pavement removal at a site has begun, full depth 
replacement must be completed within the time a lane closure is allowed.  
 
 
SHOULDER PREPARATION AND RESTORATION 
 
Prior to placing any lane closures that require shifting traffic onto existing shoulders, patch and 
remove any foreign debris on the shoulders as directed by the Engineer. Bolt 1 ½ inch thick steel 
plates the length of the entire “draw down” area of the inlet box to all inlet boxes that are to be 
under or adjacent to traffic on the inside shoulder or as directed by the Engineer. Ensure there are 
ample openings in the steel plate where it covers the inlet grate to allow water to enter the grate. 
Removal of failed materials and additional patching shall be performed by the Contractor as 
directed by the Engineer during the time the shoulder is used as a travel lane. DGA will be paid 
at the Contract unit bid prices; all other shoulder preparation, maintenance, steel plates, and 
restoration shall be incidental to other items of work.    
 

 
PHASE I – SHOULDER BARRIER AND DRAINAGE CONSTRUCTION ON 
THE OUTSIDE SHOULDERS 
 
Use shoulder closures to complete the proposed barrier wall construction Eastbound Sta. 
276+95 to Sta. 279+95, the proposed curb and drainage work on the southeast corner of 
the bridge over Taylorsville Road, the proposed barrier wall and drainage work at 
Westbound Sta. 284+20 and at Westbound Sta. 277+00.  Replace and/or construct 
specified Guardrail, Guardrail End Treatments, perform Partial Depth Repairs, perform 
shouldering where necessary, perform Ditching and repair Erosion Areas as directed by 
the Engineer.  This work is to be completed prior to shifting any traffic to the outside 
shoulders.  Phase I work may be performed simultaneously with Phases II & III as 
directed and/or approved by the Engineer. 
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PHASE II - JPC PAVEMENT REMOVAL AND REPLACEMENT, OUTSIDE 
LANE(S) AND OUTSIDE SHOULDER 
 

 Move the traffic to the inside lanes (Lanes 1 & 2) and inside shoulder (see Figure 1) 
during removal and construction of the outside lane(s) (4-6) and shoulder repair areas as 
directed by the Engineer.  Remove the JPC pavement, prepare the subbase if necessary 
and pour the new JPC Pavement 11”.  Remove all existing Type V pavement markers in 
the specified lanes and patch the residual hole for each marker.  Complete any other 
miscellaneous patching in the specified lanes as directed by the Engineer.  All work 
should be completed during the time allotted.   
 
During the allotted nighttime hours, the third lane from the inside (Lane 3) may be 
repaired (see Figure 2).  Repair specified Expansion Dams at bridge ends. Finish before 
traffic is opened to three lanes the next day. 
 
Ramp repairs and patches may also be performed, during this phase, as directed by the 
Engineer.  One ramp closure at a time will be allowed per weekend during this phase.  
Access to all other ramps at interchanges within the project shall be maintained at all 
times. 
 
Phase II work can be performed simultaneously with Phases I & III as directed and/or 
approved by the Engineer. 
 
PHASE III - JPC PAVEMENT REMOVAL AND REPLACEMENT, LANE NO. 3 
 

 Move two lanes of traffic to the inside lane (Lane 1) and inside shoulder (see Figure 2) 
during removal and construction of the third lane from the inside (Lane 3) repair areas as 
directed by the Engineer.  Remove the JPC pavement, prepare the subbase if necessary, 
pour the new JPC Pavement 11”.  Remove all existing Type V pavement markers in the 
specified lane and patch the residual hole for each marker.  Complete any other 
miscellaneous patching in the specified lane as directed by the Engineer.  All work 
should be completed during the time allotted unless otherwise directed by the Engineer.   

 
Ramp repairs and patches may also be performed, during this phase, as directed by the 
Engineer.  One ramp closure at a time will be allowed per weekend during this phase.  
Access to all other ramps at interchanges within the project shall be maintained at all 
times. 
 
Work for Phases I – III must be completed prior to shifting traffic to the Phase IV pattern.   
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PHASE IV - JPC PAVEMENT REMOVAL AND REPLACEMENT, LANE NO. 1 
 

 Move the traffic to the outside lanes (Lanes 3-6) and outside shoulder (see Figure 3) 
during removal and construction of the inside lane (Lane 1) and shoulder repair areas as 
directed by the Engineer.  Remove the JPC pavement, prepare the subbase if necessary 
and pour the new JPC Pavement 11”.  Remove all existing Type V pavement markers in 
the specified lane and patch the residual hole for each marker.  Complete any other 
miscellaneous patching in the specified lane as directed by the Engineer.  All work 
should be completed during the time allotted.   
 
During the allotted nighttime hours, any remaining repairs to the second lane from the 
inside (Lane 2) may be repaired (see Figure 4).  Repair specified Expansion Dams at 
bridge ends. Finish before traffic is opened to three lanes the next day. 
 
Access to all ramps at interchanges within the project shall be maintained at all times 
during this phase. 
 
PHASE V - JPC PAVEMENT REMOVAL AND REPLACEMENT, LANE NO. 2 
 

 Move two lanes of traffic to the outside lanes (Lanes 4-6) and outside shoulder (see 
Figure 4) during removal and construction of the second lane from the inside (Lane 2) 
repair areas as directed by the Engineer.  Remove the JPC pavement, prepare the subbase 
if necessary, pour the new JPC Pavement 11”.  Remove all existing Type V pavement 
markers in the specified lane and patch the residual hole for each marker.  Complete any 
other miscellaneous patching in the specified lane as directed by the Engineer.  All work 
should be completed during the time allotted unless otherwise directed by the Engineer.   

 
Access to all ramps at interchanges within the project shall be maintained at all times 
during this phase.   

 
 

  
 PHASE VI – COMPLETE FULL DEPTH AND PARTIAL DEPTH PATCHES 
 
 Any remaining full depth and partial depth patches may now be completed throughout 

the limits of the project using appropriate lane configurations as directed and/or approved 
by the Engineer.  
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PHASE VII – DIAMOND GRIND 
 
 Diamond Grind the JPC Pavement the full lane width when strength is achieved using 

appropriate lane configurations as directed by the Engineer.  Close one lane, in the 
direction of work only, using drums and flashing arrows in accordance with the Standard 
Drawings and these notes. The clear lane width will be 11 feet; however, make provisions 
for the passage of wide loads up to 16 feet in width. Lane closures will be permitted only 
during hours of actual operations. Lane closures will be shortened, reduced to a shoulder 
closure, or removed as appropriate, when the Contractor does not have active operations 
requiring a lane closure.  Limit the length of the lane closure to no more than can be 
completed during the specified time period. 

 
 PHASE VIII – SAW AND SEAL JOINTS 
 
 Saw and seal the concrete pavement.  Seal the joints between the mainline driving lanes 

and shoulders using appropriate lane configurations as directed by the Engineer. Close 
one lane, in the direction of work only, using drums and flashing arrows in accordance 
with the Standard Drawings and these notes. The clear lane width will be 11 feet; 
however, make provisions for the passage of wide loads up to 16 feet in width. Lane 
closures will be permitted only during hours of actual operations. Lane closures will be 
shortened, reduced to a shoulder closure, or removed as appropriate, when the Contractor 
does not have active operations requiring a lane closure. 
 
PHASE IX – TRAFFIC COUNTING INDUCTANCE LOOPS 

 
 After diamond grinding, joint sealing and guardrail operations are completed install 

traffic counting inductance loops. Close one lane, in the direction of work only, using 
drums and flashing arrows in accordance with the Standard Drawings and these notes. 
The clear lane width will be 11 feet; however, make provisions for the passage of wide 
loads up to 16 feet in width. Lane closures will be permitted only during hours of actual 
operations. Lane closures will be shortened, reduced to a shoulder closure, or removed as 
appropriate, when the Contractor does not have active operations requiring a lane closure. 

 
PHASE X – PERMANENT STRIPING 
 
After all other work is completed, place permanent striping.  Mobile operations may be 
utilized. In addition to diamond ground areas, place permanent striping on bridge decks 
and ramp gore areas within the project limits. 
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LANE CLOSURES 
 
Limit the lengths of lane closures to only that needed for actual operations in accordance with the 
phasing specified herein, or as directed by the Engineer up to a maximum of one and one-half 
miles long with a minimum of one mile between successive lane closures. Contrary to section 
112, lane closures will NOT be measured for payment, but are considered incidental to Maintain 
and Control Traffic. 
 
 
RAMP CLOSURES 
 
The following ramps will need to be closed to complete the proposed full depth repairs on the 
respective ramp: 
 
Eastbound exit ramp to Newburg Road. 
Eastbound exit ramp to Southbound Breckenridge Lane 
Eastbound exit ramp to Northbound Breckenridge Lane 
Eastbound entrance ramp from Southbound Breckenridge Lane 
Eastbound entrance ramp from Northbound Breckenridge Lane 
Westbound exit ramp to Southbound Newburg Road. 
Westbound exit ramp to Eastbound Taylorsville Road. 
Westbound exit ramp to Southbound Breckenridge Lane 
Westbound entrance ramp from Breckenridge Lane 
 
Only one ramp closure will be allowed at any one time throughout the project.  Ramp closures 
shall be completed on weekends during times of exterior lane closures on the mainline.  Each 
ramp may only be closed for one weekend.  Once pavement removal at a ramp site has begun, all 
full depth replacements for that particular ramp must be completed  and restriped within the time 
a ramp closure is allowed.  Liquidated Damages, at the rate specified per hour in the “Special 
Note for Fixed Completion Date and Liquidated Damages”, will be assessed for each hour the 
beyond the specified time a ramp closure is permitted.  Detours signing plan exhibits are attached 
for each ramp closure.  The sign locations shown on the exhibits are approximate.  The location 
and type of sign used shall be as directed or approved by the Engineer prior to any ramp closure.  
All messages to be used on Variable Message Signs shall be approved by the Engineer prior to 
any ramp or lane closure. 
 
Contrary to section 112, ramp/lane closures will NOT be measured for payment, but are 
considered incidental to Maintain and Control Traffic. 
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SIGNS 
 
Additional traffic control signs in addition to normal lane closure signing detailed on the 
Standard Drawings may be required by the Engineer. Additional signs needed for lane closures 
may include, but are not limited to, dual mounted TRUCKS USE LEFT/RIGHT LANE, 
LEFT/RIGHT LANE CLOSED 1 MILE, LEFT/RIGHT LANE CLOSED 2 MILES, 
LEFT/RIGHT LANE CLOSED 3 MILES, SLOWED/STOPPED TRAFFIC AHEAD. Signage 
for reduced speed limits and double fine work zones will be furnished, relocated, and maintained 
by the Contractor. 
 
Contrary to section 112, Individual signs will be measured only once for payment, regardless of 
how many times they are set, reset, removed, and relocated during the duration of the project. 
Replacements for damaged signs or signs directed to be replaced by the Engineer due to poor 
legibility or reflectivity will not be measured for payment.  
 
A quantity of signs has been included for detours, lane shifts, “Roadwork Ahead” signs on 
entrance ramps, and extra Double Fine signs and Speed Limit signs between interchanges to be 
paid only once no matter how many times they are moved or relocated. 
 
 
FLASHING ARROWS 
 
Flashing arrows will be paid for once, no matter how many times they are moved or relocated. 
 
 
VARIABLE MESSAGE SIGNS 
 
Provide variable message signs in advance of and within the project at locations to be determined 
by the Engineer. If work is in progress concurrently in both directions, or if more than one lane 
closure is in place in the same direction of travel, provide additional variable message signs. 
Place variable message signs one mile in advance of the anticipated queue at each lane closure. 
As the actual queue lengthens and/or shortens relocate or provide additional variable message 
signs so that traffic has warning of slowed or stopped traffic at least one mile but not more than 
two miles before reaching the end of the actual queue. The locations designated may vary as the 
work progresses. The messages required to be provided will be designated by the Engineer. The 
variable message signs will be in operation at all times. In the event of damage or 
mechanical/electrical failure, the Contractor will repair or replace the Variable Message Sign 
immediately. Variable Message Boards will be paid for once, no matter how many times they are 
moved or relocated. The Department WILL NOT take possession of the signs upon completion 
of the work.  
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TRUCK MOUNTED ATTENUATORS 
 
Furnish and install MUTCD approved Truck Mounted Attenuators in advance of work areas 
when workers are present less than 12 feet from traffic. If there is less than 500 feet between 
work sites, only a single TMA will be required at a location directed by the Engineer. Locate the 
TMAs at the individual work sites and move them as the work zone moves within the project 
limits. All details of the TMA installations will be approved by the Engineer. Truck Mounted 
Attenuators will not be measured for payment, but are incidental to Maintain and Control Traffic.  
The Department WILL NOT take possession of the TMAs upon completion of the work.  
 
 
PAVEMENT MARKINGS 
 
If lane closures are in place during nighttime hours, remove or cover the lenses of raised 
pavement markers that do not conform to the traffic control scheme in use, or as directed by the 
Engineer. Replace or uncover lenses before a closed lane is reopened to traffic. No direct 
payment will be made for removing and replacing or covering and uncovering the lenses, but 
will be incidental to "Maintain and Control Traffic".   
 
Place temporary and permanent striping in accordance with Section 112, except that: 
 

1. Temporary and permanent striping will be 6" in width; and 
2. If the contractor's operations or phasing requires temporary markings which must 

be subsequently removed from the ultimate pavement, an approved removable 
lane tape will be used; however removable tape will be measured and paid as 
Pavement Striping-Temporary Paint 6”; and 

3. Edge lines will be required for temporary striping; and 
4. Existing, temporary, or permanent striping will be in place before a lane is opened 

to traffic. 
5. Place permanent striping on bridge decks and pavement within the project limits. 
6. Permanent striping will be Durable Type 1 Tape. 

 
 
PAVEMENT EDGE DROP-OFFS 
 
Pavement edge drop-offs will be protected by a lane or shoulder closure. Lane closures will be 
protected with plastic drums, vertical panels, or barricades as shown on the Standard Drawings.  
 
It may be necessary to saw or excavate small areas in an adjacent lane to allow room for forms to 
pour a new slab to the proper grade. Any hole will be filled temporarily with DGA when 
adjacent to traffic or there exists a possibility that a vehicle may drop a wheel into the hole. 
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TRAFFIC COORDINATOR 
 
Designate an employee to be traffic coordinator. The Traffic Coordinator will inspect the project 
maintenance of traffic once every two hours during the Contractor's operations and at any time a 
lane closure is in place. The Traffic Coordinator will report all incidents throughout the work 
zone to the Engineer on the project. The Contractor will furnish the name and telephone number 
where the Traffic Coordinator can be contacted at all times. 
 
During any period when a lane closure is in place, the Traffic Coordinator will arrange for 
personnel to be present on the project at all times to inspect the traffic control, maintain the 
signing and devices, and relocate variable message boards as queue lengths change. The 
personnel will have access on the project to a radio or telephone to be used in case of 
emergencies or accidents. 
 
 
COORDINATION OF WORK 
 
The Contractor is advised that other projects may be in progress within or in the near vicinity of 
this project. The traffic control of those projects may affect this project and the traffic control of 
this project may affect those projects. The Contractor will coordinate the work on this project 
with the work of the other contractors.  In case of conflict, the Engineer will determine the 
relative priority to give to work phasing on the various projects. 
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REFERENCES 

 
 
1.  Kentucky Transportation Cabinet, Department of Highways, Standard Specifications for 

Road and Bridge Construction, Edition of 2008. 
 
2.  FHWA Manual on Uniform Traffic Control Devices. 
 
 
3. Active Sepia List 
  
 Drawing No.  Drawing Name
 002   Delineators for Guardrail 
 003   Treatment of Open Sinkholes 
 004   Concrete Barrier Wall Type 9T (Temporary) 
 005   Type D Breakaway Sign Support 
 009   Culvert, Entrance & Storm Sewer Pipe Types & Cover Heights (12”  

                               Pipe to 24” Pipe) 
 011   Culvert, Entrance & Storm Sewer Pipe Types & Cover Heights (48”  

                               Pipe to 54” Pipe) 
 020   Guardrail End Treatment Type 4A 
 
 
4.  Kentucky Department of Highways Standard Drawings, current editions, as applicable: 
 
 RBC-001 Guardrail Connector to Bridge End Type A and A1 
 RBC-002 Guardrail Connector to Bridge End Type A and A1 Components 
 RBC-003 Guardrail Connector to Bridge End Type A and A1 Components 
 RBE-060 Crash Cushion Type VI (One & Two Direction) 
 RBE-100 Crash Cushion Type VI – BT & CT 
 RBI-001 Typical Guardrail Installations 
 RBI-002 Typical Guardrail Installations 
 RBI-004 Installation of Guardrail End Treatment Type 1 
 RBI-006 Guardrail Installation at Sign Supports 
 RBM-001 Concrete Median Barrier Fixed-Form or Slip-Form (Permanent) 
 RBM-015 Concrete Median Barrier Symmetrical and Asymmetrical Separate 

and Transition Details 
 RBM-020 Delineators for Concrete Barriers 
 RBR-001 Steel Beam Guardrail ("W" Beam) 
 RBR-005 Guardrail Components 
 RBR-010 Guardrail Terminal Sections 
 RBR-015 Guardrail Posts 
 RBR-016 Guardrail Posts 
 RBR-020 Guardrail End Treatment Type 1 
 RBR-025 Guardrail End treatment Type 2A 
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 RBR-030 Guardrail End Treatment Type 3 
 RDB-001 Drop Box Inlet Type 1 
 RDB-013 Drop Box Inlet Type 13 (Detail Sheet) 
 RDB-014 Drop Box Inlet Type 13 and Type 16 (Frame and Grate Details) 
 RDB-015 Drop Box Inlet Type 13 (Detail & Bar Chart for Lid) 
 RDB-017 Drop Box Inlet Type 13 (Pipe Chamber – Sag Condition) 
 RDB-100 Sloped Box Outlet Type 1 
 RDB-101 Grates for Sloped Box Outlet Type 1 
 RDB-105 Sloped and Flared Box Inlet-Outlet 
 RDB-106 Grates for Sloped and Flared Box Inlet-Outlet 
 RDD-021 Flume Inlet Type 2 
 RDD-040 Channel Lining Class II and III 
 RDH-020 Sloped & Flared Headwalls for 12” to 27” Pipe 
 RDH-110 Pipe Culvert Headwalls 0 Degrees Skew 
 RDH-210 Dimensions & Quantities 30” – 108” Headwalls Circular Pipe 0 

Degrees Skew 
 RDH-310 Bill of Reinforcement 30” – 90” Diameter Circular Pipe Headwalls 0 

Degrees Skew 
 RDI-020 Pipe Bedding for Culverts, Entrance and Storm Sewer Pipe 
 RDI-021 Pipe Bedding for Culverts, Entrance and Storm Sewer Reinforced 

Concrete Pipe 
 RDI-026 Pipe Bedding Trench Condition Reinforced Conc. Pipe 
 RDM-105 Frame and Lid Type 2 
 RDP-001 Perforated Pipe Types and Cover Heights 
 RDP-005 Perforated Pipe for Subgrade Drainage on Two-Lane (class 2) and 

Multi-Lane Roads 
 RDP-010 Perforated Pipe Headwalls 
 RDX-001 Junction Box 
 RDX-002 Junction Box (Dimensions & Quantities) 
 RDX-050 Subgrade Drainage Concrete Pavement 
 RDX-160 Security Devices for Frames, Grates and Lids 
 RDX-060 Intermediate and End Anchors for Circular Pipe 
 RDX-210 Temporary Silt Fence 
 RDX-220 Silt Trap Type A 
 RDX-225 Silt Trap Type B 
 RDX-230 Silt Trap Type C 
 RFC-001 Chain Link Fence 4’ to 6’ High 
 RGS-002 Superelevation for Multilane Pavement 
 RGX-001 Miscellaneous Standards Part I 
 RGX-200 One Point Proctor Family of Curves 
 RPM-100 Curb and Gutter, Curbs, and Valley Gutter 
 RPM-145 Rumble Strips Type 3 
 RPN-001*   Jointed Plain Concrete Pavement for Shoulders and Medians 

RPN-010 Pavement Transitions & Joint Details for Jointed Plain Concrete 
Pavement at Bridge Ends 
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 RPN-015* Non-Reinforced Concrete Pavement 
 RPN-020 Concrete Pavement Joints Types and Spacing 
 RPS-010 Cement Concrete Pavement Joint Details 
 RPS-020* Expansion and Contraction Joint Load Transfer Assemblies 
 RPS-030* Concrete Pavement Joints Types and Spacing 
 RPS-031 Concrete Pavement Joints Types and Spacing 
 RPS-033 Concrete Pavement Joints Types and Spacing 
 RPS-035 Concrete Pavement Joints Types and Spacing 
 RPS-036 Concrete Pavement Joints Types and Spacing 
 RPS-037 Concrete Pavement Joints Types and Spacing 
 RPS-038 Concrete Pavement Joints Types and Spacing 
 RPS-039 Concrete Pavement Joints Types and Spacing 
 RPX-001 Station Markings Concrete Pavement 
 RPX-010 Preformed Compression Joint Seal for Concrete Pavement 
 RPX-015 Hot-Poured Elastic Joint Seals for Concrete Pavement 
 RPX-020 Silicone Rubber Seals for Concrete Pavement 
 TPM-105 Pavement Marker Arrangements Multi-Lane Roadways 
 TPM-125 Pavement Marker Arrangement Exit Gore and Off-Ramp 
 TPM-130 Pavement Marker Arrangement On-Ramp with Tapered Acceleration 

Lane 
 TPM-135 Pavement Marker Arrangement On-Ramp with Parallel Acceleration 

Lane 
 TTC-115 Lane Closure Multi-Lane Highway Case I 
 TTC-120 Lane Closure Multi-Lane Highway Case II 
 TTC-125 Double Lane Closure 
 TTC-135 Shoulder Closure 
 TTC-155 Temporary Pavement Marker Arrangements for Construction Zones 
 TTC-160 Temporary Pavement Marker Arrangements for Lane Closures 
 TTD-110 Post Splicing Detail 
 TTD-120 Work Zone Speed Limit and Double Fine Signs 
 TTD-125 Pavement Condition Warning Signs 
 TTS-110 Mobile Operation for Paint Striping Case III 
 TTS-115 Mobile Operation for Paint Striping Case IV 
 TTS-120 Mobile Operation for Durable Striping Case I 
 TTS-125 Mobile Operation for Durable Striping Case II 
  
 
 * - Older “Standard Drawings” showing skewed joints have been included for 

reference. 
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5.  Kentucky Transportation Cabinet, Department of Highways, Standard Specifications for 

Road and Bridge Construction, Edition of 2008, Appendix B - Supplemental Specifications, 
as applicable: 

 
 
 Special Note 1I Portable Changeable Message Signs (3/1/2008) 
 Special Note 10E QC/QA Specifications for Class P Concrete (3/1/2008) 
 Special Note 10T Acceptance of JPC Pavement Thickness 2004 (1/1/2008) 
 Special Note 10W Water Blasting Striping Removal (1/1/2008) 
 Special Note   Installation of Traffic Loops (4-11-2006) attached 
 Special Note  Typical Section Dimensions attached 
 Special Note  Removing Existing Pavement Markers on Portland Cement 
    Pavement attached 
 Special Note  Before You Dig attached 
 Special Note  Guardrail Delivery Verification Sheet attached 
 Special Note  Fixed Completion Date and Liquidated Damages attached 
 Special Note  Shoulder Preparation and Restoration attached(See MOT Notes) 
 Special Note  Partial Depth Concrete Pavement Repair attached 
 Special Note  Full Depth Concrete Pavement Repair attached 
 Special Note  References to Special Provision 76 attached 

  Special Note Ride Quality Adjustment for Diamond Grinding to be added by          
                           addendum 

 Special Note  Erosion Control attached 
          Special Note  Signs on Projects funded by the American Recovery and 

Reinvestment Act (ARRA) of 2009 attached 
 Special Note  Bridge Repair Items attached 
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SPECIAL NOTE FOR BRIDGE REPAIR ITEMS 
  

I. DESCRIPTION. Perform all work in accordance with the Kentucky Transportation  
Cabinet, Department of Highway’s 2008 Standard Specifications for Road and Bridge 
Construction and applicable Supplemental Specifications, this Note, and the attached detail 
drawings.  Section references are to the Standard Specifications.  

   The work items consist of the following: (1) Furnish all labor, material, tools, and 
equipment; (2) Remove and replace all existing neoprene joint seals; (3) Remove and 
replace damaged sections of armored edge, including portions of the concrete deck slab and 
backwall; (4) Clean and patch abutment breastwall where spalled concrete has exposed 
reinforcing bars; (5) Jack bridge span and reset misaligned elastomeric bearing pad; (6) Fill 
scour hole under concrete slopewall with flowable fill; (7) Maintain and control traffic; and 
(8) Any other work specified as part of this contract. 

 
II.  MATERIALS. 

A. Class “M” Concrete.  Use either “M1” or “M2”.  See Section 601. No rapid setting 
additives are allowed. 

B. Structural Steel. Use new, commercial grade steel suitable for welding. The Engineer 
will base acceptance on visual inspection. 

C. Stud Anchors.  The armored edge stud anchors are ¾” x 6” embedded stud shear 
connectors conforming to ASTM A108, Grade 1015 (Nelson Studs or equal). 

E. Epoxy Bond Coat. See Section 511. 
F. Neoprene Joint Sealers (Compression Seals). See Section 807 and ASTM D2628. 
G. Epoxy-Sand Slurry. See Section 804 and 826. 
H. Flowable Fill. See Section 601.03.03(B)(5). 

 
III. CONSTRUCTION. 

A. Existing Plans. As an aid to the Contractor, plans of the existing bridges are available 
from the division of Structural Design upon request. The completeness of the drawings 
is not guaranteed and no responsibility is assumed by the Kentucky Transportation 
Cabinet for their accuracy. The existing drawing numbers for these structures are as 
follows:   

  
 Number Crossing         Number Crossing 
 #21365 Curtis Ave. & NS R.R. (mainline)      #21540 Poplar Level Road 
 #21101 Curtis Ave. & NS R.R. (Durrett Ln.)      #21069 Newburg Road 

#21043 Beargrass Creek        #21272 Bardstown Road  
#21361 Taylorsville Road        #22032 Breckenridge Lane 
   

B. Shop Plans.  Shop plans will not be required.  The Contractor is responsible for 
obtaining field measurements and supplying properly sized materials to complete the 
work. New material that is unsuitable because of variations in the existing structure 
shall be replaced at the Contractor’s expense. 

C.  On-Site Inspection. The Contractor shall make a thorough inspection of the project site 
prior to submitting a bid and shall be thoroughly familiarized with the existing 
conditions, the scope of the work, and the difficulties allied to the concrete removal and 
retrofit operations. The Contractor shall consult the Engineer on discrepancies of 
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importance between the existing conditions and the plan intent. The submission of bid 
will be considered as evidence that such an examination has been made. Any claims 
resulting from site conditions will not be honored by the Department of Highways. 

D. Phase Construction. All work is to be coordinated with the project maintenance of 
traffic. Perform bridge joint repairs and breastwall abutment repairs during lane 
closures provided for the roadway pavement rehab or as directed/approved by the 
Engineer.  

E. Remove Existing Preformed Neoprene Joint Seals. Remove all existing, preformed 
neoprene joint seals for each bridge. During removal, inspect the existing steel retainer 
bar along the entire length of armored edge and install new retainer bars at all sections 
where existing bar is missing or loose, using a method approved by the Engineer. Also, 
remove any debris that has fallen through the joints or as directed by the Engineer. 

F. Remove Existing Concrete and Damaged Armored Edge. Remove damaged 
sections of armored edge for each bridge where damage is present. Damaged sections 
to be removed are defined as having cracks in the steel angle where either (1) the 
horizontal leg of the angle is missing entirely or (2) relative vertical displacement of the 
horizontal leg is visible across a crack.  

  Remove damaged sections of armored edge in minimum lengths of 4’ feet. Use 
the following guidelines to avoid leaving short sections of existing armored edge 
between repair segments: If multiple damaged sections exist along a single steel angle 
and the gap between the points of damage is no more than 12’ feet, replace entire length 
of armored edge between damaged sections. Remove armored edge such that limits of 
removal are greater than 1’ foot and less than 4’ feet beyond the nearest damaged 
section. 

  Remove damaged armored edge, using methods approved by the Engineer, so that 
the remaining, undamaged armored edge at the limits of removal have clean/straight 
lines suitable for welding to the new section to be installed. If the anchor straps for the 
damaged armored edge extend below the vertical limits of concrete removal shown in 
the detail, cut the straps at the concrete interface and leave any remaining portion of the 
straps in place. 

  To allow for removal/replacement of damaged sections of armored edge, existing 
deck slab and backwall sections shall be carefully removed to the lines designated on 
the plans by drilling, chipping, or other methods approved by the Engineer. Clean and 
leave all existing steel reinforcing encountered in place. Before removing the 
designated concrete, sawcut the perimeter to a depth of 1 ½” inches, using diamond saw 
blades or an approved equivalent. Sawing shall be dust free. The interfaces of the new 
and old concrete shall be as nearly vertical and horizontal as possible. The Contractor 
shall exercise extreme care during sawing and concrete removal operations not to cut 
any of the existing steel reinforcing. If an existing bar is accidentally cut, the Contractor 
shall use the repair method approved by the Engineer at no additional cost. 

  Only remove concrete on same side of the joint where damage to the armored 
edge has occurred, in accordance with the limits shown on the attached details. 
Furthermore, if only one armored edge along either face of the back wall is damaged, 
the other undamaged, armored edge shall remain in place during concrete removal of 
the backwall. The contractor shall take care not to damage any portion of the armored 
edge that is to remain in place, including the steel anchor straps. During concrete 
removal, if an existing strap is accidentally cut on any portion of armored edge that is to 
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remain in place, the Contractor shall use the repair method approved by the Engineer at 
no additional cost. 

G. Place New Concrete and Armored Edges. The damaged armored edge shall be 
replaced with the same size of steel angle currently in place. See attached detail for 
anticipated angle size according to the existing plans. The Contractor shall field verify 
the angle size before ordering material.  

  Provide a beveled edge at the ends of the new armored edge, field weld at joints, 
and grind smooth. Weld procedures shall comply with the techniques specified in the 
joint Specification ANSI/AASHTO/AWS D1.5 bridge welding code. 

  Before placing new Class “M” concrete, replace deteriorated or damaged 
reinforcing as the Engineer directs. The surface areas of existing concrete to come in 
contact with the new Class "M" Concrete are to be coated with a two-component epoxy 
bond coat immediately prior to placing new concrete in accordance with Section 511 
and 826. Also see KYTC special note 7S (Structural Adhesives with Extended Contact 
Time). Immediately prior to placing epoxy bond coat, blast clean all areas of existing 
concrete and steel to come in contact with new concrete until free of all laitance and 
deleterious substances that would prevent adhesion of the concrete. The top of deck 
slab and backwall concrete shall match the grade and cross-slope of the existing 
roadway surface. The finish of the new Class “M” concrete shall be in accordance with 
Section 609.  

H. Place New Preformed Neoprene Joint Seals. Follow the manufacturer’s 
recommendations relative to adhesive application and joint installation, and place in 
accordance with Section 609.03.04(D). Place the preformed neoprene joint seal in one 
continuous, unbroken length between gutterlines, or as directed by the Engineer. Seal 
the ends of the joint seal to prevent the entrance of water and debris. At locations where 
a transverse joint intersects a longitudinal joint, bonding of the respective neoprene 
joint seals shall be performed according to the manufacture’s recommendations. The 
preformed compression joint seal shall be a multi-cellular elastomeric profile capable of 
providing the minimum required movement shown on the attached detail. 

I. Prepare Breastwall Abutment for Concrete Patching Repair. The Contractor, as 
directed by the Engineer, shall locate and remove all loose, spalled, or delaminated 
concrete within 60’ feet of the northeast corner of the breastwall abutment for the 
Poplar Level Road Bridge over I-264. Sounding shall be used to locate delaminated 
areas.  

  The outer edges of all areas to be patched shall be saw cut to a depth of 1” inch to 
provide a straight clean edge for the new concrete patch. The Contractor shall chip out 
all damaged sections of concrete until there is a minimum 1” inch clearance around the 
exposed and/or existing reinforcing bar. Unless specifically directed by the Engineer, 
depth of removal shall be no less than 4” inches and no more than 6” inches. See 
attached detail for concrete removal limits around areas to receive concrete patching. 

  Pneumatic hammers heavier than the 35 lb. class shall not be used for any portion 
of concrete removal. Concrete removal from behind reinforcing steel shall be 
accomplished by chipping with hand picks, chisels or light duty chipping hammers (not 
to exceed 15 lb.).  

  Care shall be exercised not to damage areas of sound concrete or reinforcing steel 
during concrete removal operations. If any undamaged bar is cut, the Contractor shall 
use the repair method approved by the Engineer at no additional cost.  
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  After concrete removal, the surface to receive concrete patching shall be prepared 
by abrasive blast cleaning.  Abrasive blast cleaning shall remove all fractured surface 
concrete and all traces of any unsound material or contaminants such as oil, grease, dirt, 
slurry, or any materials which could interfere with the bond of freshly placed concrete. 

  Also, all exposed reinforcing steel shall have corrosion products removed by 
sandblasting, grinding, scraping, or other methods as approved by the Engineer. 
Reinforcing steel displaying deep pitting or loss of more than 20 percent of cross-
sectional area shall be removed and replaced. Intersecting reinforcing bars shall be 
tightly secured to each other using tie wire and adequately supported to minimize 
movement during concrete placement. 

J. Place Concrete Repair Patch on Breastwall Abutment.  Use Class “M” high early 
strength concrete, or an equivalent approved by the Engineer, to patch the prepared 
regions of the abutment breastwall surface. Refer to the Transportation Cabinet, 
Division of Materials’ List of Approved Materials for currently-approved materials for 
vertical and overhead concrete patching.  

  Place and finish the new concrete in accordance with the manufacturer’s 
recommendations, as shown on the attached details, or as directed by the Engineer.  The 
Engineer shall approve the Contractor’s method of placing and consolidating the 
concrete prior to the beginning of this operation. Pneumatically placed concrete is not 
allowed. 

   On completion of finishing operation, patched concrete shall immediately be 
prevented from drying out and cracking by fogging, wetting, and/or any appropriate 
method approved by the Engineer. Curing shall continue for duration recommended by 
the product manufacturer.  

   Quantities given for “Concrete Patching Repair” are approximate. This quantity 
shall be bid with the contingency that the quantity may be increased, decreased, or 
eliminated by the Engineer.   

K. Jack Bridge Span and Reset Bearing Pad. At the west endbent of the Durrett Lane 
bridge over Curtis Ave, a single elastomeric bearing pad (9”x18”x3”) under a Type III, 
PPC I-beam has walked out from its original location and is hanging off the pedestal by 
approximately 50%. See the attached pictures for reference. The bearing pad appears 
undamaged and shall be reset to its original location in accordance with the following 
requirements and as directed by the Engineer. 

   The Contractor must submit a Jacking Plan, stamped by a professional engineer 
licensed in the State of Kentucky, for review by the Engineer, prior to starting work. 
The jacking loads shall be applied to the bottom flange of the prestressed beam(s), as 
close as practical to the endbent. (i.e. the superstructure shall not be jacked from either 
the concrete diaphragm or the slab.) It is the Contractor’s responsibility to protect the 
existing concrete slope wall from damage during the jacking operation. The prestressed 
beam(s) at the west endbent should only be lifted enough to allow for the misaligned 
bearing pad to be reset, and no more than ¾” inches. At no time shall the differential 
movement between beams exceed ¼” inch. During the jacking operation, cribbing or 
falsework shall be provided to prevent the superstructure from dropping due to jack 
failure. The total estimated dead load to be supported for jacking all four beams at the 
west end bent is 300 kips. The Contractor’s jacking system shall be designed to support 
a minimum of 200% of this load.  
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   The bridge shall be closed to traffic during jacking and setting operations. Prior to 
the road closure, the detour route and signage shall be set as directed and/or approved 
by the Engineer.  

   Prior to resetting the misaligned bearing pad, the concrete pedestal shall be 
properly prepared and then coated with a thin layer of epoxy-sand slurry according to 
the appropriate requirements found in Section 606.03.10. Application of the epoxy-sand 
slurry shall be incidental to the cost of resetting the bearing pad. 

   The bearing pad shall be reset to match the location shown in the original plans. 
Any other bearing pads that move noticeably during the jacking operations should be 
reset to their original locations as well. Bearing pad repair work shall be completed 
prior to starting work on the joint replacement.  

   After resetting the bearing pad, the end of the prestressed beam, where cracking 
and spalling has occurred, shall be cleaned and protected from further deterioration. All 
loose or delaminated concrete shall be removed from the damaged section of the beam. 
After removal, clean all areas of existing concrete and exposed steel until free of all 
laitance and deleterious substances and then paint the surface with an approved 
bituminous material. 

L.  Flowable Fill. Fill void under concrete slopewall at the northwest corner of the I-264 
Bridge over Curtis Avenue & NS Railroad. Place flowable fill according the relevant 
requirements found in Section 601.03.09(C). To prevent escape of flowable fill during 
pouring, seal and brace toe of concrete slopewall, as required. If flowable fill has not 
completely filled the void to the level indicated on the attached detail after placing 30 
cubic yards, the Contractor will investigate and eliminate the cause of the problem 
before continuing to pour; the Contractor shall not resume pouring operations without 
the approval of the Engineer. Ensure that the exposed surface of the flowable fill drains 
away from the face of the bridge endbent with a 2% minimum slope. If the existing 
concrete slopewall shifts or cracks during the performance of this work item, the 
Contractor shall use the repair method approved by the Engineer at no additional cost. 

M.  Completion of Construction. Labor or construction operations required to complete 
the work items in accordance with this note and referenced documents, but not directly 
specified, shall be considered incidental to the bid item most appropriate to the work 
involved. The contractor shall bear full responsibility and expense for any and all 
damage to the existing structures during the performance of the specified work items, 
should such damage result from the Contractor’s actions. After completion of work, the 
structure and site shall be left in a condition that is in accordance with Section 104.05. 
All existing material that is to be removed shall not be reused in the structure and shall 
become the property and responsibility of the contractor to remove from the project 
site. The cost of removal shall be incidental to the appropriate bid item. 

 
IV. MEASUREMENT.   

A. Expansion Joint Replace - 1 ½", 2", 2 ½". For transverse bridge end joints, the 
Department will measure the quantity in linear feet from gutterline to gutterline along 
the centerline of the joint. For longitudinal joints (on Poplar Level Road), the 
Department will measure the quantity in linear feet along the centerline of the joint 
from either (1) centerline to centerline of transverse joints at opposite bridge ends or (2) 
from gutterline to centerline of transverse joint at relevant bridge end. 
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B. Armored Edge for Concrete.  The Department will measure this quantity as a lump 
sum unit and will consider it to include all work necessary for the completion of the 
work specified.  

C.  Concrete Patching Repair. For the specified region of the breastwall abutment, the 
Department will measure the quantity of completed and approved repair patch in square 
feet. The quantity shall be the actual area of the exposed surface of all accepted patches, 
irrespective of the depth or thickness of the patch. 

D. Jack and Support Bridge Span. The Department will measure this quantity as a lump 
sum unit and will consider it to include all work necessary for the completion of the 
work specified. 

E. Reset Bearing Pad. The Department will measure this quantity as a lump sum unit and 
will consider it to include all work necessary for the completion of the work specified. 

F. Flowable Fill. The Department will measure the quantity in cubic yards actually 
placed, not to exceed 30 cubic yards without approval from the Engineer. 

 
V. PAYMENT. 

A. Expansion Joint Replace - 1 ½", 2", 2 ½". Payment for this work item at the contract 
unit price per linear foot is full compensation for the following: (1) removing existing 
neoprene joint seal; (2) cleaning debris from joint; (3) furnishing and installing new 
retainer bars to replace damaged sections; (4) furnishing and installing new neoprene 
joint seals; and (5) all incidental items necessary to complete the work. 

B. Armored Edge for Concrete.  Payment for this work item at the lump sum price is full 
compensation for the following: (1) removing specified existing materials; (2) 
furnishing and installing the new armored edges and concrete; (3) and all incidental 
items necessary to complete the work.  

C.  Concrete Patching Repair.  Payment for this work item at the contract unit price per 
square feet is full compensation for the following: (1) Furnishing all labor, materials, 
tools, and equipment; (2) Preparing the existing surface of the breastwall abutment for 
concrete patching; (3) Repairing existing reinforcing bars, as needed; (4) placing, 
finishing, and curing new concrete patches; and (5) all incidental items necessary to 
complete the work. 

D. Jack and Support Bridge Span. Payment for this work item at the lump sum price is 
full compensation for the following: (1) Furnish all labor, material, tools, and 
equipment; (2) jack and temporarily support the beam(s) as required to allow for 
realignment of bearing pad; (3) Maintain and control traffic; (4) and all incidental items 
necessary to complete the work. 

E. Reset Bearing Pad. Payment for this work item at the lump sum price is full 
compensation for the following: (1) Furnish all labor, material, tools, and equipment; 
(2) Apply epoxy-sand slurry and reset the misaligned bearing pad; (3) clean and protect 
the end of prestressed beam over the bearing; (4) and all incidental items necessary to 
complete the work. 

F. Flowable Fill. Payment at the contract unit price is full compensation for furnishing 
and placing flowable fill as specified in this note. 

 
The Department will consider payment as full compensation for all work required by this 
note and the attached detail drawings.  
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EXISTING ARMORED EDGE

AND ANCHOR STRAPS

  SIZE VARIES (TYP.)

EXISTING ARMORED EDGE

AND ANCHOR STRAPS

  SIZE VARIES (TYP.)

JOINT REPAIR PLAN VIEW

1 ONLY REMOVE CONCRETE ON SAME SIDE OF JOINT 

WHERE DAMAGE TO ARMORED EDGE HAS OCCURRED.

ALL EXISTING REINFORCING BARS SHALL REMAIN 

IN PLACE.

NOTATIONS:

2

NEW ARMORED EDGE 

 SIZE TO MATCH EXISTING

NOTE:

2

1

1

PROPOSED PLAN SHOWS ALL THREE EXISTING 

STEEL ANGLES BEING REPLACED. THIS IS NOT THE 

CASE IN ALL LOCATIONS. INTACT EXISTING STEEL 

ANGLES ARE TO REMAIN IN PLACE. SEE "SPECIAL 

NOTE FOR BRIDGE REPAIR ITEMS".

REMOVE/REPLACE EXISTING NEOPRENE JOINT SEAL, HATCHED AREAS OF CONCRETE 

AND DAMAGED ARMORED EDGE, WITHIN THE LIMITS SPECIFICED BY THESE DETAILS 

AND THE "SPECIAL NOTE FOR BRIDGE REPAIR ITEMS". 

G

BOTH LEGS (TYP.)

 3/4 "x6" ANCHOR

STUD (TYP.)

  

PAY LIMITS FOR "EXPANSION JOINT REPLACE (1 1/2 ", 2", 2 1/2 ")"
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I-264 OVER CURTIS AVE. & NORFOLK SOUTHERN RAILROAD 
 
 
 
 
       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Scour Hole Under Concrete Slopewall 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Inside Scour Hole Under Concrete Slopewall 
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DURRETT LANE OVER CURTIS AVE. & NORFOLK SOUTHERN RAILROAD 
 
 

 
 
 

 
 

 ≈ 2’-6”

Damaged 
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Reset 
Bearing 
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UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL 
SPECIAL NOTES FOR UTILITY CONSTRUCTION 

IMPACT ON CONSTRUCTION 
 

JEFFERSON COUNTY 
Pavement Rehab on I-264 from MP 13.71 to MP 18.41   

Item No. 5-2045.00  
 

 
 
 

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES 
 

Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities.  If 
conflicts do arise, it is the responsibility of the contractor to verify the location of the existing 
utilities and to arrive at appropriate resolutions with the Resident Engineer. The Kentucky 
Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility 
conflict occurs.   
 
The Kentucky Transportation Cabinet makes no guarantees regarding: the existence of utilities, 
the location of utilities, the utility companies in the project scope, or the potential for conflicts 
encountered during construction.  The location of utilities provided herein has been furnished by 
the facility owners and/or by reviewing record drawings and may not be accurate.  It will be the 
roadway contractor’s responsibility to locate utilities before excavating by calling the various 
utility owners and by examining any supplemental information supplied by the Cabinet.  If 
necessary, the roadway contractor shall determine the exact location and elevation of utilities by 
hand digging to expose utilities before excavating in the area of a utility.  The cost for repair and 
any other associated costs for any damage to utilities caused by the roadway contractor’s 
operations shall be borne by the roadway contractor. 
 
The contractor is advised to contact the “BUD” one-call system; the Contractor should be aware 
that owners of underground facilities are not required to be members of the “BUD” one-call 
system.  It may be necessary for the Contractor to contact the County Court Clerk to determine 
what utility companies have facilities in the project area. 
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SEPTEMBER 2009 LETTING 

KENTUCKY TRANSPORTATION CABINET 

COMMUNICATING ALL PROMISES (CAP) 

_______________________________________________________ 

 

                         JEFFERSON COUNTY  

                                            5-2045.00 
                                                                              
                                                                               
 

(NO CAPS INVOLVED IN PROJECT) 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to the Standard Specifications for Road and 
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are 
superseded by Standard Specifications for Road and Bridge Construction, Edition of 
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

 
SUBSECTION: 

REVISION: 
101.02 Abbreviations. 
Insert the following abbreviation and text into the section: 
 
KEPSC       Kentucky Erosion Prevention and Sediment Control 

SUBSECTION: 101.03 Definitions. 
REVISION: Replace the definition for  Specifications – Special Provisions with the following: 

 
Additions and revisions to the Standard and Supplemental Specifications covering conditions peculiar to 
and individual project.  
 

SUBSECTION: 102.07.01 General. 
REVISION: Replace the first sentence with the following: 

 
Submit the Bid Proposal on forms furnished on the Department internet website 
(http://transportation.ky.gov/contract/), including the Bid Packet and disk created from the Expedite 
Bidding Program. 
 

SUBSECTION: 102.07.02 Computer Bidding. 
REVISION: Replace the first paragraph with the following: 

 
Subsequent to ordering a Bid Proposal for a specific project, use the Department’s Expedite Bidding 
Program on the internet website of the Department of Highways, Division of Construction Procurement 
(http://transportation.ky.gov/contract/).  Download the bid file from the Department’s website to prepare 
a Bid Proposal for submission to the Department.  Include the completed Bid Packet produced by the 
Expedite Bidding Program and submit it along with the disk created by said program. 
 
Replace the second paragraph with the following: 
 
In case of a dispute, the printed Bid Proposal and bid item sheets created by the Expedite Bidding 
Program take precedence over any bid submittal.   
 

SUBSECTION: 102.08 IRREGULAR BID PROPOSALS. 
REVISION: Replace point four of the first paragraph with the following: 

 
4) fails to submit a disk created from the Expedite Bidding Program. 

 
Replace point one of the second paragraph with the following: 
 

1) when the Bid Proposal is on a form other than that furnished by the Department or printed from 
other than the Expedite Bidding Program, or when the form is altered or any part is detached; 
or 

 
SUBSECTION: 103.02 AWARD OF CONTRACT. 

REVISION: Replace the first sentence of the third paragraph with the following: 
 
The Department will normally award the Contract within 10 working days after the date of receiving Bid 
Proposals unless the Department deems it best to hold the Bid Proposals of any or all bidders for a 
period not to exceed 60 calendar days for final disposition of award. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

 
SUBSECTION: 105.12 FINAL INSPECTION AND ACCEPTANCE OF WORK. 

REVISION: Insert the following  paragraphs after the first paragraph: 
 
     Notify the Engineer when all electrical items are complete.   A notice of the electrical work 
completion shall be made in writing to the Contractor.  Electrical items will be inspected when the 
electrical work is complete and are not subject to waiting until the project as a whole has been 
completed.  The Engineer will notify the Division of Traffic Operations within 3 days that all electrical 
items are complete and ready for a final inspection.   A final inspection will be completed within 90 days 
after the Engineer notifies the Division of Traffic Operations of the electrical work completion.    
     Energize all electrical items prior to notifying the Engineer that all electrical items are complete.  
Electrical items must remain operational until the Division of Traffic Operations has inspected and 
accepted the electrical portion of the project.  Payment for the electrical service is the responsibility of 
the Contractor from the time the electrical items are energized until the Division of Traffic Operations 
has accepted the work. 
     Complete all corrective work within 90 calendar days of receiving the original electrical inspection 
report. Notify the Engineer when all corrective work is complete. The Engineer will notify the Division 
of Traffic Operations that the corrective work has been completed and the project is ready for a follow-
up inspection. Upon re-inspection, if additional corrective work is required, complete within the same 90 
calendar day allowance.  The Department will not include time between completion of the corrective 
work and the follow up electrical inspection(s).  The 90 calendar day allowance is cumulative regardless 
of the number of follow-up electrical inspections required. 
     The Department will assume responsibility for the electrical service on a project once the Division of 
Traffic Operations gives final acceptance of the electrical items on the project.  The Department will also 
assume routine maintenance of those items.  Any damage done to accepted electrical work items by 
other Contractors shall be the responsibility of the Prime Contractor.  The Department will not be 
responsible for repairing damage done by other contractors during the construction of the remaining 
project.  
     Failure to complete the electrical corrective work within the 90 calendar day allowance will result in 
penalties assessed to the project.  Penalties will be assessed at ½ the rate of liquidated damages 
established for the contract. 
 
 
 
Delete the fifth paragraph from the section.  
 
 

SUBSECTION: 105.13 CLAIM RESOLUTION PROCESS. 
REVISION: Delete the last paragraph from the section. 

SUBSECTION: 106.10 FIELD WELDER CERTIFICATION REQUIREMENTS. 
REVISION: Insert the following sentence before the first sentence of the first paragraph: 

 
All field welding must be performed by a certified welder unless otherwise noted. 

SUBSECTION: 112.03.11 Temporary Pavement Markings. 
PART: B) Placement and Removal of Temporary Striping. 

REVISION: Replace the 2nd sentence of the fist paragraph with the following: 
 
On interstates and parkways, and other roadways approved by the State Highway Engineer, install 
pavement striping that is 6 inches in width.   

SUBSECTION: 112.03.12 Project Traffic Coordinator (PTC). 
REVISION: Add the following at the end of the subsection: 

 
After October 1, 2008 the Department will require the PTC to have successfully completed the 
applicable qualification courses.  Personnel that have not successfully completed the applicable courses 
by that date will not be considered qualified.  Prior to October 1, 2008, conform to Subsection 108.06 A) 
and ensure the designated PTC has sufficient skill and experience to properly perform the task.   
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

SUBSECTION: 206.03.02 Embankment 
REVISION: Replace the last paragraph with the following: 

 
When rock roadbed is specified, construct the upper 2 feet of the embankment according to Subsection 
204.03.09 A). 

SUBSECTION: 213.03.03 Inspection and Maintenance. 
REVISION: Insert the following paragraph after the second paragraph: 

 
When the Contractor is required to obtain the KPDES permit, it is their responsibility to ensure 
compliance with the inspection and maintenance requirements of the permit.  The Engineer will perform 
verification inspections a minimum of once per month and within 7 days of a ½ inch or greater rainfall 
event.   The Engineer will document these inspections using Form TC 63-61 A.  The Engineer will 
provide copies of the inspection only when improvements to the BMP’s are required.  Verification 
inspections performed by the Engineer do not relieve the Contractor of any responsibility for compliance 
with the KPDES permit.  Initiate corrective action within 24 hours of any noted deficiency and complete 
the work within 5 days. 

SUBSECTION: 213.03.05 Temporary Control Measures. 
PART: F) Temporary Mulch. 

REVISION: Replace the last sentence with the following: 
 
Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the soil 
by mechanically crimping it into the soil surface or applying tackifier to provide a protective cover. 
Regardless of the anchoring method used, ensure the protective cover holds until disturbance is required 
or permanent controls are in installed. 
 

SUBSECTION: 303.05 PAYMENT. 
REVISION: Replace the second paragraph of the section with the following: 

 
The Department will make payment for Drainage Blanket-Type II (ATDB) according to the Lot Pay 
Adjustment Schedule for Specialty Mixtures in Section 402. 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
PART: F) Production Quality Control. 

REVISION: Replace the first sentence with the following: 
 
Stop mixing operations immediately if, at any time, a failure of the automatic electronic weighing 
system of the aggregate feed, asphalt binder feed, or water injection system control occurs. 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
REVISION: Add the following: 

 
Part G) Water Injection System.  Provided each system has prior approval as specified in Subsection 
402.01.01, the Department will allow the use of water injection systems for purposes of foaming the 
asphalt binder and lowering the mixture temperature for production of Warm Mix Asphalt (WMA). 
        Ensure the equipment for water injection meets the following requirements: 

1) Injection equipment computer controls are automatically coupled to the plants controls (manual 
operation is not permitted); 

2) Injection equipment has variable controls that introduce water ratios based on production rates 
of mixtures; 

3) Injects water into the flow of asphalt binder prior to contacting the aggregate; 
4) Provides alarms on the water injection system that operate when the flow of water is 

interrupted or deviates from the prescribed water rate. 
 

SUBSECTION: 401.03.01 Preparation of Mixtures. 
REVISION: Replace the last sentence of the second paragraph with the following: 

 
Do not use asphalt binder while it is foaming in a storage tank. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

 
SUBSECTION: 401.03.01 Preparation of Mixtures. 

REVISION: Replace the third paragraph and Mixing and Laying Temperature table with the following: 
 
Maintain the temperature of the component materials and asphalt mixture within the ranges listed in the 
following table: 

 
MIXING AND LAYING TEMPERATURES (°F) 

Material Minimum Maximum 

Aggregates 240 330 
Aggregates used with Recycled Asphalt Pavement 
(RAP) 

240 ⎯ 

Asphalt Binders PG 64-22 230 330 
 PG 76-22 285 350 
Asphalt Mixtures at Plant  PG 64-22 HMA 250 330 
(Measured in Truck) 
 

PG 76-22 HMA 
PG 64-22 WMA 
PG 76-22 WMA 

310 
230 
250 

350 
275 
300 

Asphalt Mixtures at Project PG 64-22 HMA 230 330 
(Measured in Truck  PG 76-22 HMA 300 350 
  When Discharging) PG 64-22 WMA 

PG 76-22 WMA 
210 
240 

275 
300  

SUBSECTION: 402.01 Description. 
REVISION: Replace the paragraph with the following: 

 
Provide the process control and acceptance testing of all classes and types of asphalt mixtures which 
may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced with water 
injection systems. 
 

SUBSECTION 402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
REVISION: Add the following subsection: 

 
402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
The Department will evaluate trial production of WMA by use of a water injection system provided the 
system is installed according to the manufacturer’s requirements and satisfies the requirements of 
Section 401.  Evaluation will include production and placement of WMA to demonstrate adequate 
mixture quality including volumetric properties and density by Option A as specified in Subsection 
402.03.02 D).  Do not place WMA for evaluation on Department projects.  Provided production and 
placement operations satisfy the applicable quality levels, the Department will approve WMA 
production on Department projects using the water injection system as installed on the specific asphalt 
mixing plant evaluated. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures and Mixtures With RAP. 
REVISION: Replace Subsection Title as below: 

 
402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
REVISION: Replace the paragraph with the following: 

 
The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay Adjustment 
for each lot placed based on the degree of compliance with the specified tolerances.  Using the 
appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the applicable 
properties within each sublot and average the sublot pay values to determine the pay value for a given 
property for each lot. The Department will apply the Lot Pay Adjustment for each lot to a defined unit 
price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment using all possible 
incentives and disincentives but will not allow the overall pay value for a lot to exceed 1.00. 
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: C) Conventional and RAP Mixtures Placed on Shoulders. 

REVISION: Replace title with the following: 
 
HMA, WMA, and RAP Mixtures Placed on Shoulders. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 

REVISION: Replace the title with the following: 
 
HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 
 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 

 

VMA 
Pay Value Deviation  

 From Minimum 
1.00 ≥ min. VMA 
0.95 0.1-0.5 below min. 
0.90 0.6-1.0 below min. 

(1) > 1.0 below min. 

 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 

VMA 
Pay Value Deviation  

 From Minimum 

1.00 ≥ min. VMA 
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.

(1) > 1.0 below min. 
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option B Mixtures 

TABLE: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 
 
 
 

VMA 
Pay Value Deviation  

 From Minimum 

1.00 ≥min. VMA 
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.

(2) > 1.0 below min. 

   

SUBSECTION: 403.03.03 Preparation of Mixture. 
PART: C) Mix Design Criteria. 

NUMBER: 1) Preliminary Mix Design. 
REVISION: Replace the last two sentences of the paragraph and table with the following: 

 
Complete the volumetric mix design at the appropriate number of gyrations as given in the table below 

for the number of 20-year ESAL’s.  The Department will define the relationship between ESAL 
classes, as given in the bid items for Superpave mixtures, and 20-year ESAL ranges as follows: 

 
 Number of Gyrations 

Class ESAL’s (millions) Ninitial Ndesign Nmax
2 < 3.0 6 50 75 
3 3.0 to < 30.0 7 75 115 
4 > 30.0 8 100 160 

 
 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: A) Leveling and Wedging. 

REVISION: Replace the first sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or surface 
as the Engineer directs. 
 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: B) Scratch Course. 

REVISION: Replace the second sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or surface 
as the Engineer directs. 
 

SUBSECTION: 407.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture. 

SUBSECTION: 409.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot mix 
asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied. 

SUBSECTION: 410.01 DESCRIPTION. 
REVISION: Delete the second sentence of the paragraph. 
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SUBSECTION: 410.03.01 Corrective Work. 
REVISION: Replace the last sentence of the paragraph with the following: 

 
Provide a final surface comparable to the adjacent pavement that does not require corrective work in 
respect to texture, appearance, and skid resistance. 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 1) Category A. 
REVISION: Replace the last sentence of the first paragraph with the following: 

 
At the Department’s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied in 
lieu of corrective work. 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 2) Category B. 
REVISION: Replace the second and third sentence of the first paragraph with the following: 

 
When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and replace 
the pavement to achieve the specified IRI.  At the Department’s discretion, a pay deduction of $750 per 
0.1-lane-mile section may be applied in lieu of corrective work. 
 

SUBSECTION: 410.05 PAYMENT. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as a whole. 
 

SUBSECTION: 413.05.02 CL3 SMA BASE 1.00D PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and disincentives 
but will not allow the overall pay value for a lot to exceed 1.00. 
 

SUBSECTION: 413.05.02  CL3 SMA BASE 1.00D PG 76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 

LANE DENSITY 
Pay Value Test Result (%) 

1.05 95.0-96.5 
1.00 93.0-94.9 
0.95 92.0-92.9 or 96.6-97.0
0.90 91.0-91.9 or 97.1-97.5

(1) < 91.0 or > 97.5  

SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and disincentives 
but will not allow the overall pay value for a lot to exceed 1.00. 
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SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 
 

DENSITY 
Pay Value Lane Density 

Test Result (%) 
Joint Density 

Test Result (%) 
1.05 95.0-96.5 92.0-96.0 
1.00 93.0-94.9 90.0-91.9 
0.95 92.0-92.9 or 96.6-97.0 89.0-89.9 or 96.1-96.5 
0.90 91.0-91.9 or 97.1-97.5 88.0-88.9 or 96.6-97.0 
0.75 ---- < 88.0 or > 97.0 

(1) < 91.0 or > 97.5 ----  

SUBSECTION: 501.05.02 Ride Quality. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as a whole. 
 

 

SUBSECTION: 505.03.04  Detectable Warnings. 
REVISION: Replace the first sentence with the following: 

 
Install detectable warning pavers at all sidewalk ramps and on all commercial entrances according to the 
Standard Drawings. 

SUBSECTION: 505.04.04 Detectable Warnings. 
REVISION: Replace the paragraph with the following: 

 
The Department will measure the quantity in square feet.  All retrofit applications for maintenance 
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings 
applicable to the project.  The cost associated with the removal of the existing sidewalk will be 
incidental to the detectable warnings bid item or incidental to the bid item for the construction of the 
concrete sidewalk unless otherwise noted. 

SUBSECTION: 505.05 PAYMENT. 
REVISION: Add the following to the bid item table: 

 
Code                        Pay Item                               Pay Unit
23158ES505            Detectable Warnings           Square Foot 

SUBSECTION: 509.01 DESCRIPTION. 
REVISION: Replace the second paragraph with the following: 

 
The Department may allow the use of similar units that conform to the National Cooperative Highway 
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by 
the Standard Drawings.  Obtain the Engineers approval prior to use.  Ensure the barrier wall shape, 
length, material, drain slot dimensions and locations typical features are met and the reported maximum 
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 – 11 (pickup truck impacting at 60 mph 
at a 25-degree angle.)  

 

SUBSECTION:  601.03.02 Concrete Producer Responsibilities. 
REVISION: Add the following to the first paragraph: 

 
If a concrete plant becomes unqualified during a project and there are no other qualified plants in the 
region, the Department will provide qualified personnel to witness and ensure the producer follows the 
required specifications.  The Department will assess the Contractor a $100 per hour charge for this 
service. 
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SUBSECTION: 606.02.11  Coarse Aggregate. 
REVISION: Replace with the following: 

 
Conform to Section 805, size No. 8 or 9-M. 

SUBSECTION: 609.04.06 Joint Sealing. 
REVISION: Replace Subsection 601.04 with the following: 

 
Subsection 606.04.08. 

SUBSECTION: 609.05 Payment. 
REVISION: Replace the Pay Unit for Joint Sealing with the following: 

 
See Subsection 606.05. 

SUBSECTION: 701.03.06 Initial Backfill. 
REVISION: Replace the first sentence of the last paragraph with the following: 

 
When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512. 

SUBSECTION: 701.03.08  Testing of Pipe. 
REVISION: Replace and rename the subsection with the following: 

 
          701.03.08  Inspection of Pipe.  The engineer will visually inspect all pipe. The Department will 
require camera/video inspection on a minimum of 50 percent of the linear feet of all installed pipe 
structures.  Conduct camera/video inspection according to KM 64-114.  The pipe to be installed under 
pavement will be selected first.  If the total linear feet of pipe under pavement is less than 50 percent of 
the linear feet of all pipe installed, the Engineer will randomly select installations from the remaining 
pipe structures on the project to provide for the minimum inspection requirement.  The pipe will be 
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be 
inspected is at least 50 percent of the total linear feet of all installed pipe on the project.   
          Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after 
completing the installation and completion of earthwork to within 1 foot of the finished subgrade.  When 
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the 
final surface.  The contractor must ensure that all pipe are free and clear of any debris so that a complete 
inspection is possible.   
          Notify the Engineer immediately if distresses or locations of improper installation are discovered. 
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may 
require additional sections to be tested.  Provide the video and report to the Engineer when testing is 
complete in accordance with KM 64-114.  
          Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the 
Engineer directs.  These signs include, but are not limited to: deflection, cracking, joint separation, 
sagging or other interior damage.  If corrugated metal or thermoplastic pipes exceed the deflection and 
installation thresholds indicated in the table below, provide the Department with an evaluation of each 
location conducted by a Professional Engineer addressing the severity of the deflection, structural 
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using 
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design 
Specifications. Based on the evaluation, the Department may allow the pipe to remain in place at a 
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the 
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe.  When 
the camera/video or laser inspection results are called into question, the Department may require direct 
measurements or mandrel testing. 
          The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.   
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SUBSECTION: 701.04.07  Testing. 
REVISION: Replace and rename the subsection with the following: 

 
          701.04.07  Pipeline Video Inspection.  The Department will measure the quantity in linear feet 
along the pipe invert of the structure inspected.  When inspection above the specified 50 percent is 
performed due to a disagreement or suspicion of additional distresses and the Department is found in 
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.  
However, if additional distresses or non-conformance is found, the Department will not measure the 
additional inspection for payment.  
 

SUBSECTION: 701.05  PAYMENT. 
REVISION: Add the following pay item to the list of pay items: 

Code   Pay Item      Pay Unit 
23131ER701  Pipeline Video Inspection    Linear Foot 
 

SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY CAMERA TESTING 

REVISION: Replace this table with the following table and note: 
 

PIPE DEFLECTION  
Amount of Deflection (%) Payment 
0.0 to 5.0 100% of the Unit Bid Price 
5.1 to 9.9 50% of the Unit Bid Price (1)

10 or greater Remove and Replace 
 

(1)      Provide Structural Analysis as indicated above.  Based on the structural analysis, pipe may be 
allowed to remain in place at the reduced unit price. 

SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY MANDREL TESTING 

REVISION: Delete this table. 
SUBSECTION: 713.02.01 Paint. 

REVISION: Replace with the following: 
 
Conform to Section 842 and Section 846. 

SUBSECTION: 713.03 CONSTRUCTION. 
REVISION: Replace the first sentence of the second paragraph with the following: 

 
On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement 
striping that is 6 inches in width. 

SUBSECTION: 713.03.03 Paint Application. 
REVISION: Replace the second paragraph with the following table: 

 
 

Material Paint Application Rate Glass Beads Application Rate 
4 inch waterborne paint  Min. of 16.5 gallons/mile Min. of 6 pounds/gallon 
6 inch waterborne paint Min. of 24.8 gallons/mile Min. of 6 pounds/gallon 
6 inch durable waterborne paint Min. of 36 gallons/mile Min. of 6 pounds/gallon 
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SUBSECTION: 713.03.04  Marking Removal. 
REVISION: Replace the last sentence of the paragraph wit the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 

SUBSECTION: 713.05 PAYMENT. 
REVISION: Insert the following codes and pay items below the Pavement Striping – Permanent Paint: 

 
Code                    Pay Item                                                               Pay Unit 
23159EN             Durable Waterborne Marking – 6 IN W              Linear Foot 
23160EN             Durable Waterborne Marking – 6 IN Y               Linear Foot 

SUBSECTION: 714.03 CONSTRUCTION. 
REVISION: Insert the following paragraph at the end of the third paragraph: 

 
Use Type I Tape for markings on bridge decks, JPC pavement and JPC intersections.  Thermoplastic 
should only be used for markings on asphalt pavement 

SUBSECTION: 714.03.07 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 
 

SUBSECTION: 716.01 DESCRIPTION. 
REVISION: Insert the following after the first sentence: 

 
Energize lighting as soon as it is fully functional and ready for inspection.  Ensure that lighting remains 
operational until the Division of Traffic Operations has provided written acceptance of the electrical 
work. 
 

SUBSECTION: 716.02.01 Roadway Lighting Materials. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Submit for material approval an electronic file of descriptive literature, drawings, and any requested 
design data. 
 

SECTION: 717 – THERMOPLASTIC INTERSECTION MARKINGS. 
REVISION: Replace the section name with the following: 

 
INTERSECTION MARKINGS. 
 

SUBSECTION: 717.01 DESCRIPTION: 
REVISION: Replace the paragraph with the following: 

 
Furnish and install thermoplastic or Type I tape intersection markings (Stop Bars, Crosswalks, Turn 
Arrows, etc.)  Thermoplastic markings may be installed by either a machine applied, screed extrusion 
process or by applying preformed thermoplastic intersection marking material. 
 

SUBSECTION: 717.02 MATERIALS AND EQUIPMENT. 
REVISION: Insert the following subsection: 

 
717.02.06  Type I Tape.  Conform to Section 836. 
 

SUBSECTION: 717.03.03 Application. 
REVISION: Insert the following part to the subsection: 

 
B)  Type I Tape Intersection Markings.  Apply according to the manufacturer’s recommendations.  Cut 
all tape at pavement joints when applied to concrete surfaces. 
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SUBSECTION: 717.03.05 Proving Period. 
PART: A) Requirements. 

REVISION: Insert the following to this section: 
 
2)  Type I Tape.  During the proving period, ensure that the pavement marking material shows no signs 
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the 
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of 
retroreflectivity, vehicular damage, and normal wear.  Type I Tape is manufactured off site and 
warranted by the manufacturer to meet certain retroreflective requirements.  As long as the material is 
adequately bonded to the surface and shows no signs of failure due to the other items listed in 
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required.  In the absence of readings, 
the Department will accept tape based on a nighttime visual observation. 

SUBSECTION: 717.03.06 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 

SUBSECTION: 717.05 PAYMENT. 
REVISION: Insert the following bid item codes: 

 
Code                                              Pay Unit                                                                        Pay Item               
06563                                             Pave Marking – R/R X Bucks 16 IN                           Linear Foot 
20782NS714                                  Pave Marking Thermo – Bike                                      Each 
23251ES717, 23264ES717         Pave Mark TY I Tape X-Walk, Size                        Linear Foot 
23252ES717, 23265ES717         Pave Mark TY I Tape Stop Bar, Size                       Linear Foot 
23253ES717                                Pave Mark TY I Tape Cross Hatch                          Square Foot 
23254ES717                                Pave Mark TY I Tape Dotted Lane Extension         Linear Foot 
23255ES717                                Pave Mark TY I Tape Arrow, Type                         Each              
23268ES717-23270ES717    
23256ES717                                Pave Mark TY I Tape- ONLY                                 Each 
23257ES717                                Pave Mark TY I Tape- SCHOOL                            Each 
23266ES717                                Pave Mark TY 1 Tape R/R X Bucks-16 IN             Linear Foot 
23267ES717                                Pave Mark TY 1 Tape-Bike                                     Each 

SUBSECTION: 805.01 GENERAL. 
REVISION: Replace the second paragraph with the following: 

 
The Department’s List of Approved Materials includes the Aggregate Source List, the list of Class A and 
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List. 

SUBSECTION: 805.04  CONCRETE. 
REVISION: Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629” 

 
SUBSECTION: 805.15  GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE. 

TABLE: AGGREGATE SIZE USE 
PART: Cement Concrete Structures and Incidental Construction 

REVISION: Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays” 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

SUBSECTION: 805.16  SAMPLING AND TESTING. 
REVISION: Replace the “AASHTO T 160” method with the “KM 64-629” method for the Concrete Beam Expansion 

Test.  
 
Replace the “ASTM D 3042” method with the “KM 64-625” method for Insoluble Residue. 

SUBSECTION: 810.04.01 Coating Requirements. 
REVISION: Replace the “Subsection 806.07” references with “Subsection 806.06” 

SUBSECTION: 810.06.01 Polyvinyl Chloride (PVC) Pipe. 
PART: B) Culvert and Entrance Pipe. 

REVISION: Replace the title with the following: 
 
B) Culvert Pipe, Storm Sewer, and Entrance Pipe. 
 

SUBSECTION: 837.03 APPROVAL. 
REVISION: Replace the last sentence with the following: 

 
The Department will sample and evaluate for approval each lot of thermoplastic material delivered for 
use per contract prior to installation of the thermoplastic material.  Do not allow the installation of 
thermoplastic material until it has been approved by the Division of Materials.  Allow the Department a 
minimum of 10 working days to evaluate and approve thermoplastic material. 

SUBSECTION: 837.03.01 Composition. 
REVISION: COMPOSITION Table:       

 
SECTION: DIVISION 800 MATERIAL DETAILS 

REVISION: Add the following section in Division 800 
 

SECTION 846 – DURABLE WATERBORNE PAINT 
 
846.01 DESCRIPTION.  This section covers quick-drying durable waterborne pavement striping paint 
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne 
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete, 
bituminous cement concrete, asphalt, tar, and previously painted areas of these surfaces. 
 
846.02 Approval.  Select materials that conform to the composition requirements below.  Provide 
independent analysis data and certification for each formulation stating the total concentration of each 
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for 
leachable heavy metals content.  Submit initial samples for approval before beginning striping 
operations.  The initial sample may be sent from the manufacture of the paint.  The Department will 
randomly sample and evaluate the paint each week that the striping operations are in progress. 
 

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as 
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as 
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those 
produced by an acrylic resin known to be 100% cross-linking. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July 24, 2009 Letting) 
 

 
PAINT COMPOSITION 

Property and Test Method Yellow White 
Daytime Color (CIELAB) 
Spectrophotometer using 
illuminant D65 at 45º 
illumination and 0º viewing with 
a 2º observer 

L* 81.76 L* 93.51 
a* 19.79 a* -1.01 
b* 89.89 b* 0.70 

Maximum allowable variation 
2.0∆E* 

Maximum allowable variation 
2.0∆E* 

Nighttime Color (CIELAB) 
Spectrophotometer using 
illuminant A at 45º illumination 
and 0º viewing with a 2º observer 

L* 86.90 L* 93.45 
a* 24.80 a* -0.79 
b* 95.45 b* 0.43 

Maximum allowable variation 
2.0∆E* 

Maximum allowable variation 
2.0∆E* 

Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261 
Titanium Dioxide NA 10% by weight of pigment 

min. ASTM D 4764 
VOC 1.25 lb/gal max. 1.25 lb/gal max. 
ASTM D 2369 and D 4017 
Contrast Ratio 0.97 0.99 
(at 15 mils wft) 

 
846.02.01 Manufacturers Certification.  Provide a certification of analysis for each lot of 

traffic paint produced stating conformance to the requirements of this section.  Report the formulation 
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual 
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each 
sample tested to represent each lot produced. 
 
846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE 
WATERBORNE PAVEMENT STRIPING PAINT.  When non-specification paint is inadvertently 
incorporated into the work the Department will accept the material with a reduction in pay.  The 
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.  
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used. 
 

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE 

Non-
conforming 
Property 

Resin Color Contrast TiO2 VOC Heavy 
Metals 
Content 

Reduction 
Rate 

60% 10% 10% 10% 60% 60% 
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REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
I. General -----------------------------------------------------------------   1

II. Nondiscrimination ---------------------------------------------------   1
III. Nonsegregated Facilities ------------------------------------------   3
IV. Payment of Predetermined Minimum Wage-----------------   3
V. Statements and Payrolls-------------------------------------------   6

VI. Record of Materials, Supplies, and Labor---------------------   6
VII. Subletting or Assigning the Contract---------------------------   7

VIII. Safety:  Accident Prevention -------------------------------------   7
IX. False Statements Concerning Highway Projects -----------   7
X. Implementation of Clean Air Act and Federal

Water Pollution Control Act---------------------------------------   8
XI. Certification Regarding Debarment, Suspension,

Ineligibility, and Voluntary Exclusion ---------------------------   8
XII. Certification Regarding Use of Contract Funds for

Lobbying ---------------------------------------------------------------   9

ATTACHMENTS

A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contrac-
tor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made.  The Required Contract Provisions shall not be incorporated
by reference in any case.  The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract.  Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7.  Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor:  During the performance of this contract,
the contractor shall not:

a.  discriminate against labor from any other State,
possession, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b.  employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity:  Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions  prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract.  The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract.  In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a.  The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b.  The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability.  Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including appren-
ticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer:  The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy:  All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a.  Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.
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b.  All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all major
aspects of the contractor's EEO obligations within thirty days
following their reporting for duty with the contractor.

c.  All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d.  Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e.  The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment:  When advertising for employees, the contrac-
tor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer."  All such advertisements will be placed
in publications having a large circulation among minority groups in
the area from which the project work force would normally be derived.

a.  The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority
group applicants.  To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b.  In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is expected
to observe the provisions of that agreement to the extent that the
system permits the contractor's compliance with EEO contract
provisions.  (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implemen-
tation violates Executive Order 11246, as amended.)

c.  The contractor will encourage his present employees to
refer minority group applicants for employment.  Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions:  Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability.  The following procedures shall be followed:

a.  The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b.  The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c.  The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimi-
nation.  Where evidence is found, the contractor will promptly
takecorrective action.  If the review indicates that the discrimination
may extend beyond the actions reviewed, such corrective action shall
include all affected persons.

d.  The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time.  If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons.  Upon completion of each investigation,
the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a.  The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b.  Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical
area of contract performance.  Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training.  In the event a special provision for
training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.

c.  The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d.  The contractor will periodically review the training and
promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and
promotion.

7. Unions:  If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a.  The contractor will use best efforts to develop, in coopera-
tion with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b.  The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c.  The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d.  In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within thetime
limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin,
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age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held
that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed to refer minority employees.)  In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment:  The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a.  The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b.  Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract.  The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c.  The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports:  The contractor shall keep such
records as necessary to document compliance with the EEO
requirements.  Such records shall be retained for a period of three
years following completion of the contract work and shall be available
at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a.  The records kept by the contractor shall document the
following:

(1)  The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2)  The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3)  The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4)  The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b.  The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391.  If on-the-job
training is being required by special provision, the contractor will be
required to collect and report training data.

III. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a.  By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained.  The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b.  As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise.  The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c.  The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

 (Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a.  All mechanics and laborers employed or working  upon the
site of the work will be paid unconditionally and not less often than
once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment.  The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination") which is attached hereto
and made a part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by the
workers.  For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers
or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section IV, paragraph 3b,
hereof.  Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or
incurred during such weekly period.  Such laborers and mechanics
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shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed,
without regard to skill, except as provided in paragraphs 4 and 5 of
this Section IV.

b.  Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c.  All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:

a.  The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination.

b.  The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1)  the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2)  the additional classification is utilized in the area by
the construction industry;

(3)  the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4)  with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c.  If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210.  The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

d.  In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination.  Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary

e.  The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV shall be
paid to all workers performing work in the additional classification
from the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a  class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof.

b.  If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met.  The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a.  Apprentices:

(1)  Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is  employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2)  The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program.  Any employee listed on a payroll
at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed.  In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.  Where a
contractor or subcontractor is performing construction on a project in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3)  Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level
ofprogress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program.  If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable
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classification.  If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4)  In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b.  Trainees:

(1)  Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2)  The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.  Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed.  In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3)  Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination.  Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program.  If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

(4)  In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c.  Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section IV.2.  Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wagedetermination
for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the Secretary of

Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV.  The straight time hourly wage rates
for apprentices and trainees under such programs will be established
by the particular programs.  The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract.  In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages:  In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages.  In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by
the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
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liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the date
of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the
work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid.  In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Attachment A, paragraph 1.  Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c.  Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages  paid each of its employees (including
apprentices, trainees, and helpers, described in Section IV,
paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period).  The payroll submitted
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired.  Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402.  The
prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d.  Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcontractor
or his/her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e.  The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g.  The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the
job.  If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on a
force account or direct labor basis, highway beautification contracts,
and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving Federal
Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report covering
all contract work or separate reports for the contractor and for each
subcontract shall be submitted.
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VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percentage
if specified elsewhere in the contract) of the total original contract
price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "Its own organization" shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without
operators.  Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract.  Written consent will
be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635).  The contractor shall provideall
safeguards, safety devices and protective equipment and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and to
protect property in connection with the performance of the work
covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated
by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honestly as possible.  Willful
falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law.  To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false represen-
tation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended
andsupplemented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND
 FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:
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1. That any facility that is or will be utilized in the performance of
this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract
is under consideration to be listed on the EPA List of Violating
Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

XI. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b.  The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction.  The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency's determination whether to enter into this
transaction.  However, failure of the prospective primary participant to
furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the department or agency
determined to enter into this transaction.  If it is later determined that
the prospective primary participant knowinglyrendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this
transaction for cause of default.

d.  The prospective primary participant shall provide immedi-
ate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns
that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "lower tier covered transaction," "participant," "person,"
"primary covered transaction," "principal," "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive
Order 12549.  You may contact the department or agency to which

this proposal is submitted for assistance in obtaining a copy of those
regulations.

f.  The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering
into this transaction.

g.  The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

h.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs" (Nonprocurement List) which is
compiled by the General Services Administration.

i.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j.  Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

* * * * *
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a.  Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b.  Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c.  Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d.  Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b.  The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction was
entered into.  If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

c.  The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed
circumstances.

d.  The terms "covered transaction," "debarred," "suspended,"
"ineligible," "primary covered transaction," "participant," "person,"
"principal," "proposal," and "voluntarily excluded," as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549.  You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.

e.  The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement
List.

h.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

XII. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and belief,
that:

JEFFERSON COUNTY
ARRA 264-1(164)

Contract ID:  091059
Page 202 of 225



CSD - Rev. 7/96 Page 10

a.  No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b.  If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and

submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into.  Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO

NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1.  The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy).  The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2.  The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3.  If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individual because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.
4.  The contractor will send to each labor

union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advising the said labor union or workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment.  The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED:  12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT

COMPLIANCE SECTION
PROJECT WAGE RATES

Three/Federal-State Sheet 1 of 11

HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS

RATES COMBINED

CRAFTS: 
Breckinridge County:
Bricklayers.............................................26.97................................................... 11.78
Bullitt, Carroll, Grayson, Hardin, Henry, Jefferson, Larue, Marion, Meade, Nelson, Oldham, Shelby, 
Spencer and Trimble Counties:
Bricklayers.............................................24.11..................................................... 9.97
Bracken, Gallatin, Grant, Mason and Robertson Counties:
Bricklayers.............................................26.11..................................................... 9.49
Boyd, Carter, Elliott, Fleming, Greenup, Lewis and Rowan Counties:
Bricklayers.............................................25.80................................................... 14.88
Anderson, Bath, Bourbon, Boyle, Clark, Fayette, Franklin, Harrison, Jessamine, Madison, Mercer, 
Montgomery, Nicholas, Owen, Scott, Washington and Woodford Counties:
Bricklayers (Layout Men) ......................24.36..................................................... 9.97
Bricklayers.............................................24.11..................................................... 9.97
Refractory/Acid Brick/Glass……………24.61……………………………………9.97
All Counties
Carpenters: ............................................24.84................................................... 10.23

 Divers.................................................37.64................................................... 10.23
 Piledrivermen......................................25.09................................................... 10.23

Bracken and Grant Counties:
Millwrights ............................................21.90..................................................... 7.92
Anderson, Bath, Bourbon, Boyle, Clark, Fayette, Franklin, Harrison, Jessamine, Madison, Mercer, 
Montgomery, Nicholas, Owen, Scott and Woodford Counties:
Millwrights ............................................22.95................................................... 13.50
Boyd, Carter, Elliott, Fleming, Greenup, Lewis, Mason, Robertson, and Rowan Counties:
Millwrights ............................................30.60................................................... 13.78
Breckinridge, Bullitt, Carroll, Gallatin, Grayson, Hardin, Henry, Jefferson, Larue, Marion, Meade, 
Nelson, Oldham, Shelby, Spencer, Trimble and Washington Counties:
Millwrights ............................................24.18................................................... 15.64
Bracken, Gallatin and Grant Counties:
Electricians ............................................26.11................................................... 13.32
Sound Communications: 

 Technician ..........................................20.45..................................................... 6.95
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT

COMPLIANCE SECTION
PROJECT WAGE RATES

Three/Federal-State Sheet 2 of 11

HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS

RATES COMBINED

CRAFTS: (continued)
Boyd, Carter, Elliott and Rowan Counties:
Electricians:

 Cable Splicers .....................................32.68................................................... 18.13
 Electricians .........................................31.12................................................... 18.08

Anderson, Bath, Bourbon, Boyle, Breckinridge, Bullitt, Carroll, Clark, Fayette, Franklin, Grayson, 
Hardin, Harrison, Henry, Jefferson, Jessamine, Larue, Madison, Marion, Meade, Mercer, 
Montgomery, Nelson, Nicholas, Oldham, Owen, Robertson, Scott, Shelby, Spencer, Trimble, 
Washington and Woodford Counties:
Electricians ............................................28.30................................................... 12.55
Fleming, Greenup, Lewis and Mason Counties:
Electricians ............................................30.55................................................... 11.87
Bourbon (Northern third, including Townships of Jackson, Millersburg, Ruddel Mills & 
Shawhan);Carroll (Eastern third, including the Township of Ghent); Fleming (Western part, excluding 
Townships of Beechburg, Colfax, Elizaville, Flemingsburg, Flemingsburg Junction, Foxport, Grange 
City, Hillsboro, Hilltop, Mount Carmel,  Muses Mills, Nepton, Pecksridge, Plummers Landing, 
Plummers Mill, Poplar Plains, Ringos Mills, Tilton & Wallingford); Mason (Western two-thirds, 
including Townships of Dover, Lewisburg, Mays Lick, Maysville, Minerva, Moranburg, 
Murphysville, Ripley, Sardis, Shannon, South Ripley & Washington); 
Nicholas (Townships of  Barefoot, Barterville, Carlisle, Ellisville, Headquarters, Henryville, 
Morningglory, Myers & Oakland Mills); Owen (Townships of Beechwood, Bromley, Fairbanks, 
Holbrook, Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New Liberty, Owenton, 
Poplar Grove, Rockdale, Sanders, Teresita & Wheatley); Scott (Northern two-thirds, including 
Townships of Biddle, Davis, Delaplain, Elmville, Longlick, Muddy Ford, Oxford, Rogers Gap, 
Sadieville, Skinnersburg & Stonewall) & Bracken, Gallatin, Grant, Harrison & Robertson Counties:
Ironworkers:
 Fence Erector ......................................23.55................................................... 16.72
Structural.............................................26.17................................................... 16.72

Bourbon (Southern two-thirds, including Townships of Austerlity, Centerville, Clintonville, Elizabeth, 
Hutchison, Littlerock, North Middletown & Paris); Carroll (Western two-thirds, including Townships 
of Carrollton, Easterday, English, Locust, Louis, Prestonville & Worthville); Clark (Western two-
thirds, including Townships of Becknerville, Flanagan, Ford, Pine Grove, Winchester & Wyandotte); 
Owen (Eastern eighth, including Townships of Glenmary, Gratz, Monterey, Perry Park & Tacketts 
Mill); Scott (Southern third, including Townships of Georgetown, Great Crossing, Newtown, 
Stamping Ground & Woodlake); Anderson, Boyle, Breckinridge, Bullitt, Fayette, Franklin, Grayson, 
Hardin, Henry, Jefferson,
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT

COMPLIANCE SECTION
PROJECT WAGE RATES

Three/Federal-State Sheet 3 of 11

HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS

RATES COMBINED

CRAFTS: (continued)
Jessamine, Larue, Madison, Marion, Meade, Mercer, Nelson, Oldham, Shelby, Spencer, Trimble, 
Washington & Woodford Counties:
Ironworkers...........................................24.78................................................... 17.04

Bourbon (Northern third, including Townships of Jackson, Millersburg, Ruddel Mills & Shawhan); 
Carroll (Eastern third, including the Townships of Ghent); Fleming (Western part, excluding 
Townships of Beechburg, Colfax, Elizaville, Flemingsburg, Flemingsburg Junction, Foxport, Grange 
City, Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton, Pecksridge, Plummers Landing, 
Plummers Mill, Poplar Plains, Ringos Mills, Tilton & Wallingford); Mason (Western two-thirds, 
including Townships of Dover, Lewisburg, Mays Lick, Maysville, Minerva, Moranburg, 
Murphysville, Ripley, Sardis, Shannon, South Ripley & Washington); Nicholas (Townships of 
Barefoot, Barterville, Carlisle, Ellisville, Headquarters, Henryville, Morningglory, Myers & Oakland 
Mills); Owen (Townships of Beechwood, Bromley, Fairbanks, Holbrook, Jonesville, Long Ridge, 
Lusby's Mill, New, New Columbus, New Liberty, Owenton, Poplar Grove, Rockdale, Sanders, 
Teresita & Wheatley); Scott (Northern two-thirds, including Townships of Biddle, Davis, Delaplain, 
Elmville, Longlick, Muddy Ford, Oxford, Rogers Gap, Sadieville, Skinnersburg & Stonewall); 
Bracken, Gallatin, Grant, Harrison & Robertson Counties:
Ironworkers:
Up to and including 30- mile radius of Hamilton County, Ohio Courthouse....... 26.20........16.70
Beyond 30- mile radius of Hamilton County, Ohio Courthouse ......................... 26.45........16.70

Clark (Eastern third, including Townships of Bloomingdale, Hunt, Indian Fields, Kiddville, Loglick, 
Rightangele & Thomson); Fleming (Townships of Beechburg, Colfax, Elizaville, Flemingsburg, 
Flemingsburg Junction, Foxport, Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills, 
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains, Ringos Mills, Tilton & 
Wallingford); Mason (Eastern third, including Townships of Helena, Marshall, Orangeburg, Plumville 
& Springdale); Nicholas (Eastern eighth, including the Township of Moorefield Sprout); Bath, Boyd, 
Carter, Elliott, Greenup, Lewis, Montgomery & Rowan Counties:
Ironworkers:
Zone 1 .................................................28.38................................................... 17.37
Zone 2 .................................................28.78................................................... 17.37
Zone 3 .................................................30.38................................................... 17.37
 

Zone 1 - Up to 10 mi. radius of union hall, Ashland, KY, 1643 Greenup Avenue;
Zone 2 - 10 to 50 mi. radius of union hall;
Zone 3 - 50 mi. radius and beyond.

JEFFERSON COUNTY
ARRA 264-1(164)

Contract ID:  091059
Page 208 of 225



TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT

COMPLIANCE SECTION
PROJECT WAGE RATES

Three/Federal-State Sheet 4 of 11

HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS

RATES COMBINED

CRAFTS: (continued)
Anderson, Breckinridge, Bullitt, Carroll, Grayson, Hardin, Henry, Jefferson, Larue, Marion, Meade, 
Nelson, Oldham, Shelby, Spencer, Trimble and Washington Counties:
Painters:
Brush & Roller .....................................18.50..................................................... 9.84

Spray, Sand Blast, Power Tools, 
Water Blast & Steam Cleaning...............19.50..................................................... 9.84
Bracken, Gallatin, Grant, Mason, and Owen Counties:
Painters: 
(Heavy and Highway Bridges-
Guardrails–Lightpoles-Striping):

Bridge/Equipment Tender and
Containment Builder ...........................20.49..................................................... 6.83
Brush and Roller .................................23.10..................................................... 6.83
Elevated Tanks;
Steeplejack Work; Bridge &
Lead Abatement..................................24.10..................................................... 6.83
Sand Blasting & Water
Blasting ............................................. 23.85 ..................................................... 6.83
Spray................................................. 23.60 ..................................................... 6.83

Bath, Bourbon, Boyle, Clark, Fayette, Fleming, Franklin, Harrison, Jessamine, Madison, Mercer, 
Montgomery, Nicholas, Robertson, Scott and Woodford Counties
Painters:

Brush & Roller ..................................... 21.30 ..................................................... 5.90
Elevated Tanks;
Steeplejack Work;  Bridge &
Lead Abatement.................................... 22.30 ..................................................... 5.90
Sandblasting & Waterblasting ............... 22.05 ..................................................... 5.90
Spray.................................................... 21.80 ..................................................... 5.90
Bridge/Equipment Tender and/or
Containment Builder ............................. 18.90 ..................................................... 5.90
Boyd, Carter, Elliott, Greenup, Lewis and Rowan Counties
Painters:
Bridges .................................................27.83……………………………………10.00

All Other Work......................................24.83……………………………………10.00
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT

COMPLIANCE SECTION
PROJECT WAGE RATES

Three/Federal-State Sheet 5 of 11

HIGHWAY FRINGE
BASIC HOURLY BENEFIT PAYMENTS

RATES COMBINED

CRAFTS: (continued)
Breckinridge, Bullitt, Carroll (Western Half), Franklin (Western three-fourths), Grayson, Hardin, 
Henry, Jefferson, Larue, Marion, Meade, Nelson, Oldham, Shelby, Spencer, Trimble and Washington 
Counties:
Plumber ................................................ 30.00 ...................................................13.63
Boyd, Carter, Elliott, Greenup, Lewis and Rowan Counties:
Plumbers and Steamfitters......................30.45................................................... 14.57
Bracken, Carroll (Eastern Half), Gallatin, Grant, Mason, Owen and Robertson Counties:
Pipefitters and Plumbers........................28.39................................................... 14.30

LABORERS:
Bath, Bourbon, Boyd, Boyle, Bracken, Carter, Clark, Elliott, Fayette, Fleming, Franklin, Gallatin, 
Grant, Greenup, Harrison, Jessamine, Lewis, Madison, Mason, Mercer, Montgomery, Nicholas, 
Owen, Robertson, Rowan, Scott, & Woodford Counties:

GROUP 1 - Aging and Curing of Concrete, Asbestos Abatement Worker, Asphalt Plant, Asphalt, 
Batch Truck Dump, Carpenter Tender, Cement Mason Tender, Cleaning of Machines, Concrete, 
Demolition, Dredging, Environmental - Nuclear, Radiation, Toxic and Hazardous Waste - Level D, 
Flagperson, Grade Checker, Hand Digging and Hand Back Filling, Highway Marker Placer, 
Landscaping Mesh Handler and Placer, Puddler, Railroad, Rip-Rap and Grouter, Right-of-Way Sign, 
Guard rail and Fence Installer, Signal Person, Sound Barrier Installer, Storm and Sanitary Sewer, 
Swamper, Truck Spotter and Dumper, and Wrecking of Concrete Forms, General Cleanup.

BASE RATE ......................................................19.86
FRINGE BENEFITS ...........................................9.55

Group 2 - Batter Board Man (Sanitary And Storm Sewer), Brickmason Tender, Mortar Mixer 
Operator, Scaffold Builder, Burner and Welder, Bushammer, Chain Saw Operator, Concrete Saw 
Operator, Deckhand Scow Man, Dry Cement Handler, Environmental - Nuclear, Radiation, Toxic 
and Hazardous Waste - Level C, Forklift Operator for Masonary, Form Setter, Green Concrete 
Cutting, Hand Operated Grouter and Grinder Machine Operator, Jackhammer, Pavement Breaker, 
Paving Joint Machine, Pipelayer, Plastic Pipe Fusion, Power Driven Georgia Buggy and Wheel 
Barrow, Power Post Hole Digger, Precast Manhole Setter, Walk-Behind Tamper, Walk-Behind 
Trencher, Sand Blaster, Concrete Chipper, Surface Grinder, Vibrator Operator and Wagon Driller.

BASE RATE ......................................................20.11
FRINGE BENEFITS ...........................................9.55
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COMPLIANCE SECTION
PROJECT WAGE RATES
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LABORERS: (continued)
GROUP 3 - Asphalt Luteman and Raker, Gunnite Nozzleman, Gunnite Operator and Mixer, Grout 
Pump Operator, Side Rail Setter, Rail Paved Ditch, Screw Operator, Tunnel (Free Air) and Water 
Blaster.

BASE RATE ......................................................20.16
FRINGE BENEFITS ...........................................9.55

GROUP 4 - Caisson Worker (Free Air), Cement Finisher, Environmental - Nuclear, Radiation, Toxic 
and Hazardous Waste - Levels A and B, Miner and Driller (Free Air), Tunnel Blaster and Tunnel 
Mucker (Free Air), Directional & Horizontal Boring, Air Track Drillers (all types), Powdermen & 
Blasters, Troxler & Concrete Tester if Laborer is Utilized.

BASE RATE ......................................................20.76
FRINGE BENEFITS ...........................................9.55

LABORERS:
Anderson, Bullitt, Carroll, Hardin, Henry, Jefferson, Larue, Marion, Meade, Nelson, Oldham, Shelby, 
Spencer, Trimble & Washington Counties:

GROUP 1 - Aging and Curing of Concrete, Asbestos Abatement Worker, Asphalt Plant, Asphalt, 
Batch Truck Dump, Carpenter Tender, Cement Mason Tender, Cleaning of Machines, Concrete, 
Demolition, Dredging, Environmental - Nuclear, Radiation, Toxic and Hazardous Waste - Level D, 
Flagperson, Grade Checker, Hand Digging and Hand Back Filling, Highway Marker Placer, 
Landscaping Mesh Handler and Placer, Puddler, Railroad, Rip-Rap and Grouter, Right-of-Way  Sign, 
Guardrail and Fence Installer, Signal Person, Sound Barrier Installer, Storm and Sanitary Sewer, 
Swamper, Truck Spotter and Dumper, and Wrecking of Concrete Forms, General Cleanup.

BASE RATE ......................................................20.01
FRINGE BENEFITS ...........................................9.40

Group 2 - Batter Board Man (Sanitary And Storm Sewer), Brickmason Tender, Mortar Mixer 
Operator, Scaffold Builder, Burner and Welder, Bushammer, Chain Saw Operator, Concrete Saw 
Operator, Deckhand Scow Man, Dry Cement Handler, Environmental - Nuclear, Radiation, Toxic 
and Hazardous Waste - Level C, Forklift Operator for Masonary, Form Setter, Green Concrete 
Cutting, Hand Operated Grouter and Grinder Machine Operator, Jackhammer, Pavement Breaker, 
Paving Joint Machine, Pipelayer, Plastic Pipe Fusion, Power Driven Georgia Buggy and Wheel 
Barrow, Power Post Hole Digger, Precast Manhole Setter, Walk-Behind Tamper, Walk-Behind 
Trencher, Sand Blaster, Concrete Chipper, Surface Grinder, Vibrator Operator and Wagon Driller.

BASE RATE ......................................................20.26
FRINGE BENEFITS ...........................................9.40
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LABORERS: (continued)
GROUP 3 - Asphalt Luteman and Raker, Gunnite Nozzleman, Gunnite Operator and Mixer, Grout 
Pump Operator, Side Rail Setter, Rail Paved Ditch, Screw Operator, Tunnel (Free Air) and Water 
Blaster.

BASE RATE ......................................................20.31
FRINGE BENEFITS ...........................................9.40

GROUP 4 - Caisson Worker (Free Air), Cement Finisher, Environmental - Nuclear, Radiation, Toxic 
and Hazardous Waste - Levels A and B, Miner and Driller (Free Air), Tunnel Blaster and Tunnel 
Mucker (Free Air), Directional & Horizontal Boring, Air Track Drillers (all types), Powdermen & 
Blasters, Troxler & Concrete Tester if Laborer is Utilized.

BASE RATE ......................................................20.91
FRINGE BENEFITS ...........................................9.40

LABORERS:
Breckinridge & Grayson Counties:
GROUP 1 - Aging and curing of concrete, Asbestos Abatement Worker, Asphalt Plant, Asphalt, 
Batch Truck Dump, Carpenter Tender, Cement Mason Tender, Cleaning of Machines, Concrete, 
Demolition, Dredging, Environmental - Nuclear, Radiation, Toxic and Hazardous Waste - Level D, 
Flagperson, Grade Checker, Hand Digging and Hand Back Filling, Highway Marker Placer, 
Landscaping Mesh Handler and Placer, Puddler, Railroad, Rip-Rap and Grouter, Right-of-Way  Sign, 
Guard rail and Fence Installer, Signal Person, Sound Barrier Installer, Storm and Sanitary Sewer, 
Swamper, Truck Spotter and Dumper, and Wrecking of Concrete Forms, General Cleanup.

BASE RATE ......................................................20.46
FRINGE BENEFITS ...........................................8.95

Group 2 - Batter Board Man (Sanitary And Storm Sewer), Brickmason Tender, Mortar Mixer 
Operator, Scaffold Builder, Burner and Welder, Bushammer, Chain Saw Operator, Concrete Saw 
Operator, Deckhand Scow Man, Dry Cement Handler, Environmental - Nuclear, Radiation, Toxic 
and Hazardous Waste - Level C, Forklift Operator for Masonary, Form Setter, Green Concrete 
Cutting, Hand Operated Grouter and Grinder Machine Operator, Jackhammer, Pavement Breaker, 
Paving Joint Machine, Pipelayer, Plastic Pipe Fusion, Power Driven Georgia Buggy and Wheel 
Barrow, Power Post Hole Digger, Precast Manhole Setter, Walk-Behind Tamper, Walk-Behind 
Trencher, Sand Blaster, Concrete Chipper, Surface Grinder, Vibrator Operator and Wagon Driller.

BASE RATE ......................................................20.71
FRINGE BENEFITS ...........................................8.95
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LABORERS: (continued)
GROUP 3 - Asphalt Luteman and Raker, Gunnite Nozzleman, Gunnite Operator and Mixer, Grout 
Pump Operator, Side Rail Setter, Rail Paved Ditch, Screw Operator, Tunnel (Free Air) and Water 
Blaster.

BASE RATE ......................................................20.76
FRINGE BENEFITS ...........................................8.95

GROUP 4 - Caisson Worker (Free Air), Cement Finisher, Environmental - Nuclear, Radiation, Toxic 
and Hazardous Waste - Levels A and B, Miner and Driller (Free Air), Tunnel Blaster and Tunnel 
Mucker (Free Air), Directional & Horizontal Boring, Air Track Drillers (all types), Powdermen & 
Blasters, Troxler & Concrete Tester if Laborer is Utilized.

BASE RATE ......................................................21.36
FRINGE BENEFITS ...........................................8.95

TRUCK DRIVER CLASSIFICATIONS:  TEAMSTERS  BASE 
RATE
GROUP 1 - Mobile Batch Truck Tender.................. ……………................................ 16.57

GROUP 2 - Greaser, Tire Changer and Mechanic Tender ..........................................  16.68  

GROUP 3 - Single Axle Dump, Flatbed, Semi-trailer or Pole Trailer when used to pull building 
materials and equipment, Tandem Axle Dump, Distributor, Mixer and 
Truck Mechanic....................................................... ................................................... 16.86

GROUP 4 - Euclid & Other Heavy Earthmoving Equipment &  Lowboy, Articulator Cat, 5-Axle 
Vehicle, Winch & A-Frame when used in transporting materials, Ross Carrier, Forklift when used to 
transport building materials and Pavement Breaker.........................................................16.96 

FRINGE BENEFITS................................................7.34

OPERATING ENGINEERS:
A-Frame Winch Truck, Auto Patrol, Backfiller, Batcher Plant, Bituminous Paver, Bituminous 
Transfer Machine, Boom Cat, Bulldozer, Mechanic, Cableway, Carry-All Scoop, Carry Deck Crane, 
Central Compressor Plant, Clamshell, Concrete Mixer (21 Cu. Ft. or Over), Concrete Paver, Truck-
Mounted Concrete Pump, Core Drill, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching and 
Trenching Machine, Dragline, Dredge Operator, Dredge Engineer, Elevating Grader and Loaders, 
Grade-All, Gurries, Heavy Equipment Robotics Operator/Mechanic, High Lift, Hoe-Type Machine, 
Hoist (two or more drums), Hoisting Engine (two or more drums), Horizontal Directional Drill 
Operator, Hydrocrane, Hyster, Kecal Loader, Letourneau, Locomotive,
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OPERATING ENGINEERS: (continued)
Mechanically Operated Laser Screed, Mechanic Welder, Mucking Machine, Motor Scraper, 
Orangepeel Bucket, Piledriver, Power Blade, Pumpcrete, Push Dozer, Rock Spreader Attached to 
Equipment, Rotary Drill, Roller (Bituminous), Scarifier, Scoopmobile, Shovel, Side Boom, 
Subgrader, Tailboom, Telescoping Type Forklift, Tow or Push Boat, Tower Crane (French, German 
and other types), Tractor Shovel and Truck Crane, Tunnel Mining Machines, Including Moles, 
Shields or similar types of Tunnel Mining Equipment.

BASE RATE ......................................................24.60
FRINGE BENEFITS .........................................12.65

Air Compressor (over 900 cu. ft. per min.), Bituminous Mixer, Boom Type Tamping Machine, Bull 
Float, Concrete Mixer (under 21 cu. ft.), Dredge Engineer, Electric Vibrator Compactor/Self-
Propelled Compactor, Elevator (one drum or Buck Hoist), Elevator (when used to hoist building 
material), Finish Machine, Fireman & Hoist (one drum), Flexplane, Forklift (reguardless of lift 
height), Form Grader, Joint Sealing Machine,  Outboard Motor Boat, Power Sweeper (riding type), 
Roller (rock), Ross Carrier, Skid Mounted Or Trailer Mounted Concrete Pump, Skid Steer Machine 
with all attachments, Switchman or Brakeman, Throttle Valve Person, Tractair and Road Widening 
Trencher, Tractor (50 H.P. or over), Truck Crane Oiler, Tugger, Welding Machine, Well Points and 
Whirley Oiler.

BASE RATE ......................................................22.18
FRINGE BENEFITS .........................................12.65

All off road material handling equipment, including Articulating Dump Trucks, Greaser on Grease 
facilities servicing heavy equipment.

BASE RATE ......................................................22.56
FRINGE BENEFITS .........................................12.65

Bituminous Distributor, Burlap and Curing Machine, Cement Gun, Concrete Saw, Conveyor, 
Deckhand Oiler, Grout Pump, Hydraulic Post Driver, Hydro Seeder, Mud Jack, Oiler, Paving Joint 
Machine, Power Form Handling Equipment, Pump, Roller (Earth), Steerman, Tamping Machine, 
Tractor (under 50 H.P.) and Vibrator.

BASE RATE ......................................................21.92
FRINGE BENEFITS .........................................12.65

Cranes - with Booms 150 ft. and over (including jib), and where the length of the Boom in 
combination with the length of the piling leads equals or exceeds 150 ft. - $1.00 over Group 1 rate.
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Employees assigned to work below ground level are to be paid 10% above basic wage rate.  This 
does not apply to open cut work. 

WELDERS - Receive rate for craft in which welding is incidental.

Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to Kentucky Determination No. CR-09-III HWY dated July 1, 2009
and/or Federal Decision Number KY20080027 dated February 8, 2008 modification #0 dated
February 8, 2008, modification #1 dated March 7, 2008, modification #2 dated April 4, 2008, 
modification #3 dated May 2, 2008, modification #4 dated June 6, 2008, modification #5 dated July 
4, 2008, modification #6 dated August 1, 2008, modification #7 dated August 15, 2008, modification 
#8 dated September 5, 2008, modification #9 dated October 3, 2008, modification #10 dated 
December 5, 2008, modification #11 dated January 2, 2009, modification #12 dated February 6, 
2009, modification #13 dated March 6, 2009, modification #14 dated April 3, 2009, modification #15 
dated June 5, 2009, modification #16 dated July 3, 2009, modification #17 dated July 24, 2009,  
modification #18 dated August 7, 2009 and modification #19 dated September 4, 2009.

No Laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except those 
classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be furnished 
upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training agency 
approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the absence of such 
a State agency, the contractor shall submit evidence of approval and registration by the U. S. Bureau 
of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.
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TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the employer 
must record the number of hours worked in each classification at the prescribed hourly base 
rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base rate 
is required for all overtime.  A laborer, workman or mechanic and an employer may enter into 
a written agreement or a collective bargaining agreement to work more than eight (8) hours a 
calendar day but not more than ten (10) hours a calendar day for the straight time hourly rate. 
Wage violations or questions should be directed to the designated Engineer or the 

undersigned.

Ryan Griffith, Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 11.2% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Jefferson County. 
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INSURANCE 
 
 
The Contractor shall carry the following insurance in addition to the insurance required by law: 
 

1. Contractor's Public Liability Insurance not less than $100,000.00 for damages arising out of bodily 
injuries to or death to one person.  Not less than $300,000.00 for damages arising out of bodily 
injuries to or death to two or more persons. 

 
2. Contractor's Property Damages Liability Insurance.  Not less than $100,000.00 for all damages 

arising out of injury or destruction of property in any one accident.  Not less than $300,000.00 for all 
damages during the policy period. 

 
3. Contractor's Protective Public Liability and Property Damage Insurance.  The contractor shall 

furnish evidence with respect to operations performed for him by subcontractors that he carries in his 
own behalf for the above stipulated amounts. 

 
4. The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 

Insurance must contain one of the following statements: 
 

a. "policy contains no deductible clauses." 
 
b. "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5. WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence of 
coverage of all his employees or give evidence of self- insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 091059                                                                       PAGE:   1
      COUNTY: JEFFERSON                                                                 LETTING: 09/25/09
    PROPOSAL: ARRA 264-1(164)                                                           CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0001  ROADWAY

 ----------------------------------------------------------------------------------------------------------
 0010 |00001        DGA BASE                                |    3,000.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0020 |00078        CRUSHED AGGREGATE SIZE NO 2             |       25.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0030 |00100        ASPHALT SEAL AGGREGATE                  |      178.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0040 |00291        EMULSIFIED ASPHALT RS-2                 |       22.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0050 |00462        CULVERT PIPE-18 IN                      |      135.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0060 |00464        CULVERT PIPE-24 IN                      |      135.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0070 |00471        CULVERT PIPE-54 IN                      |       24.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0080 |01000        PERFORATED PIPE-4 IN                    |    1,000.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0090 |01010        NON-PERFORATED PIPE-4 IN                |      500.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0100 |01020        PERF PIPE HEADWALL TY 1-4 IN            |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0110 |01024        PERF PIPE HEADWALL TY 2-4 IN            |        5.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0120 |01028        PERF PIPE HEADWALL TY 3-4 IN            |        5.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0130 |01451        S & F BOX INLET-OUTLET-24 IN            |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0140 |01490        DROP BOX INLET TYPE 1                   |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0150 |01568        DROP BOX INLET TYPE 13S                 |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0160 |01608        CONC MED BARR BOX INLET TY 12B1         |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0170 |01650        JUNCTION BOX                            |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0180 |01691        FLUME INLET TYPE 2                      |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0190 |01740        CORED HOLE DRAINAGE BOX CON-4 IN        |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0200 |01756        MANHOLE TYPE A                          |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0210 |01845        ISLAND INTEGRAL CURB                    |      112.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 091059                                                                       PAGE:   2
      COUNTY: JEFFERSON                                                                 LETTING: 09/25/09
    PROPOSAL: ARRA 264-1(164)                                                           CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0220 |01904        REMOVE CURB                             |      300.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0230 |01953        CONC MEDIAN BARRIER TYPE 12B2           |      324.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0240 |01982        DELINEATOR FOR GUARDRAIL-WHITE          |      235.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0250 |01983        DELINEATOR FOR GUARDRAIL-YELLOW         |       45.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0260 |01984        DELINEATOR FOR BARRIER-WHITE            |      250.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0270 |01985        DELINEATOR FOR BARRIER-YELLOW           |      619.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0280 |02025        JPC PAVEMENT-11 IN/24                   |   52,650.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0290 |02058        REMOVE PCC PAVEMENT                     |   52,650.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0300 |02060        PCC PAVEMENT DIAMOND GRINDING           |  374,092.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0310 |02115        SAW-CLEAN-RESEAL TVERSE JOINT           |  322,524.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0320 |02116        SAW-CLEAN-RESEAL LONGIT JOINT           |  338,622.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0330 |02220        FLOWABLE FILL                           |       50.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0340 |02223        GRANULAR EMBANKMENT                     |       30.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0350 |02237        DITCHING                                |   15,000.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0360 |02351        GUARDRAIL-STEEL W BEAM-S FACE           |   15,875.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0370 |02363        GUARDRAIL CONNECTOR TO BRIDGE END TY A  |        6.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0380 |02367        GUARDRAIL END TREATMENT TYPE 1          |       18.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0390 |02369        GUARDRAIL END TREATMENT TYPE 2A         |       18.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0400 |02373        GUARDRAIL END TREATMENT TYPE 3          |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0410 |02381        REMOVE GUARDRAIL                        |   17,075.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0420 |02387        GUARDRAIL CONNECTOR TO BRIDGE END TY A-1|       13.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0430 |02391        GUARDRAIL END TREATMENT TYPE 4A         |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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                                       KENTUCKY TRANSPORTATION CABINET
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 CONTRACT ID: 091059                                                                       PAGE:   3
      COUNTY: JEFFERSON                                                                 LETTING: 09/25/09
    PROPOSAL: ARRA 264-1(164)                                                           CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0440 |02483        CHANNEL LINING CLASS II                 |      750.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0450 |02562        SIGNS                                   |    4,600.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0460 |02598        FABRIC-GEOTEXTILE TYPE III              |    1,350.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0470 |02599        FABRIC-GEOTEXTILE TYPE IV               |    1,000.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0480 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0490 |02671        PORTABLE CHANGEABLE MESSAGE SIGN        |        8.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0500 |02714        SHOULDERING                             |   20,000.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0510 |02775        ARROW PANEL                             |        6.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0520 |05950        EROSION CONTROL BLANKET                 |    9,000.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0530 |06412        STEEL POST MILE MARKERS                 |       13.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0540 |06417        FLEXIBLE DELINEATOR POST-W              |      720.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0550 |06418        FLEXIBLE DELINEATOR POST-Y              |      422.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0560 |06511        PAVE STRIPING-TEMP PAINT-6 IN           |  857,000.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0570 |06556        PAVE STRIPING-DUR TY 1-6 IN W           |  117,647.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0580 |06557        PAVE STRIPING-DUR TY 1-6 IN Y           |   63,540.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0590 |06560        PAVE STRIPING-DUR TY 1-12 IN W          |   22,407.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0600 |06592        PAVEMENT MARKER TYPE V-B W/R            |    3,756.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0610 |06600        REMOVE PAVEMENT MARKER TYPE V           |    2,633.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0620 |08100        CONCRETE-CLASS A                        |        5.470 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0630 |08150        STEEL REINFORCEMENT                     |      385.000 LB  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0640 |08904        CRASH CUSHION TY VI CLASS C             |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0650 |20366NN      REPLACE GRATE                           |        6.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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 CONTRACT ID: 091059                                                                       PAGE:   4
      COUNTY: JEFFERSON                                                                 LETTING: 09/25/09
    PROPOSAL: ARRA 264-1(164)                                                           CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0660 |20833ND      REPLACE MANHOLE                         |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0670 |21173EC      SAW-CLEAN-RESEAL RANDOM CRACKS          |    4,000.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0680 |21415ND      EROSION CONTROL                         |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0690 |21481ED      POLYMER PAVEMENT REPAIR                 |    2,000.000 CUFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0700 |21553EN      EMBANKMENT                              |    1,000.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0710 |23237EN10W   WATERBLAST STRIPE REMOVAL               |  290,215.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0720 |23627EC      REMOVE AND REPLACE FENCE POST           |        5.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0730 |23628EC      CORED HOLE DRAINAGE CONN TO HEADWALL    |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0740 |23629EC      REPAIR HEADWALL                         |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0002  BRIDGE

 ----------------------------------------------------------------------------------------------------------
 0750 |03294        EXPAN JOINT REPLACE 1 1/2 IN            |      450.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0760 |03295        EXPAN JOINT REPLACE 2 IN                |    1,950.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0770 |03296        EXPAN JOINT REPLACE 2 1/2 IN            |      700.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0780 |03306        JACK & SUPPORT BRIDGE SPAN              |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0790 |22146EN      CONCRETE PATCHING REPAIR                |      170.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0800 |23630EC      ARMORED EDGE FOR CONCRETE               |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0810 |23631EC      RESET BEARING PAD                       |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0003  SIGNING

 ----------------------------------------------------------------------------------------------------------
 0820 |06407        SBM ALUM SHEET SIGNS .125 IN            |       75.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0830 |06408        SBM GALV STEEL PANEL SIGNS              |      105.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0840 |06410        STEEL POST TYPE 1                       |       56.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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 CONTRACT ID: 091059                                                                       PAGE:   5
      COUNTY: JEFFERSON                                                                 LETTING: 09/25/09
    PROPOSAL: ARRA 264-1(164)                                                           CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0850 |06451        REMOVE SIGN SUPPORT BEAM                |        4.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0860 |06490        CLASS A CONCRETE FOR SIGNS              |        0.920 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0870 |21596ND      GMSS TYPE D                             |        4.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0004  LIGHTING

 ----------------------------------------------------------------------------------------------------------
 0880 |04795        CONDUIT-2 IN                            |      550.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0890 |04810        JUNCTION BOX-ELECTRICAL                 |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0900 |04833        WIRE-NO. 8                              |    1,100.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0005  TRAFFIC LOOPS

 ----------------------------------------------------------------------------------------------------------
 0910 |04795        CONDUIT-2 IN                            |      330.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0920 |04820        TRENCHING AND BACKFILLING               |      270.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0930 |04829        PIEZOELECTRIC SENSOR                    |       76.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0940 |04830        LOOP WIRE                               |   16,258.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0950 |04895        LOOP SAW SLOT AND FILL                  |    2,996.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0960 |20359NN      GALVANIZED STEEL CABINET                |        6.000 EACH|             |
      |                    20 IN  X 20 IN                   |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0970 |20360ES818   WOOD POST                               |        6.000 EACH|             |
      |                    4 IN  X  4 IN                    |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0980 |20391NS835   JUNCTION BOX TYPE A                     |       12.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0006  MOB AND DEMOB

 ----------------------------------------------------------------------------------------------------------
 0990 |02568        MOBILIZATION       (NO MORE THAN 5%)    |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1000 |02569        DEMOBILIZATION     (AT LEAST 1.5%)      |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      |                                                     |
      |                TOTAL BID                            |
 ----------------------------------------------------------------------------------------------------------
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