



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

November 10, 2011

CALL NO. 103
CONTRACT ID NO. 111052
ADDENDUM # 1

Subject: Bell County, STP 0251 (028)
Letting November 18, 2011

(1) Revised - Special Note - Page 27 of 89
(2) Added - Erratum - Page 71(a) of 89

Proposal revisions are available at <http://transportation.ky.gov/contract/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D

SPECIAL NOTE FOR LIQUIDATED DAMAGES

In addition to the Liquidated Damages specified in Section 108.09, Liquidated Damages in the amount of \$5,000.00 per day will be assessed for each day or part of a day a lane closure remains in place after the completion date of May 24th, 2012.

Traffic may be diverted into the opposite tunnel bore no more than 63 calendar days to complete repairs in the respective tunnel. Both directions of traffic will be in a single tunnel bore no more than 126 days total on this project. If either the 63 days or 126 days are exceeded a disincentive in the amount of \$5,000 per day will be assessed.

Any lane closure during a restricted time will result in a disincentive of \$5,000 per day prorated to the nearest hour.

Contrary to Section 108.09, Liquidated Damages will be assessed regardless of whether seasonal limitations prohibit the Contractor from performing work on the controlling item.

Except as provided herein, all other applicable provisions of Section 108.09 shall apply.

ERRATUM

Refer to the Locality Number and Determination Number listed below published by the Kentucky Labor Cabinet, Division of Employment Standards, Apprenticeship and Mediation dated August 4, 2011.

Locality: Highway Construction Locality No. II, including the following counties: Adair, Barren, Breathitt, Casey, Clay, Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan, Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee, Leslie, Letcher, Lincoln, McCreary, Magoffin, Martin, Menifee, Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell, Pulaski, Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe.

Determination Number: CR-II-II-HWY

DELETE:

| | | |
|-------------|----------------|---------|
| Ironworkers | BASE RATE | \$25.77 |
| | FRINGE BENEFIT | 18.54 |

INSERT:

| | | |
|-------------------------|----------------|---------|
| Ironworker (Structural) | BASE RATE | \$22.50 |
| | FRINGE BENEFIT | 8.75 |

| | | |
|--------------------------|----------------|---------|
| Ironworker (Reinforcing) | BASE RATE | \$22.30 |
| | FRINGE BENEFIT | 8.75 |



Michael L. Dixon, Commissioner
Department of Workplace Standards
Kentucky Labor Cabinet
Frankfort, KY 40601

This 8th day of November, 2011.