



COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Matthew G. Bevin
Governor

Greg Thomas
Secretary

November 14, 2018

CALL NO. 104
CONTRACT ID NO. 181044
ADDENDUM # 1

Subject: Estill County, ER 6000 (132)
Letting November 16, 2018

- (1) Revised - Front Page - Page 1 of 78
- (2) Revised - Page 4 - Page 4 of 78
- (3) Revised - Special Note - Page 24 of 78

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:ws
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 104

CONTRACT ID. 181044

ESTILL COUNTY

FED/STATE PROJECT NUMBER ER 6000 (132)

DESCRIPTION IRVINE BYPASS(KY-499)

WORK TYPE SLIDE REPAIR

PRIMARY COMPLETION DATE 5/1/2019

LETTING DATE: November 16,2018

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN STANDARD TIME November 16,2018. Bids will be publicly announced at 10:00 AM EASTERN STANDARD TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 0%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 10

CONTRACT ID - 181044

ER 6000 (132)

COUNTY - ESTILL

PCN - DE03304991844

ER 6000 (132)

IRVINE BYPASS(KY-499) REPAIR SLIDE ON KY-499 IN ESTILL COUNTY BETWEEN MP 9.1 AND KY-89 MP 12.85 INTERSECTION, A DISTANCE OF 0.14 MILES.SLIDE REPAIR SYP NO. 10-01115.00.

GEOGRAPHIC COORDINATES LATITUDE 37:43:06.00 LONGITUDE 83:59:00.00

COMPLETION DATE(S):

COMPLETED BY 05/01/2019

APPLIES TO ASPHALT MILLING
AND SURFACING

COMPLETED BY 02/15/2019

SEE SPECIAL NOTE FOR
ADDITIONAL INFORMATION

Special Note for Completion Date, and Liquidated Damages
ESTILL COUNTY
KYTC ITEM # 10-1115.00

The project has a milestone completion date of February 15, 2019 to perform all work necessary to remove the existing structure and failed materials and to construct the granular embankment backfill. Contrary to Section 108.09, Liquidated Damages of \$5,000 per calendar day will be assessed for each day or fraction thereof this work remains uncompleted beyond the Milestone Completion Date of of February 15, 2019.

All milling and asphalt surfacing work is to be completed by May 1, 2019.

Contrary to Section 108.09 of the Standard Specifications, the disincentive fee will be charged during those periods when seasonal limitations of the Contract prohibit the Contractor from working on a controlling item or operation. This includes the months from December through March.

All liquidated damages will be applied cumulatively.

All other applicable portions of Section 108 apply.