



**COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET**

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Matthew G. Bevin
Governor

Greg Thomas
Secretary

March 13, 2018

CALL NO. 107
CONTRACT ID NO. 184100
ADDENDUM # 1

Subject: OHIO COUNTY, HSIP 5075 (059)
Letting March 23, 2018

- (1) Revised - Cover Page - Page 1 of 190
- (2) Revised - Page 5 of 190
- (3) Revised - Special Note - Page 36 of 190
- (4) Revised - Special Note - Page 38 of 190

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 107

CONTRACT ID. 184100

OHIO COUNTY

FED/STATE PROJECT NUMBER HSIP 5075 (059)

DESCRIPTION US HIGHWAY 231 (US 231)

WORK TYPE ASPHALT PAVEMENT & ROADWAY REHAB

PRIMARY COMPLETION DATE 11/30/2018

LETTING DATE: March 23,2018

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME March 23,2018. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

DBE CERTIFICATION REQUIRED - 10%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 02

REVISED ADDENDUM #1: 3-13-18

CONTRACT ID - 184100

HSIP 5075 (059)

COUNTY - OHIO

PCN - 0209202311801

HSIP 5075 (059)

US HIGHWAY 231 (US 231) (MP 1.810) FROM KY 505 EXTENDING NORTHWEST TO REID LANE (MP 6.590), A
DISTANCE OF 04.78 MILES.ASPHALT PAVEMENT & ROADWAY REHAB SYP NO. 02-09005.00.
GEOGRAPHIC COORDINATES LATITUDE 37:20:47.00 LONGITUDE 86:48:26.50

COMPLETION DATE(S):

COMPLETED BY 11/30/2018

APPLIES TO ENTIRE PROJECT

SPECIAL NOTES FOR COMPLETION DATES & LIQUIDATED DAMAGES

The ultimate fixed completion date for this project will be November 30, 2018. Liquidated Damages for failure to complete the project on time will be assessed following Section 108.09.

In addition to the requirements of Section 108.09, the Department will assess Liquidated Damages in the amount of \$1,000 per hour for each hour, or fraction of an hour, for any and all road closures that are in place beyond the time frame(s) noted in the Traffic Control Plan and approved by the Engineer.

Contrary to Section 108.09, Liquidated Damages will be assessed for the months of December through March.

Contrary to Section 108.09, Liquidated Damages will be assessed regardless of whether seasonal limitations prohibit the Contractor from performing work on the controlling operation.

All liquidated damages will be applied accumulatively.

All other applicable portions of Section 108 apply.

COORDINATION OF WORK WITH OTHER CONTRACTS

Be advised, there are active project(s) adjacent to or within the US 231 project. A rehab project at the interchange of the Western KY Parkway and Natcher Parkway will require ramp closures. Detours for the ramp closures will utilize US 231. The Department will NOT permit any lane closures and/or road closures within the US 231 project limits while said detours are utilizing US 231. The Contractor will need to coordinate work along US 231 with the Engineer and the Harper Company so that no lane closures and/or road closures are active when detours are utilizing US 231. The Engineer will coordinate the work of the Contractors. See Section 105.06.