



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

August 10, 2015

CALL NO. 108
CONTRACT ID NO. 151041
ADDENDUM # 1

Subject: Allen County, STP BR0 0303 (276)
Letting August 21, 2015

- (1) Revised - Front Sheet
- (2) Revised - Completion Date - Page 4 of 131
- (3) Added - Note - Page 17(a) of 131

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:ks
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 108

CONTRACT ID. 151041

ALLEN COUNTY

FED/STATE PROJECT NUMBER STP BRO 0303 (276)

DESCRIPTION OLD HARTSVILLE ROAD (KY-2160)

WORK TYPE BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE 5/30/2016

LETTING DATE: August 21,2015

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME August 21,2015. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 8%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 03

REVISED ADDENDUM #1: 8-10-15

CONTRACT ID - 151041

STP BRO 0303 (276)

COUNTY - ALLEN

PCN - DE00221601541

STP BRO 0303 (276)

OLD HARTSVILLE ROAD(KY-2160) REPLACE BRIDGE ON KY 2160 OVER FLORIDA CREEK SOUTH OF
INTERSECTION
WITH HUNT LANE (CR 1155)BRIDGE REPLACEMENT SYP NO. 03-01080.00.
GEOGRAPHIC COORDINATES LATITUDE 36:38:56.00 LONGITUDE 86:12:00.00

COMPLETION DATE(S):

COMPLETED BY 05/30/2016

APPLIES TO ENTIRE CONTRACT

40 CALENDAR DAYS

APPLIES TO ROAD CLOSURE

SPECIAL NOTE FOR COMPLETION DATE AND LIQUIDATED DAMAGES

The specified date of completion shall be May 30, 2016. There will be a maximum 40 calendar day road closure allowed in order to complete the structure and approaches and reopen the road to traffic. Liquidated damages shall be charged according to Section 108.09 of the 2012 Standard Specifications for Road and Bridge Construction for every calendar day or part of a day the road remains closed beyond the allowable 40 calendar days.

Contrary to section 108.09, Liquidated damages will be assessed for the months of December through March.

Contrary to Section 108.09, Liquidated Damages will be assessed regardless of whether seasonal limitations prohibit the Contractor from performing work on the controlling operation.

All liquidated damages will be applied accumulatively. All other applicable portions of Section 108 apply.