



**TRANSPORTATION CABINET**

Frankfort, Kentucky 40622  
www.transportation.ky.gov/

**Steven L. Beshear**  
Governor

**Michael W. Hancock, P.E.**  
Secretary

April 12, 2013

CALL NO. 108  
CONTRACT ID NO. 131317  
ADDENDUM # 1

Subject: Jefferson County, STPM 8724 (022)  
Letting April 19, 2013

(1) Revised - Special Notes - Pages 21-31(a) of 107

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith  
Acting Director  
Division of Construction Procurement

RG:ks  
Enclosures



An Equal Opportunity Employer M/F/D

## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, STP 08724 (021)  
FD52 056 83183 01U  
CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)  
AT OLD HEADY ROAD  
SYP ITEM NO. 5-464.00

#### GENERAL PROJECT NOTE ON UTILITY PROTECTION

Utility coordination efforts determined that no significant utility relocation work is required to complete the project. Any work pertaining to these utility facilities is defined in the bid package and is to be carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for any coordination or adjustments that are discussed or quantified in the proposal.

#### NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

**Louisville Gas & Electric (LG&E) electric transmission**—an existing overhead transmission route runs along the north side of Taylorsville Road throughout the entire project length. **These facilities are not to be disturbed and will remain in place.**

**Louisville Gas & Electric (LG&E) electric distribution**—an existing overhead distribution route runs along the north side of Taylorsville Road throughout the entire project length. There is an underground electric duct that enters the project from the west side and follows the approximate Right-of-Way on the north side of Taylorsville Road; this line proceeds to a riser on a utility pole at approximate Taylorsville Road Lt. Station 537+36 where it becomes an overhead utility. In addition, there is an overhead crossing at approximate Taylorsville Road Station 537+45. The overhead line then proceeds southward through the entire project along the west edge of Old heady Road; this crossing and a portion of the overhead route are to be relocated (see the green section below). **These facilities are not to be disturbed and will remain in place.**

**Louisville Gas & Electric (LG&E) gas**—an existing 6-inch gas main runs along the south side of Taylorsville Road throughout the entire project length; portions of this gas main will be relocated (see the green section following). An existing 4-inch gas main tees off from the 6-inch gas main at approximate Taylorsville Road Rt. Station 537+30 and runs southward off the west pavement edge of Old Heady Road the entire length of the project. **These facilities are not to be disturbed and will remain in place.**

**Metropolitan Sewer District (MSD)**—an existing 12-inch PVC force main runs along the north side of KY 155 (Taylorsville Road) throughout the entire project length. There is a manhole at approximate Lt. Station 537+60 and a 4-inch PVC force main runs southward under the approximate east pavement edge of existing Old Heady Road throughout the project. **These facilities are not to be disturbed and will remain in place.**

**Windstream (KDL)**—has an overhead fiber optic line attached to the LG&E electric (distribution) poles throughout the project on the north side of KY 155 (Taylorsville Road). Windstream also has an overhead line along the south side of KY 155 (Taylorsville Road) this line follows a route that starts at the relocated LG&E electric pole at Old Heady Road Lt. Station 55+19.3 and runs eastward throughout the project; portions of this overhead route will be relocated (see the green section following). **These facilities are not to be disturbed and will remain in place.**

**TW Telecom**—has an overhead fiber optic line attached to the LG&E electric (distribution) poles throughout the project on the north side of KY 155 (Taylorsville Road). TW Telecom also has an overhead line along the south side of KY 155 (Taylorsville Road) this line follows a route that starts at the relocated LG&E electric pole at Old Heady Road Lt. Station 55+19.3 and runs eastward throughout the project; portions of this overhead route will be relocated (see the green section following). **These facilities are**

## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

JEFFERSON COUNTY, STP 08724 (021)  
FD52 056 83183 01U  
CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)  
AT OLD HEADY ROAD  
SYP ITEM NO. 5-464.00

not to be disturbed and will remain in place.

**Insight**—has an overhead fiber optic line attached to the LG&E electric (distribution) poles throughout the project on the north side of KY 155 (Taylorsville Road). A buried 4-inch PVC duct runs the entire length of Old Heady Road on the east side. Insight also has an overhead line along the south side of KY 155 (Taylorsville Road) this line follows a route that starts at the relocated LG&E electric pole at Old Heady Road Lt. Station 55+19.3 and runs eastward throughout the project; portions of this overhead route will be relocated (see the green section following). **These facilities are not to be disturbed and will remain in place.**

**AT&T KY**—an existing buried fiber optic cable runs along the north side of KY 155 (Taylorsville Road) eastward from the west end of the project to a riser on a power at approximate Lt. Station 540+65. The buried line then continues eastward to manhole at Lt. Station 542+38. The buried fiber optic cable then proceeds southward and crosses under Taylorsville Road to a manhole at approximate Rt. Station 541+88.

**\*The Contractor is fully responsible for protection of all utilities listed above\***

#### THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

**Louisville Gas & Electric (LG&E) electric**—an overhead pole route will be relocated along the west side of Old Heady Road. The poles from approximately 95 feet south of the begin project limits to Lt. Station 55+19.3 along Old Heady Road are to be relocated. The relocation work maintains the same alignment, but eliminates a conflict with a utility pole and a proposed ditch, the relocation also provides for adequate vertical clearance in the vicinity of the proposed traffic signal. **This work will be complete prior to April 5, 2013.**

**Louisville Gas & Electric (LG&E) gas**—an existing 6-inch medium pressure plastic gas line will be relocated along the south side of KY 155 (Taylorsville Road) from approximate Rt. Station 533+50 to approximate Rt. Station 538+06. **This work will be complete prior to May 17, 2013.**

**Windstream (KDL)**—has an overhead fiber optic crossing across KY 155 (Taylorsville Road) at approximate Station 537+46 that is to be relocated. In addition, an overhead fiber optic line along the south side of Taylorsville Road from approximate Rt. Station 537+27 to approximate Rt. Station 539+05 will be relocated. In addition, Windstream has an overhead fiber optic line attached to the LG&E utility poles on the west side of Old Heady; this fiber optic line will be relocated onto the new utility poles set by LG&E. **This work will be complete prior to April 11, 2013.**

**TW Telecom**—has an overhead fiber optic crossing across KY 155 (Taylorsville Road) at approximate Station 537+46 that is to be relocated. In addition, an overhead fiber optic line along the south side of Taylorsville Road from approximate Rt. Station 537+27 to approximate Rt. Station 539+05 will be relocated. In addition, Windstream has an overhead fiber optic line attached to the LG&E utility poles on the west side of Old Heady; this fiber optic line will be relocated onto the new utility poles set by LG&E. **This work will be complete prior to April 19, 2013.**

**Insight**—has an overhead fiber optic crossing across KY 155 (Taylorsville Road) at approximate Station

## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

**JEFFERSON COUNTY, STP 08724 (021)**  
**FD52 056 83183 01U**  
**CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)**  
**AT OLD HEADY ROAD**  
**SYP ITEM NO. 5-464.00**

537+46 that is to be relocated. In addition, an overhead fiber optic line along the south side of Taylorsville Road from approximate Rt. Station 537+27 to approximate Rt. Station 539+05 will be relocated. In addition, Windstream has an overhead fiber optic line attached to the LG&E utility poles on the west side of Old Heady; this fiber optic line will be relocated onto the new utility poles set by LG&E. **This work will be complete prior to April 26, 2013.**

**AT&T KY**—has a buried fiber optic duct runs on the east side of the existing edge of pavement of Old Heady Road and proceeds northward to approximate Old Heady Road Rt. Station 55+45 where it changes alignment and proceeds eastward off of the south side of Taylorsville Road throughout the project. The buried fiber optic cable at the southwest corner of Old Heady Road at Taylorsville Road will be lowered to accommodate changes made to the drainage system. **This work will be complete prior to May 20, 2013.**

**THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE COMPANY'S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT**

Not Applicable.

**THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT**

**Louisville Water Company (LWCo)**—the existing 16-inch ductile iron water main along the south side of KY 155 (Taylorsville Road) will be relocated by the Contractor from approximate Rt. Station 5360+70 to approximate Rt. Station 540+65. This work will involve relocating one fire hydrant, and re-positioning a tie-in with the existing water line under the east side of Old Heady Road. The Contractor is to provide the 16-inch ductile iron pipe; all other fixtures and fittings will be provided by LWCo.

## **SPECIAL NOTES FOR UTILITY CLEARANCE**

### **IMPACT ON CONSTRUCTION**

**JEFFERSON COUNTY, STP 08724 (021)  
FD52 056 83183 01U  
CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)  
AT OLD HEADY ROAD  
SYP ITEM NO. 5-464.00**

### **SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES**

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities. The contractor will coordinate his activities to minimize and, where possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as such. It is the contractor's responsibility to verify all utilities and their respective locations before excavating.

### **BEFORE YOU DIG**

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information on the location of existing underground utilities. The call is to be placed a minimum of two (2) and no more than ten (10) business days prior to excavation. The contractor should be aware that owners of underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 811. It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.

***Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.***

## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

**JEFFERSON COUNTY, STP 08724 (021)**  
**FD52 056 83183 01U**  
**CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)**  
**AT OLD HEADY ROAD**  
**SYP ITEM NO. 5-464.00**

#### Utility Owners and Contact Persons For Jefferson County

- |           |  |   |
|-----------|--|---|
| <b>1.</b> | LG&E KU (Electric)<br>820 West Broadway<br>Louisville, KY 40202<br>LG&E Emergency Number (502) 589-1444<br>LG&E and KU Emergency Number 1-800-331-7370 | Greg Geiser<br>work: (502) 627-3708<br><a href="mailto:Greg.Geiser@LGE-KU.com">Greg.Geiser@LGE-KU.com</a>   |
| <b>2.</b> | LG&E (Gas)<br>820 West Broadway<br>Louisville, KY 40202<br>Gas Emergency Number (502) 589-5511<br>LG&E and KU Emergency Number 1-800-331-7370          | Greg Geiser<br>work: (502) 627-3708<br><a href="mailto:Greg.Geiser@LGE-KU.com">Greg.Geiser@LGE-KU.com</a>   |
| <b>3.</b> | Louisville Water Company<br>550 South Third Street<br>Louisville, KY 40202   | Daniel Tegene, PE<br>(502) 569-3649<br><a href="mailto:DTegene@LWCKy.com">DTegene@LWCKy.com</a>   |
| <b>4.</b> | AT&T KY<br>3719 Bardstown Road - 2nd Floor<br>Louisville, KY 40218   | Morgan Herndon<br><a href="mailto:Morgan.Herndon@att.com">Morgan.Herndon@att.com</a><br>(502) 458-7312  |
| <b>5.</b> | Metropolitan Sewer District<br>700 West Liberty Street<br>Louisville, KY 40203-1911  | Greg Powell<br><a href="mailto:Greg.Powell@LouisvilleMSD.org">Greg.Powell@LouisvilleMSD.org</a><br><br>Brad Selch<br><a href="mailto:Brad.Selch@louisvilleMSD.org">Brad.Selch@louisvilleMSD.org</a><br>(502) 540-6614<br><b>Send to both contacts</b> |

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**JEFFERSON COUNTY, STP 08724 (021)**  
**FD52 056 83183 01U**  
**CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)**  
**AT OLD HEADY ROAD**  
**SYP ITEM NO. 5-464.00**

6. Insight Communications Company  
4701 Commerce Crossings Dr.  
Louisville, KY 40229
- Deno Barbour  
Cell: (502) 664-7395  
Office: (502) 357-4376  
[Dwight.Barbour@TWCable.com](mailto:Dwight.Barbour@TWCable.com)
- Nathen Howerton  
Cell: (502) 639-6838  
Office: (502) 357-4318  
[Nathen.Howerton@TWCable.com](mailto:Nathen.Howerton@TWCable.com)
- Forrest Antique  
Cell: (502) 817-6519  
Office: (502) 357-4724  
[Forrest.Antique@TWCable.com](mailto:Forrest.Antique@TWCable.com)
7. Texas Gas Transmission Corporation  
10327 Gaslight Way  
Louisville, KY 40299
- John Weaver  
(502) 438-2407  
[John.Weaver@BWPMLP.com](mailto:John.Weaver@BWPMLP.com)
8. Marathon Pipeline, LLC  
539 S Main St, Rm 7642  
Findlay, OH 45840
- David Wisner  
[DSWisner@MarathonPetroleum.com](mailto:DSWisner@MarathonPetroleum.com)  
(419) 421-2211
9. Indiana Gas Company Inc  
d.b.a. Vectren Energy Delivery of Indiana, Inc  
or  
Ohio River Pipeline Corporation  
2520 Lincoln Drive  
Clarksville, Indiana 47129
- Mary Barber  
[MBarber@Vectren.com](mailto:MBarber@Vectren.com)  
(812) 948-4952
- Line Maintained By**  
Texas Gas Transmission, LLC  
3800 Frederica Street  
Owensboro, Kentucky 42302
- Tim Turner  
(270) 688-6461  
[Tim.Turner@bwpmlp.com](mailto:Tim.Turner@bwpmlp.com)

## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

**JEFFERSON COUNTY, STP 08724 (021)**  
**FD52 056 83183 01U**  
**CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)**  
**AT OLD HEADY ROAD**  
**SYP ITEM NO. 5-464.00**

Cell: (270) 485-1152

- |  |  |
|--|--|
| <b>10.</b> Indiana Utilities Corporation<br>123 West Chestnut Street<br>Corydon, Indiana 47112<br>(812) 738-3235 | Kevin Kinney<br>Ron Timberlake<br>Jackie Rogers<br><a href="mailto:JackieR@IndianaUtilitiesCorp.com">JackieR@IndianaUtilitiesCorp.com</a>                          |
| <b>11.</b> Sprint - Fiber Optics<br>11370 Enterprise Park Dr.<br>Sharonville, OH 45241                           | Joe Thomas<br><a href="mailto:Joe.Thomas@Ericsson.com">Joe.Thomas@Ericsson.com</a><br>Office: (513) 612-4204   |
| <b>12.</b> Mid-Valley Pipeline Company<br>4910 Limaburg Road<br>Burlington, KY 41005<br>FAX (866) 699-1185       | Todd Calfee (Richard)<br>(859) 371-4469x14<br>(859) 630-8271<br><a href="mailto:RTCALFEE@SunocoLogistics.com">RTCALFEE@SunocoLogistics.com</a>                     |
| <b>13.</b> Level 3 Communications (Transmission)<br>848 S. 8 <sup>th</sup> St.<br>Louisville, KY 40203           | Kevin Webster<br><a href="mailto:Kevin.Webster@Level3.com">Kevin.Webster@Level3.com</a><br>Office (502) 777-8622<br>Cell (502) 777-8622<br>Fax (502) 561-6950      |
| Level 3 Communications (Transmission)<br>848 S. 8 <sup>th</sup> St.<br>Louisville, KY 40203                      | Tim Morphew<br><a href="mailto:Tim.Morphew@Level3.com">Tim.Morphew@Level3.com</a><br>Office (502) 561-6935<br>Cell (502) 221-1785<br>Fax (502) 561-6950            |
| Level 3 Communications (Distribution)<br>962 South Third Street<br>Louisville, KY 40203                          | Mark Sewell<br><a href="mailto:Mark.Sewell@Level3.com">Mark.Sewell@Level3.com</a><br>Office (502) 515-9142<br>Cell (502) 295-0939<br><b>Send to all 3 contacts</b> |
| <b>14.</b> Jefferson County Public Schools (JCPS)  | Jeff Hardy   |



## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

**JEFFERSON COUNTY, STP 08724 (021)**  
**FD52 056 83183 01U**  
**CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)**  
**AT OLD HEADY ROAD**  
**SYP ITEM NO. 5-464.00**

- |            |   |  |
|------------|---|--|
|            | C B Young                               | <a href="mailto:Jeff.Hardy@Jefferson.kyschools.us">Jeff.Hardy@Jefferson.kyschools.us</a> |
|            | Building 7                              | 502-485-7975   |
|            | 3001 Crittenden Dr.                     |  |
|            | Louisville, KY 40209                    |  |
| <b>15.</b> | Kentucky Data Link (KDL now Windstream) | Michael Russell  |
|            | Project Manager                         | <a href="mailto:Michael.Russell@windstream.com">Michael.Russell@windstream.com</a>       |
|            | 3701 Communications Way                 | John Mcdowell  |
|            | Evansville, IN 47715                    | <a href="mailto:John.Mcdowell@windstream.com">John.Mcdowell@windstream.com</a>           |
|            | (Address envelopes ATTN Melissa Gugino) | 859-369-3623   |
|            |   | <a href="mailto:Melissa.gugino@windstream.com">Melissa.gugino@windstream.com</a>         |
|            |   |  |
|            |   | Timothy Gibson (Fiber location/relocation)   |
|            |   | <a href="mailto:Timothy.Gibson@Windstream.com">Timothy.Gibson@Windstream.com</a>         |
|            |   | (812) 454-6756   |
|            |   | Lezlie Allison   |
|            |   | <a href="mailto:Lezlie.Allison@Windstream.com">Lezlie.Allison@Windstream.com</a>         |
|            |   |  |
|            |   | <del>(812) 357-6255 work</del>   |
|            |   | <del>(513) 340-3339 cell</del>   |
|            |   | <b>Send to both contacts</b>   |
|            |   |  |
| <b>16</b>  | AT&T Legacy                             | Mike Diederich   |
|            | 4500 Johnston Pkwy.                     | <a href="mailto:MD4145@att.com">MD4145@att.com</a>                                       |
|            | Cleveland, OH 44128                     | (216)-587-6267   |
|            |   | (216)-212-8556   |
|            |   | Don Garr   |
|            |   | <a href="mailto:DRGarr@Hughes.net">DRGarr@Hughes.net</a>                                 |
|            |   | Cell: (502) 741-8374   |
|            |   | <b>Send to both contacts</b>   |
|            |   |  |
| <b>17.</b> | TWTelecom                               | Jeremy Cornell   |
|            | Medinger Tower                          | <a href="mailto:Jeremy.Cornell@TWTelecom.com">Jeremy.Cornell@TWTelecom.com</a>           |
|            | 462 S. 4 <sup>th</sup> St., Suite 2400  | (502) 992-1168   |
|            | Louisville, KY 40202                    |  |

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**JEFFERSON COUNTY, STP 08724 (021)**  
**FD52 056 83183 01U**  
**CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)**  
**AT OLD HEADY ROAD**  
**SYP ITEM NO. 5-464.00**

333 West Vine Street, Suite 330  
Lexington, KY 40507

Gerald Long  
[Gerald.Long@TWTelecom.com](mailto:Gerald.Long@TWTelecom.com)  
(859) 550-2201

- 18.** City of Taylorsville Sewer & Water  
70 Taylorsville Rd., P O Box 279  
Taylorsville, KY 40071

Harold Compton  
[HCompton@TaylorsvilleWater.org](mailto:HCompton@TaylorsvilleWater.org)  
(502) 477-3235  
Fax: (502) 477-1310

- 19.** Qwest Communications Company, LLC  
700 W Mineral Ave, UTD2734  
Littleton, Colorado 80120

George McElvain  
[George.McElvain@Qwest.com](mailto:George.McElvain@Qwest.com)  
(303) 992-9931  
Cell:720-260-2514  
Fax:303-707-3252

- 20.** Shelby Energy Cooperative  
P.O. Box 311, 620 Old Finchville Road  
Shelbyville, KY 40065  
(502) 633-4420

Jason Ginn  
[Jason@ShelbyEnergy.com](mailto:Jason@ShelbyEnergy.com)  
cell: (502) 643-2778

- 21.** Atmos Energy  
130 Stonecrest Road Suite105  
Shelbyville, KY 40065  
(502) 633-2831 ext. 104

Bernie Anderson  
cell: (502) 321-8073  
[Bernie.Anderson@AtmosEnergy.com](mailto:Bernie.Anderson@AtmosEnergy.com)  
OR  
Earl Taylor  
[Earl.Taylor@AtmosEnergy.com](mailto:Earl.Taylor@AtmosEnergy.com)  
Cell: 859-583-0306  
Office: 859-236-2300  
**Send to both contacts**

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**JEFFERSON COUNTY, STP 08724 (021)**  
**FD52 056 83183 01U**  
**CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)**  
**AT OLD HEADY ROAD**  
**SYP ITEM NO. 5-464.00**

- 22.** Crown Castle Network Operations  
10170 Linn Station Road  
Suite 525  
Louisville, KY 40223  
(builds cell towers and leases space on them)
- Brian Watkins  
[Brian.Watkins@CrownCastle.com](mailto:Brian.Watkins@CrownCastle.com)  
(502) 318-1323  
Brandy Bowling (Brian's supervisor)  
[Brandy.Bowling@CrownCastle.com](mailto:Brandy.Bowling@CrownCastle.com)  
(502) 318-1322  
Cindy Shaffer  
[Cynthia.Shaffer@CrownCastle.com](mailto:Cynthia.Shaffer@CrownCastle.com)  
(502) 318-1313  
Chris Gladstone  
[Chris.Gladstone@CrownCastle.com](mailto:Chris.Gladstone@CrownCastle.com)  
(502)689-2162
- 23.** Zayo  
701 W. Henry Street  
Suite 201  
Indianapolis, IN 46225
- Bill Hales  
[Bill.Hales@zayo.com](mailto:Bill.Hales@zayo.com)  
(502) 500-3661
- 24.** MCI/Verizon(Owns WUTEL)  
MCI/Verizon  
730 West Henry Street  
Indianapolis, IN 46225
- Chris Fowler  
[Chris.Fowler@Verizon.com](mailto:Chris.Fowler@Verizon.com)  
Office: (317) 685-8050  
Cell: (317) 435-6225
- Dave Wiley (Field)  
(502) 439-8783  
[Dave.Wiley@One.Verizon.com](mailto:Dave.Wiley@One.Verizon.com)
- 25.** TRIMARC  
Public Safety & Transportation Systems
- Todd Hood  
[Todd.Hodd@ngc.com](mailto:Todd.Hodd@ngc.com)

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**JEFFERSON COUNTY, STP 08724 (021)**  
**FD52 056 83183 01U**  
**CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)**  
**AT OLD HEADY ROAD**  
**SYP ITEM NO. 5-464.00**

901 West Main Street  
Louisville, Kentucky 40202

Office: (502)587-6624 ext. 2  
Cell: (502)307-7456

**AIRPORT CONTACTS**

Bruce Little (502) 375-7363 – FAA Location Manager  
Jack Stauble (502) 664-9637 cell – FAA Location Technician

Chuck Hensley (502) 380-8356 EXT 356 – Construction Manager  
Louisville Regional Airport Authority

Andy Hepfinger (502) 329-3706 – UPS Construction  
Brian Knesco (502) 741-2922 – UPS Construction

**Railroad Companies**

**1. C.S.X. Transportation, Inc.**

Contacts:

David Hall, KY Liaison, (502) 815-1865  
Milton Holder – crossings – cell (502) 817-2011  
John Williams – crossings – cell (502) 376-8745, Office (502) 364-1133  
Joe Malandruco (Florida) – signals (904) 245-1160

**2. Norfolk - Southern Railway Company**

Norfolk - Southern Railway Company (Roy Johnson to provide contact data)  
Mr. J. N. Carter, Jr. Chief Engineer  
Bridges and Structures  
Norfolk Southern Corporation

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**JEFFERSON COUNTY, STP 08724 (021)**  
**FD52 056 83183 01U**  
**CONSTRUCT LEFT TURN LANE ON KY 155 (TAYLORSVILLE ROAD)**  
**AT OLD HEADY ROAD**  
**SYP ITEM NO. 5-464.00**

1200 Peachtree Street  
Atlanta, Georgia 30309

3. Paducah and Louisville Railway, Inc.  
Gerald Gupton, Office: (270) 444-4386