



**TRANSPORTATION CABINET**

Frankfort, Kentucky 40622  
www.transportation.ky.gov/

**Steven L. Beshear**  
Governor

**Michael W. Hancock, P.E.**  
Secretary

February 12, 2013

CALL NO. 109  
CONTRACT ID NO. 131007  
ADDENDUM # 1

Subject: Adair County, STP 5110 (004)  
Letting February 22, 2013

- (1) Revised - Table of Contents - Page 2 of 51
- (2) Added - Special Notes - Pages 19(a)-19(d) of 51

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith  
Director  
Division of Construction Procurement

RG:ks  
Enclosures



An Equal Opportunity Employer M/F/D

## TABLE OF CONTENTS

PART I	SCOPE OF WORK
	<ul style="list-style-type: none"><li>• PROJECT(S), COMPLETION DATE(S), &amp; LIQUIDATED DAMAGES</li><li>• CONTRACT NOTES</li><li>• FEDERAL CONTRACT NOTES</li><li>• ASPHALT MIXTURE</li><li>• DGA BASE</li><li>• DGA BASE FOR SHOULDERS</li><li>• INCIDENTAL SURFACING</li><li>• COMPACTION OPTION B</li><li>• SPECIAL NOTE(S) APPLICABLE TO PROJECT</li><li>• RIGHT OF WAY NOTES</li><li>• UTILITY CLEARANCE</li><li>• COMMUNICATING ALL PROMISES</li></ul>
PART II	SPECIFICATIONS AND STANDARD DRAWINGS
	<ul style="list-style-type: none"><li>• SPECIFICATIONS REFERENCE</li><li>• SUPPLEMENTAL SPECIFICATION</li></ul>
PART III	EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
	<ul style="list-style-type: none"><li>• FEDERAL-AID CONSTRUCTION CONTRACTS - FHWA 1273</li><li>• NONDISCRIMINATION OF EMPLOYEES</li><li>• EXECUTIVE BRANCH CODE OF ETHICS</li><li>• PROJECT WAGE RATES LOCALITY 2 / FEDERAL (UNDER)</li><li>• NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EEO ADAIR</li></ul>
PART IV	INSURANCE
PART V	BID ITEMS

## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

**ADAIR COUNTY, STP 5110 (003)**  
**FD52 001 83394 03U**  
**Sight Improvements on KY 206 near KY 3491**  
**Item No. 8-8505.00**

**GENERAL PROJECT NOTE ON UTILITY PROTECTION**

All existing utilities are to remain in service until their proposed utility relocations are complete. Holidays, bad weather, and facility outages may affect the below mentioned completion dates. It is recommended the Road Contractor contact the utility companies in order to coordinate utility relocation and roadway construction. Note: No railroads are on project..

**NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS**

Not Applicable.

**THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION**

Not Applicable

**THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE COMPANY'S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT**

**Adair County Water District:** is 0% clear of construction. They have an Eight Inch (8") gravity sewer crossing at approximate station 104+00, Eight Inch (8") gravity sewer along east side of KY 206 from start of project to approximate station 106+00, Four Inch (4") force main along east side of KY 206 from approximate station 106+00 to end of project, and Three Inch (3") water line along east side of KY 206 from start of project to approximate station 105+00. We anticipate having a contractor to start relocation by March 1, 2013 and taking approximately 2 months to complete, clearing project by May 1, 2013.

**City of Columbia Gas:** is 0% clear of construction. They have a Two Inch (2") gas line along the east side of the entire project. We anticipate having a contractor to start relocation by March 1, 2013 and taking approximately 2 months to complete, clearing project by May 1, 2013.

**Kentucky Utilities:** is 0% clear of construction. They have two poles to be relocated. They anticipate beginning with construction by March 1, 2013 and taking approximately 2 weeks to complete, clearing project by March 15, 2013.

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**ADAIR COUNTY, STP 5110 (003)**  
**FD52 001 83394 03U**  
**Sight Improvements on KY 206 near KY 3491**  
**Item No. 8-8505.00**

**Windstream Communications:** is 0% clear of construction. They have two poles to be relocated. They anticipate beginning after KU is complete and taking approximately 1 month to complete, clearing project by April 15, 2013.

**Duo County Telephone:** is 0% clear of construction. They have a buried line along the west side of project and anticipate beginning with construction by April 1, 2013 and taking approximately 2 months to complete, clearing project by June 1, 2013.

The Department will consider submission of a bid as the Contractor's agreement to not make any claims for additional compensation due to delays or other conditions created by the operations of Adair County Water District, City of Columbia Gas, Kentucky Utilities, Windstream Communications, and Duo County Telephone. Working days will not be charged for those days on which work on Adair County Water District, City of Columbia Gas, Kentucky Utilities, Windstream Communications, and Duo County Telephone facilities is delayed, as provided in the current edition of the KY Standard Specifications for Road and Bridge Construction. Should a difference of opinion arise as to the rights of the Contractor and others working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as to the respective rights of the various parties involved in order to assure the completion of the Department's work in general harmony and in a satisfactory manner, and his decision shall be final and binding upon the Contractor.

**THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT**

Not Applicable.

**SPECIAL NOTES FOR UTILITY CLEARANCE**  
**IMPACT ON CONSTRUCTION**

**ADAIR COUNTY, STP 5110 (003)**  
**FD52 001 83394 03U**  
**Sight Improvements on KY 206 near KY 3491**  
**Item No. 8-8505.00**

**SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES**

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities. The contractor will coordinate his activities to minimize and, where possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as such. It is the contractor's responsibility to verify all utilities and their respective locations before excavating.

**BEFORE YOU DIG**

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information on the location of existing underground utilities. The call is to be placed a minimum of two (2) and no more than ten (10) business days prior to excavation. The contractor should be aware that owners of underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 811. It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.

---

***Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.***

## SPECIAL NOTES FOR UTILITY CLEARANCE

### IMPACT ON CONSTRUCTION

**ADAIR COUNTY, STP 5110 (003)**  
**FD52 001 83394 03U**  
**Sight Improvements on KY 206 near KY 3491**  
**Item No. 8-8505.00**

### AREA UTILITIES CONTACT LIST

<u>Utility Company/Agency</u>	<u>Contact Name</u>	<u>Contact Information</u>
Adair County Water District	Lennon Stone	109 Grant Lane P.O. Box 567 Columbia, KY. 42728 (270) 384-2181
City of Columbia Gas	Steven Bake	116 Campbellsville St. Suite 100 Columbia, KY. 42728 (270) 384-2006
Kentucky Utilities	Larry Gilpin	101 Old Greensburg Road Campbellsville, KY. 42718 (270) 465-7721
Windstream Communications	Richard Sadler	1715 E. Broadway Campbellsville, KY. 42718 (606) 878-3260
Duo County Telephone	Rick Eldridge	P.O. Box 80 Jamestown, KY. 42629 (270) 343-3131