



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

March 27, 2014

CALL NO. 109
CONTRACT ID NO. 142905
ADDENDUM # 4

Subject: Taylor County, STP 5105 (034)
Letting March 28, 2014

- (1) Revised - Front Sheet
- (2) Revised - Completion Date - Page 4 of 84
- (3) Revised - Special Note - Page 12 of 84

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Diana Castle Radcliffe".

Diana Castle Radcliffe
Director
Division of Construction Procurement

DR:ks
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 109

CONTRACT ID. 142905

TAYLOR COUNTY

FED/STATE PROJECT NUMBER STP 5105 (034)

DESCRIPTION KY 70 BRIDGE OVER STONER CREEK (MP 13.169)

WORK TYPE BRIDGE

PRIMARY COMPLETION DATE 06/1/2015

LETTING DATE: March 28,2014

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME March 28,2014. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 8%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 04

CONTRACT ID - 142905

STP 5105 (034)

COUNTY - TAYLOR

PCN - MB10900701401

STP 5105 (034)

KY 70 (MP 13.169). BRIDGE OVER STONER CREEKBRIDGE SYP NO. 04-01086.

GEOGRAPHIC COORDINATES LATITUDE 37:20:26.52 LONGITUDE 85:09:34.40

COMPLETION DATE(S):

COMPLETED BY 06/01/2015

APPLIES TO ENTIRE CONTRACT

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS**

- I. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by June 1, 2015.
- II. LIQUIDATED DAMAGES.** Liquidated damages will be assessed the Contractor in accordance with the Transportation Cabinet, Department of Highway's 2012 Standard Specifications for Road and Bridge Construction, Section 108.09, if the June 1, 2015 date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed the Contractor during the months of December, January, February and March when the contract time has expired on any individual bridge or bridges. Contract time will be charged during these months.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.