



COMMONWEALTH OF KENTUCKY  
TRANSPORTATION CABINET  
www.transportation.ky.gov/

Andy Beshear  
GOVERNOR

Jim Gray  
SECRETARY

July 20, 2021

CALL NO. 116  
CONTRACT ID NO. 214209  
ADDENDUM # 1

Subject: Letcher County, HSIP 0231 (160)  
Letting July 23, 2021

- (1) Revised - Project, Completion Date & Liquidated Damages - Page 4 of 117
- (2) Revised - Special Note for Completion Date and Liquidated Damages - Page 47 of 117

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:mr  
Enclosures

## ADMINISTRATIVE DISTRICT - 12

**CONTRACT ID - 214209**

**HSIP 0231(160)**

**COUNTY - LETCHER**

**PCN - 1206700232101**

**HSIP 0231(160)**

US HIGHWAY 23 (US 23) (MP 0.000) FROM THE VIRGINIA STATE LINE EXTENDING NORTH TO US 119 (MP 1.200),  
A DISTANCE OF 01.20 MILES.ASPHALT RESURFACING SYP NO. 12-09011.00.  
GEOGRAPHIC COORDINATES LATITUDE 37:09:28.98 LONGITUDE 82:38:29.18

**COMPLETION DATE(S):**

COMPLETED BY 11/15/2021	INTERMEDIATE MILESTON (SEE SPECIAL NOTE)
COMPLETED BY 06/30/2022	APPLIES TO ENTIRE CONTRACT

## SPECIAL NOTES FOR COMPLETION DATES & LIQUIDATED DAMAGES

---

The ultimate fixed completion date for this project will be **June 30, 2022**. Liquidated Damages for failure to complete the project on time will be assessed following Section 108.09 of the current Standard Specifications.

There is an intermediate milestone completion date of **November 15, 2021**, for the construction of the milling, resurfacing, and application of pavement striping and markings along Southbound US 23. Further, the installation of proposed signs, linear delineation panels, and guardrail removal shall also be completed by the intermediate milestone completion date. This effectively means, the only work that may occur after the intermediate milestone completion date is the microsurfacing and any items associated with the microsurfacing operation. Should the work noted above not be completed by the intermediate milestone completion date, Special Liquidated Damages will be assessed for each day after the intermediate milestone date, until the noted work is complete. The Special Liquidated Damages will be assessed at the same daily charge rate as the overall Contract rate per schedule in Section 108.09 of the Standard Specifications.

All liquidated damages will be applied accumulatively.

All other applicable portions of Section 108 apply.