



**COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET**
Frankfort, Kentucky 40622
www.transportation.ky.gov/

Matthew G. Bevin
Governor

Greg Thomas
Secretary

May 18, 2016

CALL NO. 116
CONTRACT ID NO. 161034
ADDENDUM # 1

Subject: Perry County, STP 0151 (082)
Letting May 27, 2016

(1) Revised - Note - Pages 27-30 of 151

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:ks
Enclosures



An Equal Opportunity Employer M/F/D

UTILITIES AND RAIL CERTIFICATION NOTE

**Perry County, STP 0151 (082)
FD52 097 0015 01U
KY 15 R/R Crossing MP 2-4
Item No. 10-294.00**

GENERAL PROJECT NOTE ON UTILITY PROTECTION

Utility coordination efforts determined that no significant utility relocation work is required to complete the project. Any work pertaining to these utility facilities is defined in the bid package and is to be carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for any coordination or adjustments that are discussed or quantified in the proposal.

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

AEP- The Company proposes to install an anchor Pole at RR Crossing #3, RT Station 499+31.16, RT 88.45' to support the existing utility pole at RT station 499+29.92, RT 38'.

Windstream – The Company proposes to install an anchor at RR Crossing #3, RT Station 499+10.17, RT 31.06' to support the existing utility pole at RT station 499+29.92, RT 38'.

Windstream – The Company proposes an anchor Push Pole at RR Crossing #3, RT Station 499+42.41, RT 37.11' to support the existing utility pole at RT station 499+29.92, RT 38'.

The Contractor is fully responsible for protection of all utilities listed above

UTILITIES AND RAIL CERTIFICATION NOTE

**Perry County, STP 0151 (082)
FD52 097 0015 01U
KY 15 R/R Crossing MP 2-4
Item No. 10-294.00**

**THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS
AND WILL BE COMPLETE PRIOR TO CONSTRUCTION**

DNA

**THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR
THE COMPANY'S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT**

AEP- The Company proposes to remove existing anchor at following Location: RR Crossing #3, RT Station 499+29.92, RT 45'.

AEP- The Company proposes to install an anchor Pole at RR Crossing #3, RT Station 499+31.16, RT 88.45' to support the existing utility pole at RT station 499+29.92, RT 38'.

Windstream Communication- The Company proposes remove existing anchor at the following Location: RR Crossing #3, RT Station 499+14.92, RT 38'.

Windstream – The Company proposes to install an anchor at RR Crossing #3, RT Station 499+10.17, RT 31.06' to support the existing utility pole at RT station 499+29.92, RT 38'.

Windstream – The Company proposes an anchor Push Pole at RR Crossing #3, RT Station 499+42.41, RT 37.11' to support the existing utility pole at RT station 499+29.92, RT 38'.

TVS/TG Communication- The Company proposes remove existing anchor at the following Location: RR Crossing #3, RT Station 499+29.92, RT 30'.

The Department will consider submission of a bid as the Contractor's agreement to not make any claims for additional compensation due to delays or other conditions created by the operations of (Utility Company(s) Name). Working days will not be charged for those days on which work on (Utility Company(s) Name) facilities is delayed, as provided in the current edition of the KY Standard Specifications for Road and Bridge Construction. Should a difference of opinion arise as to the rights of the Contractor and others working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as to the respective rights of the various parties involved in order to assure the completion of the Department's work in general harmony and in a satisfactory manner, and his decision shall be final and binding upon the Contractor.

The Contractor is fully responsible for protection of all utilities listed above

UTILITIES AND RAIL CERTIFICATION NOTE

**Perry County, STP 0151 (082)
FD52 097 0015 01U
KY 15 R/R Crossing MP 2-4
Item No. 10-294.00**

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT

DNA

THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

- No Rail Involved Minimal Rail Involved (See Below) Rail Involved (See Below)

[See RR Summary Sheet in proposal for RR contacts](#)

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities. The contractor will coordinate his activities to minimize and, where possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations before excavating.

The Contractor is fully responsible for protection of all utilities listed above

BEFORE YOU DIG

UTILITIES AND RAIL CERTIFICATION NOTE

**Perry County, STP 0151 (082)
FD52 097 0015 01U
KY 15 R/R Crossing MP 2-4
Item No. 10-294.00**

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information on the location of existing underground utilities. The call is to be placed a minimum of two (2) and no more than ten (10) business days prior to excavation. The contractor should be aware that owners of underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 811. It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.

Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.

The Contractor is fully responsible for protection of all utilities listed above

AREA UTILITIES CONTACT LIST

<u>Utility Company/Agency</u>	<u>Contact Name</u>	<u>Contact Information</u>
<u>AEP</u>	<u>Ellis McKnight</u>	<u>(606) 436-1329</u>
<u>AEP</u>	<u>Doug Christian</u>	<u>(606) 438-2627</u>
<u>Windstream Communications</u>	<u>Gary Lady</u>	<u>(606) 233-0216</u>
<u>TVS Cable/TG Communication</u>	<u>Freddie Williams</u>	<u>(606) 438-9511</u>
<u>CSX Railroad</u>	<u>See RR Summary Sheet in proposal for RR contacts</u>	