



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

October 12, 2015

CALL NO. 310
CONTRACT ID NO. 152919
ADDENDUM # 1

Subject: Wolfe County, FE02 119 2491 B00061N
Letting October 23, 2015

- (1) Revised - Front Sheet
- (2) Revised - Completion Date - Page 4 of 56
- (3) Revised - Note - Page 15 of 56

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:ws
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 310

CONTRACT ID. 152919

WOLFE COUNTY

FED/STATE PROJECT NUMBER FE02 119 2491 B00061N

DESCRIPTION BRIDGE OVER SWANGO FORK

WORK TYPE BRIDGE SUPERSTRUCTURE REHAB

PRIMARY COMPLETION DATE 12/31/2016

LETTING DATE: October 23,2015

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME October 23,2015. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 10

REVISED ADDENDUM #1: 10-12-15

CONTRACT ID - 152919

FE02 119 2491 B00061N

COUNTY - WOLFE

PCN - MB11924911501

FE02 119 2491 B00061N

KY 2491 (MP 5.300). BRIDGE OVER SWANGO FORK.BRIDGE SUPERSTRUCTURE REHAB

GEOGRAPHIC COORDINATES LATITUDE 37:43:57.00 LONGITUDE 83:28:52.00

COMPLETION DATE(S):

COMPLETED BY 12/31/2016

APPLIES TO ENTIRE CONTRACT

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS**

- I. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by December 31, 2015.

- II. LIQUIDATED DAMAGES.** Liquidated damages will be assessed the Contractor in accordance with the Transportation Cabinet, Department of Highway's 2012 Standard Specifications for Road and Bridge Construction, Section 108.09, when the December 31, 2015 date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed the Contractor during the months of December, January, February and March when the contract time has expired on any individual bridge or bridges. Contract time will be charged during these months.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.