



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

October 23, 2013

CALL NO. 316
CONTRACT ID NO. 132665
ADDENDUM # 1

Subject: McLean County, FE02 075 0085 B00065N
Letting October 25, 2013

(1) Revised - Special Note - Page 13 of 69

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Acting Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D

SPECIAL NOTE FOR CONTRACT

Phase 1

Phase 1 shall be defined as award of contract till January 15, 2014. See KTYC standard specification section 614.

Complete expansion joint modular shall be completed by the end of Phase I. All other work can be completed but it is not mandatory to complete until June 30, 2014 completion date.

Contrary to section 108.09 of the KYTC Standard Specification the contractor will be assessed a liquidated damage of \$1,000.00 per day for any specified work not completed by the first milestone completion date **January 15, 2014** regardless of seasonal limitations.