



COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET
www.transportation.ky.gov/

Andy Beshear
GOVERNOR

Jim Gray
SECRETARY

July 19, 2021

CALL NO. 328
CONTRACT ID NO. 211041
ADDENDUM # 1

Subject: Morgan County, FD04 088 0460 017-018
Letting July 23, 2021

- (1) Revised - Table of Contents - Page 2 of 156
- (2) Revised - Special Note - Page 139 of 156
- (3) Added - CAP Page - Page 144(a) of 156

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

TABLE OF CONTENTS

PART I	SCOPE OF WORK
	<ul style="list-style-type: none">• PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES• CONTRACT NOTES• STATE CONTRACT NOTES• EXPEDITE WORK ORDER• ASPHALT MIXTURE• DGA BASE• DGA BASE FOR SHOULDERS• INCIDENTAL SURFACING• SPECIAL NOTE(S) APPLICABLE TO PROJECT• CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES• RIGHT OF WAY CERTIFICATION• UTILITY IMPACT & RAIL CERTIFICATION NOTES• COMMUNICATING ALL PROMISES
PART II	SPECIFICATIONS AND STANDARD DRAWINGS
	<ul style="list-style-type: none">• SPECIFICATIONS REFERENCE• SUPPLEMENTAL SPECIFICATION
PART III	EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
	<ul style="list-style-type: none">• LABOR AND WAGE REQUIREMENTS• EXECUTIVE BRANCH CODE OF ETHICS• KENTUCKY EQUAL EMPLOYMENT OPPORTUNITY ACT OF 1978 LOCALITY / STATE• PROJECT WAGE RATES / STATE FUNDED
PART IV	INSURANCE
PART V	BID ITEMS

**Special Note for Fixed Completion Date and
Liquidated Damages
US 460
Morgan County
Item No. 10-293.20**

Contrary to Section 108.09, Liquidated Damages of \$2,500 per calendar day will be assessed for each day work remains uncompleted beyond the Specified Completion Date. This project has a Fixed Completion Date of October 31, 2021.

KENTUCKY TRANSPORTATION CABINET COMMUNICATING ALL PROMISES (CAP)

Item No. 10 - 293.2	County: Morgan	Route: 7	Project Manager: DARREN BACK
Item No. 10 - 293.2	County: Morgan	Route: 460	Project Manager: DARREN BACK
Item No. 10 - 293.2	County: Morgan	Route: 9,999	Project Manager: DARREN BACK

CAP #	Date of Promise	Promise made to:	Location of Promise:	CAP Description
1	5/14/21	Grant and Ashley Sorrell	P53, approx. left station 12+80	Owner has given KYTC permission to access the driveway in order to resurface it in conjunction with the culvert replacement and associated asphalt work. The driveway is approximately 20' x 30' in total and the required asphalt quantities have been included in the roadway plan set.