

CALL NO. <u>329</u> CONTRACT ID. <u>191016</u> <u>POWELL COUNTY</u> FED/STATE PROJECT NUMBER <u>FD04 099 8023 000-001</u> DESCRIPTION <u>MIDDLE FORK LOOP(IC-8023E)</u> WORK TYPE <u>BRIDGE WITH GRADE, DRAIN & SURFACE</u> PRIMARY COMPLETION DATE <u>8/1/2019</u>

LETTING DATE: March 22,2019

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME March 22,2019. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

TABLE OF CONTENTS

PART I SCOPE OF WORK

- PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES
- CONTRACT NOTES
- STATE CONTRACT NOTES
- ASPHALT MIXTURE
- INCIDENTAL SURFACING
- COMPACTION OPTION B
- SPECIAL NOTE(S) APPLICABLE TO PROJECT
- LIQUIDATED DAMAGES
- TREE REMOVAL
- BRIDGE DEMOLITION, RENOVATION
- ASBESTOS ABATEMENT REPORT
- RIGHT OF WAY NOTES
- UTILITY IMPACT & RAIL CERTIFICATION NOTES

PART II SPECIFICATIONS AND STANDARD DRAWINGS

- SPECIFICATIONS REFERENCE
- SUPPLEMENTAL SPECIFICATION
- [SP-69] EMBANKMENT AT BRIDGE END BENT STRUCTURES

PART III EMPLOYMENT, WAGE AND RECORD REQUIREMENTS

- LABOR AND WAGE REQUIREMENTS
- EXECUTIVE BRANCH CODE OF ETHICS
- KENTUCKY EQUAL EMPLOYMENT OPPORTUNITY ACT OF 1978 LOCALITY / STATE
- PROJECT WAGE RATES / STATE
- PART IV INSURANCE
- PART V BID ITEMS

PART I

SCOPE OF WORK

ADMINISTRATIVE DISTRICT - 10

CONTRACT ID - 191016

FD04 099 8023 000-001

COUNTY - POWELL

PCN - DE09980231916 FD04 099 8023 000-001

MIDDLE FORK LOOP(IC-8023E) REPLACE BRIDGE ON MIDDLE FORK LOOP IN NATURAL BRIDGE STATE RESORT PARK AT THE ENTRANCE TO HOEDOWN ISLAND, A DISTANCE OF 0.05 MILES.BRIDGE WITH GRADE, DRAIN & SURFACE

GEOGRAPHIC COORDINATES LATITUDE 37:50:00.00 LONGITUDE 83:50:00.00

COMPLETION DATE(S):

COMPLETED BY 08/01/2019 APPLIES TO ENTIRE CONTRACT

CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet submitted to the Kentucky Department of Highways. Failure to use the correct and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department's electronic bidding software. The Bidder must download the bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in one of the work types in the Qualifications for Bidders for the project. The bidders must get a vendor ID for the joint venture from the Division of Construction Procurement and register the joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 367.4917. It is the contractor's responsibility to determine and take steps necessary to be in compliance with federal and state damage prevention directives. When prescribed in said directives, the contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not relieve the contractor from the responsibility of contacting non-member facility owners, whom shall be contacted through their individual Protection Notification Center. Non-compliance with these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity required by <u>KRS 14A.9-010</u> to obtain a certificate of authority to transact business in the Commonwealth ("certificate") from the Secretary of State under <u>KRS 14A.9-030</u> unless the person produces the certificate within fourteen (14) days of the bid or proposal opening. If the foreign entity is not required to obtain a certificate as provided in <u>KRS 14A.9-010</u>, the foreign entity should identify the applicable exception. Foreign entity is defined within <u>KRS 14A.1-070</u>.

For all foreign entities required to obtain a certificate of authority to transact business in the Commonwealth, if a copy of the certificate is not received by the contracting agency within the time frame identified above, the foreign entity's solicitation response shall be deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at <u>https://secure.kentucky.gov/sos/ftbr/welcome.aspx</u>.

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division of Construction Procurement. This may be done by fax (502) 564-7299 or email to <u>kytc.projectquestions@ky.gov</u>. The Department will attempt to answer all submitted questions. The Department reserves the right not to answer if the question is not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the Letting. Questions may be submitted until this deadline with the understanding that the later a question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading "Questions & Answers" on the Construction Procurement website (<u>www.transportation.ky.gov/contract</u>). The answers provided shall be considered part of this Special Note and, in case of a discrepancy, will govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood cut in conjunction with the project may not be removed from the state. Chipping or burning on site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES

Identification of excess material sites and borrow sites shall be the responsibility of the Contractor. The Contractor shall be responsible for compliance with all applicable state and federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research Commission, or their duly authorized representatives, shall have access to any books, documents, papers, records, or other evidence, which are directly pertinent to this contract for the purpose of financial audit or program review. Records and other prequalification information confidentially

disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents, papers, records, or other evidence, received during a financial audit or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or the Auditor of Public Accounts over documents that are eligible for production and review, the Finance and Administration Cabinet shall review the dispute and issue a determination, in accordance with Secretary's Order 11-004.

April 30, 2018

SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIES TO RESIDENT BIDDERS

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the bidders residency. Bidders who want to claim resident bidder status should complete the Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding software. Submittal of the Affidavit should be done along the bid in Bid Express.

April 30, 2018

ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the Contract unit price for the asphalt mixtures.

OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in accordance with Sections 402 and 403.

SPECIAL NOTE FOR BRIDGE DECK WATERPROOFING MEMBRANE AND ASPHALT OVERLAY ON BRIDGES

I. DESCRIPTION

Perform all work in accordance with the Department's 2012 Standard Specifications, applicable Special Provisions, and Standard Drawings, except as hereafter specified. Article references are to the Standard Specifications. Furnish all materials, labor, equipment, tools, and incidentals necessary to complete the One Step Bridge Deck Waterproofing Membrane.

II. MATERIALS

A. Bridge Deck Waterproofing Membrane. See Section 808.05.

B. Surface Primer. Use surface primer material recommended by the manufacturer.

C. Asphalt Overlay. Pave the bridge with the same type and thickness of asphalt that is being placed on the adjacent roadway.

III. CONSTRUCTION METHODS

A. Surface Preparation. Thoroughly clean the entire surface area of the bridge deck prior to paving. Clean by either air blasting or water blasting. If water blasting is used, thoroughly dry area prior to placing the primer and membrane.

B. Prime Coating. Apply material to the bridge deck according to the Manufacturer's recommendations.

C. One Step Membrane. Apply the membrane to the entire surface of the bridge deck. Overlap the membrane a minimum of 1 foot onto the adjacent roadway approaches. Extend the membrane up the face of the curbs a minimum of $1\frac{1}{2}$ inches. Overlap membrane as necessary to achieve 100% coverage of the bridge deck. Install as recommended by the manufacturer, straight and wrinkle free, with no curled or uplifted edges.

E. Pave Bridge with Asphalt Surface. Pave the bridge with asphalt overlay immediately after the one step membrane is in place.

IV. METHOD OF MEASUREMENT

A. One Step Membrane. The Department will measure this item in square yards. The one step membrane area (A) will be calculated from the (L) length of the bridge plus 1 foot on each approach multiplied by the (W) width of the bridge curb to curb. $A=((L+2) \times W)/9$. This calculated area will be the area measured for payment; laps, cutoffs and waste will not be measured for payment.

V. METHOD OF PAYMENT

A. One Step Membrane. Payment at the contract unit price per square yard shall be full compensation for all labor, equipment, materials and incidentals for surface preparation and furnishing and installing the surface primer and the one step membrane according to the Manufacturer's recommendations and these notes.

ONESTEPMEMBRANE 06/08/2011

Special Note for Fixed Completion Date and Liquidated Damages

Powell County, Hoedown Island Bridge Replacement, Natural Bridge State Park

All work shall be completed by August 1, 2019.

Contrary to Section 108.09 of the Standard Specifications, liquidated damages will be charged during those periods when seasonal limitations of the Contract prohibit the Contractor from working on a controlling item or operation. This includes the months from December through March.

All other applicable portions of Section 108 apply.

SPECIAL NOTE

For Tree Removal

Powell County Hoedown Island Bridge Replacement Item No. N/A

NO CLEARING OF TREES 5 INCHES OR GREATER (DIAMETER BREAST HEIGHT) FROM JUNE 1 TO JULY 31.

If there are any questions regarding this note, please contact Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone: (502) 564-7250.

Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a minimum of 10 days prior to commencement of any bridge demolition or renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or within bridges to be affected by the project has been included in the bid documents. These are to be included with the Contractor's notification filed with the KDAQ. If not included in the bid documents, the Department will provide that information to the successful bidder for inclusion in the KDAQ notice as soon as possible. If there are no documents stating otherwise, the bidders should assume there are no asbestos containing materials that will in any way affect the work.



Matthew G. Bevin Governor COMMONWEALTH OF KENTUCKY TRANSPORTATION CABINET Frankfort, Kentucky 40622 www.transportation.ky.gov/

Greg Thomas Secretary

Asbestos Inspection Report

To: Brandon Baker

District: 10

Date: August 28, 2018

Conducted By: O'Dail Lawson

Report Prepared By: O'Dail Lawson

Project and Structure Identification

Project Number: Powell 099X00002N

Structure ID: 099X00002N

Structure Location: Middle Fork Loop over Middle Fork of the Red River

Sample Description: The sample collected were negative for asbestos.

Inspection Date: August 26th, 2018

Results and Recommendations

The results of the samples collected were negative for the presence of asbestos above 1%. No abatement is required at this time.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition (<u>DEP7036 Form</u>) which is to be submitted to the Kentucky Division of Air Quality prior to abatement, demolition, or renovation of any building or structure in the Commonwealth.





MRS, Inc. Analytical Laboratory Division

332 West Broadway / Suite # 902 Louisville, Kentucky - 40202 - 2133

(502) 495-1212

Fax: (502) 491-7111

BULK SAMPLE ASBESTOS ANALYSIS

Analysis N#	# 88238	Address:	Powell County - 099X00002N
Client Name:	кутс	•	· · · · · · · · · · · · · · · · · · ·
Sampled By:	O'Dail Lawson	•	· · ·

			-	%	FIBROUS	ASBESTOS	a desettes	% N	ON-ASBES	TOS FIBE	RS
Sample ID	Color	Layered	Fibrous	Chrysotile	Amosite	crocidolite	Others	Cellulose	Fiberglass	Syn. Fiber	Other/Mat
<u>#P-1</u>	Gray	Yes	No				None				100%
		20						84			
				<u> </u>							
											<u> </u>
								<u> </u>			
				<u> </u>			· · · ·				
		1.1					:			10	<u> </u>
		<u> </u>	1					<u> </u>			
				<u> </u>	· · · ·			<u> </u>			<u> </u>
			<u> </u>								
				<u> </u>							
	<u> </u>		<u> </u>								<u> </u>
			 	<u> </u>	·	<u> </u>				<u> </u>	
				<u> </u>					<u> </u>		
				<u> </u>							
				┣───				 			<u> </u>
		┞───	<u> </u>							<u> </u>	
			1			1		1			

Methodology : EPA Method 600/R-93-116

Date Analyzed : 23-Aug-18 Analyst : Winterford Mensah

Reviewed By:

Historer Menal

The test relates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the

U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30) days.

AIHA # 102459

AJHA #1 02459

POWELL COUNTY FD04 099 8023 000-001

Address: 200 Mero Street Frankfort KY Phone: 502-564-7250 PO#: Fax: Project or Subject Reference Fewelton Sample ID Sample Description P-1 MoATEN Serven P-1 MoATEN Serven Relinquished By: Received By: Received at Lab By:	O'Dail Lawson <u>o'dail.lawson@ky.gov</u> KYTC
Tax:	n <u>o'daii.lawson</u>
	son
502-564-56	@ky.gov
Rax: 502-564-5655 N/D = None Detected FTD = Filler Tamperin FTD = Filler Tamperin Strowe VA = Not Applicable Date VA = Not Applicable Strowe VA = Not Applicable Date VA = Not Applicable Strowe VA = Not Applicable Date VA = Not Applicable Strowe VA = Not Applicable Date VA = Not Applicable Strowe VA = Not Applicable Date/Time: VA = Not Applicable Date/Time: Date/Time:	
ND = None Detected FTD = Filter Tamperin N/A = Not Applicable Date Vales Vales Vales Date/Time: Date/Time: Date/Time:	nation
Co PC De	KY TRANS CABINET
	CABINET
Analysis Requested	A.
Leton?	
signature): Des John Grab/ No. of Cont. Red Aise agaby Moran Agaby Moran N/A Preservati Intervation of Cont. Preservati Intervation of Cont. Preservati Intervation of Cont. Preservati Intervation of Cont. Preservati Intervation of Cont. Preservati Intervation of Cont. Preservati Intervation of Cont. Intervation of Cont. Intervati	
No. of Cont.	
Cont. Type F	
Preservative I/A Page 1	4 4 A 4 A 4 A 4 A 4 A 4 A 4 A 4 A 4 A 4

Contract ID: 191016 Page 17 of 39



Chain of Custody Record

Kentucky Transportation Cabinet 200 Mero Street, 5th Floor West Frankfort, Kentucky 40622 (502) 564-7250 fax (502) 564-5655

30	7 (14)		T	57			7	
P Solution	Conducted at: 2660 Technology Drive, Louisville, KY Name – Training Manager	Training was in accordance with 40 CFR Part 763 (AHERA) approved by the Commonwealth of Kentucky, the Indiana Department of Environmental Management, Tennessee Department of Environment & Conservation and the Arkansas Department of Environmental Quality. The above student received requisite training for Asbestos Accreditation under Title II of the Toxic Substance Act (TSCA).	ASBESTOS INSPECTOR REFRESHER	has on 06-05-2018, attended and successfully completed the requirements and passed the examination with a score of 70% of better on the entitled course.	O'Dail Lawson	Certification Number: ETC-AIR-060518-00303	ENVIRONMENTAL TRAINING CONCEPTS, INC P.O Box 99603 Louisville, KY 40269 (502)640-2951	ST NOT
9 L			6	R				

POWELL COUNTY FD0<u>4 099 8023 000-001</u>

KENTUCKY TRANSPORTATION CABINET Department of Highways DIVISION OF RIGHT OF WAY & UTILITIES

TC 62-226 Rev. 01/2016 Page 1 of 1

RIGHT OF WAY CERTIFICATION

TEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL) N/A Powel FD04 099 8023 000-01 PROJECT DESCRIPTION Hoedown Island Bridge Replacement Market All All All All All All All All All Al	\square	Original		Re-Co	ertification		RIGHT C	F WAY CERTIFICATI	ON			
PROJECT DESCRIPTION Hoeddown Island Bridge Replacement Image: Construction will be within the limits of the existing right of way. The right of way sea acquired in accordance to FHWA regulations under the Uniform Relocation Assistance was required for this project. Image: Condition # 11 Additional Right of Way Required and Cleared) Image: Right of way, Including control of access rights when applicable, have been acquired including legal and physical possession. Trail or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KTIC has physical possession and the rights to remove, salvage, or demolish all improvements and enter or all land. Just Compensation has been paid or deposited with the court. All relocations have been relocated to decent, safe, and sanitary housing or that KTIC has may be publical possession and the right to forway has not been thull vaquired: the right to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court. Here, share, or damolish all improvements. Just Compensation has not been obtained, the occupants of all lands and improvements have vacated, and KTIC has physical possession and right to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court for most parcels. Just Compensation for all appeding and the datallast Compensation in all construction contract.		ITEM #	ŧ			COUNTY	PROJE	ECT # (STATE)	PROJECT # (FEDERAL)			
Hoedown Island Bridge Replacement Mo Additional Right of Way Required Construction will be within the limits of the existing right of way. The right of way as acquired in accordance to FHWA regulations under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or relocation assistance were required for this project. All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical possession. Trail or appead to cases may be pending in court built tegal possession has been obtained. There may be some improvements remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the court. All relocations have been relocated to decent, sale, and sanitary housing or that KYTC has made available to displaced persons adequate replacement housing in accordance with the provisions of the current FHWA directive. Condition # 2 (Additional Right of Way Required with Exception) The right of way has not been fully acquired, where Replication to deposited with the court for most parcels. Just Compensation for all pending parcels will be provide to advised persons adequate replacement housing marker shall be provided with the court prior to AWARD of construction contract Condition # 2 (Additional Right of Way Required with Exception) The right of or all pending parcels will be provided with the court for most parcels. Just Compensation for all pending parcels will be exceeded with the court for most parcels. Just Compensation for all pending parcels will be pending in court and	N/A				Powell		FD04 099 80	023 000-001				
Mo. Additional Right of Way Required Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or relocation assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or relocation assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or relocation assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional Right of Way Required and Cleared) All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements remaining on the right-of way, but all occupants have vacated and sintary housing or that XYCT has made available to displaced persons adequate replacement housing in accordance with the provisions of the current FHWA directive. Condition #1 (Additional Right of Way Required with Exception) The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the project has been acquired. Since parcels may be pending in court and no other parcels full legal possession and right to remove, salvage, or demolish all improvements. Just Compensation has been add XYCT has physical possession and right to remove, salvage, proceed site and the additional Right of Way Required with the court prior to AWARD of construction contract Condition #1 (Additional Right of Way Required with Exception) The right of way nand preceds and or depo	PRO.	JECT DESCR	ΙΡΤΙΟ	N								
Mo. Additional Right of Way Required Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or relocation assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or relocation assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or relocation assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional Right of Way Required and Cleared) All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements remaining on the right-of way, but all occupants have vacated and sintary housing or that XYCT has made available to displaced persons adequate replacement housing in accordance with the provisions of the current FHWA directive. Condition #1 (Additional Right of Way Required with Exception) The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the project has been acquired. Since parcels may be pending in court and no other parcels full legal possession and right to remove, salvage, or demolish all improvements. Just Compensation has been add XYCT has physical possession and right to remove, salvage, proceed site and the additional Right of Way Required with the court prior to AWARD of construction contract Condition #1 (Additional Right of Way Required with Exception) The right of way nand preceds and or depo	Ное	down Island	Bridg	e Repl	acement							
Construction will be within the lmits of the existing right of way. The right of way was acquired in accordance to FHWA regulations under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or relocation assistance were required for this project. Condition # 1 (Additional Right of Way Required and Cleared) All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical possession. Trial or appeal of cases may be pending in court but legal possession has been paid or deposited with the court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons adequate replacement housing in accordance with the provisions of the current FHWA directive. Condition # 2 (Additional Right of Way Required with Exception) The right of entry has been acquired. Some parcels may be pending in ocurt and on there parcels full legal possession has not been obtained, but right of entry has been acquired by the pending in ocurd and on there parcels full legal possession and right to encours paivage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract Condition # 3 (Additional Right of Way Required with Exception) Nearewish way courd and on the boald or deposited with the court prior to AWARD of construction contract Condition # 3 (Additional Right of Way Required with Exception) Nearewish as the addition or right of accurpancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All remaining occupants have had replacement housing made available to the ni accordance with 49 CTR 42.204. KTC is hereby requesting authorization to advertise this project for bids and to proceed with bid letting event hough the necessary right	8 8					ired						
relocation assistance were required for this project. Condition # 1 (Additional Right of Way Required and Cleared) All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KTC has physical possession and the rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons adequate reglatement housing in accordance with the provisions of the current FHWA directive. Condition # 2 (Additional Right of Way Required with Exception) The right of way has not been fully acquired, the right to occupy and to use all right-of-way required for the proper execution of the project has been abard neposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract Condition # 3 (Additional Right of Way Required with Exception) The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All requesting authorization to advertise this project. Not devertise the paid or deposited with the court prior to AWARD of construction contract of force account construction. Condition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All requisitions, reloc	Cons			-			he right of way v	vas acquired in accorda	ance to FHWA regulations			
Condition # 1 (Additional Right of Way Required and Cleared) All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical possession. Tail or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the rights to remove, slavage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons adequate replacement housing in accordance with the provisions of the current FHWA directive. Condition # 2 (Additional Right of Way Required with Exception) The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the project has been acquired. Some parcels may be pending in court and on other parcels full legal possession nas not been obtained, but right of entry has been obtained, but right of outry has been obtained, but right of entry has been obtained, but right of outry has been obtained, the occupants to all lands and improvements have vacated, and NTC has physical possession and right to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for not AWARD of construction contract Condition # 2 (Additional Right of Way Required with Exception) The acquisition or right of occupants and all aday obtained, and/or some parcels still have occupants. All remaining parcels will acquired, and/or some occupants will all related the requirements outomplet and/or some parcels will be the poside with the c							itions Policy Act o	of 1970, as amended. N	Io additional right of way or			
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements remaining on the right of way, but all accupants have vacated the lands and improvements, and KYTC has physical possession and the court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons adequate replacement housing in accordance with the provisions of the current FHWA directive. Condition # 2 (Additional Right of Way Required with Exception) The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right to remove, slavage, or demolish all improvements. Just Compensation has been paid or deposited with the court for not parcels. Just Compensation for all pending parcels will be paid or deposited with the court for or top tarcels. Just Compensation for all pending parcels will be paid or deposited with the court for some parcels still have occupants. All remaining occupants have had replacement housing made available to them in accordance with 40 FR 24.204. KYTC is hereby requesting authorization to advertise this project for bids and to proceed with bid letting. CVTC is hereby the full vaquired, and/or some parcels until after bid letting, kYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(i) and will expedie completion of all acquisitions, relocated, and/or the just ompletand will be paid or deposited with the court for some parcels be thave accupanter to receasary influ of way suprements outlined in 2	reloc											
possession. Trial or appeal of case: may be pending in court but legal possession has been obtained. There may be some improvements remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the fught-of-way. But all occupants have vacated the lands and improvements, and KYTC has physical possession and the court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons adequate replacement housing in accordance with the provisions of the current FHWA directive. Condition # 2 (Additional Right of Way Required with Exception) The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the project has been pactime. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court for to AWARD of construction contract Condition # 3 (Additional Right of Way Required with Exception) The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels will have vacated, and/or some parcels sull have oncupants. All remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not be relocated, and/or the pust complexiton will not be relocated with the court for coseasy reloc			•									
image:				-	-	_						
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons adequate replacement housing in accordance with the provisions of the current FHWA directive. Condition # 2 (Additional Right of Way Required with Exception) The right of way has not been fully acquired, the right to occupant of on other parcels full legal possession has not been obtained, but right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract Compensation for all pending parcels will be paid or deposited with the court parcel to AWARD of construction contract Compensation for all pending many be pending made available to them in accordance with 49 CFR 24.204. KYTC is hereby requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not be fully acquired, and/or some occupants walk and creptacement housing made available to the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102() and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Pipett Quired Parcels on Pipett Quired Parcels on Pipett Quired Parcels on Pipett Quired Parcels Manger Printed Name Signature Dute VProject Manager Printed Name Signature Prin					-							
Court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons adequate replacement housing in accordance with the provisions of the current FHWA directive. Condition # 2 (Additional Right of Way Required with Exception) The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the project has been obtained, but gript of entry has been obtained, but coupants of all lands and improvements have vacated, and KYTC has physical possession and right to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court prior to AWARD of construction contract Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract Compensation or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for parcels and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court of preaces are placements outlined in 23 CFR 633.309(C)(3) and 49 CFR 24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels APP Contract on Force account construction. Signature LPA RW Project Manager Printed Name Signature Diverse Structure Comments Printed Name Signature Diverse Structure Comments Printed Name Signature Diverse Structure Comment Sig		-	-	-		-	-					
Condition # 2 (Additional Right of Way Required with Exception) The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but right of entry has been obtained, but or move, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court for most parcels. Just Compensation for all pending parcels are not complete and/or some parcels still have occupants. All remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby required, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for some parcels and in the court for some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(i) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels That Have Been Acquired EXCEPTION (S) Parcel # ANTCIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels That Have Been Acquired Signed Ded Edgar Raleigh II Signature Signature Signature Signature FHWA	-		-			-		-				
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but right of entry has been obtained, the occupants of all lands and improvements have vacated, and KTC has physical possession and right to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract Compensation or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All required with big required with the possessor right of way will not be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.104 (3) and 49 CFR 24.105 (3) and 49 CFR 24.104 (3) and 49 CFR 24.102 (3) and 49 CFR 24.104 (3) and 49 CFR 24.104 (3) and 49 CFR 24.	adeq	uate replace	ment ł	nousing	g in accordar	nce with the provisions of	of the current FH	WA directive.				
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just Compensation has been paid or deposited with the court parcels. Just Compensation has how the court for most parcels. Just Compensation has how the court for most parcels. Just Compensation has how the court prior to AWARD of construction contract Condition # 3 (Additional Right of Way Required with Exception) The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby requesting authorization to advertise this project for bids and to proceed with hid letting even though the necessary right of way will not be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project 0 Edgar Raleigh II Signed Deed Signature Signature					-							
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract Condition # 3 (Additional Right of Way Required with Exception) The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Project or <u>0</u> EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project Manager Printed Name Edgar Raleigh II Signed ROE Notes/ Comments (Use Additional Sheet if necessary)							-					
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract Condition # 3 (Additional Right of Way Required with Exception) The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All requesting occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not be fully acquired, and/or some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(i) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Project 0 EXCEPTION (5) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels That Have Been Acquired Signed Deed Condemnation Signed ROE Notes/ Comments (Use Additional Sheet if necessary) Verified Name Printed Name Printed Name Date Date Date Date Date Date Date Dat			-				-					
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract Condition # 3 (Additional Right of Way Required with Exception) The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for some parcels util after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102() and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Project 0 EXCEPTION (s) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project 0 EXCEPTION (s) Parcel # ANTICIPATED DATE OF POSSESSION wiTH EXPLANATION Number of Parcels on Project 0 EXCEPTION (s) Parcel # ANTICIPATED DATE OF POSSESSION wiTH EXPLANATION Number of Parcels on Project 0 EXCEPTION (s) Parcel # ANTICIPATED DATE OF POSSESSION wiTH EXPLANATION Signed Ded 0 1 Edgar Raleigh II Signed to C Signature												
Condition # 3 (Additional Right of Way Required with Exception) The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project Manager Right of Way Supervisor Edgar Raleigh II <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>												
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Project 0 EXCEPTION (5) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project 0 EXCEPTION (5) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project 0 EXCEPTION (5) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project 0 EXCEPTION (5) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project 0 EXCEPTION (5) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels on Project Manager Right of Way Supervisor Edgar Raleigh II Signed Noc Date Edgar Raleigh II												
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(i) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Project 0 Total Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels That Have Been Acquired	The a				-		-	mplete and/or some pa	arcels still have occupants. All			
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Project O					-	-			-			
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Project 0 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels That Have Been Acquired Condemnation ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Signed Deed Condemnation Condemnation Signed ROE Notes/ Comments (Use Additional Sheet if necessary) Frinted Name Signature Printed Name Date Printed Name Figinature Date Printed Name Signature Date Printed Name Signature Printed Name Signature Date Printed Name												
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to AWARD of the construction contract or force account construction. Total Number of Parcels on Project 0 EXCEPTION (s) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels That Have Been Acquired												
AWARD of the construction contract or force account construction. Total Number of Parcels on Project 0 EXCEPTION (\$) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION Number of Parcels That Have Been Acquired												
Number of Parcels That Have Been Acquired Image: Condemnation Signed Deed Image: Condemnation Condemnation Image: Condemnation Signed ROE Image: Condemnation Notes/ Comments (Use Additional Sheet if necessary) Image: Condemnation Notes/ Comments (Use Additional Sheet if necessary) Image: Condemnation Notes/ Comments (Use Additional Sheet if necessary) Image: Condemnation Image: Condemnatio												
Signed Deed Condemnation Signed ROE Image: Comments (Use Additional Sheet if necessary) Notes/ Comments (Use Additional Sheet if necessary) Printed Name Printed Name Edgar Raleigh II Signature Signature Date Date Printed Name Date Signature Date February 21, 2019 Right of Way Director FHWA Printed Name Signature Digitally signed by DM Printed Name Digitally signed by DM Signature Loy Date Digitally signed by DM Printed Name Loy Signature Loy Date Signature	Total N	Number of Parce	els on Pr	oject	0	EXCEPTION (S) Parcel #	ANTIC	PATED DATE OF POSSESSIO	N WITH EXPLANATION			
Condemnation Signed ROE Signed ROE Notes/ Comments (Use Additional Sheet if necessary) Notes/ Comments (Use Additional Sheet if necessary) Right of Way Supervisor Printed Name Printed Name Edgar Raleigh II Signature Signature Signature Date Date Printed Name Date February 21, 2019 Right of Way Director FHWA Printed Name Digitally signed by DM Signature Loy Signature Signature Date Date Printed Name Digitally signed by DM Printed Name Date; 2019.02.21 Signature Date; 2019.02.21 Date Date; 2019.02.21	Numb	er of Parcels That	at Have	Been Ac	quired							
Signed ROE Right of Way Supervisor Notes/ Comments (Use Additional Sheet if necessary) Right of Way Supervisor Printed Name Printed Name Edgar Raleigh II Signature Signature Signature Date February 21, 2019 Right of Way Director FHWA Printed Name Digitally signed by DM Printed Name Digitally signed by DM Signature Signature Date Digitally signed by DM Printed Name Digitally signed by DM Signature Digitally signed by DM Signature Signature Date Finted Name												
Notes/ Comments (Use Additional Sheet if necessary) Right of Way Supervisor LPA RW Project Manager Right of Way Supervisor Printed Name Printed Name Signature Signature Date Date Right of Way Director February 21, 2019 Printed Name Digitally signed by DM Printed Name Digitally signed by DM Printed Name Digitally signed by DM Date Digitally signed by DM Printed Name Digitally signed by DM Date Digitally signed by DM Printed Name Digitally signed by DM Signature Digitally signed by DM Date Signature												
Printed Name Printed Name Edgar Raleigh II Signature Signature Signature Date Date February 21, 2019 Right of Way Director FHWA Printed Name Digitally signed by DM Signature Digitally signed by DM Signature Digitally signed by DM Printed Name Signature	-		Use Ac	lditiona	l Sheet if nec	essary)						
Printed Name Printed Name Edgar Raleigh II Signature Signature Signature Date Date February 21, 2019 Right of Way Director FHWA Printed Name Digitally signed by DM Signature Digitally signed by DM Signature Digitally signed by DM Printed Name Signature												
Printed Name Printed Name Edgar Raleigh II Signature Signature Signature Date Date February 21, 2019 Right of Way Director FHWA Printed Name Digitally signed by DM Signature Digitally signed by DM Signature Digitally signed by DM Printed Name Signature												
Printed Name Printed Name Edgar Raleigh II Signature Signature Signature Date Date February 21, 2019 Right of Way Director FHWA Printed Name Digitally signed by DM Signature Digitally signed by DM Signature Digitally signed by DM Printed Name Signature												
Printed Name Printed Name Edgar Raleigh II Signature Signature Signature Date Date February 21, 2019 Right of Way Director FHWA Printed Name Digitally signed by DM Signature Digitally signed by DM Signature Digitally signed by DM Printed Name Signature												
Signature Signature Date Signature Date Date February 21, 2019 Right of Way Director Printed Name Signature Digitally signed by DM Signature Date	During		LPA R	W Pro	ject Manag	jer	Duinte d Nove		pervisor			
Date Date February 21, 2019 Right of Way Director FHWA Printed Name Digitally signed by DM Printed Name Signature DMLOY Loy Date Signature Signature												
Right of Way Director FHWA Printed Name Digitally signed by DM Printed Name Signature DMLOY Loy Date: 2019.02.21 Signature	Sig	gnature					Signature					
Printed Name Digitally signed by DM Printed Name Signature DM Loy Date: 2019.02.21 Signature		Date					Date	February 21, 2019				
Signature DM LOY Date: 2019.02.21 Signature			Righ	nt of W	/ay Directo	r 🗌		FHWA				
Signature DN LOY Date: 2019.02.21 Signature	Print	ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL) A Powell FD04 099 8023 000-001										
	Sig	gnature	D	M								
Date		Date				5:32:07 -05'00'	Date					

Contract ID: 191016 Page 19 of 39

- and

UTILITIES AND RAIL CERTIFICATION NOTE

Powell County

HOEDOWN ISLAND BRIDGE REPLACEMENT, NATURAL BRIDGE STATE PARK, DISTRICT 10. ITEM NUMBER: N/A

GENERAL NOTES

The contractor will be responsible for any coordination or adjustments that are discussed or quantified in the proposal.

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

N/A

The Contractor is fully responsible for protection of all utilities listed above

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

N/A

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

N/A

The Contractor is fully responsible for protection of all utilities listed above

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT

N/A

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED

⊠No Rail Involvement □Rail Involved □Rail Adjacent

PROJECT NOTES ON UTILITIES

Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities. The contractor will coordinate his activities to minimize and, where possible,

Page 1 of 3

UTILITIES AND RAIL CERTIFICATION NOTE

Powell County HOEDOWN ISLAND BRIDGE REPLACEMENT, NATURAL BRIDGE STATE PARK, DISTRICT 10. ITEM NUMBER: N/A

avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs. The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as such. It is the contractor's responsibility to verify all utilities and their respective locations before excavating.

The contractor shall make every effort to protect underground facilities from damage as prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 367.4917. It is the contractor's responsibility to determine and take steps necessary to be in compliance with federal and state damage prevention directives. The contractor is instructed to contact KY 811 for the location of existing underground utilities. Contact shall be made a minimum of two (2) and no more than ten (10) business days prior to excavation. The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY 811) via web ticket entry. The submission of this request does not relieve the contractor from the responsibility of contacting non-member facility owners, whom are to be contact the County Court Clerk to determine what utility companies have facilities in the area. Non-compliance with these directives can result in the enforcement of penalties.

AREA FACILITY OWNER CONTACT LIST

Facility Owner	Contact Name	Phone

UTILITIES AND RAIL CERTIFICATION NOTE

Powell County HOEDOWN ISLAND BRIDGE REPLACEMENT, NATURAL BRIDGE STATE PARK, DISTRICT 10. ITEM NUMBER: N/A

PART II

SPECIFICATIONS AND STANDARD DRAWINGS

SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the *Standard Specifications* for Road and Bridge Construction and Standard Drawings are superseded by Standard Specifications for Road and Bridge Construction, Edition of 2012 and Standard Drawings, Edition of 2016.

SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of letting. The Supplemental Specifications can be found at the following link:

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx

69

SPECIAL PROVISION FOR EMBANKMENT AT BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal. Section references herein are to the Department's Standard Specifications for Road and Bridge Construction, Current Edition.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with soil, granular or cohesive pile core and place structure granular backfill, as the Plans require. Construct the embankment according to the requirements of this Special Provision, the Plans, Standard Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular Embankment materials are erodible or unstable according to Subsection 805.03.04, use the Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that consists principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 according to KM 64-513), or Durable Sandstone.

2.3 Pile Core. Provide a pile core in the area of the embankments where deep foundations are to be installed unless otherwise specified. The Pile Core is the zone indicated on Standard Drawings RGX 100 and 105 designated as Pile Core. Material control of the pile core area during embankment construction is always required. Proper Pile Core construction is required for installation of foundation elements such as drilled or driven piles or drilled shafts. The type of material used to construct the pile core is as directed in the plans or below. Typically, the pile core area will be constructed from the same material used to construct the surrounding embankment. Pile Core can be classified as one of three types:

A) **Pile Core** - Conform to Section 206 of the Standard Specifications. Provide pile core material consisting of the same material as the adjacent embankment except the material in the pile core area shall be free of boulders or particle sizes larger than 4 inches in any dimension or any other obstructions that may hinder pile driving operations. If the pile core material hinders pile driving operations, take the appropriate means necessary to reach the required pile tip elevation, at no expense to the Department.

B) Granular Pile Core. Granular pile core is required only when specified in the plans. Select a gradation of durable rock to facilitate pile driving that conforms to Subsection 805.11. If granular pile core material hinders pile driving operations, take appropriate means necessary to reach the required pile tip elevation, at no expense to the Department.

C) Cohesive Pile Core. Cohesive Pile Core is required only when specified in the plans. Conform to Section 206 of the Standard Specifications and use soil with at least 50 percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition, keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any other obstructions, which would interfere with drilling operations. If cohesive pile core material interferes with drilling operations, take appropriate means necessary to maintain

excavation stability, at no expense to the Department.

2.4 Structure Granular Backfill. Conform to Subsection 805.11

2.5 Geotextile Fabric. Conform to Type I or Type IV in Section 214 and 843.

3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section 206 and in accordance with the Special Provision, the Plans, and Standard Drawings for the full embankment section. In some instances, granular or rock embankment will be required for embankment construction for stability purposes, but this special provision does not prevent the use of soil when appropriate. Refer to the plans for specific details regarding material requirements for embankment construction.

Place and compact the pile core and structure granular backfill according to the applicable density requirements for the project. If the embankment and pile core are dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be required between the pile core and embankment in accordance with Sections 214 and 843 of the Standard Specifications.

When granular or rock embankment is required for embankment construction, conform to the general requirements of Subsection 206.03.02 B. In addition, place the material in no greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of producing a minimum centrifugal force of 15 tons. Apply these requirements to the full width of the embankment for a distance of half the embankment height or 50 feet, whichever is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the elevation of the original ground in the approximate locations depicted on the standard drawing, and as the Engineer directs, to ensure positive drainage of the embankment. Wrap the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling, install shafts or other foundation elements, place the mortar bed, construct the end bent, and complete the embankment to finish grade according to the construction sequence shown on the Plans or Standard Drawings and as specified hereinafter.

Certain projects may require widening of existing embankments and the removal of substructures. Construct embankment according to the plans. Substructure removal shall be completed according to the plans and Section 203. Excavation may be required at the existing embankment in order to place the structure granular backfill as shown in the Standard Drawings.

After piles are driven or shafts installed (see design drawings), slope the bottom of the excavation towards the ends of the trench as noted on the plans for drainage. Using a separate pour, place concrete mortar, or any class concrete, to provide a base for forming and placing the cap. Place side forms for the end bent after the mortar has set sufficiently to support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In the event slope protection extends above the elevation of the perforated pipe, extend the pipe through the slope protection.

After placing the end bent cap and achieving required concrete cylinder strengths, remove adjacent forms and fill the excavation with compacted structure granular backfill material (maximum 1' loose lifts) to the level of the berm prior to placing beams for the bridge. Place Type IV geotextile fabric between embankment material and structure granular backfill. After completing the end bent backwall, or after completing the span end

69

wall, place the compacted structure granular backfill (maximum 1' loose lifts) to subgrade elevation. If the original excavation is enlarged, fill the entire volume with compacted structure granular backfill (maximum 1' loose lifts) at no expense to the Department. Do not place backfill before removing adjacent form work. Place structure granular backfill material in trench ditches at the ends of the excavation. Place Geotextile Fabric, Type IV over the surface of the compacted structure granular backfill prior to placing aggregate base course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by the Engineer. Thoroughly compact the backfill under the overhanging portions of the structure to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even when protected by riprap or channel lining; use the special construction method described below when using these materials.

Use fine aggregates or friable sandstone granular embankment at "dry land" structures only. Do not use them at stream crossings or locations subject to flood waters.

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, protect with geotextile fabric. Extend the fabric from the original ground to the top of slope over the entire area of the embankment slopes on each side of, and in front of, the end bent. Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or channel lining, place Type IV geotextile fabric between the embankment and the specified slope protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic yards using the plan quantity, increased or decreased by authorized adjustments as specified in Section 204. The Department will not measure for payment any Granular Embankment that is not called for in the plans.

The Department will not measure for payment any special construction caused by using erodible or unstable materials and will consider it incidental to the Granular Embankment regardless of whether the erodible or unstable material was specified or permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock embankment and will consider it incidental to roadway excavation or embankment in place, as applicable. Rock embankments will be constructed using granular embankment on projects where there is no available rock present within the excavation limits of the project.

4.3 Pile Core. Pile core will be measured and paid under roadway excavation or embankment in place, as applicable. The Department will not measure the pile core for separate payment. The Department will not measure for payment the 8-inch perforated underdrain pipe and will consider it incidental to the Pile Core.

4.4 Structure Granular Backfill. The Department will measure the quantity in cubic yards using the plan quantity, increased or decreased by authorized adjustments as specified in Section 204. The Department will not measure any additional material required for backfill outside the limits shown on the Plans and Standard Drawings for payment and will

69

consider it incidental to the work.

The Department will not measure for payment the 4-inch perforated underdrain pipe and will consider it incidental to the Structure Granular Backfill.

4.5 Geotextile Fabric. The Department will not measure the quantity of fabric used for separating dissimilar materials when constructing the embankment and pile core and will consider it incidental to embankment construction.

The Department will not measure for payment the Geotextile Fabric used to separate the Structure Granular Backfill from the embankment and aggregate base course and will consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the Geotextile Fabric required for construction with erodible or unstable materials and will consider it incidental to embankment construction.

4.6 End Bent. The Department will measure the quantities according to the Contract. The Department will not measure furnishing and placing the 2-inch mortar or concrete bed for payment and will consider it incidental to the end bent construction.

4.7 Structure Excavation. The Department will not measure structure excavation on new embankments for payment and will consider it incidental to the Structure Granular Backfill or Concrete as applicable.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities under the following:

Code	Pay Item	Pay Unit
02223	Granular Embankment	Cubic Yards
02231	Structure Granular Backfill	Cubic Yards

The Department will consider payment as full compensation for all work required in this provision.

September 16, 2016

PART III

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS

TRANSPORTATION CABINET DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I. Application

II. Nondiscrimination of Employees (KRS 344)

I. APPLICATION

1. These contract provisions shall apply to all work performed on the contract by the contractor with his own organization and with the assistance of workmen under his immediate superintendence and to all work performed on the contract by piecework, station work or by subcontract. The contractor's organization shall be construed to include only workmen employed and paid directly by the contractor and equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his subcontracts all of the stipulations contained in these Required Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in these Required Provisions may be grounds for termination of the contract.

II. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY TO PREVENT DISCRIMINATION IN EMPLOYMENT KRS CHAPTER 344 EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS Chapter 344, provides that during the performance of this contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or shall not discharge any individual, or otherwise discriminate against an individual with respect to his compensation, terms, conditions, or privileges of employment, because of such individual's race, color, religion, national origin, sex, disability or age (forty and above); or limit, segregate, or classify his employees in any way which would deprive or tend to deprive an individual of employment opportunities or otherwise adversely affect his status as an employee, because of such individual's race, color, religion, national origin, sex, disability or age forty (40) and over. The contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause to be printed or published a notice or advertisement relating to employment by such an employer or membership in or any classification or referral for employment by the employment agency, indicating any preference, limitation, specification, or discrimination, based on race, color, religion, national origin, sex, or age forty (40) and over, or because the person is a qualified individual with a disability, except that such a notice or advertisement may indicate a preference, limitation, or specification based on religion, national origin, sex, or age forty (40) and over, or because the person is a qualified individual with a disability, when religion, national origin, sex, or age forty (40) and over, or because the person is a qualified individual with a disability, is a bona fide occupational qualification for employment. 3. If the contractor is in control of apprenticeship or other training or retraining, including on-the-job training programs, he shall not discriminate against an individual because of his race, color, religion, national origin, sex, disability or age forty (40) and over, in admission to, or employment in any program established to provide apprenticeship or other training.

4. The contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union or workers' representative of the contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment. The contractor will take such action with respect to any subcontract or purchase order as the administrating agency may direct as a means of enforcing such provisions, including sanctions for non-compliance.

Revised: January 25, 2017

EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or employment, accept employment, compensation, or other economic benefit from any person or business that contracts or does business with, or is regulated by, the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an individual from returning to the same business, firm, occupation, or profession in which he was involved prior to taking office or beginning his term of employment, or for which he received, prior to his state employment, a professional degree or license, provided that, for a period of six (6) months, he personally refrains from working on any matter in which he was directly involved during the last thirtysix (36) months of his tenure in state government. This subsection shall not prohibit the performance of ministerial functions, including but not limited to filing tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in which the former public servant was directly involved during the last thirty-six (36) months of his tenure, for a period of one (1) year after the latter of:

- a) The date of leaving office or termination of employment; or
- b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public policy the idea that state employees should view their work as a public trust and not as a way to obtain private benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject to the law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: January 27, 2017

Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO forms to the Division of Construction Procurement, which will then forward to the Finance and Administration Cabinet for review and approval. No award will become effective until all forms are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

- EEO-1: Employer Information Report
- Affidavit of Intent to Comply
- Employee Data Sheet
- Subcontractor Report

These forms are available on the Finance and Administration's web page under *Vendor Information, Standard Attachments and General Terms* at the following address: <u>https://www.eProcurement.ky.gov</u>.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at **finance.contractcompliance@ky.gov** or by phone at 502-564-2874.

	FEDERAL MINIMUM WAGE
	\$7.25 PER HOUR
	BEGINNING JULY 24, 2009
OVERTIME PAY	At least 1^{1}_{2} times your regular rate of pay for all hours worked over 40 in a workweek.
CHILD LABOR	An employee must be at least 16 years old to work in most non-farm jobs and at least 18 to work in non-farm jobs declared hazardous by the Secretary of Labor.
	Youths 14 and 15 years old may work outside school hours in various non-manufactur- ing, non-mining, non-hazardous jobs under the following conditions:
	 No more than 3 hours on a school day or 18 hours in a school week; 8 hours on a non-school day or 40 hours in a non-school week.
	Also, work may not begin before 7 a.m. or end after 7 p.m. , except from June 1 through Labor Day, when evening hours are extended to 9 p.m. Different rules apply in agricultural employment.
TIP CREDIT	Employers of "tipped employees" must pay a cash wage of at least \$2.13 per hour if they claim a tip credit against their minimum wage obligation. If an employee's tips combined with the employer's cash wage of at least \$2.13 per hour do not equal the minimum hourly wage, the employer must make up the difference. Certain other conditions must also be met.
ENFORCEMENT	The Department of Labor may recover back wages either administratively or through court action, for the employees that have been underpaid in violation of the law. Violations may result in civil or criminal action.
	Employers may be assessed civil money penalties of up to \$1,100 for each willful or repeated violation of the minimum wage or overtime pay provisions of the law and up to \$11,000 for each employee who is the subject of a violation of the Act's child labor provisions. In addition, a civil money penalty of up to \$50,000 may be assessed for each child labor violation that causes the death or serious injury of any minor employee, and such assessments may be doubled, up to \$100,000, when the violations are determined to be willful or repeated. The law also prohibits discriminating against or discharging workers who file a complaint or participate in any proceeding under the Act.
ADDITIONAL INFORMATION	 Certain occupations and establishments are exempt from the minimum wage and/or overtime pay provisions. Special provisions apply to workers in American Samoa and the Commonwealth of the Northern Mariana Islands. Some state laws provide greater employee protections; employers must comply with both. The law requires employers to display this poster where employees can readily see it. Employees under 20 years of age may be paid \$4.25 per hour during their first 90 consecutive calendar days of employment with an employer. Certain full-time students, student learners, apprentices, and workers with disabilities may be paid less than the minimum wage under special certificates issued by the

U.S. Department of Labor | Wage and Hour Division

PART IV

INSURANCE

INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

- Commercial General Liability-Occurrence form not less than \$2,000,000 General aggregate, \$2,000,000 Products & Completed Aggregate, \$1,000,000 Personal & Advertising, \$1,000,000 each occurrence.
- 2) Automobile Liability- \$1,000,000 per accident
- 3) Employers Liability:
 - a) \$100,000 Each Accident Bodily Injury
 - b) \$500,000 Policy limit Bodily Injury by Disease
 - c) \$100,000 Each Employee Bodily Injury by Disease
- 4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of Insurance must contain one of the following statements:
 - a) "policy contains no deductible clauses."
 - b) "policy contains ______ (amount) deductible property damage clause but company will pay claim and collect the deductible from the insured."
- 5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum insurance requirements.

PART V

BID ITEMS

PROPOSAL BID ITEMS

191016

Report Date 3/1/19

Page 1 of 2

Section: 0001 - PAVING

LINE	BID CODE	ALT DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0010	00003	CRUSHED STONE BASE	50.00	TON		\$	
0020	00100	ASPHALT SEAL AGGREGATE	2.70	TON		\$	
0030	00103	ASPHALT SEAL COAT	.35	TON		\$	
0040	00190	LEVELING & WEDGING PG64-22	45.00	TON		\$	
0050	00212	CL2 ASPH BASE 1.00D PG64-22	45.00	TON		\$	
0060	00301	CL2 ASPH SURF 0.38D PG64-22	30.00	TON		\$	
0070	00356	ASPHALT MATERIAL FOR TACK	.05	TON		\$	

Section: 0002 - ROADWAY

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0080	01987		DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE	6.00	EACH		\$	
0090	02230		EMBANKMENT IN PLACE	13.00	CUYD		\$	
0100	02242		WATER	50.00	MGAL		\$	
0110	02360		GUARDRAIL TERMINAL SECTION NO 1	3.00	EACH		\$	
0120	02371		GUARDRAIL END TREATMENT TYPE 7	1.00	EACH		\$	
0130	02545		CLEARING AND GRUBBING 0.83 ACRES	1.00	LS		\$	
0140	02562		TEMPORARY SIGNS	23.00	SQFT		\$	
0150	02585		EDGE KEY	20.00	LF		\$	
0160	02726		STAKING	1.00	LS		\$	
0170	05950		EROSION CONTROL BLANKET	354.00	SQYD		\$	
0180	05963		INITIAL FERTILIZER	.02	TON		\$	
0190	05964		MAINTENANCE FERTILIZER	.02	TON		\$	
0200	05985		SEEDING AND PROTECTION	354.00	SQYD		\$	
0210	05992		AGRICULTURAL LIMESTONE	.22	TON		\$	
0220	06514		PAVE STRIPING-PERM PAINT-4 IN	686.00	LF		\$	
0230	08301		REMOVE SUPERSTRUCTURE	1.00	LS		\$	

Section: 0003 - BRIDGE

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0240	02231		STRUCTURE GRANULAR BACKFILL	110.00	CUYD		\$	
0250	02355		GUARDRAIL-STEEL W BEAM-S FACE A	100.00	LF		\$	
0260	02998		MASONRY COATING	46.00	SQYD		\$	
0270	03250		WATERPROOFING MEMBRANE	220.00	SQYD		\$	
0280	08001		STRUCTURE EXCAVATION-COMMON	13,750.00	CUYD		\$	
0290	08019		CYCLOPEAN STONE RIP RAP	278.00	TON		\$	
0300	08033		TEST PILES	40.00	LF		\$	
0310	08051		PILES-STEEL HP14X89	98.00	LF		\$	
0320	08095		PILE POINTS-14 IN	8.00	EACH		\$	
0330	08100		CONCRETE-CLASS A	31.00	CUYD		\$	
0340	08104		CONCRETE-CLASS AA	4.20	CUYD		\$	
0350	08151		STEEL REINFORCEMENT-EPOXY COATED	3,206.00	LB		\$	

191016

PROPOSAL BID ITEMS

Page 2 of 2

Report Date 3/1/19

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0360	08655		PRECAST PC BOX BEAM B33-48	525.00	LF		\$	
0370	08801		GUARDRAIL-STEEL W BEAM-S FACE BR	198.60	LF		\$	

Section: 0004 - DEMOBILIZATION &/OR MOBILIZATION

LINE	BID CODE	ALT DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0380	02569	DEMOBILIZATION	1.00	LS		\$	