



Matthew G. Bevin
Governor

**COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET**

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Greg Thomas
Secretary

November 5, 2018

CALL NO. 401
CONTRACT ID NO. 182967
ADDENDUM # 1

Subject: FAYETTE-BOURBON COUNTIES, 021GR18M079-FE02
Letting November 16, 2018

- (1) Revised - Special Note for Contract Completion Date
and Liquidated Damages Page 20 of 47
- (2) Revised - Material Summary - Pages 32-35 of 47
- (3) Revised - Proposal Bid Items - Pages 44-47 of 47

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



An Equal Opportunity Employer M/F/D

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS

- 1. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by the date listed below. An allotted number of Calendar days are assigned to each structure in this contract as shown below.

<u>STRUCTURE</u>	<u>NO. OF CALENDAR DAYS</u>	<u>COMPLETION DATE</u>
009B00001N	30	November 15, 2019
009B00029N	30	November 15, 2019
009B00033N	30	November 15, 2019
034B00061N	30	November 15, 2019

Contrary to Section 108.07.02, the Engineer will begin charging calendar days for a structure on the day the Contractor starts work or sets up traffic control on that particular structure.

- 2. LIQUIDATED DAMAGES.** Liquidated damages will be assessed the Contractor in accordance with the Transportation Cabinet, Department of Highway’s 2012 Standard Specifications for Road and Bridge Construction, Section 108.09, when either the allotted number of calendar days or the November 15, 2019 date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed the Contractor during the months of December, January, February and March when the contract time has expired on any individual bridge or bridges. Contract time will be charged during these months.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.

MATERIAL SUMMARY

CONTRACT ID: 182967

021GR18M079-FE02

MB00904601801

BOURBON COUNTY 009B00001N GEORGETOWN ROAD MP 08.58
US 460 OVER HOUSTON CREEK BRIDGE DECK RESTORATION & WATERPROOFING.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0005	02650	MAINTAIN & CONTROL TRAFFIC - - 009B00001N	1.00	LS
0010	02569	DEMOBILIZATION	1.00	LS
0015	02653	LANE CLOSURE - - 009B00001N	2.00	EACH
0020	02562	TEMPORARY SIGNS - - 009B00001N	145.00	SQFT
0025	03299	ARMORED EDGE FOR CONCRETE - - 009B00001N	53.10	LF
0030	03304	BRIDGE OVERLAY APPROACH PAVEMENT - - 099B00001N	256.00	SQYD
0035	06514	PAVE STRIPING-PERM PAINT-4 IN - - 009B00001N	1,256.00	LF
0040	06549	PAVE STRIPING-TEMP REM TAPE-B - - 009B00001N	1,000.00	LF
0045	06550	PAVE STRIPING-TEMP REM TAPE-W - - 009B00001N	2,000.00	LF
0050	06551	PAVE STRIPING-TEMP REM TAPE-Y - - 009B00001N	2,000.00	LF
0055	08150	STEEL REINFORCEMENT - - 009B00001N	535.00	LB
0060	08504	EPOXY SAND SLURRY - - 009B00001N	84.40	SQYD
0065	08526	CONC CLASS M FULL DEPTH PATCH - - 009B00001N	4.00	CUYD
0070	08534	CONCRETE OVERLAY-LATEX - - 009B00001N	12.10	CUYD
0075	08549	BLAST CLEANING - - 009B00001N	376.00	SQYD
0080	08510	REM EPOXY BIT FOREIGN OVERLAY - - 009B00001N	291.00	SQYD
0085	22146EN	CONCRETE PATCHING REPAIR - - 009B00001N	150.00	SQFT
0090	24094EC	PARTIAL DEPTH PATCHING - - 009B00001N	4.00	CUYD
0095	03300	ELIMINATE TRANSVERSE JOINT - - 009B00001N	56.50	LF
0100	24692EC	DECK DRAIN RETROFIT - - 009B00001N	30.00	EACH
0105	04933	TEMP SIGNAL 2 PHASE - - 009B00001N	2.00	EACH

MATERIAL SUMMARY

CONTRACT ID: 182967

021GR18M079-FE02

MB00911981801

BOURBON COUNTY 009B00033N SHARPSBURG ROAD MP 02.08
KY 1198 OVER HINKSTON CREEK BRIDGE DECK RESTORATION & WATERPROOFING.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0215	02562	TEMPORARY SIGNS - - 009B00033N	145.00	SQFT
0220	02650	MAINTAIN & CONTROL TRAFFIC - - 009B00033N	1.00	LS
0225	02653	LANE CLOSURE - - 009B00033N	2.00	EACH
0230	03299	ARMORED EDGE FOR CONCRETE - - 009B00033N	40.00	LF
0235	03300	ELIMINATE TRANSVERSE JOINT - - 009B00033N	44.00	LF
0240	03304	BRIDGE OVERLAY APPROACH PAVEMENT - - 099B00033N	223.00	SQYD
0245	06514	PAVE STRIPING-PERM PAINT-4 IN - - 009B00033N	976.00	LF
0250	06549	PAVE STRIPING-TEMP REM TAPE-B - - 009B00033N	1,000.00	LF
0255	06550	PAVE STRIPING-TEMP REM TAPE-W - - 009B00033N	2,000.00	LF
0260	06551	PAVE STRIPING-TEMP REM TAPE-Y - - 009B00033N	2,000.00	LF
0265	08150	STEEL REINFORCEMENT - - 009B00033N	590.00	LB
0270	08504	EPOXY SAND SLURRY - - 009B00033N	125.30	SQYD
0275	08510	REM EPOXY BIT FOREIGN OVERLAY - - 009B00033N	320.00	SQYD
0280	08526	CONC CLASS M FULL DEPTH PATCH - - 009B00033N	4.00	CUYD
0285	08534	CONCRETE OVERLAY-LATEX - - 009B00033N	12.10	CUYD
0290	08549	BLAST CLEANING - - 009B00033N	445.00	SQYD
0295	22146EN	CONCRETE PATCHING REPAIR - - 009B00033N	40.00	SQFT
0300	24094EC	PARTIAL DEPTH PATCHING - - 009B00033N	4.00	CUYD
0305	02569	DEMOBILIZATION	1.00	LS
0310	24692EC	DECK DRAIN RETROFIT - - 009B00033N (REVISED: 11-5-18)	18.00	EACH
0315	04933	TEMP SIGNAL 2 PHASE - - 008B00033N	2.00	EACH

MATERIAL SUMMARY

CONTRACT ID: 182967

021GR18M079-FE02

MB00919401801

BOURBON COUNTY 009B00029N RUDDLES MILL ROAD MP 03.57
KY 1940 OVER FLAT RUN CREEK BRIDGE DECK RESTORATION & WATERPROOFING.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0110	02562	TEMPORARY SIGNS - - 009B00029N	145.00	SQFT
0115	02650	MAINTAIN & CONTROL TRAFFIC - - 009B00029N	1.00	LS
0120	02653	LANE CLOSURE - - 009B00029N	2.00	EACH
0125	03299	ARMORED EDGE FOR CONCRETE - - 009B00029N	40.00	LF
0130	03300	ELIMINATE TRANSVERSE JOINT - - 009B00029N	22.00	LF
0135	03304	BRIDGE OVERLAY APPROACH PAVEMENT - - 099B00029N	223.00	SQYD
0140	06514	PAVE STRIPING-PERM PAINT-4 IN - - 009B00029N	150.00	LF
0145	06549	PAVE STRIPING-TEMP REM TAPE-B - - 009B00029N	1,000.00	LF
0150	06550	PAVE STRIPING-TEMP REM TAPE-W - - 009B00029N	2,000.00	LF
0155	06551	PAVE STRIPING-TEMP REM TAPE-Y - - 009B00029N	2,000.00	LF
0160	08150	STEEL REINFORCEMENT - - 009B00029N	390.00	LB
0165	08504	EPOXY SAND SLURRY - - 009B00029N	48.30	SQYD
0170	08510	REM EPOXY BIT FOREIGN OVERLAY - - 009B00029N	124.00	SQYD
0175	08526	CONC CLASS M FULL DEPTH PATCH - - 009B00029N	2.00	CUYD
0180	08534	CONCRETE OVERLAY-LATEX - - 009B00029N	5.20	CUYD
0185	08549	BLAST CLEANING - - 009B00029N	155.00	SQYD
0190	22146EN	CONCRETE PATCHING REPAIR - - 009B00029N	95.00	SQFT
0195	24094EC	PARTIAL DEPTH PATCHING - - 009B00029N	2.00	CUYD
0200	02569	DEMOBILIZATION	1.00	LS
0205	24692EC	DECK DRAIN RETROFIT - - 009B00029N	4.00	EACH
0210	04933	TEMP SIGNAL 2 PHASE - - 007B00029N	2.00	EACH

MATERIAL SUMMARY

CONTRACT ID: 182967

021GR18M079-FE02

MB03419731801

FAYETTE COUNTY 034B00061N MUIR STATION ROAD MP 12.03
KY 1893 OVER BRANCH OF NORTH ELKHORN CREEK BRIDGE DECK RESTORATION & WATERPROOFING.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0320	02562	TEMPORARY SIGNS - - 034B00061N	145.00	SQFT
0325	02650	MAINTAIN & CONTROL TRAFFIC - - 034B00061N	1.00	LS
0330	02653	LANE CLOSURE - - 034B00061N	2.00	EACH
0335	03299	ARMORED EDGE FOR CONCRETE - - 034B00061N	48.00	LF
0340	03300	ELIMINATE TRANSVERSE JOINT - - 034B00061N	52.00	LF
0345	03304	BRIDGE OVERLAY APPROACH PAVEMENT - - 034B00061N	267.00	SQYD
0350	06514	PAVE STRIPING-PERM PAINT-4 IN - - 034B00061N	338.00	LF
0355	06549	PAVE STRIPING-TEMP REM TAPE-B - - 034B00061N	1,000.00	LF
0360	06550	PAVE STRIPING-TEMP REM TAPE-W - - 034B00061N	2,000.00	LF
0365	06551	PAVE STRIPING-TEMP REM TAPE-Y - - 034B00061N	2,000.00	LF
0370	08150	STEEL REINFORCEMENT - - 034B00061N	605.00	LB
0375	08504	EPOXY SAND SLURRY - - 034B00061N	60.10	SQYD
0380	08510	REM EPOXY BIT FOREIGN OVERLAY - - 034B00061N	184.00	SQYD
0385	08526	CONC CLASS M FULL DEPTH PATCH - - 034B00061N	3.00	CUYD
0390	08534	CONCRETE OVERLAY-LATEX - - 034B00061N	7.70	CUYD
0395	08549	BLAST CLEANING - - 034B00061N	244.00	SQYD
0400	24094EC	PARTIAL DEPTH PATCHING - - 034B00061N	3.00	CUYD
0405	02569	DEMOBILIZATION	1.00	LS
0410	24692EC	DECK DRAIN RETROFIT - - 034B00061N	6.00	EACH
0415	04933	TEMP SIGNAL 2 PHASE - - 034B00061N	2.00	EACH

182967

PROPOSAL BID ITEMS

Page 1 of 4

Report Date 11/5/18

Section: 0001 - BRIDGES

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0010	02562		TEMPORARY SIGNS - 009B00001N	145.00	SQFT		\$	
0020	02650		MAINTAIN & CONTROL TRAFFIC - 009B00001N	1.00	LS		\$	
0030	02653		LANE CLOSURE - 009B00001N	2.00	EACH		\$	
0040	03299		ARMORED EDGE FOR CONCRETE - 009B00001N	53.10	LF		\$	
0050	03300		ELIMINATE TRANSVERSE JOINT - 009B00001N	56.50	LF		\$	
0060	03304		BRIDGE OVERLAY APPROACH PAVEMENT - 099B00001N	256.00	SQYD		\$	
0070	04933		TEMP SIGNAL 2 PHASE - 009B00001N	2.00	EACH		\$	
0080	06514		PAVE STRIPING-PERM PAINT-4 IN - 009B00001N	1,256.00	LF		\$	
0090	06549		PAVE STRIPING-TEMP REM TAPE-B - 009B00001N	1,000.00	LF		\$	
0100	06550		PAVE STRIPING-TEMP REM TAPE-W - 009B00001N	2,000.00	LF		\$	
0110	06551		PAVE STRIPING-TEMP REM TAPE-Y - 009B00001N	2,000.00	LF		\$	
0120	08150		STEEL REINFORCEMENT - 009B00001N	535.00	LB		\$	
0130	08504		EPOXY SAND SLURRY - 009B00001N	84.40	SQYD		\$	
0140	08510		REM EPOXY BIT FOREIGN OVERLAY - 009B00001N	291.00	SQYD		\$	
0150	08526		CONC CLASS M FULL DEPTH PATCH - 009B00001N	4.00	CUYD		\$	
0160	08534		CONCRETE OVERLAY-LATEX - 009B00001N	12.10	CUYD		\$	
0170	08549		BLAST CLEANING - 009B00001N	376.00	SQYD		\$	
0180	22146EN		CONCRETE PATCHING REPAIR - 009B00001N	150.00	SQFT		\$	
0190	24094EC		PARTIAL DEPTH PATCHING - 009B00001N	4.00	CUYD		\$	
0200	24692EC		DECK DRAIN RETROFIT - 009B00001N	30.00	EACH		\$	

Section: 0002 - BRIDGES

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0210	02562		TEMPORARY SIGNS - 009B00033N	145.00	SQFT		\$	
0220	02650		MAINTAIN & CONTROL TRAFFIC - 009B00033N	1.00	LS		\$	
0230	02653		LANE CLOSURE - 009B00033N	2.00	EACH		\$	
0240	03299		ARMORED EDGE FOR CONCRETE - 009B00033N	40.00	LF		\$	

182967

PROPOSAL BID ITEMS

Page 2 of 4

Report Date 11/5/18

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0250	03300		ELIMINATE TRANSVERSE JOINT - 009B00033N	44.00	LF		\$	
0260	03304		BRIDGE OVERLAY APPROACH PAVEMENT - 099B00033N	223.00	SQYD		\$	
0270	04933		TEMP SIGNAL 2 PHASE - 008B00033N	2.00	EACH		\$	
0280	06514		PAVE STRIPING-PERM PAINT-4 IN - 009B00033N	976.00	LF		\$	
0290	06549		PAVE STRIPING-TEMP REM TAPE-B - 009B00033N	1,000.00	LF		\$	
0300	06550		PAVE STRIPING-TEMP REM TAPE-W - 009B00033N	2,000.00	LF		\$	
0310	06551		PAVE STRIPING-TEMP REM TAPE-Y - 009B00033N	2,000.00	LF		\$	
0320	08150		STEEL REINFORCEMENT - 009B00033N	590.00	LB		\$	
0330	08504		EPOXY SAND SLURRY - 009B00033N	125.30	SQYD		\$	
0340	08510		REM EPOXY BIT FOREIGN OVERLAY - 009B00033N	320.00	SQYD		\$	
0350	08526		CONC CLASS M FULL DEPTH PATCH - 009B00033N	4.00	CUYD		\$	
0360	08534		CONCRETE OVERLAY-LATEX - 009B00033N	12.10	CUYD		\$	
0370	08549		BLAST CLEANING - 009B00033N	445.00	SQYD		\$	
0380	22146EN		CONCRETE PATCHING REPAIR - 009B00033N	40.00	SQFT		\$	
0390	24094EC		PARTIAL DEPTH PATCHING - 009B00033N	4.00	CUYD		\$	
0400	24692EC		DECK DRAIN RETROFIT - 009B00033N (REVISED: 11-5-18)	18.00	EACH		\$	

Section: 0003 - BRIDGES

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0410	02562		TEMPORARY SIGNS - 009B00029N	145.00	SQFT		\$	
0420	02650		MAINTAIN & CONTROL TRAFFIC - 009B00029N	1.00	LS		\$	
0430	02653		LANE CLOSURE - 009B00029N	2.00	EACH		\$	
0440	03299		ARMORED EDGE FOR CONCRETE - 009B00029N	40.00	LF		\$	
0450	03300		ELIMINATE TRANSVERSE JOINT - 009B00029N	22.00	LF		\$	
0460	03304		BRIDGE OVERLAY APPROACH PAVEMENT - 099B00029N	223.00	SQYD		\$	
0470	04933		TEMP SIGNAL 2 PHASE - 007B00029N	2.00	EACH		\$	
0480	06514		PAVE STRIPING-PERM PAINT-4 IN - 009B00029N	150.00	LF		\$	
0490	06549		PAVE STRIPING-TEMP REM TAPE-B - 009B00029N	1,000.00	LF		\$	

PROPOSAL BID ITEMS

Report Date 11/5/18

Page 3 of 4

182967

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0500	06550		PAVE STRIPING-TEMP REM TAPE-W - 009B00029N	2,000.00	LF		\$	
0510	06551		PAVE STRIPING-TEMP REM TAPE-Y - 009B00029N	2,000.00	LF		\$	
0520	08150		STEEL REINFORCEMENT - 009B00029N	390.00	LB		\$	
0530	08504		EPOXY SAND SLURRY - 009B00029N	48.30	SQYD		\$	
0540	08510		REM EPOXY BIT FOREIGN OVERLAY - 009B00029N	124.00	SQYD		\$	
0550	08526		CONC CLASS M FULL DEPTH PATCH - 009B00029N	2.00	CUYD		\$	
0560	08534		CONCRETE OVERLAY-LATEX - 009B00029N	5.20	CUYD		\$	
0570	08549		BLAST CLEANING - 009B00029N	155.00	SQYD		\$	
0580	22146EN		CONCRETE PATCHING REPAIR - 009B00029N	95.00	SQFT		\$	
0590	24094EC		PARTIAL DEPTH PATCHING - 009B00029N	2.00	CUYD		\$	
0600	24692EC		DECK DRAIN RETROFIT - 009B00029N	4.00	EACH		\$	

Section: 0004 - BRIDGES

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0610	02562		TEMPORARY SIGNS - 034B00061N	145.00	SQFT		\$	
0620	02650		MAINTAIN & CONTROL TRAFFIC - 034B00061N	1.00	LS		\$	
0630	02653		LANE CLOSURE - 034B00061N	2.00	EACH		\$	
0640	03299		ARMORED EDGE FOR CONCRETE - 034B00061N	48.00	LF		\$	
0650	03300		ELIMINATE TRANSVERSE JOINT - 034B00061N	52.00	LF		\$	
0660	03304		BRIDGE OVERLAY APPROACH PAVEMENT - 034B00061N	267.00	SQYD		\$	
0670	04933		TEMP SIGNAL 2 PHASE - 034B00061N	2.00	EACH		\$	
0680	06514		PAVE STRIPING-PERM PAINT-4 IN - 034B00061N	338.00	LF		\$	
0690	06549		PAVE STRIPING-TEMP REM TAPE-B - 034B00061N	1,000.00	LF		\$	
0700	06550		PAVE STRIPING-TEMP REM TAPE-W - 034B00061N	2,000.00	LF		\$	
0710	06551		PAVE STRIPING-TEMP REM TAPE-Y - 034B00061N	2,000.00	LF		\$	
0720	08150		STEEL REINFORCEMENT - 034B00061N	605.00	LB		\$	
0730	08504		EPOXY SAND SLURRY - 034B00061N	60.10	SQYD		\$	
0740	08510		REM EPOXY BIT FOREIGN OVERLAY - 034B00061N	184.00	SQYD		\$	

182967

PROPOSAL BID ITEMS

Page 4 of 4

Report Date 11/5/18

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0750	08526		CONC CLASS M FULL DEPTH PATCH - 034B00061N	3.00	CUYD		\$	
0760	08534		CONCRETE OVERLAY-LATEX - 034B00061N	7.70	CUYD		\$	
0770	08549		BLAST CLEANING - 034B00061N	244.00	SQYD		\$	
0780	24094EC		PARTIAL DEPTH PATCHING - 034B00061N	3.00	CUYD		\$	
0790	24692EC		DECK DRAIN RETROFIT - 034B00061N	6.00	EACH		\$	

Section: 0005 - DEMOB

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0800	02569		DEMOBILIZATION	1.00	LS		\$	