



Matthew G. Bevin
Governor

**COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET**
Frankfort, Kentucky 40622
www.transportation.ky.gov/

Greg Thomas
Secretary

November 13, 2019

CALL NO. 404
CONTRACT ID NO. 193362
ADDENDUM # 1

Subject: GARRARD COUNTY, 040GR19R085-CB06
Letting November 22, 2019

- (1) Revised - Page 4 of 47
- (2) Revised - Special Notes - Page 13 of 47
- (3) Revised - Material Summary - Pages 25-26 of 47
- (4) Revised - Proposal Bid Items - Page 47 of 47

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



An Equal Opportunity Employer M/F/D

ADMINISTRATIVE DISTRICT - 07

CONTRACT ID - 193362

040GR19R085-CB06

COUNTY - GARRARD

PCN - 0704019711901

CB06 040 1971 000-003

LEAVELL RIDGE ROAD (KY 1971) (MP 0.000) FROM KY 1355 EXTENDING NORTH TO KY 563 (MP 2.851), A
DISTANCE OF 02.85 MILES.ASPHALT RESURFACING

GEOGRAPHIC COORDINATES LATITUDE 37:43:21.00 LONGITUDE 84:34:08.00

PCN - 0704031091901

CB06 040 3109 000-005

COPPER CREEK ROAD (KY 3109) (MP 0.000) FROM ROCKCASTLE COUNTY LINE EXTENDING NORTH TO KY 954
(MP 4.940), A DISTANCE OF 04.94 MILES.ASPHALT RESURFACING

GEOGRAPHIC COORDINATES LATITUDE 37:30:20.00 LONGITUDE 84:23:41.00

COMPLETION DATE(S):

COMPLETED BY 06/30/2020

APPLIES TO ENTIRE CONTRACT

Special Note For Liquidated Damages (KY 1971)

KY 1971 can be closed up to seven consecutive days. Contrary to Section 108.09, Liquidated Damages of \$1,000 per calendar day will be assessed for each day KY 1971 is closed over seven days.

If work is delayed by inclement weather, the minimum work required to allow removal of the lane closure, as directed by the Engineer, shall be resumed immediately as soon as weather permits or the Department will begin to assess Liquidated Damages as specified herein.

All liquidated damages will be applied cumulatively.

All other applicable portions of Section 108 apply.

MATERIAL SUMMARY

CONTRACT ID: 193362

040GR19R085-CB06

0704019711901

LEAVELL RIDGE ROAD (KY 1971) FROM KY 1355 EXTENDING NORTH TO KY 563 ASPHALT RESURFACING, A DISTANCE OF 2.85 MILES.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0005	02562	TEMPORARY SIGNS	150.00	SQFT
0010	02650	MAINTAIN & CONTROL TRAFFIC - (KY 1971)	1.00	LS
0015	00301	CL2 ASPH SURF 0.38D PG64-22	1,625.00	TON
0020	00001	DGA BASE	580.00	TON
0025	00190	LEVELING & WEDGING PG64-22	111.00	TON
0030	02676	MOBILIZATION FOR MILL & TEXT - (KY 1971)	1.00	LS
0035	02677	ASPHALT PAVE MILLING & TEXTURING	25.00	TON
0040	06514	PAVE STRIPING-PERM PAINT-4 IN	31,000.00	LF
0045	06510	PAVE STRIPING-TEMP PAINT-4 IN	31,000.00	LF
0050	02671	PORTABLE CHANGEABLE MESSAGE SIGN	2.00	EACH
0055	00100	ASPHALT SEAL AGGREGATE	30.00	TON
0060	00103	ASPHALT SEAL COAT	3.00	TON
0065	00356	ASPHALT MATERIAL FOR TACK	12.00	TON
0070	10030NS	ASPHALT ADJUSTMENT	6,846.00	DOLL
0075	10020NS	FUEL ADJUSTMENT	2,935.00	DOLL
0080	02084	JPC PAVEMENT-8 IN	810.00	SQYD
0085	02569	DEMOBILIZATION	1.00	LS
0090	02200	ROADWAY EXCAVATION - (ADDED: 11-13-19)	270.00	CUYD

MATERIAL SUMMARY

CONTRACT ID: 193362

040GR19R085-CB06

0704031091901

COPPER CREEK ROAD (KY 3109) FROM ROCKCASTLE COUNTY LINE EXTENDING NORTH TO KY 954
ASPHALT RESURFACING, A DISTANCE OF 4.94 MILES.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0095	02562	TEMPORARY SIGNS	230.00	SQFT
0100	00301	CL2 ASPH SURF 0.38D PG64-22	3,535.00	TON
0105	00001	DGA BASE	1,000.00	TON
0110	00190	LEVELING & WEDGING PG64-22	239.00	TON
0115	02677	ASPHALT PAVE MILLING & TEXTURING	45.00	TON
0120	06514	PAVE STRIPING-PERM PAINT-4 IN	53,000.00	LF
0125	06510	PAVE STRIPING-TEMP PAINT-4 IN	53,000.00	LF
0130	02671	PORTABLE CHANGEABLE MESSAGE SIGN	2.00	EACH
0135	00100	ASPHALT SEAL AGGREGATE	50.00	TON
0140	00103	ASPHALT SEAL COAT	10.00	TON
0145	00356	ASPHALT MATERIAL FOR TACK	25.00	TON
0150	10030NS	ASPHALT ADJUSTMENT	14,892.00	DOLL
0155	10020NS	FUEL ADJUSTMENT	6,289.00	DOLL
0160	02650	MAINTAIN & CONTROL TRAFFIC - (KY 3109)	1.00	LS
0165	02676	MOBILIZATION FOR MILL & TEXT - (KY 3109)	1.00	LS
0170	02569	DEMOBILIZATION	1.00	LS

PROPOSAL BID ITEMS

Report Date 11/13/19

Section: 0001 - ROADWAY

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0010	00001		DGA BASE	1,580.00	TON		\$	
0020	00100		ASPHALT SEAL AGGREGATE	80.00	TON		\$	
0030	00103		ASPHALT SEAL COAT	13.00	TON		\$	
0040	00190		LEVELING & WEDGING PG64-22	350.00	TON		\$	
0050	00301		CL2 ASPH SURF 0.38D PG64-22	5,160.00	TON		\$	
0060	00356		ASPHALT MATERIAL FOR TACK	37.00	TON		\$	
0070	02084		JPC PAVEMENT-8 IN	810.00	SQYD		\$	
0075	02200		ROADWAY EXCAVATION (ADDED: 11-13-19)	270.00	CUYD		\$	
0080	02562		TEMPORARY SIGNS	380.00	SQFT		\$	
0090	02650		MAINTAIN & CONTROL TRAFFIC (KY 1971)	1.00	LS		\$	
0100	02650		MAINTAIN & CONTROL TRAFFIC (KY 3109)	1.00	LS		\$	
0110	02671		PORTABLE CHANGEABLE MESSAGE SIGN	4.00	EACH		\$	
0120	02676		MOBILIZATION FOR MILL & TEXT (KY 1971)	1.00	LS		\$	
0130	02676		MOBILIZATION FOR MILL & TEXT (KY 3109)	1.00	LS		\$	
0140	02677		ASPHALT PAVE MILLING & TEXTURING	70.00	TON		\$	
0150	06510		PAVE STRIPING-TEMP PAINT-4 IN	84,000.00	LF		\$	
0160	06514		PAVE STRIPING-PERM PAINT-4 IN	84,000.00	LF		\$	
0170	10020NS		FUEL ADJUSTMENT	9,224.00	DOLL	\$1.00	\$	\$9,224.00
0180	10030NS		ASPHALT ADJUSTMENT	21,738.00	DOLL	\$1.00	\$	\$21,738.00

Section: 0002 - DEMOBILIZATION

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0190	02569		DEMOBILIZATION	1.00	LS		\$	