



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Jim Gray
SECRETARY

April 23, 2024

CALL NO. 407
CONTRACT ID NO. 242137
ADDENDUM # 2

Subject: Kenton County, 059GR24P022 - FD05 & FE01
Letting April 25, 2024

(1) Added - Special Note - Page 14A of 53

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:so
Enclosures

COORDINATION OF WORK WITH OTHER CONTRACTS

Be advised, there may be an active project(s) adjacent to or within this project. The contractor will be required to work with KYTC & City of Covington officials to coordinate work on KY 8 near the Covington Central Riverfront (CCR) project. The contractor should be aware that this coordination may impact the scheduling of work on Westbound KY 8 between Garrard and Main Street. The Engineer will coordinate the work of the Contractors. See Section 105.06.

1-3193 Coordination Contracts
01/02/2012