



**TRANSPORTATION CABINET**

Frankfort, Kentucky 40622  
www.transportation.ky.gov/

**Steven L. Beshear**  
Governor

**Michael W. Hancock, P.E.**  
Secretary

May 21, 2014

CALL NO. 443  
CONTRACT ID NO. 142950  
ADDENDUM # 2

Subject: Kenton-Campbell Counties, 121GR14M055-FE02  
Letting May 30, 2014

- (1) Revised - General Note - Page 32 of 73
- (2) Added - Detour Plans - Pages 40(a)-40(b) of 73

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Diana Castle Radcliffe".

Diana Castle Radcliffe  
Director  
Division of Construction Procurement

DR:ks  
Enclosures



An Equal Opportunity Employer M/F/D

**Payment**

Payment of the contract lump sum amount for "maintain and control traffic" shall be full compensation for all items necessary to maintain and control traffic on this project. All traffic control items shall remain the property of the contractor when the work is complete.

**FE02 019 0275 B00040L&R 73.20**

Use shoulder closure and single right lane closure on I-471 northbound and southbound per KYTC Standard Drawings from 7:00 PM until 6:00 AM each day. Contrary to section 108.09 of the KYTC Standard Specification the contractor will be assessed a liquidated damage of \$500.00 per hour or any portion of an hour for any lane closure outside the allotted time.

No lane closures will be permitted on the follow dates:

Independence Day	6am Thur. 7/3/14 to 7pm Mon. 7/7/14
Labor Day	6am Fri. 8/29/14 to 7pm Tue. 9/2/14

**FE02 019 0471 B00039L&R 04.89**

Use single right lane closure on I-471 northbound and southbound per KYTC Standard Drawings from 7:00 PM until 6:00 AM each day. Contrary to section 108.09 of the KYTC Standard Specification the contractor will be assessed a liquidated damage of \$500.00 per hour or any portion of an hour for any lane closure outside the allotted time.

No lane closures will be permitted on the follow dates:

Independence Day	6am Thur. 7/3/14 to 7pm Mon. 7/7/14
Labor Day	6am Fri. 8/29/14 to 7pm Tue. 9/2/14


**FE02 059 0075 B00046N 191.54**

Use single right lane closures and left lane closures on I-75/I-71 northbound per KYTC Standard Drawings from 10:00 PM until 6:00 AM each day. The Forth Street Ramp to I-75/I-71 NB shall be closed when using the right lane closure. See attach drawings for recommended detour plan. The M3-1-30 direction signs and M1-1-36-2 Interstate shield signs shown in the detour plan may be eliminated. Contrary to section 108.09 of the KYTC Standard Specification the contractor will be assessed a liquidated damage of \$500.00 per hour or any portion of an hour for any lane closure outside the allotted time

No lane closures will be permitted on the follow dates:

Independence Day	6am Thur. 7/3/14 to 10pm Mon. 7/7/14
Labor Day	6am Fri. 8/29/14 to 10pm Tue. 9/2/14

# WB 4th Street Ramp to I-75NB Detour






W20-2-36

1

DETOUR

M4-8-30




M5-1L-24

2

DETOUR

M4-8-30




M6-1L-24

3

DETOUR

M4-8-30




M6-3-24

4

DETOUR

M4-8-30




M5-2R-24

5

DETOUR

M4-8-30



M6-2R-24

6

END  
DETOUR

M4-8A-24

7



CALCULATED  
TWG  
CHECKED  
PRF

MAINTENANCE OF TRAFFIC  
DETOUR FOR FOURTH STREET ENTRANCE RAMP

HAM-71-0.00  
HAM-75-0.22

18  
29

NOTE

THE CONTRACTOR SHALL ERECT, MAINTAIN AND REMOVE THE DETOUR. PAYMENT FOR ALL MATERIAL, LABOR AND EQUIPMENT TO PERFORM THIS WORK SHALL BE INCLUDED IN THE LUMP SUM BID FOR ITEM 614 - DETOUR SIGNING.