7-317

Last modified:May 17, 2001

PROJECT INFORMATION

COUNTY Montgomery
ROUTE KY 11
ITEM NUMBER 7-317
DISTRICT 7 (Lexington)

PROJECT DESCRIPTION The project islocated in central Montgomery County at Mt. Sterling. The project begins at 1-64 and
extends northeast to one mile from the Bath County line.

USER DIVISION Highway Design

APPROXIMATE FEE < $1,100,000, including no more than 15% operating margin.
PROJECT MANAGER A. L. Perkins, P.E.

PURPOSE AND NEED

PROCUREMENT

RE NSE DATE Wedn , June 9, 1999, 4: .m. (Frankfort Tim
SCHEDULE SPONSE ednesday, June 9, 1999, 4:30 p.m. (Frankfort €)
FIRST SELECTION
COMMITTEE DATE June 15, 1999
SECOND COMMITTEE
DATE June 22, 1999
PRE-DESIGN
CONFERENCE June 28, 1999
TENTATIVE DEADLINE
FOR CONSULTANT FEE | July 7, 1999
PROPOSAL
CONTRACT
NEGOTIATIONS July 12,1999
NOTICE TO PROCEED August 15, 1999
PROJECT SCHEDULE
MILESTONES AERIAL PHOTOGRAPHY September 1, 1999
PRELIMINARY LINE & GRADE April 1, 2000
FINAL JOINT INSPECTION October 1, 2000
ADVANCED SITUATION FOLDER December 1, 2000
RIGHT OF WAY PLANS December 1, 2000
FINAL PLANS June 1, 2001

The selected consultant is expected to meet the scheduled milestone dates.

file:///C|/Documents%20and%20Settings/mhill/My%20Do...s AAWeb%20Bull/Bul|%201999/Bul%201999-10/7-317.htm (1 of 4)6/28/2011 9:11:34 AM



7-317

EVALUATION FACTORS

SELECTION

COMMITTEE MEMBERS

DBE REQUIREMENT

SPECIAL
INSTRUCTIONS

SCOPE

AVAILABLEKTC
STUDIES

PROJECT LENGTH
METHOD OF DESIGN

ENVIRONMENTAL

PHOTOGRAMMETRIC
SERVICES

STRUCTURE DESIGN

GEOTECHNICAL
SERVICES

PROJECT FUNDING
TRAFFIC

1. Relative experience of consultant personnel assigned to project team with highway projects for
KTC and/or for federal, local or other state governmental agencies. (10 points)

Capacity to comply with project schedule. (10 points)

Past record of performance on project of similar type and complexity. (10 points)

Project approach and proposed procedures to accomplish the services for the project. (10 points)
Consultant's Kentucky offices where work is to be performed. (2 points)

abhwbd

75% - 100% of work accomplished in Kentucky offices - 2 points.
26% - 74% of work accomplished in Kentucky offices - 1 point.

0% - 25% of work accomplished in Kentucky offices - 0 points.

Joe Blankenship, P.E., User Division
Ananais Calvin, P.E., User Division
Ken Sperry, P.E., Secretary's Pool
Russ Ingram, P.E., Secretary's Pool
Tom Francis, P.E., Governor's Pool

agbrwpdPE

None

The Department reserves the option to modify the selected consultant's agreement to include any
necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified
by the Department in the required area(s).

Provide Location, Phase 1 Design and Phase 2 Design for reconstruction of KY 11.
None known

4.40 miles

X English Units
X CADD Capability(with DGN Intergraph Design File Format)
... CADD Based Automated Highway Design System )

X Digital Terrain Modeling
The Department will provide an environmental overview.

The Department will be responsible for aerial photography and will furnish manuscripts on computer disc
in .DGN format.

The responsibility for structure design will be made after Phase 1 Design. A sub-consultant for structure
design will not be required to be identified in the consultant's Response to Announcement.

A determination as to whether the necessary geotechnical services will be performed by the Department or
will be the responsibility of the consultant will be made at the pre-design conference. A sub-consultant
for the geotechnical services will not be required to be identified in the consultant's Response to
Announcement.

State Funds
Traffic information will be provided by the Department.
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PREQUALIFICATION The project team shall be prequalified in all areas as follows:

REQUIREMENTS ROADWAY DESIGN

« Rura Roadway Design > $250,000
. Urban Roadway Design >$250,000
. Surveying

LOCATION MAP
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