hardin 4

COUNTY Hardin
ROUTE New Route
ITEM NUMBER 4-127.0
DISTRICT 4 (Elizabethtown)
T DESCRRTION e ot
USER DIVISION Highway Design
APPROXIMATE FEE <$1,500,000 including no more than 15% operating margin
PROJECT MANAGER Paul Estes, P.E.
PURPOSE AND NEED :{(; ggﬁ]:f/igﬁdag ﬂ;ebrg?hti\ésv rr](l)ute to relieve traffic congestion on US 31 between
Tuesday March 6, 2001, 4:30 p.m. (Frankfort
RESPONSE DATE time)
CONSULTANT SELECTION March 27, 2001
COMMITTEE DATE
10:00 a.m.
PRE-DESIGN CONFERENCE April 10, 2001
PROCUREMENT SCHEDULE

TENTATIVE DEADLINE FOR May 24, 2001
CONSULTANT FEE PROPOSAL

CONTRACT NEGOTIATIONS May 8, 2001

NOTICE TO PROCEED Junelb, 2001

PROJECT TEAM MEETING TO | 0010Per 1 2001

REVIEW ALTERNATES
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PROJECT SCHEDULE
MILESTONES

ENVIRONMENTAL December 1, 2002
ASSESSMENT

PUBLIC HEARING February 1, 2003
FINAL EA/FONSI April 1, 2003

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

1. Relative experience of consultant personnel assigned to
project team with highway projects for KTC and/or for federal,
local or other state governmental agencies. (10 points)

2. Capacity to comply with project schedule. (10 points)

3. Past record of performance on project of similar type and
complexity. (10 points)

4. Project approach and proposed procedures to accomplish the
services for the project. (10 points)

5. Consultant's Kentucky office where work is to be performed. (2
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points)
75% - 100% of work accomplished in Kentucky offices — 2 points.
26% - 74% of work accomplished in Kentucky offices — 1 point.

0% - 25% of work accomplished in Kentucky offices — 0 points.

SELECTION COMMITTEE
MEMBERS

Paul Estes, P.E. User Division

Ken Overturf, P.E. User Division
David Jones, P.E. Secretary's Pool
Ananias Calvin, P.E. Secretary's Pool
Peggy Fortney, P.E. Governor's Pool

arWNE

DBE REQUIREMENT

10 % DBE Set-Aside

SPECIAL INSTRUCTIONS

The Department reserves the option to modify the selected consultant’s
agreement to include any necessary engineering and/or related services for this
project. The firm(s) will at that time be prequalified by the Department in the
required area(s).

Phase | Design, and Environmental Analysis. This project may be advanced to

SCOPE Phase Il Design by contract modification.
AVAILABLE KTC STUDIES None
PROJECT LENGTH Approximately 7 miles
X CADD Capability (with DGN Intergraph Design File Format)
METHOD OF DESIGN
X CADD Based Automated Highway Design System
X Digital Terrain Modeling
ENVIRONMENTAL Environmental Assessment
PHOTOGRAMMETRIC The Department will be responsible for aerial photography and furnish
SERVICES manuscripts on computer discs in .DGN format.
STRUCTURE DESIGN N/A
GEOTECHNICAL SERVICES  [By the Department
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PROJECT FUNDING

Federal funds

The selected consultant may be requested to provide utility related services for

UTILITY DESIGN this project, which may include construction inspection.

TRAFFIC Traffic projections and related information will be provided by the Department.
PREQUALIFICATION : T _
REQUIREMENTS The project team shall be prequalified in all areas as follows:

ROADWAY DESIGN

. Urban Roadway Design> $250,000
. Rural Roadway Design> $250,000
« Surveying

ENVIRONMENTAL SERVICES

ENVIRONMENTAL SERVICES

ARCHEOLOGY

. Prehistoric

« Historic

. Highway Noise

. Air Quality Analysis

. Cultural Historic Analysis

. EIS Writing & Coordination
. Socioeconomic Analysis

AQUATIC/TERRESTRIAL ECOSYSTEMS

. Fisheries

. Macroinvertebrates
. Water Quality

. Dbotany

. Zoology

. Wetlands

HAZMAT/UST
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. Preliminary Site Assessment

LOCATION MAP: 4-127.0
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