

COUNTY	Green	
ROUTE	KY 61	
ITEM NUMBER	4-128.10	
DISTRICT	4 (Elizabethtown)	
PROJECT DESCRIPTION	Reconstruction of KY 61 from Greensburg to Columbia, Priority Section US 68 in Greensburg to KY 487	
PROJECT MANAGER	Paul Estes, P.E.	
USER DIVISION	Highway Design	
APPROXIMATE FEE	<\$750,000, including no more than 15% operating margin	
PURPOSE AND NEED	Improve traffic safety	
PROCUREMENT SCHEDULE	Response Date	Thursday, May 31, 2001, 4:30 p.m. (Frankfort time)
	Selection Committee Date	June 12, 2001
	Pre-Design Conference	June 27, 2001
	Tentative Deadline for Consultant Fee Proposal	July 11, 2001
	Contract Negotiations	July 25, 2001
	Notice to Proceed	August 15, 2001
PROJECT SCHEDULE & PROJECT SCHEDULE MILESTONES	Preliminary Line & Grade Inspection	January 1, 2002
	Final Inspection	November 1, 2002
	Right of Way Plans	April 1, 2003
	Final Plans	August 1, 2003
	The selected consultant is expected to meet the scheduled milestone dates.	

EVALUATION FACTORS	<ol style="list-style-type: none"> 1. Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local or other state governmental agencies. (10 points) 2. Capacity to comply with project schedule. (10 points) 3. Past record of performance on project of similar type and complexity. (10 points) 4. Project approach and proposed procedures to accomplish the services for the project. (10 points) 5. Consultant's Kentucky office where work is to be performed. (2 points) <p>75% - 100% of work accomplished in Kentucky offices – 2 points</p> <p>26% - 74% of work accomplished in Kentucky offices – 1 point</p> <p>0% - 25% of work accomplished in Kentucky office - 0 points</p>
SELECTION COMMITTEE MEMBERS	<ol style="list-style-type: none"> 1. Gary Valentine, P.E., User Division 2. David Kratt, P.E., User Division 3. Jim Rummage, P.E., Secretary's Pool 4. David Jones, P.E., Secretary's Pool 5. Bill Gatewood, P.E., Governor's Pool
DBE REQUIREMENT	None
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. At that time, the firm(s) will be pre-qualified by the Department in the required area(s).
SCOPE	Phase I and Phase II Design with Environmental Overview

AVAILABLE KYTC STUDIES	None available.
PROJECT LENGTH	Approximately 4 miles
METHOD OF DESIGN	<input checked="" type="checkbox"/> CADD Capability (with DGN Intergraph Design File Format) <input type="checkbox"/> CADD Based Automated Highway Design System <input checked="" type="checkbox"/> Digital Terrain Modeling
ENVIRONMENTAL	Environmental Overview
PHOTOGRAMMETRIC SERVICES	The Department will be responsible for aerial photography and furnish manuscripts on computer discs in .DGN format.
STRUCTURE DESIGN	The selected consultant shall do the necessary engineering services to submit to the Kentucky Transportation Cabinet an Advance Situation folder (s) for the appropriate structures. Upon submission of the folder (s), a determination will be made whether the structure design will be performed by the Department or by the consultant. Prequalification in the area of structure design is not required to identified in the consultant's Response to Announcement.
GEOTECHNICAL SERVICES	By the Department
TRAFFIC	Traffic projections and related information will be provided by the Department.
UTILITY DESIGN	The selected consultant may be requested to provide utility related services for this project, which may include construction inspection.
PROJECT FUNDING	State funds
PREQUALIFICATION REQUIREMENTS	

ENVIRONMENTAL SERVICES

ARCHAEOLOGY

- Prehistoric
- Historic
- Highway Noise
- Air Quality Analysis
- Cultural Historic Analysis
- EIS Writing & Coordination
- Socioeconomic Analysis

AQUATIC/TERRESTRIAL ECOSYSTEMS

- Fisheries
- Macroinvertebrates
- Water Quality
- Botany
- Zoology
- Wetlands

HAZMAT/UST

- Preliminary Site Assessment

ROADWAY DESIGN

- Rural Roadway Design >\$250,000
- Urban Roadway Design > \$250,000
- Surveying

[LOCATION MAP: 4-128.10](#)