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COUNTY Statewide
ROUTE N/A
DISTRICT Statewide
ITEM NUMBER N/A

PROJECT DESCRIPTION | Underground Storage Tanks and Hazardous Materials
(UST/HAZMAT) studies, document preparation, and
laboratory services on a statewide basis.

PROJECT MANAGER David M. Waldner, P.E.
USER DIVISION Environmental Analysis
APPROXIMATE FEE <$1,000,000, Upset Limit per firm including no more than

15% operating margin.

PURPOSE AND NEED To obtain services for UST/HAZMAT activities, when
needed, on a statewide basis.

PROJECT SCHEDULE & RESPONSE DATE March 23, 2004 4:30 P.M.
PROJECT SCHEDULE Frankfort Time
MILESTONES

SELECTION COMMITTEE April 7, 2004

DATE

TENTATIVE DEADLINE FOR | April 15, 2004
CONSULTANT FEE
PROPOSAL

CONTRACT NEGOTIATIONS | April 29, 2004

NOTICE TO PROCEED July 1, 2004

COMPLETION OF SERVICES | June 30, 2006
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The selected consultants are
expected to meet the
scheduled milestone dates.

EVALUATION FACTORS

1. Relative experience of
consultant personnel
assigned to project
team with traffic
forecasts for KYTC,
other state highway
agencies, the federal
government, or local
planning/public works
agencies. (10 points)

2. Capacity to comply with
project schedule. (10
points)

3. Past record of
performance on project
of similar type and
complexity. (10 points)

4. Project approach and
proposed procedures to
accomplish the services
for the project. (10
points)

5. Consultant's Kentucky
office where work is to
be performed. (2 points)

75% - 100% of work
accomplished in Kentucky
offices — 2 points

26% - 74% of work
accomplished in Kentucky
offices — 1 point

0% - 25% of work
accomplished in Kentucky
office - 0 points
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SELECTION COMMITTEE 1. Randall Thomas, User
MEMBERS Division
2. Bob Keiser, User
Division

3. David Moses,
Secretary's Pool

4. Andy Buell, Secretary's
Pool

5. Peggy Fortney,
Governor's Pool

DBE REQUIREMENT

None

SPECIAL
INSTRUCTIONS

The Department reserves the option to modify the selected
consultant’'s agreement to include any necessary
engineering and/or related services for this project. At that
time, the firm(s) will be pre-qualified by the Department in
the required area(s).

Two (2) firms will be selected to provide these services.
The contract period is each firm receiving a one-year
contract with the option of extending the period for (1) year.
The projects will be assigned to the two (2) selected firms
on a rotating basis. Each project will be executed by a letter
agreement. The negotiated fee for each project will be on a
lump sum basis. The Prime Consultant shall do 50% or
greater of all work assigned under this contract.
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SCOPE

The services shall include:
ENVIRONMENTAL STUDIES

1.
Environmental studies required to obtain location
approval for Underground Storage Tank and
Hazardous Material Investigations.

DOCUMENT PREPARATION

1.
Technical reports necessary to adequately address
specific areas of impact in each of the
aforementioned areas.

LABORATORY SERVICES

Laboratory instrumentation necessary to perform
materials analysis according to EPA Standard
Methods.

2. All services should be performed in accordance with
the KYTC/DEA Environmental Procedures Manual.

PROJECT LENGTH

N/A

METHOD OF DESIGN

. CADD Capability (with DGN Intergraph Design File
Format).

. CADD Based automated Highway Design System

. Digital Terrain Modeling

file:///C)/Documents%20and%20Settings/mhill/My%20Doc...Bul|%202004/B ul|%6202004-07/Statewide_Underground.htm (4 of 5)6/24/2011 12:45:15 PM




Untitled Document

PREQUALIFICATION
REQUIREMENTS

ENVIRONMENTAL

UST/HAZMAT

. UST/HAZMAT Preliminary Site Assessment (Phase 1)

. UST/HAZMAT Site Reconnaissance/Sampling
(Phase II)

. Leak Detection/Sampling

. Tank Removal/Disposal

. Laboratory

. UST/HAZMAT Remediation

file:///C)/Documents%20and%20Settings/mhill/My%20Doc...Bul|%202004/B ul|%6202004-07/Statewide_Underground.htm (5 of 5)6/24/2011 12:45:15 PM



http://www.kytc.state.ky.us/proserv/prequal/Environmental%20And%20UST%20Services_1.html

	Local Disk
	Untitled Document


