



PROFESSIONAL SERVICES PROCUREMENT BULLETIN 2006-03 LETCHER/CR 1146

COUNTY	Letcher
ROUTE	CR 1146
DISTRICT	12-Pikeville
ITEM NO	12-1072
PROJECT DESCRIPTION	Replace Bridge and Approaches on Blair Branch at Crafts Colley Creek. (C-15)
PROJECT MANAGER	Mary Westfall-Holbrook
USER DIVISION	Highway Design
APPROXIMATE FEE	\$200,000 (Lump Sum)
PURPOSE AND NEED	Replace Bridge and Approaches on Blair Branch at Crafts Colley Creek. (Sufficiency Rating = 29.5)
PROJECT LENGTH	Approximately 0.1 mile
METHOD OF DESIGN	The selected consultant shall utilize the CADD Standards for Highway Plans (version 2.04) policy in the development of the Highway Plans.
DBE REQUIREMENT	N/A
AVAILABLE STUDIES	N/A
PROJECT FUNDING	BRZ Federal Bridge Replacement

SCOPE	The selected consultant will be required to engineering services for preliminary and final roadway design, including any surveying, drainage design, right of way plans, construction plans, traffic control plans, erosion control and cost estimates.
ENVIRONMENTAL	Department will provide these services.
PHOTOGRAMMETRIC SERVICES	N/A
STRUCTURE DESIGN	Consultant will provide these services.
GEOTECHNICAL SERVICES	Department will provide these services.
TRAFFIC	Traffic projections and related information will be provided by the Department.
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).

Map

[CR 5146](#)

PREQUALIFICATION REQUIREMENTS

ROADWAY DESIGN

- Rural Roadway Design <\$250,000
- Surveying

STRUCTURES

- Spans under 500 feet
- Culvert Design

PROJECT SCHEDULE & MILESTONES

RESPONSE DATE	November 3, 2005 4:30 p.m. (Frankfort Time)
SELECTION COMMITTEE DATE MEETING	December 8, 2005 2:15 p.m.
PRE-DESIGN CONFERENCE	12/2/2005
TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	12/15/2005
CONTRACT NEGOTIATIONS	12/29/2005
NOTICE TO PROCEED	1/13/2005
PRELIMINARY LINE & GRADE INSPECTION	3/15/2006
JOINT INSPECTION	12/15/2006
R/W UTILITY PLANS	4/15/2007
FINAL PLANS	8/15/2007

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

1. Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local, or other state governmental agencies. (10 points)
2. Capacity to comply with project schedule. (10 points)
3. Past record of performance on project of similar type and complexity. (10 points)
4. Project approach and proposed procedures to accomplish the services for this project. (10 points)
5. Consultant's Kentucky offices where work is to be performed. (2 points)

75% - 100% of work accomplished in Kentucky offices - 2 points

26% - 74% of work accomplished in Kentucky offices - 1 point

0% - 25% of work accomplished in Kentucky office - 0 points

SELECTION COMMITTEE MEMBERS

1. Mary Westfall-Holbrook, User Division
2. Jim Miracle, P.E., User Division
3. Mike Bezold, Secretary's Pool
4. Danl Hall, Secretary's Pool
5. Harvey Pelley, Governor's Pool