



Professional Services Procurement Bulletin 2007-07 Clark

<i>COUNTY</i>	<i>Clark</i>
<i>ROUTE</i>	<i>KY 9000 (Mt. Parkway)</i>
<i>DISTRICT</i>	<i>District 7-Lexington</i>
<i>ITEM NO</i>	<i>7-8101.01</i>
<i>PROJECT DESCRIPTION</i>	<i>Final Design (Phase II) for a new interchange in the Mt. Parkway at KY 974 (Kiddville Rd).</i>
<i>PROJECT MANAGER</i>	<i>I.J. Blankenship, P.E.</i>
<i>USER DIVISION</i>	<i>Highway Design</i>
<i>APPROXIMATE FEE</i>	<i>\$400,000.00 HPP funding (Lump Sum)</i>
<i>PROJECT FUNDING</i>	<i>Federal Funds HPP</i>
<i>PURPOSE AND NEED</i>	<i>Improve access for economic development.</i>
<i>PROJECT LENGTH</i>	<i>Undetermined</i>
<i>METHOD OF DESIGN</i>	<i>The selected consultant shall utilize the CADD Standards for Highway Plans (version 2.0) policy in the development of the Highway Plans.</i>
<i>DBE REQUIREMENT</i>	<i>None</i>

<i>SCOPE</i>	<i>The selected consultant will provide engineering services for Phase II roadway design.</i>
<i>SPECIAL INSTRUCTIONS</i>	<i>N/A</i>
<i>AVAILABLE STUDIES</i>	<i>Phase I Design (Quest Engineers, Inc.) and environmental document. C.E. Level 2 (Palmer Engineering)</i>
<i>PHOTO-GRAMMETRIC SERVICES</i>	<i>Digital mapping will be furnished by the Department.</i>
<i>STRUCTURE DESIGN</i>	<i>Department</i>
<i>GEOTECHNICAL SERVICES</i>	<i>Department</i>
<i>TRAFFIC</i>	<i>Department</i>
<i>ENVIRONMENTAL</i>	<i>Department-C.E. Level 2 anticipated. Completion date—6/15/07.</i>
<i>UTILITY</i>	<i>N/A</i>
<i>MAP</i>	<i><u>Interactive Map</u></i>

PREQUALIFICATION REQUIREMENTS

ROADWAY DESIGN

- *Rural Roadway Design >\$250,000*
- *Surveying*

PROJECT SCHEDULE & MILESTONES

<i>RESPONSE DATE</i>	<i>February 7, 2007 4:30 p.m. (Frankfort Time)</i>
<i>SELECTION COMMITTEE DATE MEETING</i>	<i>February 21 or 22, 2007</i>
<i>PRE-DESIGN CONFERENCE</i>	<i>March 1, 2007</i>
<i>TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL</i>	<i>April 4, 2007</i>
<i>CONTRACT NEGOTIATIONS</i>	<i>May 1, 2007</i>
<i>NOTICE TO PROCEED</i>	<i>July 1, 2007</i>
<i>PRELIMINARY LINE & GRADE INSPECTION</i>	<i>N/A</i>
<i>FINAL JOINT INSPECTION</i>	<i>September 2008</i>
<i>RIGHT-OF-WAY & UTILITY PLANS</i>	<i>April 1, 2008</i>
<i>FINAL ROADWAY PLANS</i>	<i>October 1, 2008</i>

The selected consultant is expected to meet the scheduled milestone dates

EVALUATION FACTORS

- 1. Relative experience of consultant personnel assigned to project team with highway projects for KYTC and/or for federal, local or other state governmental agencies. (10 points)***
- 2. Capacity to comply with project schedule. (10 points)***
- 3. Past record of performance on projects of similar type and complexity. (10 points)***
- 4. Project approach and proposed procedures to accomplish the services for the project. (10 points)***
- 5. Consultant's Kentucky office where work is to be performed. (2 points)***

75% - 100% of work accomplished in Kentucky offices - 2 points

26% - 74% of work accomplished in Kentucky offices - 1 point

0% - 25% of work accomplished in Kentucky offices - 0 points

SELECTION COMMITTEE MEMBERS

- 1. I.J. Blankenship, P.E., User Division***
- 2. Ananias Calvin, P.E., User Division***
- 3. David Waldner, Secretary's Pool***
- 4. Chuck Allen, Secretary's Pool***
- 5. Howard Cruse, Governor's Pool***