



# *Professional Services Procurement Bulletin 2007-10 Christian County*

<b>COUNTY</b>	<i>Christian</i>
<b>ROUTE</b>	<i>KY 911</i>
<b>DISTRICT</b>	<i>2-Madisonville</i>
<b>ITEM NO</b>	<i>2-180.00</i>
<b>PROJECT DESCRIPTION</b>	<i>Major widening of KY 911 from US 41A to KY 115.</i>
<b>PROJECT MANAGER</b>	<i>Kevin McClearn</i>
<b>USER DIVISION</b>	<i>Highway Design</i>
<b>APPROXIMATE FEE</b>	<i>\$500,000 Lump Sum</i>
<b>PROJECT FUNDING</b>	<i>State Funds (SP)</i>
<b>PURPOSE AND NEED</b>	<i>Widen KY 911 to improve traffic flow and improve safety.</i>
<b>PROJECT LENGTH</b>	<i>1.8 Miles</i>
<b>METHOD OF DESIGN</b>	<i>The selected consultant shall utilize the CADD Standards for Highway Plans (2.0) policy in the development of the Highway Plans. (English Units)</i>
<b>DBE REQUIREMENT</b>	<i>None</i>

<b>SCOPE</b>	<i>The selected consultant will provide engineering services for Phase I and Phase II roadway design, including surveying, drainage design, traffic control, erosion control, Advanced Situation Folders, Corps of Engineers permit drawings, preliminary and final roadway construction plans with construction cost estimates. Phase II units will be negotiated at the end of Phase I after receiving environmental approval.</i>
<b>SPECIAL INSTRUCTIONS</b>	<i>None</i>
<b>AVAILABLE STUDIES</b>	<i>None</i>
<b>PHOTO-GRAMMETRIC SERVICES</b>	<i>The Department will furnish manuscript (1"=50') on computer disks on computer disks.</i>
<b>STRUCTURE DESIGN</b>	<i>If necessary the selected consultant shall do the necessary engineering services to submit to the Kentucky Transportation Cabinet an Advance Situation folder(s) for the appropriate applicable structure(s). Any necessary structure design will be performed by the Department. Prequalification in the area of structure design is not required to be identified in the consultant's Response to Announcement.</i>
<b>GEOTECHNICAL SERVICES</b>	<i>Department</i>
<b>TRAFFIC</b>	<i>Traffic projections and related information will be provided by the Department.</i>
<b>ENVIRONMENTAL</b>	<i>Department</i>
<b>UTILITY DESIGN</b>	<i>N/A</i>
<b>MAP</b>	<i>See Page 5 for Static Map Interactive Map—<a href="http://kytcgis.ky.gov/syp_active/viewer.htm?ActiveLayer=16&amp;Query=PROJID%3D%222-180.00%22&amp;QueryZoom=Yes">http://kytcgis.ky.gov/syp_active/viewer.htm?ActiveLayer=16&amp;Query=PROJID%3D%222-180.00%22&amp;QueryZoom=Yes</a></i>

### **PREQUALIFICATION REQUIREMENTS**

<b><u>ROADWAY DESIGN</u></b>	<ul style="list-style-type: none"> <li>• <i>Rural Roadway Design &gt;\$250,000</i></li> <li>• <i>Urban Roadway Design &gt;\$250,000</i></li> <li>• <i>Surveying</i></li> </ul>
------------------------------	--

*PROJECT SCHEDULE & MILESTONES*

<i>RESPONSE DATE</i>	<i>May 9, 2007 4:30 p.m. (Frankfort Time)</i>
<i>SELECTION COMMITTEE DATE MEETING</i>	<i>To Be Determined</i>
<i>PRE-DESIGN CONFERENCE</i>	<i>20 days from date of selection committee meeting</i>
<i>TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL</i>	<i>50 days from date of selection committee meeting</i>
<i>CONTRACT NEGOTIATIONS</i>	<i>60 days from date of consultant fee proposal</i>
<i>NOTICE TO PROCEED</i>	<i>120 days from date of contract negotiations</i>
<i>PRELIMINARY LINE &amp; GRADE INSPECTION</i>	<i>April 26, 2008</i>
<i>JOINT INSPECTION</i>	<i>September 26, 2008</i>
<i>RIGHT-OF-WAY UTILITY PLANS</i>	<i>December 10, 2008</i>
<i>FINAL PLANS</i>	<i>December 28, 2009</i>

*The selected consultant is expected to meet the scheduled milestone dates*


## EVALUATION FACTORS

1. *Relative experience of consultant personnel assigned to project team with highway projects for KYTC and/or for federal, local or other state governmental agencies. (10 points)*
  2. *Capacity to comply with project schedule. (10 points)*
  3. *Past record of performance on projects of similar type and complexity. (10 points)*
  4. *Project approach and proposed procedures to accomplish the services for the project. (10 points)*
  5. *Consultant's Kentucky office where work is to be performed. (2 points)*
- 75% - 100% of work accomplished in Kentucky offices - 2 points*
- 26% - 74% of work accomplished in Kentucky offices - 1 point*
- 0% - 25% of work accomplished in Kentucky offices - 0 points*

## SELECTION COMMITTEE MEMBERS

1. *Kevin McClearn, P.E., User Division*
2. *Frank Bush, P.E., User Division*
3. *Ed McCracken, Secretary's Pool*
4. *Stuart Goodpaster, Secretary's Pool*
5. *George Blandford, Governor's Pool*

**Christian County  
Item No. 2-180.00  
Major widening of KY 911 from US  
41A to KY 115**



**Begin Project**

**End Project**

CHRISTIAN CO.  
ITEM NO. 2-180.00

