

*Professional Services
Procurement Bulletin
2008-01*

Statewide Ohio River Bridge Inspections

COUNTY	<i>Statewide</i>
ROUTE	<i>N/A</i>
DISTRICT	<i>Statewide</i>
ITEM NO	<i>N/A</i>
PROJECT DESCRIPTION	<p><i>To provide fracture critical inspection of 24 Ohio River Bridges during 2008 and 2009.</i></p> <p><i>Contract Package No. 1 (Fracture Critical Inspection of four (4) Ohio River Bridges in 2008):</i></p> <ul style="list-style-type: none"> <i>• Daniel Carter Beard (I-471 S.B.) Bridge, B00039P</i> <i>• Daniel Carter Beard (I-471 N.B.) Bridge, B00039N</i> <i>• Combs-Hehl (I-275 W.B.) Bridge, B00040P</i> <i>• Combs-Hehl (I-275 E.B.) Bridge, B00040N</i> <p><i>AND (Fracture Critical Inspection of three (3) Ohio River Bridges in 2009):</i></p> <ul style="list-style-type: none"> <i>• Henderson (US 41 S.B.) Bridge, B00007</i> <i>• Henderson (US 41 N.B.) Bridge, B00002</i> <i>• Glover Clay (KY 2155) Bridge, B00118</i> <hr/> <p><i>Contract Package No. 2 (Fracture Critical Inspection of three (3) Ohio River Bridges in 2008):</i></p> <ul style="list-style-type: none"> <i>• William H. Natcher (US 231) Bridge, B00164</i> <i>• Milton Madison (US 421) Bridge, B00001</i> <i>• Taylor Southgate (Central) Bridge, B00076</i>

**PROJECT
DESCRIPTION**

AND (Fracture Critical Inspection of three (3) Ohio River Bridges in 2009)

- William H. Harsha (US 62) Bridge, B00069
- Simon Kenton (US 62) Bridge, B00041
- Carl D. Perkins (US 23) Bridge, B00060

Contract Package No. 3 (Fracture Critical Inspection of two (2) Ohio River Bridges in 2008):

- John F. Kennedy (I-65) Bridge, B00214
- Carroll Cropper (I-275) Bridge, B00052

AND (Fracture Critical Inspection of two (2) Ohio River Bridges in 2009):

- Twelfth Street (US 23 S.B.) Bridge, B00040
- Thirteenth Street (US 23 N.B.) Bridge, B00058

Contract Package No. 4 (Fracture Critical Inspection of two (2) Ohio River Bridges in 2008):

- Irvin Cobb (US 45) Bridge, B00001
- Earl C. Clements (KY 56) Bridge, B00045

AND (Fracture Critical Inspection of two (2) Ohio River Bridges in 2009):

- Clark Memorial (US 31) Bridge, B00136
- John A. Roebling (KY 17) Bridge, B00048

Contact Package No. 5 (Fracture Critical Inspection of two (2) Ohio River Bridges in 2008):

- Brent Spence (I-75) Bridge, B00046
- Clay Wade Bailey (US 25) Bridge, B00049

AND (Fracture Critical Inspection of one (1) Ohio River Bridge in 2009):

- Cario (US 51) Bridge, B00021

PROJECT MANAGER	<i>David Steele, PE</i>
USER DIVISION	<i>Maintenance</i>
APPROXIMATE FEE	<i>Package 1—\$450,000 Package 2—\$400,000 Package 3—\$300,000 Package 4—\$400,000 Package 5—\$200,000</i>
PROJECT FUNDING	<i>Federal</i>
PURPOSE AND NEED	<i>To insure the continued safety of these 24 Ohio River Bridge structures for use by the motoring public by providing for fracture critical inspection during 2008 and 2009</i>
PROJECT LENGTH	<i>Various</i>
METHOD OF DESIGN	<i>N/A</i>
DBE REQUIREMENT	<i>None</i>
SCOPE	<i>Five consultants will be selected (1,2,3,4,5). The consultant ranked first will be awarded first choice of the five (5) packages. The consultant ranked second will be awarded choice of the remaining four (4) packages. The consultant ranked third will be awarded choice of the remaining three (3) packages. The consultant ranked fourth will have choice of the remaining two (2) packages, and the consultant ranked fifth will be awarded the remaining package. Consultants must be prepared to make selection at the time of notification of ranking by the selection committee. Inspection packages are randomly listed and do not necessarily reflect the order of importance or anticipated contract size.</i>
SPECIAL INSTRUCTIONS	<i>The Department reserves the right to modify the selected consultant's agreement to include additional bridge inspections and/or necessary engineering services associated for this project. If requested the firm(s) must then be prequalified in the appropriate area(s). The additional related engineering services may be requested up to a contract upset limit of \$150,000, above the initial contract amount for each contract package</i>

PREQUALIFICATION REQUIREMENTS

BRIDGE MAINTENANCE SERVICES

- *In-Depth Structure Inspection*

PROJECT SCHEDULE & MILESTONES

RESPONSE DATE

*August 8, 2007 4:30
(Frankfort Time)*

SELECTION COMMITTEE DATE MEETING

September 5, 2007

CONTRACT SCOPING CONFERENCE

September 12, 2007

TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL

October 10, 2007

CONTRACT NEGOTIATIONS

November 7, 2007

NOTICE TO PROCEED

January 1, 2008

INSPECTION(S)

2008 Inspections: Complete by December 31, 2008

2009 Inspections: Complete by December 21, 2009

The selected consultant is expected to meet the scheduled milestone dates

EVALUATION FACTORS

1. *In-house capability and capacity to perform the required services. (20 points)*
2. *Performance on past or similar projects with this division. (20 points)*
3. *Demonstrate familiarity with regulatory requirements. (15 points)*
4. *Capacity to comply with schedules. (10 points)*
5. *Experience with in-depth and fracture critical inspections. (25 points).*
6. *Special or unique expertise. (5 points)*
7. *Consultant's Kentucky office where work is to be performed. (2 points)*
 - *75% - 100% of work accomplished in Kentucky offices - 2 point(s)*
 - *26% - 74% of work accomplished in Kentucky offices - 1 point(s)*
 - *0% - 25% of work accomplished in Kentucky offices - 0 point(s)*

- | | |
|------------------------------------|--|
| SELECTION COMMITTEE MEMBERS | <ol style="list-style-type: none">1. <i>David Steele, PE, User Division</i>2. <i>Brad Houck, PE, User Division</i>3. <i>Matt Bullock, Secretary's Pool</i>4. <i>Stuart Goodpaster, Secretary's Pool</i>5. <i>Howard Cruse, Governor's Pool</i> |
|------------------------------------|--|