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A REQUEST FOR PROPOSAL 
FOR 

PROFESSIONAL SERVICES CONTRACT 
 

Department of Highways 
Professional Services Procurement Bulletin 2022-10  

Muhlenberg | 2-8802 | KY-181 

This document constitutes a Request for Proposals for a Professional Service Contract from 
qualified individuals and organizations to furnish those services as described herein for the 
Commonwealth of Kentucky, Department of Highways. 

I. PROJECT DESCRIPTION 
 

County - Muhlenberg 

Route - KY-181 

Item No. - 2-8802.00 

Project Description - Widen KY-181 by four feet on each side from intersection 601 to 
Wendell Ford Center 

II. PROJECT INFORMATION  
 
Project Manager - Larry Krueger, PE 
User Division -  Division of Right of Way and Utilities 
Approximate Fee - $750,000 (Lump Sum Unit Price per Parcel) 
Funds -  Federal Funds (FED Funds) 
Number of Parcels - Approximately 99 parcels for acquisition 

III. PURPOSE AND NEED 

The purpose of this project is to assist the Kentucky Transportation Cabinet in providing Right of 
Way Services including appraisals, acquisition and assisting in closings and may be responsible 
for relocation assistance and other right of way services as needed for this project.   The subject 
project is for the widening/reconstruction on KY-181 from KY-601 to the intersection with the I-69 
East Bound Exit ramp at KY-181 prior to the Wendell Ford Center. 

IV. DBE REQUIREMENT 

None 

V. SCOPE OF WORK 

The selected Consultant(s) may be responsible for all or any of the following: appraisals; appraisal 
reviews; negotiations; relocation assistance; project management; titles and closings; property 
management, and other related acquisition services. The selected Consultant may be required to 
provide a field office for property owners to reach its personnel. 
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a. The selected Consultant agrees that upon request, staff will be available to assist in 
responding to FHWA or State inquiries or citations. 

b. Scoping Meeting – a scoping meeting shall be required for all projects and should follow 
the Scoping Meeting Requirements – General Guidelines 

c. Project Report –It shall be the responsibility of the selected Consultant to compile and 
complete the Project Report prior to the scoping meeting.  The Report shall summarize in 
detail all relocations, i.e. residential, non-residential, miscellaneous moves, & outdoor 
advertising. (Project Report shall be written by a qualified person(s).  

d. The Cost of the Project Report shall be part of the fee proposal. 
 
1.0 Titles and Closings    

 

All titles, and other legal services shall be performed by an attorney assigned by from KYTC Office 
of Legal Services.  Payment for these services shall be the responsibility of KYTC. 

1.1 Closings shall be performed by an attorney from KYTC Office of Legal Services. It shall 
be the Consultants responsibility to assist KYTC Attorney by preparing and securing all 
documentation necessary to conduct the closing.  

  
2.0  Appraisals 
 

2.1 Appraisers must be selected from the KYTC ROW list of pre-qualified real estate 
appraisers.  Please contact Eric Monhollon at Eric.Monhollon@ky.gov for a copy of the 
list. 

 
2.2 Appraisers should provide advance notice of the date and time of their appraisal 

inspections of the subject property to the Respondent’s ROW Project Manager in order to 
coordinate the appraiser’s inspection with (if applicable and practical) the initial interview 
with the Displacee by the Relocation Assistance Specialist.    

 
2.3 Prepare and conduct personal pre-appraisal contact with interest owner(s) for each parcel 

using acceptable KYTC forms. 
 
2.4 Contact property owners or their designated representative to offer opportunity to 

accompany the appraiser on the appraiser’s inspection of subject property.  Maintain 
record of contact in file. 

 
2.5 For the initial appraisal, prepare complete appraisal report for each parcel to be acquired 

utilizing KYTC forms. These reports shall conform to KYTC policies and procedures along 
with the Uniform Standards of Professional Appraisal Practices as promulgated by the 
Appraisal Foundation. 

 
2.6 As necessary, prepare written notification to the Project Manager of any environmental 

concerns associated with the right of way to be acquired, which could require 
environmental re-mediation. 

 
2.7 As necessary, the appraiser will coordinate with the review appraiser regarding revisions, 

comments, or additional information that may be required.   
 
2.8 Complex BAV (Before and After Value) 

In rare instances the complexity of a property and/or appraisal problem may require 
specialized knowledge or increased documentation.  Examples of this type of appraisal 

https://transportation.ky.gov/RightofWay/AppraisalForms/Right%20of%20Way%20Scoping%20Meeting%20Requirements%20General%20Guidelines.pdf
mailto:Eric.Monhollon@ky.gov
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may include but not be limited to: 
2.8.1 An acquisition from a university campus where the contributing value of the 

improvements must be documented as part of the larger parcel. 
2.8.2 An acquisition from a golf course that affects one or more fairways and/or green 

where the appraiser may need to consult an Engineer or course designer to determine 
the true nature of the affect of the taking on the course. 

 
2.9 Standard BAV – This category will be used for most KYTC appraisals.  The contributing 

value of all improvements must be documented.  Damages may apply in the after situation 
and may include but not be limited to proximity, changes in topography, severed 
remainders, changes in highest and best use, loss of parking, etc.       
2.9.1 Minor BAV – Used for minor acquisitions in which the amount of just compensation 

exceeds the maximum amount under which an MAR (Minor Acquisition Review) may 
be used.  Improvements acquired will be minor in nature and will include but not be 
limited to items of landscaping, fencing and small secondary buildings (i.e. sheds).  
The principle building is unaffected and its contributing value may be estimated.   

2.9.2 BV (Before Value) – Used only when the parcel is considered a total take and only 
the before value is needed. 

 

 3.0 Appraisal Reviews (If Needed)  
 

Appraisal Reviews will be conducted by KYTC Review Appraiser. 

4.0 Negotiation Services  
 

4.1 Analyze preliminary title report to determine potential title problems, propose and inform 
the KYTC ROW Project Manager of methods to cure title deficiencies. 

 
4.2 Analyze appraisal and appraisal review reports and confirm the KYTC’s approved value 

prior to making offer for each parcel. 
 
4.3 Prepare the initial offer letter, memorandum of understanding, instruments of conveyance, 

and any other documents required or requested by KYTC on applicable Department 
forms. 

 
4.4 The written offer, approved appraisal report and required brochures must be given to each 

property owner or the property owner’s designated representative. Shall maintain a record 
of contacts and secure the necessary instruments upon acceptance of the offer for the 
closing. 

 
4.5 Respond to property owners inquiries verbally and in writing within three (3) business 

days. 
 
4.6 Shall have a minimum of three (3) contacts with each property owner or the property 

owner’s designated representative and maintain a precise record of contacts for each 
parcel on applicable Department forms. Details of each meeting with the Property Owner 
shall be promptly entered into the Right of Way Database system after each meeting to 
ensure accuracy.  (Note: Three (3) contacts may be waived for special circumstances) 

 
4.7 Advise property owner of the Administrative Settlement process. Transmit to the KYTC 
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ROW Project Manager any written counter offer from property owners including 
supporting documentation, and Provider recommendation with regard to Administrative 
Settlements in accordance with Department policy and procedures. 

 
4.8 Issue Property Owner’s Survey to the property owner. 
 
4.9 All Acquisition Parcels are completed following the procedures within the Right of Way 

Guidance Manual. 
 
4.10 Negotiation Using an MAR 

Acquisition Agent will be responsible for the following: 

 Determine if in fact a MAR should be used, (MAR’s are used when value of the 
acquisition is less than $10,000 and non-complex.) MAR’s which exceeds $10,000 
and up to $25,000 shall be subject to an appraisal if requested by the property 
owner(s). 

 Creating the MAR by the collection of comparable sales data either independently or 
from the approved comparable sales book for the project.  A minimum of three (3) 
comparable sales shall be used to determine the value for the “Offer to Purchase” 
letter. Once the MAR is completed and final approval is given by the District Right of 
Way Supervisor, the agent may then proceed with contacting the property owner and 
arrange for a meeting to make the MAR offer  

 MAR offer is given to the property owner both verbally and in writing 

 The negotiator shall make every reasonable effort to help the owner make a decision 
within 45 days. 

 Once the acquisition agent has completed the file, the file is to be promptly sent to 
Central Office for processing, either for payment or condemnation. 

 If a file is submitted for condemnation, the file is reviewed and forwarded on to the 
Office of Legal Services, and they assign an attorney to the file. 

 
4.11 Negotiation using an Appraisal (Before and After Method) 

Acquisition Agent will be responsible for the following: 
 
NOTE: The same steps are followed as above; with the exception of the appraisal value    
amount has no limit, and the fair market value compensation is based on comparable 
sales of surrounding locations. 

5.0 Relocation Assistance Services for Residential, Non-Residential, Miscellaneous 
Moves, and Outdoor Advertising (If needed) 

       
5.1 When relocation assistance is required as part of a contract the selected Consultant shall 

complete an Acquisition Stage Relocation Report (ASRR) for any and all relocations being 
assigned.  
 

5.2 All l relocations will be done in accordance to 49 CFR, Part 23, Uniform Relocation 
Assistance and Real Property Regulations for Federal and Federally Assisted Programs 
and 600 KAR 3:010 Relocation Assistance Payments of the Transportation Cabinet and 
the Kentucky Transportation Cabinet Relocation Assistance Guidance Manual. 

 
5.3 The Relocation Assistance Specialist should provide advance notice of the date and time 

of their initial meeting with the Displacee with (if applicable and practical) the Appraiser’s 
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inspection of the subject property in order to coordinate the appraiser’s inspection with (if 
applicable and practical) the initial interview with the Displacee by the Relocation 
Assistance Specialist 
 

5.4 Notify all Displacees and potential Displacees of eligibility for relocation assistance.  At the 
time of initial contact, provide Displacees with a Relocation Assistance Brochure (Your 
Benefits as a Highway Displacee) 
 

5.5 Provide on-going relocation assistance and advisory services to Displacees affected by 
acquisition of right of way. 
 

5.6 Locate, evaluate, and maintain files on comparable available housing. 
 

5.7 Compute and submit the request for relocation housing/rental supplement to the KYTC 
ROW Project Manager using KYTC approved forms. 
 

5.8 Provide 90-day notice to vacate simultaneous with the delivery of relocation benefits 
package. The 90-day notice may not be delivered prior to a personal interview with the 
Displacee to determine the type, needs and eligibilities. 
 

5.9 Notify the KYTC ROW Project Manager immediately if the Displacee does not move after 
the 30-day notice. 
 

5.10 Perform a decent, safe, and sanitary inspection of the replacement housing in 
accordance with Department policy. 
 

5.11 Coordinate and monitor with displaced homeowners, business owners, tenants, and with 
moving companies in accordance with Department procedures. 
 

5.12 Maintain relocation record of contacts journaling all attempted and completed contacts 
with all parties.  This includes descriptions of the reasons and outcome for each contact. 
 

5.13 Attend closings on replacement property if requested by any party involved, and assure 
supplemental payment is properly distributed. 

 
       5.14 Relocation agent will be available for any appeals and hearings. 
 
       5.15 Issue Relocation Surveys to all Displacees. 
 
       5.16 Residential, Non-Residential, and Miscellaneous Move Relocations 

5.16.1 Residential Relocation Agents will be responsible for the following: 
1. Explaining Relocation Assistance Program and possible benefits available to 

displaced persons 
2. Determining eligibility for Relocation Assistance benefits 
3. Determining need for Last Resort Housing 
4. Justifying need for Last Resort Housing 
5. Offering advisory services 
6. Updating worksheet 
7. Calculating rent and/or purchase supplement computations and all revisions 
8. Determining personal property located within the acquisition 
9. Issuance of 90 day and 30 day notices 
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10. Performing Decent, Safe and Sanitary Inspections of replacement property 
11. Determining eligible incidental expenses for reimbursement 
12. Determining Mortgage Interest Differential payment eligibility 
13. Securing required documentation necessary for filing claims 
14. Filing all claims on proper forms in a timely manner 
15. Attending closings of replacement property 
16. Ensuring requirements of program benefits are met 
17. Filing required reports in a timely manner 
18. Inspecting that personal property is removed from acquired area 
19. Secure key(s) to acquire improvements  
20. Turning key(s) over to District property management 
21. Assisting displaced person(s) with the Appeals 
22. Being available for deposition and/or testimony at 13B Appeal Hearing 
23. Making themselves and contact information available to displaced person(s) 
24. Willingly work through assigned district and its Right of Way personnel 
25. Close each parcel with completed TC 62-210 and updated record of contacts 
26. Close project with completed TC 62-97 
27. Turn completed files over to ROW Project Manager 

   
5.16.2 Nonresidential Relocation Agents will be responsible for the following: 

1. Explaining Relocation Assistance Program and possible benefits available to 
displaced  

2. Determining eligibility for Relocation Assistance benefits 
3. Offering advisory services 
4. Updating worksheet 
5. Determining personal property located within the acquisition 
6. Identifying any hazardous wastes or substances 
7. Issuance of 90 day and 30 day notices 
8. Determining which nonresidential benefits are best for Displacee 
9. Determining compensation for moving personal property 
10. Securing bids for moving personal property (if necessary) 
11. Determining if displaced is eligible for reestablishment benefits 
12. Determining which expenses are eligible for reestablishment 
13. Obtaining CO approval prior to the reestablishment 
14. Obtaining before and after pictures of reestablishment 
15. Determining if displaced is eligible for in lieu of move benefits 
16. Obtaining required tax documentations for in lieu of move benefits 
17. Determining in lieu of move benefit 
18. Obtaining required documentation necessary for filing claims 
19. Filing all claims on proper forms in a timely manner 
20. Ensuring requirements of program benefits are met 
21. Filing required reports in a timely manner 
22. Inspecting that personal property is removed from acquired area 
23. Assisting displaced person(s) with the Appeals 
24. Being available for deposition and/or testimony at 13B Appeal Hearing 
25. Making themselves and contact information available to displaced person(s) 
26. Willingly work through assigned district and its Right of Way personnel 
27. Close each parcel with completed TC 62-210 and updated record of contacts 
28. Close project with completed TC 62-97 
29. Turn completed files over to ROW Project Manager 
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5.16.3 Miscellaneous Move Relocation Agent will be responsible for the following: 
1. Explaining Relocation Assistance Program and possible benefits available to 

displaced persons 
2. Determining eligibility for Relocation Assistance benefits 
3. Offering advisory services 
4. Updating worksheet 
5. Determining personal property located within the acquisition 
6. Issuance of 90 day and 30 day notices 
7. Determining compensation for moving personal property 
8. Securing bids for moving personal property (if necessary) 
9. Obtaining required documentation necessary for filing claims 
10. Filing all claims on proper forms in a timely manner 
11. Ensuring requirements of program benefits are met 
12. Filing required reports in a timely manner 
13. Inspecting that personal property is removed from acquired area 
14. Assisting displaced person(s) with the Appeals 
15. Being available for deposition and/or testimony at 13B Appeal Hearing 
16. Making themselves and contact information available to displaced person(s) 
17. Willingly work through assigned district and its Right of Way personnel 
18. Close each parcel with completed TC 62-210 and updated record of contacts 
19. Close project with completed TC 62-97 
20. Turn completed files over to ROW Project Manager 

 

6.0 Property Management (If Needed)  
Any property management activities will be specified at the time of the request. Property 
management activities may include, but not limited to, excess property, coordinate clearance of 
improvements from the right of way.  Manage rental and rental collection of acquired 
improvements. Monitor and supervise maintenance of acquired improvements. Furnish the 
Review Appraiser with salvage values of improvements to be acquired. Maintain adequate 
records reflecting the current status of right of way clearance, rental collection, etc., and provide 
copies to the KYTC ROW Project Manager all in accordance to KYTC ROW Guidance Manual. 
Between vacation of the buildings and demolition of improvements, the responsibility for security 
and boarding is the responsibility of the Consultant.  The Division of Right of Way & Utilities shall 
determine final disposition of improvements by permitting the owner to retain the improvement, 
permitting another displaced person to remove it from the right of way and use the improvement 
for replacement housing, or effecting removal by solicitation or by the roadway contractor.  (All 
necessary paperwork shall be on approved KYTC forms) 
 

7.0 Subproviders 
Sub-Providers providing service under the work authorization shall meet the same requirements 
and level of experience as required of the respondent. No subcontract under the letter agreement 
shall relieve the primary respondent of responsibility for the service. If the respondent uses a Sub-
Provider for any or all of the work required, the following conditions shall apply under the listed 
circumstances: 
 

7.1 Respondents planning to subcontract all or a portion of the work shall identify the proposed 
Sub-Providers. 

 
7.2 Subcontracting shall be at the respondent’s expense. 
 
7.3 KYTC retains the right to check Sub-Provider’s background and make a determination to 
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approve or reject the use of submitted Sub-Providers. 
 
7.4 The respondent shall be the only contact for the Department and Sub-Providers and shall 

list a designated point of contact for all Department and Sub-Provider inquiries. 

8.0 Project Management-Services shall include, but are not limited to the following 
activities: 

 
8.1 Communication 

8.1.1 Maintain a project right of way status report including a separate project status 
reports for relocations in accordance with the KYTC ROW Project Manager on 
Department approved forms. 

 
8.1.2 The KYTC ROW Project manager shall be the only point of contact for the 

respondent Project Manager unless otherwise approved by the ROW Project 
Manager. 

 
8.2 Maintain all working files at the respondent principal office or regional office within the 

State. To make all working files available for review by the KYTC ROW Personnel. 
 
8.3 Provide invoices utilizing Department standard payment submissions forms supporting 

documentation. Supporting documentation requirements are determined by KYTC ROW. 
 
8.4  Maintain records of all correspondence and contacts with property owners. 
 
8.5  Responsible for monitoring all right of way activities associated with a highway project. 
 
8.6 Shall attend monthly status meeting with appropriate ROW Project Staff.  Date, time, and 

location are determined by the KYTC ROW Project Manager. 
 
8.7 The respondent project manager shall deliver all project files, correspondence, and other 

project related materials within 30 days of completion of the project to the KYTC ROW 
Project Manager. 

VI. SPECIAL INSTRUCTIONS 

The selected Consultant will be required to maintain continuing Professional Liability Insurance 
of an amount not less than $500,000 during the life of this contract.  
  
The Department reserves the right to terminate this agreement at any time upon a thirty (30) day 
written notice to the selected consultant.  In the event termination is a result of a cancellation of a 
project, no deed will be taken for property once notice is received, unless specifically authorized 
in writing by the Director of the Division of Right of Way.  In the event of termination, the selected 
consultant will be compensated for work performed through the date of said termination.  Work 
completed, in whole or in part, will become the property of the Department.  Any dispute in 
connection with work not disposed of by this agreement will be referred to the Secretary of the 
Transportation Cabinet, or duly authorized representative, whose decision will be final.  

Instructions for Response to Announcement can be found at: 
https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx  

https://transportation.ky.gov/ProfessionalServices/Pages/Respond-to-an-Announcement.aspx
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VII. AVAILABLE STUDIES 

ROW Plans Revision 1 Full Set - Muhlenberg | 2-8802 | KY-181 

Cross Sections - Muhlenberg | 2-8802 | KY-181 

VIII. PREQUALIFICATION REQUIREMENTS 

To respond to this project, the Consultant proposed consultant must be prequalified for Right of 
Way Services by the Division of Right of Way and Utilities by the response due date of this 
advertisement.  The selected Consultant must maintain prequalification as set out in the ROW 
Guidance Manual throughout the term of the contract.   

Right of Way Services 

 Appraisal  

 Acquisition 

 Relocation 

IX. PROCUREMENT SCHEDULE 

Dates other than Response Date are tentative and provided for information only. 

 Advertisement Date:   April 12, 2022 

 Response Date:   May 4, 2022 by 4:30 PM ET (Frankfort Time) 

 First Selection Meeting:  May 9, 2022 

 Final Selection:   May 25, 2022 

 Pre-Design Conference:  June 1, 2022 

 Consultant Fee Proposal:  June 10, 2022 

 Contract Negotiations:  June 22, 2022 

 Notice to Proceed:   July 13, 2022 

X. PROJECT SCHEDULE 

 An 18 month time frame should be allowed for acquisition on this project 

 Completion of All Services – 18 months after Notice to Proceed  
 

XI. EVALUATION FACTORS 

Consultants will be evaluated by the selection committee based on the following, weighted factors: 
 

1) Quality of Work – (25 points) Score is based on the assigned Project Manager, 
Appraiser(s), Reviewing Appraiser(s), Negotiator(s), and Relocation Assistance Agent(s) 
on their experience with KTYC, with other agencies, professional training, quality of work, 
professionalism and ratings from previous assignments. 
 

2) Cooperation and Timeliness on the Project – (25 Points) Cooperation is based on how 
well the firm has responded to requests from those responsible for oversight on any past 
contracts. Timeliness is based on how well the firm has performed in completing any prior 
assignments in a timely manner; taking into account those events beyond the control of 

https://transportation.ky.gov/ProfessionalServices/Procurement%20Bulletins/2022-10%20(Apr.%202022)/ROW%20Plans%20Revision%201%20Full%20Set%20-%20Muhlenberg%202-8802%20KY-181.pdf
https://transportation.ky.gov/ProfessionalServices/Procurement%20Bulletins/2022-10%20(Apr.%202022)/Cross%20Sections%20-%20Muhlenberg%202-8802%20KY-181.pdf
https://transportation.ky.gov/ProfessionalServices/Prequalified%20Firms/Right%20of%20Way%20Services.pdf
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the selected consultant which may have caused delays. 
 

3) Capacity to comply with project schedule – (17 points) Score is based on the number 
of active right of way projects currently with KYTC.  The ability to meet the project schedule 
along with the percentage of completed work on each active project and the workload of 
the Project Manager, Appraiser(s), Review Appraiser(s), Negotiator(s) and Relocation 
Assistance Agent(s) assigned.  Must provide documentation to be evaluated. 
 

4) Project Manager – (15 Points) Score is based on the Project Manager’s experience with 
KYTC or any other projects as a Project Manager from previous assignments, and any 
professional training.  Project Manager should have appropriate communication skills, be 
responsive, effectively report progress, maintain organized project files, and have all 
necessary qualifications to manage the project. 
 

5) Project Team – (15 points) Teams knowledge of and experience with the Uniform 
Relocation Assistance and Real Property Acquisition Policies Act of 1970 as amended 
(Uniform Act), KYTC Right of Way Guidance Manual, and USPAP.  Capability and 
experience of the assigned Appraiser(s), Negotiator(s), and Relocation Assistance 
Agent(s) to be assigned and effectiveness of the team’s proposed organization and 
coordination process. 
 

6) Knowledge of the locality and familiarity of the general geographic area – (3 Points)  

XII. SELECTION COMMITTEE MEMBERS 

1. Larry Krueger, P.E., User Division 
2. Kelly Divine, User Division 
3. David Erickson, P.E., Secretary’s Pool 
4. Joseph Van Zee, P.E., Secretary’s Pool 
5. Cindy Evensen, Governor’s Pool 
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XIII. AREA MAP 

 


