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ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 141028

COUNTY - HENDERSON

PCN - DE051006914R1
NHPP 0411 (018)

EDWARD T. BREATHITT PARKWAY(PW 9004) I-69 CORRIDOR IMPROVEMENTS BETWEEN MP 65.305 AND MP
73.400 TO MEET INTERSTATE STANDARDS.ASPHALT REHAB INTERSTATE/PARKWAY SYP NO. 02-00232.00. 
GEOGRAPHIC COORDINATES LATITUDE 87:28:43.00 LONGITUDE 37:33:27.00

COUNTY - HOPKINS

PCN - DE054006914R1
NHPP 0411 (018)

EDWARD T. BREATHITT PARKWAY(PW 9004) I-69 CORRIDOR IMPROVEMENTS BETWEEN MP 37.07 AND MP
55.003 TO MEET INTERSTATE STANDARDS.ASPHALT REHAB INTERSTATE/PARKWAY SYP NO. 02-00232.00. 
GEOGRAPHIC COORDINATES LATITUDE 87:28:43.00 LONGITUDE 37:33:27.00

COUNTY - WEBSTER

PCN - DE117006914R1
NHPP 0411 (018)

EDWARD T. BREATHITT PW (9004) I-69 CORRIDOR IMPROVEMENT BETWEEN MP 55.003 AND MP 63.305 TO
MEET INTERSTATE STANDARDS., A DISTANCE OF 011.00 MILES.ASPHALT REHAB INTERSTATE/PARKWAY SYP
NO. 02-00232.10. 
GEOGRAPHIC COORDINATES LATITUDE 87:28:43.00 LONGITUDE 37:33:27.00

121GR14D019-NHPP

COMPLETION DATE(S):
COMPLETED BY 08/01/2015 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/construction-procurement)  
 
The Bidder must download the bid file located on the Bid Express website 
(www.bidx.com) to prepare a bid packet for submission to the Department.  The bidder 
must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be 
prequalified in one of the work types in the Qualifications for Bidders for the project.  
The bidders must get a vendor ID for the joint venture from the Division of Construction 
Procurement and register the joint venture as a bidder on the project.  Also, the joint 
venture must obtain a digital ID from Bid Express to submit a bid.  A joint bid bond of 
5% may be submitted for both companies or each company may submit a separate bond 
of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
 
 
SPECIAL NOTE FOR PIPE INSPECTION 
Contrary to Section 701.03.08 of the 2012 Standard Specifications for Road and Bridge 
Construction and Kentucky Method 64-114, certification by the Kentucky Transportation 
Center for prequalified Contractors to perform laser/video inspection is not required on 
this contract. It will continue to be a requirement for the Contractor performing any 
laser/video pipe inspection to be prequalified for this specialized item with the Kentucky 
Transportation Cabinet-Division of Construction Procurement. 
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SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS 
Contrary to the Standard Drawings (2012 edition) the Cabinet will allow 6” composite 
offset blocks in lieu of wooden offset blocks, except as specified on proprietary end 
treatments and crash cushions. The composite blocks shall be selected from the Cabinet’s 
List of Approved Materials. 
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN 
ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of 
the Commonwealth of Kentucky shall not award a state contract to a person that is a 
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact 
business in the Commonwealth (“certificate”) from the Secretary of State under KRS 
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid 
or proposal opening.  If the foreign entity is not required to obtain a certificate as 
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception. 
Foreign entity is defined within KRS 14A.1-070.  

 
For all foreign entities required to obtain a certificate of authority to transact 
business in the Commonwealth, if a copy of the certificate is not received by the 
contracting agency within the time frame identified above, the foreign entity’s 
solicitation response shall be deemed non-responsive or the awarded contract shall 
be cancelled.   

 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 

 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  

 

Questions about projects during the advertisement should be submitted in writing to the 
Division of Construction Procurement.  This may be done by fax (502) 564-7299 or 
email to kytc.projectquestions@ky.gov.  The Department will attempt to answer all 
submitted questions.  The Department reserves the right not to answer if the question is 
not pertinent or does not aid in clarifying the project intent.   

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day 
preceding the Letting.  Questions may be submitted until this deadline with the 
understanding that the later a question is submitted, the less likely an answer will be able 
to be provided. 

The questions and answers will be posted for each Letting under the heading “Questions 
& Answers” on the Construction Procurement website 
(www.transportation.ky.gov/contract).  The answers provided shall be considered part of 
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this Special Note and, in case of a discrepancy, will govern over all other bidding 
documents. 

 

HARDWOOD REMOVAL RESTRICTIONS 
The Kentucky Division of Forestry has imposed a quarantine in Anderson, Boone, 
Bourbon, Boyd, Boyle, Bracken, Campbell, Carroll, Fayette, Franklin, Gallatin, Garrard, 
Grant, Greenup, Hardin, Harrison, Henry, Jefferson, Jessamine, Kenton, Oldham, Owen, 
Pendleton, Scott, Shelby, Trimble, and Woodford Counties to prevent the spread of an 
invasive insect, the emerald ash borer.   Hardwood cut in conjunction with the project 
may not be removed from the county of its origin.  Chipping or burning on site is the 
preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state 
and federal laws and may wish to consult with the US Fish and Wildlife Service to seek 
protection under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the 
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any 
books, documents, papers, records, or other evidence, which are directly pertinent to this 
contract for the purpose of financial audit or program review. Records and other 
prequalification information confidentially disclosed as part of the bid process shall not 
be deemed as directly pertinent to the contract and shall be exempt from disclosure as 
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents, 
papers, records, or other evidence, received during a financial audit or program review 
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 

In the event of a dispute between the contractor and the contracting agency, Attorney 
General, or the Auditor of Public Accounts over documents that are eligible for 
production and review, the Finance and Administration Cabinet shall review the dispute 
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment) 

 
 
10/29/12  
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Steven L. Beshear 
Governor 

Commonwealth of Kentucky
Finance and Administration Cabinet 

OFFICE OF THE SECRETARY 
Room 383,  Capitol Annex 

702 Capital Avenue 
Frankfort, KY 40601-3462 

(502) 564-4240 
Fax (502) 564-6785 

 
Lori H. Flanery 

Secretary 

 

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D 

 
 

SECRETARY’S ORDER 11-004 
 

FINANCE AND ADMINISTRATION CABINET 
 

Vendor Document Disclosure 
 

 WHEREAS, in order to promote accountability and transparency in governmental operations, the 
Finance and Administration Cabinet believes that a mechanism should be created which would provide 
for review and assistance to an Executive Branch agency if said agency cannot obtain access to 
documents that it deems necessary to conduct a review of the records of a private vendor that holds a 
contract to provide goods and/or services to the Commonwealth; and 
 
 WHEREAS, in order to promote accountability and transparency in governmental operations, the 
Finance and Administration Cabinet believes that a mechanism should be created which would provide 
for review and assistance to an Executive Branch agency if said agency cannot obtain access to 
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an 
Executive Branch agency that involves the review of documents; and  
 
 WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and 
Administration Cabinet to establish the internal organization and assignment of functions which are not 
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050 
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and 
control all supplies and services that are procured by the Commonwealth and to intervene in controversies 
among vendors and state agencies; and  
 

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS 
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do 
hereby order and direct the following: 
 

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet 
(“FAC”) shall formally review any dispute arising where the agency has requested 
documents from a private vendor that holds a state contract and the vendor has refused 
access to said documents under a claim that said documents are not directly pertinent or 
relevant to the agency’s inquiry upon which the document request was predicated.  
 

II. Upon the request of an Executive Branch agency, the FAC shall formally review any 
situation where the agency has requested documents that the agency deems necessary to 
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to 
what documents are necessary to conclude the inquiry.  

 
III. Upon receipt of a request by a state agency pursuant to Sections I & II, the FAC shall 

consider the request from the Executive Branch agency and the position of the vendor or 
party opposing the disclosure of the documents, applying any and all relevant law to the 
facts and circumstances of the matter in controversy. After FAC’s review is complete, 
FAC shall issue a Determination which sets out FAC’s position as to what documents 
and/or records, if any, should be disclosed to the requesting agency. The Determination 
shall be issued within 30 days of receipt of the request from the agency. This time period 
may be extended for good cause.  

 
IV. If the Determination concludes that documents are being wrongfully withheld by the 

private vendor or other party opposing the disclosure from the state agency, the private 
vendor shall immediately comply with the FAC’s Determination. Should the private 
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in 
concert with the requesting agency, shall effectuate any and all options that it possesses to 
obtain the documents in question, including, but not limited to, jointly initiating an action 
in the appropriate court for relief. 

 
V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be 

deemed null and void.  
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FEDERAL CONTRACT NOTES  

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award:  

102.02 Current Capacity Rating 102.10 Delivery of Proposals  
102.08 Irregular Proposals 102.14 Disqualification of Bidders  
102.09 Proposal Guaranty  

 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin.  

 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071.  

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities.  

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected.  

 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein.  

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts.  The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet.   

Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary.  

 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract.  

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract.  

 
 
 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs.    

If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work.   
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Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women.    
 
 
 
 
CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder.  

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of ____ percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.”  

The certification statement is located in the electronic bid file.  All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted.  

 
 
DBE PARTICIPATION PLAN  
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 63-35 
DBE, within 10 days of the letting.  This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to 
submission and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 
The DBE Participation Plan shall include the following:  

1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 
proposed project;  
2 Description of the work each is to perform including the work item , unit, quantity, unit 
price and total amount of the work to be performed by the individual DBE.  The Project Code 
Number (PCN), Category Number, and the Project Line Number can be found in the “material 
listing” on the Construction Procurement website under the specific letting; 
3 The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents.  DBE participation may be counted as follows; a) If DBE suppliers 
and manufactures assume actual and contractual responsibility, the dollar value of materials to be 
furnished will be counted toward the goal as follows:  

 The entire expenditure paid to a DBE manufacturer;  
 60 percent of expenditures to DBE suppliers that are not manufacturers provided 

the supplier is a regular dealer in the product involved.  A regular dealer must be 
engaged in, as its principal business and in its own name, the sale of products to 
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the public, maintain an inventory and own and operate distribution equipment; 
and  

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, 
materials, supplies, delivery of materials and supplies or for furnishing bonds, or 
insurance, providing such fees or commissions are determined to be reasonable 
and customary.     

b) The dollar value of services provided by DBEs such as quality control testing,  
equipment repair and maintenance, engineering, staking, etc.;  

c) The dollar value of joint ventures.  DBE credit for joint ventures will be  
limited to the dollar amount of the work actually performed by the DBE in the  
joint venture;  

4 Written and signed documentation of the bidder’s commitment to use a DBE contractor 
whose participation is being utilized to meet the DBE goal; and  
5 Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment.   
 
 
 
 
UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the 
DBE to the Division of Construction Procurement.  The affidavit can be found on the 
Construction Procurement website.  If the DBE is a supplier of materials for the project, a signed 
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the 
Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet.  The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor.  

 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid.  Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set and nine (9) copies of this information must be received in the 
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office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day 
after receipt of notification that they are the apparent low bidder.  
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited.  
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following:  

1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 
inform DBEs of subcontracting opportunities;  
2 Whether the bidder provided solicitations through all reasonable and available means;   
3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the 
time of the letting who are prequalified in the areas of work that the bidder will be 
subcontracting;  
4 Whether the bidder followed up initial solicitations of interest by contacting DBEs to 
determine with certainly whether they were interested.  If a reasonable amount of DBEs within 
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to 
give notification of the bidder’s inability to get DBE quotes;  
5 Whether the bidder selected portions of the work to be performed by DBEs in order to 
increase the likelihood of meeting the contract goals.  This includes, where appropriate, breaking 
out contract work items into economically feasible units to facilitate DBE participation, even 
when the prime contractor might otherwise perform these work items with its own forces;  
6 Whether the bidder provided interested DBEs with adequate and timely information 
about the plans, specifications, and requirements of the contract;  
7 Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities.  Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached;  
8 Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The fact 
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself 
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the 
bidder has the ability and/or desire to perform the contract work with its own forces will not be 
considered a sound reason for rejecting a DBE quote.  Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;  
9 Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation;  
10 Whether the bidder made any efforts and/or offered assistance to interested DBEs in 
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the 
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work requirements of the bid proposal; and  
11 Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation.  
 
 
 
 
FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision.  The bidder will have 24 hours to request 
reconsideration of the Committee’s decision.  The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration.  

The request for reconsideration will be heard by the Office of the Secretary.  The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort.  The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so.    

The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation.   

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement.  

 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE 
PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following:  
• Disallow credit toward the DBE goal;  
• Withholding progress payments;  
• Withholding payment to the prime in an amount equal to the unmet portion of the 
contract goal; and/or  
• Termination of the contract.  
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PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished.   

 
CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract.  These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to submit certified reports on monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal.  

Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date.  Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers.  

The Prime Contractor should supply the payment information at the time the DBE is 
compensated for their work. Form to use is located at:  
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx 
 
 
Photocopied payments and completed form to be submitted to: Office of Civil Rights and Small 
Business Development 6

th
 Floor West 200 Mero Street Frankfort, KY 40622  

DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet.  

09/14/11 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an

established Contract unit price of $1.00.  The Department will calculate actual adjustment quantities after work is completed.  If

existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional

monies with a change order.

 
OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or

greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specifications.  The Department will require joint cores as described in Section 402.03.02 for surface mixtures only.  The Department

will accept compaction of all other asphalt mixtures according to OPTION B.
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TRAFFIC CONTROL PLAN 
HOPKINS, WEBSTER & HENDERSON COUNTIES 

E. T. BREATHITT PARKWAY 
NHPP 0411 (018) 

FD52 054 9004 037-055 
FD52 117 9004 055-066 
FD52 051 8004 065-074 

Item No. 2-232.00 
  
 

THIS PROJECT IS A FULLY 
CONTROLLED ACCESS HIGHWAY 

 
 
 
 
TRAFFIC CONTROL GENERAL 
 
 
Except as provided herein, “Maintain and Control Traffic” shall be in accordance with the 2012 
Standard Specifications and the Standard Drawings, current editions. Except for the roadway and 
traffic control bid items listed, all items of work necessary to maintain and control traffic will be 
paid at the lump sum bid price to "Maintain and Control Traffic". All lane closures used on the 
Project will be in compliance with the appropriate Standard Drawings. Do NOT use cones for lane 
closures or shoulder closures.   
 
Contrary to Section 106.01, traffic control devices used on this project may be new, or used in like 
new condition at the beginning of the work and maintained in like new condition until completion of 
the work.  Traffic control devices will conform to current MUTCD. 
 
Reduce the speed limit in work areas to 55 miles per hour (35 miles per hour for ramps) and 
establish double fines for work zone speeding violations. The extent of these areas within the project 
limits will be restricted to the proximity of actual work areas as determined by the Engineer. Notify 
the Engineer a minimum of 12 hours prior to using the double fine signs.  At the beginning of the 
work zone, the “WARNING FINE DOUBLED IN WORK ZONE” signs will be dual mounted.  At 
the end of the work zone, the “END DOUBLE FINE” signs will be dual mounted as well.  Remove 
or cover the signs when the highway work zone does not have workers present for more than a two-
hour period of time. Payment for the signs will be at the unit bid price for signs erected.  Any 
relocation or covering of the signs will be incidental to “Maintain and Control Traffic”, lump sum.  
 
Night work will be allowed on this project. Obtain approval from the Engineer for the method of 
lighting prior to its use. 
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PROJECT PHASING & CONSTRUCTION PROCEDURES 
 
No work will be allowed on the project during the following days unless otherwise 
approved by the Engineer: 
  
  
             
 Independence Day Weekend  July 3rd – July 6th, 2014 
 Labor Day     Aug. 29th – Sept. 1st, 2014 
 Thanksgiving Weekend   Nov. 26th – Nov. 30th, 2014 
 Christmas     Dec. 24th – Dec. 28th, 2014 
 New Years     Dec. 31st, 2014-Jan.1st, 2015 
 Easter Weekend    April 3rd- April 5th, 2015 
 Memorial Day Weekend   May 22nd – May 25th, 2015 
 Independence Day Weekend  July 3rd – July 5th, 2015            
                       
 
Approximate pavement repair locations are listed elsewhere in the proposal.  The Engineer will 
determine the exact location at the time of construction.  Once removal of pavement at a 
particular repair location has begun, the contractor shall work continuously to complete the work 
required to bring the pavement back to grade.  Type III Barricades shall be placed immediately 
in front of pavement removal areas. Type III Barricades will not be measured for payment and 
will be considered incidental to “Maintain and Control Traffic”, Lump Sum. 
 
Access to all ramps at all interchanges on the project shall be maintained at all times unless 
otherwise directed by the Engineer.  All diversions to access ramps in areas of lane closures shall 
be approved by the Engineer prior to implementing each particular lane closure. 
 
The contractor must notify the Engineer at least seven (7) days prior to the beginning of each 
construction phase in either direction. 
 
 
SHOULDER PREPARATION AND RESTORATION 
 
The clear lane width will be 12 feet; however, make provisions for the passage of wide loads up 
to 16’. Use a lane closure all times when work is performed in the lane or adjacent shoulder.  
Shoulders used as temporary roadways will be inspected by the Engineer and if deemed necessary 
by the Engineer, repaired with asphalt mixture for leveling & wedging as directed prior to opening 
to traffic. Perform any maintenance of the shoulder as deemed necessary by the Engineer in order to 
maintain traffic.  Remove failed materials and perform additional patching as directed by the 
Engineer prior to using the shoulder as a travel lane. Patch and remove any foreign debris on the 
shoulders as directed by the Engineer.  Remove existing striping by water blasting. In accordance 
with section 112.04.01, the department will not measure the removal of pavement striping and the 
removal of pavement markings and will consider this item incidental to “Maintain and Control 
Traffic”. 
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Project Phasing:  - Henderson Co. MP 65.393 to MP 70.450 
  
 
 PHASE I A 
            

Close both inside lanes to traffic.  Complete the Base Failure Repairs, non-perforated 
pipe and perforated pipe headwalls. 

  

 PHASE I B 
            

Close both outside lanes to traffic.  Complete the Base Failure Repairs Pavement Repairs, 
non-perforated pipe and perforated pipe headwalls. Perform all outside road work 
including guardrail repair, shoulder slope, ditching and drainage repair, pipe headwall 
cleanouts, etc. during this phase.   

 

 PHASE II 

After the inside lanes have been open to traffic for at least 14 days, close both inside 
lanes to traffic.  Mill and pave the surface course. 
 
 

 PHASE III 

After the outside lane have been open to traffic for at last 14 days, close the outside lanes 
to traffic.  Mill and pave the surface course. Complete the permanent white edgeline. Mill 
rumble strips on the outside shoulder. 
 
 
NOTE on Base Failure Repairs: Once the pavement in these areas has been removed, 
the contractor must work continuously until the pavement has been replaced.  The 
Engineer may restrict the number of locations being repaired at the same time. 
 
 
PHASE IV  
 
Close the inside lanes to traffic and mill the rumble strips on the inside shoulder. After all 
other work is complete, place the remainder of the permanent striping and pavement 
markers.  Mobile operations may be utilized. In addition to newly paved areas, place 
permanent striping on bridge decks within the project limits. 
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Project Phasing:  - Dig-outs 
  
 
 PHASE I  
            

Close the outside lanes to traffic. Install temporary concrete barrier wall. Complete the 
Dig Out for the outside lane and shoulder through the base courses. Wedge both ends of 
the dig out. Use temporary striping for the outside lane. 

  

 PHASE II 
            

Remove the temporary concrete barrier wall and close the inside lanes to traffic.  
Complete the Dig Out through the asphalt base courses. Wedge both ends of the dig out. 
Use temporary striping for the roadway.  

Note: Allow the dig outs to be open to traffic a minimum of 14 days before surfacing.   

 

 PHASE III 

Once the 14 day period is complete, remove the asphalt wedge and pave the surface 
course for both lanes and the shoulders on the same day. 
 
 

  

NOTE: No direct payment will be made for the placement and removal of the asphalt 
wedge placed in Phases I and II and removed in Phase III. 
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Project Phasing:  - MP 59.400 to MP 65.393 
  
 
 PHASE I A 
            

Close both inside lanes to traffic.  Complete Base Failure Repairs, non-perforated pipe 
and perforated pipe headwalls. 

  

 PHASE I B 
            

Close both outside lanes to traffic.  Complete the Base Failure Repairs, non-perforated 
pipe and perforated pipe headwalls. Perform all outside road work including Bridge 
Retrofits, guardrail repair, shoulder slope, ditching and drainage repair, pipe headwall 
cleanouts, etc. during this phase.   

 

 PHASE II 

After the inside lanes have been open to traffic for at least 7 days, close both inside lanes 
to traffic.  Complete Median Box Retrofits, Bridge Retrofits, Median Crossovers work, 
and all other median work. Mill and pave the surface course for the Base Failure Repair 
areas. Mill rumble strips inside shoulders. 
 
 

 PHASE III 

Close the outside lanes to traffic.  Mill and pave the surface course for the Base Failure 
Repair areas. Mill the rumble strips on the inside shoulder. After all other work is complete, 
place the remainder of the permanent striping and pavement markers.  Mobile operations 
may be utilized. In addition to newly paved areas, place permanent striping on bridge decks 
within the project limits. 
 
 
NOTE on Base Failure Repairs: Once the pavement in these areas has been removed, 
the contractor must work continuously until the pavement has been replaced.  The 
Engineer may restrict the number of locations being repaired at the same time. 
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Project Phasing:  - Ramp Lengthening 
  
 
 PHASE I  
            

Close the outside lanes to traffic.  Remove the existing pavement as detailed elsewhere in 
the plans. 

  

 PHASE II 
            

Place the PCC Base and first asphalt base lift for the ramp and shoulder. Install pavement 
edge drain in locations where specified. Pave remainder of asphalt as shown. Mill rumble 
strips, install guardrail and install pavement markings. 

 

 NOTE on Milling and Paving of Ramps at KY 138: 

The contractor will be allowed to close Northbound off and on ramps for 12 hours, then 
the contractor will be allowed to close Southbound off and on ramps for 12 hours in order 
to mill and pave. The contractor will notify the department in writing at least one week in 
advance of the ramp closures. 
 
Liquidated Damages will be assessed at the rate $1,000.00 per hour, or fraction 
thereof, that the ramps are not open to normal traffic patterns. 

 
 
 
 
LANE CLOSURES 
 
Limit the lengths of lane closures Northbound and Southbound to only that needed for actual 
operations in accordance with the phasing specified herein, or as directed by the Engineer up to six 
(6) miles in length. Subsequent lane closures may be installed after five (5) miles. Once a lane 
closure has been installed all work within that lane closure for that phase must be completed before 
moving ahead to the next lane closure area. Contrary to Section 112.04.17, Lane closures, whether 
long term or short term, will not be measured for payment and will be incidental to the bid item 
“Maintain and Control Traffic”. Lane closures must be installed on both inside lanes while any work 
is being performed in the median.  
 
SIGNS 
 
Additional traffic control signs in addition to normal lane closure signing detailed on the Standard 
Drawings may be required by the Engineer. Additional signs needed for lane closures may include, 
but are not limited to, dual mounted LEFT/RIGHT LANE CLOSED 1 MILE, LEFT/RIGHT LANE 
CLOSED 2 MILE, LEFT/RIGHT LANE CLOSED 3 MILE, SLOWED/STOPPED TRAFFIC 
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AHEAD, KEEP LEFT/RIGHT.  Signage for reduced speed limits and double fine work zones will 
be furnished, relocated, and maintained by the Contractor. 
 
Contrary to section 112, individual signs will be measured only once for payment, regardless of how 
many times they are set, reset, removed and relocated during the duration of the project. 
Replacements for damaged signs or signs directed to be replaced by the Engineer due to poor 
legibility or reflectivity will not be measured for payment.  
 
A quantity of signs has been included for “Roadwork Ahead” signs on entrance ramps, extra 
double fine signs, keep left/keep right and speed limit signs between interchanges.  These are to 
be paid for only once regardless of how many times they are moved or relocated. 
 
 
FLASHING ARROWS 
 
Flashing arrows will be paid for once, regardless of how many times they are moved or relocated. 
The Department WILL NOT take possession of the flashing arrows upon completion of the work. 
  
 
 
PORTABLE CHANGEABLE MESSAGE SIGNS 
 
Provide portable changeable message signs (PCMS) in advance of and within the project at locations 
to be determined by the Engineer. If work is in progress concurrently in both directions, or if more 
than one lane closure is in place in the same direction of travel, provide additional PCMS. Place 
PCMS one mile in advance of the anticipated queue at each lane closure. As the actual queue 
lengthens and/or shortens relocate or provide additional PCMS so that traffic has warning of slowed 
or stopped traffic at least one mile but not more than two miles before reaching the end of the actual 
queue. The locations designated may vary as the work progresses. The messages required to be 
provided will be designated by the Engineer. The PCMS will be in operation at all times. In the 
event of damage or mechanical/electrical failure, the contractor will repair or replace the PCMS 
immediately. PCMS will be paid for once, no matter how many times they are moved or relocated. 
The Department WILL NOT take possession of the signs upon completion of the work. See notes 
elsewhere in the proposal for additional requirements. 
 
 
TRUCK MOUNTED ATTENUATORS 
 
Furnish and install MUTCD approved truck mounted attenuators (TMA) in advance of work areas 
when workers are present less than 12 feet from traffic. If there is less than 500 feet between work 
sites, only a single TMA will be required at a location directed by the Engineer. Locate the TMAs at 
the individual work sites and move them as the work zone moves within the project limits. All 
details of the TMA installations shall be approved by the Engineer. TMA will not be measured for 
payment, but are incidental to “Maintain and Control Traffic,” Lump Sum. The Department WILL 
NOT take possession of the TMAs upon completion of the work.  
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PAVEMENT MARKINGS 
 
Remove or cover the lenses of raised pavement markers that do not conform to the traffic control 
scheme in use, or as directed by the Engineer. Replace or uncover lenses before a closed lane is 
reopened to traffic. No direct payment will be made for removing or covering and uncovering the 
lenses, but will be incidental to "Maintain and Control Traffic," lump sum.   
 
Place temporary and permanent striping in accordance with Section 112, except that: 
 

1. Temporary and permanent striping will be 6" in width 
2. If the contractor's operations or phasing requires temporary markings which must be 

subsequently removed from the ultimate pavement, an approved removable lane tape 
will be used. 

3. Edge lines will be required for temporary striping during the lane closures. 
4. Existing, temporary, or permanent striping will be in place before a lane is opened to 

traffic 
5. Place permanent striping on bridge decks and pavement within the project limits. 
6. Permanent striping will be Durable Waterborne Markings. 

 
Should the Contractor change the existing striping pattern, the Contractor is to restripe the roadway 
back to its original configuration if no work is anticipated for a period of time (i.e. Winter 
shutdown). 
 
 
PAVEMENT EDGE DROP-OFFS 
 
Pavement edge drop-offs will be protected by a lane or shoulder closure. Lane closures will be 
protected with plastic drums, vertical panels, or barricades as shown on the Standard Drawings.  
 
Pavement edges that traffic is not expected to cross, except accidentally, shall be treated as follows: 
  

Less than 2” – Protect with a lane closure.  
 
 
2” to 4” – Protect with a lane closure.  Place plastic drums, vertical panels, or barricades 
every 50 feet.  Cones may not be used in place of plastic drums, panels, and barricades at any 
time.  Construct a wedge with compacted cuttings from milling, trenching, or asphalt 
mixtures with a 3:1 or flatter slope, when work is not active in the drop-off area.  Place Type 
III Barricades at the beginning of the lane closures, and place additional Type III Barricades 
spaced at 2,500 feet during the time the lane closure is in place. 
 
Greater than 4” – Pavement Repair areas – In areas where pavement is to be removed, work 
should proceed continuously so that traffic is exposed to a drop-off for the minimum amount 
of time necessary to bring the pavement back up to existing grade.  Barrel spacing should be 
20 feet and appropriate lighting should be utilized to illuminate the area during nighttime 
operations. 
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TRAFFIC COORDINATOR 
 
Designate an employee to be traffic coordinator. The designated Traffic Coordinator must be 
certified by the American Traffic Safety Services Association (ATSSA).  The Traffic Coordinator 
will inspect the project maintenance of traffic once every two hours during the Contractor's 
operations and at any time a lane closure is in place. The Traffic Coordinator will report all incidents 
throughout the work zone to the Engineer on the project. The Contractor will furnish the name and 
telephone number where the Traffic Coordinator can be contacted at all times. 
 
During any period when a lane closure is in place, the Traffic Coordinator will arrange for personnel 
to be present on the project at all times to inspect the traffic control, maintain the signing and 
devices, and relocate portable changeable message boards as queue lengths change. The personnel 
will have access on the project to a radio or telephone to be used in case of emergencies or accidents. 
 
COORDINATION OF WORK 
 
The Contractor is advised that other projects will be in progress within or in the near vicinity of this 
project. The traffic control of those projects may affect this project and the traffic control of this 
project may affect those projects. The Contractor will coordinate the work on this project with the 
work of the other contractors.  In case of conflict, the Engineer will determine the relative priority to 
give to work phasing on the various projects. 
 
 
CONTRACTOR’S AND CONTRACTOR’S EMPLOYEES’ VEHICLES 
 
Do not use or allow employees to use median crossovers at any time except when inside lanes are 
closed for construction.  In all other phases of construction, change vehicular direction of travel only 
at interchanges. 
 
The contractor and all supplier’s vehicles WILL NOT be allowed to utilize the median except in 
designated areas as directed. The ends of the mainline and overhead bridges ARE NOT to be used 
by any vehicles. Liquidated damages in the amount of $1,000 will be charged for each and every 
occurrence.  
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E. T. BREATHITT PARKWAY 
HOPKINS, WEBSTER, AND HENDERSON COS. 

NHPP 0411 (018) 
FD52 054 9004 037-055 
FD52 117 9004 055-066 
FD52 051 8004 065-074 

Item No. 2-232.00 

                                                                                                             

THIS PROJECT IS A FULLY 
CONTROLLED ACCESS HIGHWAY 

I.  DESCRIPTION 

Perform all work in accordance with the Department's 2012 Standard Specifications, Supplemental 
Specifications, Applicable Special Provisions, and Applicable Standard and Sepia Drawings, except 
as hereafter specified. Article references are to the Standard Specifications. Furnish all materials, 
labor, equipment, and incidentals for the following work: 

(1) Maintain and Control Traffic; (2) Roadway Widening; (3) Bridge Widening, (4) Bridge 
Barrier Retrofit (5) Dig-Outs for Vertical Clearance; (6) Drainage Structure Repairs; (7) 
Remove and Replace Guardrail and Guardrail End treatments; (8) Asphalt Pavement Milling 
and Texturing; (9) Base Failure Repairs; (10) Asphalt Surfacing; (11) Pavement markers and 
markings; and (12) All other work specified as part of this contract. 

II. MATERIALS 

Except as specified in these notes or on the drawings, all materials will be according to the Standard 
Specifications and applicable Special Provisions and Special Notes. The Department will sample and 
test all materials according to Department's Sampling Manual and the Contractor will have the 
materials available for sampling a sufficient time in advance of the use of the materials to allow for 
the necessary time for testing, unless otherwise specified in these notes. 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Dense Graded Aggregate. Crushed Stone Base may not be furnished in lieu of 
DGA. 

C. Pavement Markings -6 inch. Use Durable Waterborne Markings for permanent 
striping (12 inch at entrance and exit ramp tapers).   
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D. Crushed Aggregate Size No. 2’s, 3’s or 23’s. Crushed Aggregate Size No. 2, No. 
3 and No. 23 will be limestone. 

E. Channel Lining Class II & III.  Channel lining will be limestone and is to be 
placed at pipe outlets with and in ditch repair locations as directed by the Engineer. 
Also, a quantity of Class B Concrete has been included to partially or fully grout 
the channel lining in some areas where Class III is placed as the Engineer directs.  

F. Erosion Control Blanket.  Erosion control blanket is to be placed in all ditching 
areas when ditching is complete, on slope stabilization areas, or as directed by the 
Engineer.  Use Seed Mixture No. 1

III. CONSTRUCTION METHODS 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Site Preparation. Be responsible for all site preparation. Do not disturb existing signs. 
This item will include, but is not limited to, incidental excavation and backfilling; 
removal of all obstructions or any other items; disposal of materials; sweeping and 
removal of debris; shoulder preparation and restoration, temporary and permanent 
erosion and pollution control; and all incidentals. Site preparation will be only as 
approved or directed by the Engineer. Other than the bid items listed, no direct 
payment will be made for site preparation, but will be incidental to the other items of 
work. 

C. Disposal of Waste. Dispose of all cuttings, debris, and other waste off the right-of-
way at approved sites obtained by the Contractor at no additional cost to the 
Department. The contractor will be responsible for obtaining any necessary permits for 
this work. Temporary openings in the right of way fence for direct access to waste 
sites off the right of way or for access to other public roads will not be allowed. No 
separate payment will be made for the disposal of waste and debris from the project or 
obtaining the necessary permits, but will be incidental to the other items of the work. 

D. Final Dressing, Clean Up, and Seeding and Protection. After all work is completed, 
completely remove all debris from the job site. Perform Class A Final Dressing on all 
disturbed areas. Sow disturbed earthen areas with Seed Mixture No. I. These items are 
incidental to other items in the contract. 

E. Guardrail. Remove, replace and extend guardrail and guardrail End Treatments listed 
in the Guardrail Summary or as directed by the Engineer. Quantities are approximate 
only. Actual locations will be determined by the Engineer at the time of construction. 
Grade and reshape shoulders to proper template for new End Treatment. Utilize DGA 
for embankment when required for new end treatments. Remove any existing guardrail 
with a lane closure in place.  Do not leave the area unprotected.  After the guardrail is 
removed, a shoulder closure shall remain in place until the guardrail is replaced in that 
area.

HENDERSON - HOPKINS - WEBSTER COUNTIES
121GR14D019-NHPP

Contract ID:  141028
Page 136 of 335



F. Pavement Striping and Pavement Markers. Permanent striping will be in 
accordance with Section 112, except that: 

(1). Striping will be 6" in width, except 12” in gore area; 
(2). Permanent striping will be in place before a lane is opened to traffic; and 
(3). Permanent striping will be Durable Waterborne Markings. 
(4).  Pavement Markers shall be installed per Standard Drawings  

TPM-105-02 (Arrangement C), TPM-125-02, TPM-130-02 and 
TPM-135-02. 

G. On-Site Inspection. In accordance with section 102.06, each Contractor submitting a 
bid for this work will make a thorough inspection of the site prior to submitting a bid 
and will thoroughly familiarize himself with existing conditions so that the work can 
be expeditiously performed after a contract is awarded. Submission of a bid will be 
considered evidence of this inspection having been made. Any claims resulting from 
site conditions will not be honored by the Department. 

H. Caution: Information shown on the drawings and in this proposal and the types and 
quantities of work listed are not to be taken as an accurate or complete evaluation of 
the material and conditions to be encountered during construction.  The bidder must 
draw his own conclusions as to the conditions encountered.  The Department does not 
give any guarantee as to the accuracy of the data and no claim will be considered for 
additional compensation if the conditions encountered are not in accordance with the 
information above.  

I. Utility Clearance. It is not anticipated that utility facilities will need to be relocated 
and/or adjusted; however, in the event that it is discovered that the work does require 
that utilities be relocated and/or adjusted, the utility companies will work concurrently 
with the Contractor while relocating their facilities. 

IV. METHOD OF MEASUREMENT 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Site Preparation. Other than the bid items listed, site preparation will not be measured 
for payment, but will be incidental to the other items of work. 

C. Crushed Aggregate Size No. 2.  Payment will be based on the tons used around 
perforated pipe outlet headwalls and other areas as directed by the Engineer. 

D. Pavement Markers and Permanent Striping. Permanent striping Durable 
Waterborne Markings (6" and 12") is measured per linear foot. See Traffic Control 
Plan. Type V Pavement Markers are measured as each.  No direct payment will be 
made for the removal of the existing pavement markers prior to the milling operation 
and shall be considered incidental to milling and texturing. 

E. Erosion Control.  Erosion control items are not listed as bid items will not be 
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measured for payment, but will be considered incidental to the “lump sum” price for 
the bid item “KPDES Permit & Temporary Erosion Control”. This shall include all 
Erosion Control Items required by the KPDES Permit and BMP for Tree trimming and 
Brush Removal 

F. Erosion Control Blanket. Erosion Control Blanket is measured by square yard and is 
to be used in ditching areas and slope stabilization areas as directed by the Engineer. 

G. Pavement Repair.  Pavement repair areas shall be bid “Milling and Texturing” per ton 
and “Class 4 AB 1.0D PG 76-22” per ton and consists of all labor, equipment and 
materials necessary to complete the repairs as shown in the detail provided in the 
proposal. 

H. Base Failure Repairs.  The bid item “Base Failure Repair” per square yard includes 
all labor, equipment and materials necessary to complete the areas identified as base 
failures by the Engineer. The removal and disposal of all material within the pay limits, 
CL4 Asph Surf,  CL4 Asph Base, Geotextile Fabric Type IV, Crushed Aggregate Size 
57’s, and Perforated Pipe – 4 inch placement and any other incidentals necessary to 
complete the installation as shown. Non-perforated pipe, Perforated Pipe headwall and 
Crushed Aggregate Size No.2 will be measured for payment. 

I. Remove Existing Paved Ditch. Existing paved ditches encountered within limits 
of Ditch Correction locations and pipe extensions shall be removed and replaced 
with Class III Channel Lining and Concrete Class B. Removal and Disposal of the 
Paved Ditch will be incidental to the Channel Lining and Class B concrete. 
Quantities for Channel Lining Class III and Concrete Class B have been included 
in the general summary. 

V.  BASIS OF PAYMENT 

No direct payment will be made other than for the bid items listed. All other items required to 
complete the construction will be incidental to the bid items listed. Existing signs damaged by the 
Contractor will be replaced by the Contractor at his expense. 

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Site Preparation. Other than the bid items listed, no direct payment will be allowed 
for site preparation, but will be incidental to the other items of work. 

C. Dense Grade Aggregate. See Section 302 of the Standard Specifications. 

D. Pavement Markers and Permanent Striping. See Traffic Control Plan. 

E. Lane Closures.  Contrary to Section 112, lane closures will not be measured for 
payment but will be incidental to the bid item “Maintain and Control Traffic”. 
Arrow boards, portable message boards, and signs shall be paid for one time 
regardless of how many times they are moved.

HENDERSON - HOPKINS - WEBSTER COUNTIES
121GR14D019-NHPP

Contract ID:  141028
Page 138 of 335



F. Ditching.  The bid item “Ditching” will be completed at location as directed by 
the Engineer.

G. Remove Existing Paved Ditch. The removal of the existing paved ditch shall be 
incidental to the bid items for Channel Lining Class III and Concrete Class B.

H. Milling and Texturing.  Milling and texturing will be paid for per section 408.05 
of the 2012 Standard Specifications. No direct payment will be made for 
stockpiling, reloading and placing the milled material in areas specified in the 
proposal unless specifically mentioned.

I. Pavement Striping Removal.  Remove all markings in accordance with Section 
713.03.04 of the Standard Specifications. In accordance with Section 112.04.14 
the removal of pavement striping and markings is incidental to the bid item 
“Maintain and Control Traffic.”
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NOTES APPLICABLE TO PROJECT
I-69 UPGRADES 

E.T. BREATHITT PARKWAY 
HOPKINS, WEBSTER and HENDERSON COUNTIES  

NHPP 0411 (018) 
FD52 054 9004 037-055 
FD52 117 9004 055-066 
FD52 051 8004 065-074 

Item No. 2-232.00 

MP 37.070 TO MP 73.400 NORTHBOUND AND SOUTHBOUND 

1. The dimensions shown on the typical section for pavement and shoulder widths and 
thickness are nominal or typical dimensions. The actual dimensions to be constructed 
may be varied to fit existing conditions as directed or approved by the Engineer. It is 
not intended that existing pavement or shoulders be widened unless otherwise specified 
in the Proposal. 

2. The contractor is to be advised of the locations of overhead utility wires on the project.  
The following locations are approximate: 

M.P. 37.27, M.P. 37.36, M.P. 39.39, M.P. 40.14, M.P. 40.25, M.P. 40.26, M.P. 
40.37, M.P. 42.41, M.P. 42.49, M.P. 42.69, M.P. 42.71, M.P. 44.16, M.P. 44.55, 
M.P. 45.96, M.P. 46.48, M.P. 47.47, M.P. 47.84, M.P. 48.52, M.P. 49.09, M.P. 
50.24, M.P. 51.44, M.P. 51.63, M.P. 51.93, M.P. 53.72, M.P. 54.42, M.P. 55.01, 
M.P. 55.43, M.P. 56.54, M.P. 57.44, M.P. 60.61, M.P. 61.74, M.P. 61.93, M.P. 
61.95, M.P. 62.00, M.P. 62.02, M.P. 63.17, M.P. 63.30, M.P. 64.65, M.P. 64.67, 
M.P. 64.75, M.P. 64.77, M.P. 65.04, M.P. 65.05, M.P. 65.06, M.P. 65.07, M.P. 
65.13, M.P. 65.30, M.P. 65.38, M.P. 65.39, M.P. 65.42, M.P. 66.56, M.P. 66.83, 
M.P. 67.98, M.P. 68.00, M.P. 69.51, M.P. 69.67, M.P. 70.22, M.P. 72.44, M.P. 
73.38, M.P. 73.39.  

CAUTION: Other overhead utility locations may exist.  These and all other utilities should be 
avoided on this project.  If any utility is impacted, it will be the contractor’s responsibility to 
contact the affected utility and cover any costs associated with the impact. 

3. The contractor is advised that the planned locations of work established by 
milepoints are referenced from the Kentucky Transportation Cabinet’s Official 
Route Log. The existing reference markers may not correspond to the established 
work locations.
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4. Any existing guardrail segments and end treatments that have sustained damage are 
to be replaced with this project. Locations for guardrail segments and end 
treatments known to be damaged are listed by milepoint in the included Guardrail 
Summary sheets.  Specific segments to be replaced are to be approved by the 
Engineer during construction. Extensions of guardrail and replacement of damaged 
guardrail are to be completed during the phase where the adjacent shoulder is 
closed. 

5. There is a quantity of “Guardrail-Steel W Beam – S Face (Nested) set up for the 
mainline bridges. This quantity is to stiffen the rail that is above the curb and curb 
boxes on both the approach and trailing ends. 

6. The removal and delivery of the aluminum handrail and the guardrail at the bridges 
receiving the bridge retrofit is incidental to the bridge retrofit items.  

7. The Contractor shall deliver existing salvaged guardrail system materials to the 
Central Sign Shop and Recycle center at 1224 Wilkinson Blvd in Frankfort, KY.  
Contact Section Supervisor at (502) 564-8187 to schedule the delivery of material.  
Deliver the material between the hours of 8:00AM and 3:30PM, Monday through 
Friday.  There is a Guardrail Delivery Verification Sheet which must be completed 
and signed by the Contractor, Engineer and a representative of the Central Sign 
Shop and Recycle Center.  A copy of this sheet is included elsewhere in the 
proposal.

8. Delineators shall meet the requirements of Section 830 and 838 of the Standard 
Specifications, and be placed in accordance with Section 3D of the M.U.T.C.D., 
current edition. 

9. This project requires the use of a Material Transfer Vehicle. In accordance with 
Section A of 403.03.05, the MTV will be required to be used on the ramps as well 
as the mainline. 

10. The speed limit on the project will be reduced to 55 mph while lane closures are in 
place. Any time work is suspended the speed limit will revert back to 70 mph. Also, 
double fine signs are set up in the project to be installed while workers are present 
in the work zone. 

11. The contractor will be allowed to access the project and cross the median provided 
proper lane closures of the inside lanes and flaggers are utilized at the entry and exit 
locations. 

12. The contractor WILL NOT be allowed to use the existing bridge ends, pier 
locations, or other areas in the median where there is not a paved surface. A 
disincentive of $1,000 will be assessed for each and every occurrence. 
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13. Quantities of Channel Lining Class II and Class III to be used in eroded areas 
around pipe inlet/outlets or in ditches as directed by the Engineer. Geotextile Fabric 
Type I, as outlined in Section 214 of the Standard Specifications, will not be 
measured for payment and will be considered incidental to channel lining. 

14. The contractor is to take care not to damage any existing roadway signs. Any 
roadway signs that are damaged during construction are to be replaced at the 
contractor's expense in accordance with section 105.08 of the standard 
specifications.  

15. The contractor is to take care not to damage any existing light poles and wiring. 
Any light poles or wiring that is damaged during construction is to be replaced at 
the contractor's expense in accordance with section 105.08 of the standard 
specifications. Further, the contractor is to notify the District traffic staff a 
minimum of 7 days in advance of any work in the vicinity of the lighting in order to 
allow the marking of said lines.  

16. Contrary to section 209.04.05 and 209.04.08 the cleaning of all existing pipe 
culvert inlets and outlets regardless of their diameter will be paid. “Clean Pipe 
Structure”. The bid item for “Clean Pipe Structure” will include cleaning the pipe a 
distance of 10 linear ft into the pipe, cleaning the ditch a distance of 50 linear ft and 
disposal of all removed material. An additional quantity of “Ditching" is also 
included in order to ditch any length beyond the original 50 ft. This item will be at 
the direction of the Engineer and only their designated areas. 

17. The bid item “Law Enforcement Officer” has been included for use at the bridges 
requiring latex overlays. Also, additional hours have been included to be used at the 
discretion of the Engineer. 

18. Areas established as base failure repair locations will be repaired as show elsewhere 
in the plans. After the contractor has closed the roadway the Engineer will mark the 
areas to be repaired and may alter the length of repair as specified.

19. There is additional milling and asphalt base set up to be used at “Pavement Repair” 
areas as directed by the Engineer. 

20. The contractor will be required to submit a sample of the joint adhesive material 
and receive a passing test prior to beginning the work requiring the “Joint 
Adhesive”. Apply “Joint Adhesive” in accordance with “Special Note for Joint 
Adhesive”. Additionally, apply the adhesive a maximum of 4 hours prior to paving 
the adjoining lane. Re-apply the “Joint Adhesive” when paving is not completed 
immediately prior to paving. No additional payment will be considered for the re-
application of the joint adhesive.
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21. The existing edge drain system is to be preserved beyond the construction limits. 
Quantities of Perforated pipe, Non-Perforated Pipe, Perforated pipe headwalls and 
Crushed Aggregate No. 2 have been included to be used where the existing edge 
drain system within the ramp lengthening areas. Removal and disposal of the 
existing edge drain is incidental to installation of the new longitudinal edge drain. 
Any existing edge drain damaged during construction that is outside the limits of 
work will be replaced at the contractor's expense.  

22. There is a quantity of “Cored Hole Drainage Box Con – 4 IN” and “Non-Perforated 
Pipe – 4 IN” set up in order to re-install the perforated pipe outlets where they are 
being removed to extend or repair the existing drainage structures. 

23. Any embankment and backfill or excavation for the culvert pipe installation is 
incidental to the respective bid items. 

24. There are quantities of “Non-Perforated Pipe – 4 IN” and “Perforated Pipe 
Headwalls” set up in to be used in Base Failure Repair Areas. 

25. There are working days stipulated for some items of work, and corresponding 
liquidated damages mentioned elsewhere in the proposal. The overall specified 
completion date for the entire project June 30th, 2015. Contrary to section 108, 
liquidated damages will be charged during the months of December through March. 
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REFERENCES 
 
1. Kentucky Transportation Cabinet, Department of Highways, Standard Specifications for 

Road and Bridge Construction, Edition of 2012. 
 
2. FHWA Manual on Uniform Traffic Control Devices – 2009 Edition and Current Editions. 
 
3. Kentucky Department of Highways Standard Drawings, current editions, as applicable: 
 
 
RBB-002-08 GUARDRAIL AND BRIDGE END DRAINAGE FOR TWIN STRUCTURES 
RBB-003-02 LAYOUT OF GUARDRAIL AT TWIN STRUCTURES-DEPRESSED    

MEDIAN  
RBB-010-04 GUARDRAIL TRANSITION FROM NORMAL SHOULDER TO NARROW 

BRIDGE  
RBE-200-05 CRASH CUSHION TYPE IX  
RBE-205-05 CRASH CUSHION TYPE IX-A 
RBI-001-10 TYPICAL GUARDRAIL INSTALLATIONS  
RBI-002-06 TYPICAL GUARDRAIL INSTALLATIONS  
RBI-003-08 TYPICAL INSTALLATION FOR GUARDRAIL END TREATMENT TYPE 2A 
RBI-007-08 CRASH CUSHION TYPE IX INSTALLATION AT MEDIAN PIERS 

(DEPRESSED MEDIAN) 
RBM-020-09 DELINEATORS FOR CONCRETE BARRIERS
RBR-001-11 STEEL BEAM GUARDRAIL (W-BEAM)
RBR-005-10 GUARDRAIL COMPONENTS 
RBR-010-05 GUARDRAIL TERMINAL SECTIONS
RBR-015-04 GUARDRAIL POSTS 
RBR-025-04 GUARDRAIL END TREATMENT TYPE 2A
RBR-035-10 GUARDRAIL END TREATMENT TYPE 4A
RDB-001-11 DROP BOX INLET TYPE 1
RDD-021-07 FLUME INLET TYPE 2  
RDD-040-04 CHANNEL LINING CLASS II AND III  
RDI-020-08 PIPE BEDDING FOR CULVERTS ENTRANCE AND STORM SEWER PIPE 
RDI-021 PIPE BEDDING FOR CULVERTS ENTRANCE AND STORM SEWER 

REINFORCED CONC. PIPE 
RDI-025-04 PIPE BEDDING TRENCH CONDITION 
RDI-026 PIPE BEDDING TRENCH CONDITION REINFORCED CONC. PIPE 
RDP-001-05 PERFORATED PIPE TYPES AND COVER HEIGHTS  
RDP-005-04 PERFORATED PIPE FOR SUBGRADE DRAINAGE ON TWO-LANE  

(CLASS 2) AND MULTI-LANE ROADS  
RDP-010-08 PERFORATED PIPE HEADWALLS 
RDX-210-02 TEMPORARY SILT FENCE 
RDX-220-04 SILT TRAP - TYPE A 
RDX-225 SILT TRAP - TYPE B 
RDX-230 SILT TRAP - TYPE C 
RPM-100-09 CURB AND GUTTER, CURBS AND VALLEY GUTTER 

HENDERSON - HOPKINS - WEBSTER COUNTIES
121GR14D019-NHPP

Contract ID:  141028
Page 144 of 335



RPS-010-10 CONCRETE PAVEMENT JOINT DETAILS 
TPM-105-02 PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS  
TPM-125-02 PAVEMENT MARKER ARRANGEMENT EXIT-GORE AND OFF-RAMP  
TPM-130-02 PAVEMENT MARKER ARRANGEMENTS ON-RAMP WITH TAPERED 

ACCELERATION LANE 
TPM-135-02 PAVEMENT MARKER ARRANGEMENT ON-RAMP WITH PARALLEL 

ACCELERATION LANE 
TTC-115-02 LANE CLOSURE MULTI-LANE HIGHWAY CASE I 
TTC-120-02 LANE CLOSURE MULTI-LANE HIGHWAY CASE II  
TTC-135-01 SHOULDER CLOSURE  
TTD-110-01 POST SPLICING DETAIL  
TTD-120-01 WORK ZONE SPEED LIMIT AND DOUBLE FINE SIGNS 
TTD-125-01 PAVEMENT CONDITION WARNING SIGNS 
TTS-110-01 MOBILE OPERATION FOR PAINT STRIPING CASE III  
TTS-115-01 MOBILE OPERATION FOR PAINT STRIPING CASE IV 
 
4. Kentucky Transportation Cabinet, Department of Highways, Standard Specifications for 

Road and Bridge Construction, Edition of 2012, Appendix B - Supplemental Specifications, 
as applicable: 

 
 
Special Note 1I Portable Changeable Message Signs attached 
Special Note  Typical Section Dimensions attached 
Special Note  Before You Dig attached 
Special Note  Guardrail Delivery Verification Sheet attached 
Special Note  Erosion Prevention and Sediment Control attached
Special Note  Asphalt Milling and Texturing attached
Special Note  Longitudinal Pavement Joint Adhesive attached 
Special Note  Material Transfer Vehicle attached 
Special Note  Contract Time and Liquidated Damages attached 
Special Note  Lane Closures attached 
Special Note  Asphalt Pavement Reinforcement attached 
Special Note  Clearing and Grubbing 
General Note 444 Asphalt Pavement Ride Quality attached 
General Note 447 Compaction of Asphalt Mixtures attached 
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Special Note For Portable Changeable Message Signs 
   

 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs 
at the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 
Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 

 
2.2 Sign and Controls.  All signs must: 
 

1) Provide 3-line messages with each line being 8 characters long and at least 18 inches tall.  
Each character comprises 35 pixels. 

2) Provide at least 40 preprogrammed messages available for use at any time.  Provide for 
quick and easy change of the displayed message; editing of the message; and additions of 
new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type readout is 

used, include backlighting and heating or otherwise arrange for viewing in cold 
temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing pre-
programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control ability 

through land line and cellular telephone operation.  Include communication software 
capable of immediately updating the message, providing complete sign status, and 
allowing message library queries and updates 

5) Allow a single person easily to raise the sign to a satisfactory height above the pavement 
during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and controller 
cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit during 
snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, and have 
plug and socket arrangements for disconnection and reconnection.  Printed circuit boards 
associated with driver boards have a conformable coating to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV stabilized 
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clear plastic (polycarbonate, acrylic, or other approved material) angled to prevent glare. 
10) Provide a flat black UV protected coating on the sign hardware, character PCB, and 

appropriate lens areas. 
11) Provide a photocell control to provide automatic dimming. 
12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing the 

controller.  
17) Provide the following 3-line messages preprogrammed and available for use when the 

sign unit begins operation: 
 

/KEEP/RIGHT/���/ 
/KEEP/LEFT/���/ 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/ 

 

*Insert numerals as directed by the Engineer. 

Add other messages during the project when required by the Engineer. 

 
2.3 Power. 

1) Design solar panels to yield 10 percent or greater additional charge than sign consumption.  Provide 
direct wiring for operation of the sign or arrow board from an external power source to provide energy 
backup for 21 days without sunlight and an on-board system charger with the ability to recharge 
completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as designated on the plans 
or by the Engineer.  Ensure the bottom of the message panel is a minimum of 7 feet above the roadway 
in urban areas and 5 feet above in rural areas when operating.  Use Class I, II, or III signs on roads with 
a speed limit less than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done by others, until 
completion of the project.  When the sign becomes inoperative, immediately repair or replace the sign.  
Repetitive problems with the same unit will be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, unnecessary messages 
lessen the impact of the sign.  Ensure the message is displayed in either one or 2 phases with each phase 
having no more than 3 lines of text.  When no message is needed, but it is necessary to know if the sign 
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is operable, flash only a pixel. 
When the sign is not needed, move it outside the clear zone or where the Engineer directs.  Variable 
Message Signs are the property of the Contractor and shall be removed from the project when no longer 
needed.  The Department will not assume ownership of these signs. 

 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be the actual number of 
individual signs acceptably furnished and operated during the project. The Department will not measure 
signs replaced due to damage or rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the unit price each.  
The Department will not pay for signs replaced due to damage or rejection.  Payment is full 
compensation for furnishing all materials, labor, equipment, and service necessary to, operate, move, 
repair, and maintain or replace the variable message signs. The Department will make payment for the 
completed and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign                              Each 
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS 
 
 
The dimensions shown on the typical sections for pavement and shoulder widths are nominal or typical 
dimensions. The actual dimensions to be constructed may be varied to fit existing conditions as directed 
or approved by the Engineer. It is not intended that existing pavement or shoulders be widened except 
where specified elsewhere in the Proposal. 
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SPECIAL NOTE FOR BEFORE YOU DIG 
 
The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information 
on the location of existing underground utilities.  The call is to be placed a minimum of two (2) and no 
more than ten (10) business days prior to excavation.  The contractor should be aware that owners of 
underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) 
service.  The contractor must coordinate excavation with the utility owners, including those whom do 
not subscribe to KY 811.  It may be necessary for the contractor to contact the County Court Clerk to 
determine what utility companies have facilities in the area.    
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 GUARDRAIL DELIVERY VERIFICATION SHEET �
�
Contract Id: ________________________ Contractor: _________________________ 

Section Engineer: ____________________  District & County: ______________________ 

Completed�Form�Submitted�to�Section�Engineer�� Date:�____________________� By:�_________________________�

�

DESCRIPTION� � � UNIT� � QTY LEAVING PROJECT�� QTY RECEIVED@BB YARD� �������������������������������

GUARDRAIL�(Includes� � LF� � _________________� � ���������� ________________�
End�treatments�&�crash�cushions)� � � �
STEEL�POSTS� � � EACH� � _________________� � ���������� ________________�

STEEL�BLOCKS� � � EACH� � _________________� � � ________________�

WOOD�OFFSET�BLOCKS� � EACH� � _________________� � � ________________�

BACK�UP�PLATES� � � EACH� � _________________� � � ________________�

CRASH�CUSHION� � � EACH� � _________________� � � ________________�

NUTS,�BOLTS,�WASHERS� � BAG/BCKT� _________________� � � ________________�

DAMAGED�RAIL�TO�MAINT.�FACILITY� �LF� _________________� � � ________________�

DAMAGED�POSTS�TO�MAINT.�FACILITY�������EACH� _________________� � � ________________�

*Required�Signatures�before�Leaving�Project�Site�

Printed�Section�Engineer’s�Representative________________________�&�Date________________�

Signature�Section�Engineer’s�Representative_______________________&�Date________________�

Printed�Contractor’s�Representative______________________________&�Date________________�

Signature�Contractor’s�Representative____________________________&�Date________________�

*Required�Signatures�after�Arrival�at�Bailey�Bridge�Yard�(All�material�on�truck�must�be�counted�&�the�
quantity�received�column�completed�before�signatures)�

Printed�Bailey�Bridge�Yard�Representative________________________�&�Date________________�

Signature�Bailey�Bridge�Yard�Representative_______________________&�Date________________�

Printed�Contractor’s�Representative______________________________&�Date________________�

Signature�Contractor’s�Representative____________________________&�Date________________�

�

**Payment�for�the�bid�item�remove�guardrail�will�be�based�upon�the�quantities�shown�in�the�Bailey�Bridge�
Yard�received�column.�Payment�will�not�be�made�for�guardrail�removal�until�the�guardrail�verification�sheets�
are�electronically�submitted�to�the�Section�Engineer�by�the�Bailey�Bridge�Yard�Representative.�

� � � � �
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Special Note for 
Erosion Prevention and Sediment Control

 
 

The Contractor shall be responsible for filing the Kentucky Pollution Discharge Elimination System (KPDES) 
KYR10 permit Notice of Intent (NOI) with the Kentucky Division of Water (DOW) and any KPDES local 
Municipal Separate Storm Sewer System (MS4) program that has jurisdiction. The NOI shall name the contractor 
as the Facility Operator and include the KYTC Contract ID Number (CID) for reference.  
                                                                                                                                                  
The Contractor shall perform all temporary erosion/sediment control functions including: providing a Best 
Management Practice (BMP) Plan, conducting required inspections, modifying the BMP plan documents as 
construction progresses and documenting the installation and maintenance of BMPs in conformance with the 
KPDES KYR10 permit effective on                              or a permit re-issued to replace that KYR10 permit. This 
work shall be conducted in conformance with the requirements of Section 213 of KYTC 2012 Department of 
Highways, Standard Specifications for Road and Bridge Construction. 
 
Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as needed to verify 
compliance with Section 213 of KYTC 2012 Department of Highways, Standard Specifications for Road and 
Bridge Construction. The Engineer’s inspections shall be performed a minimum of once per month and within 
seven days after a storm of ½ inch or greater. Copies of the Engineer’s inspections shall not be provided to the 
contractor unless improvements to the BMP’s are required. The contractor shall initiate corrective action within 
24 hours of any reported deficiency and complete the work within 5 days.  The Engineer shall use Form TC 63-61 
A for this report.  Inspections performed by the Engineer do not relieve the Contractor of any responsibility for 
compliance with the KPDES permit. 
 
Contrary to Section 213.05, bid items for temporary BMPs will not be listed and will be replaced with one lump 
sum item for the services. Payment will be pro-rated based on the Project Schedule as submitted by the Contractor 
and as agreed to by the Engineer. 
 
The contractor shall be responsible for applying “good engineering practices” as required by the KPDES permit. 
The contractor may use any temporary BMPs with the approval of the KYTC Engineer.   
 
The contractor shall provide the Engineer copies of all documents required by the KPDES permit at the time they 
are prepared. 
 
The contractor shall be responsible for the examination of the soils to be encountered and make his own 
independent determination of the temporary BMPs that will be required to accomplish effective erosion 
prevention and sediment control. 
 
The Contractor shall be responsible for filing the KPDES permit Notice of Termination (NOT) with the Kentucky 
DOW and any local MS4 program that has jurisdiction.  The NOT shall be filed after the Engineer agrees that the 
project is stabilized or the project has been formally accepted. 
 
Payment:  Payment will be at the contract unit price for K.P.D.E.S Permit & Temporary Erosion Control: Lump 
Sum. 
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Special Note for 

Asphalt Milling and Texturing 
 
 
Do not begin milling on ramps until mainline paving has been completed. Begin paving operations on 
corresponding ramps immediately after adjacent ramp lengthening. If paving operations are not begun 
within this time period, liquidated damages will be assessed at the rate prescribed by Section 108.09 of 
the current Standard Specifications until such time as paving operations are begun. 
 
 
After asphalt millings are utilized in the other areas, as specified elsewhere in the contract, deliver 5,000 
tons to the following location: 
 
Henderson County Maintenance Lot – Intersection of US 41and Adams Lane. 
 
The remainder of the asphalt millings will become the property of the contractor. 
 
 
 
Notice to Contractor 
Transfer of millings to the state maintenance facilities is considered a part of the construction project, 
therefore truck operators are subject to receiving prevailing wages. 
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SPECIAL NOTE FOR LONGITUDINAL PAVEMENT JOINT ADHESIVE  

1.  DESCRIPTION. This specification covers the requirements and practices for applying an
asphalt adhesive material to the longitudinal joint of the surface course of an asphalt pavement. Apply 
the adhesive to the face of longitudinal joint between driving lanes for the first lane paved.  Then,
place and compact the adjacent lane against the treated face to produce a strong, durable, waterproof
longitudinal joint.  

2.  MATERIALS, EQUIPMENT, AND PERSONNEL.  

2.1 Joint Adhesive. Provide material conforming to Subsection 2.1.1 or 2.1.2.  

2.1.1  Provide an adhesive conforming to the following requirements:  

Ensure the temperature of the pavement joint adhesive is between 380 and 410 °F when the 
material is extruded in a 0.125-inch-thick band over the entire face of the longitudinal joint.  

2.1.2  Provide an adhesive conforming to the following requirements:  

1  Cold sample forced into molds at 325 º F. 
2  Field sample extruded into mold at application temperature.  

Ensure the temperature of the pavement joint adhesive is between 300 and 350 °F when the 
material is extruded in a 0.20 to 0.40-inch-thick band over the entire face of the longitudinal 
joint.  

 
Property Specification  Test Procedure  

Viscosity, 400 ° F (Pa·s)  4.0 – 10.0  ASTM D 3236  
Cone Penetration, 77 ° F  60 – 100  ASTM D 5329  
Flow, 140 ° F (mm)  5.0 max.  ASTM D 5329  
Resilience, 77 ° F (%)  30 min.  ASTM D 5329  
Ductility, 77 ° F (cm)  30.0 min.  ASTM D 113  
Ductility, 39 ° F (cm)  30.0 min.  ASTM D 113  
Tensile Adhesion, 77 ° F (%)  500 min.  ASTM D 5329  
Softening Point, ° F  171 min.  AASHTO T 53  
Asphalt Compatibility  Pass  ASTM D 5329  

 
Property  Specification  Test Procedure  
Softening Point1 ,°�F 176 min.  AASHTO T 53  
Cone Penetration2, 77 °�F 20-60  ASTM D 5329  
Flow1, 140 °�F (mm)  5.0 max.  ASTM D 5329  
Tensile Adhesion, 77 °�F (%) 500 min.  ASTM D 5329  
Asphalt Compatibility  Pass  ASTM D 5329  
Resilience2, 77 °�F (%)  30 min.  ASTM D 5329  
Slump Test1, 300 ° F (mm)  2.0 max.  ASTM D 2202  
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2.2. Equipment.  

2.2.1 Melter Kettle.  Provide an oil-jacketed, double-boiler, melter kettle equipped with any 
needed agitation and recirculating systems.  

2.2.2 Applicator System.  Provide a pressure-feed-wand applicator system with an applicator 
shoe attached.  

2.3 Personnel. Ensure a technical representative from the manufacturer of the pavement joint
adhesive is present during the initial construction activities and available upon the request of
the Engineer.  

3.  CONSTRUCTION.  

3.1 Surface Preparation.  Prior to the application of the pavement joint adhesive, ensure the 
face of the longitudinal joint is thoroughly dry and free from dust or any other debris that 
would inhibit adhesion.  Clean the joint face by the use of compressed air. Ensure this 
preparation process occurs shortly before application to prevent the return of debris on the 
joint face.  

3.2 Pavement Joint Adhesive Application.  Ensure the ambient temperature is a minimum of 
40 

o 

F during the application of the pavement joint adhesive.  Prior to applying the adhesive, 
demonstrate competence in applying the adhesive according to this note to the satisfaction of 
the Engineer.  Heat the adhesive in the melter kettle to the specified temperature range. Pump 
the adhesive from the melter kettle through the wand onto the vertical face of the cold joint.  
Apply the adhesive in a continuous band over the entire face of the longitudinal joint.  Do not 
use excessive material in either thickness or location. Ensure the edge of the extruded adhesive 
material is flush with the surface of the pavement.  Then, place and compact the adjacent lane 
against the joint face.  Remove any excessive material extruded from the joint after 
compaction (a small line of material may remain).  

3.3 Pavement Joint Adhesive Certification.  Furnish the joint adhesive’s certification to the 
Engineer stating the material conforms to all requirements herein prior to use.  

3.4 Sampling and Testing.  The Department will require a random sample of pavement joint 
adhesive from each manufacturer’s lot of material.  Extrude two 5 lb. samples of the heated 
material and forward the sample to the Division of Materials for testing. Reynolds oven bags, 
turkey size, placed inside small cardboard boxes or cement cylinder molds have been found 
suitable.  Ensure the product temperature is 400°F or below at the time of sampling.  

4.  MEASUREMENT. The Department will measure the quantity of Pavement Joint Adhesive in 
linear feet.  The Department will not measure for payment any extra materials, labor, methods,

HENDERSON - HOPKINS - WEBSTER COUNTIES
121GR14D019-NHPP

Contract ID:  141028
Page 155 of 335



 
   

equipment, or construction techniques used to satisfy the requirements of this note.  The
Department will not measure for payment any trial applications of Pavement Joint Adhesive,
the cleaning of the joint face, or furnishing and placing the adhesive.  The Department will 
consider all such items incidental to the Pavement Joint Adhesive.  

5.  PAYMENT. The Department will pay for the Pavement Joint Adhesive at the Contract unit
bid price and apply an adjustment for each manufacturer’s lot of material based on the degree of 
compliance as defined in the following schedule.  When a sample fails on two or more tests, the
Department may add the deductions, but the total deduction will not exceed 100 percent.   

CODE             PAY ITEM              PAY UNIT
20071EC         Joint Adhesive          Linear Feet 

 

              Pavement Joint Adhesive Price Adjustment Schedule
                           Test  Specification 100% 

Pay  90% Pay 80% Pay  50% Pay 0% Pay 

Joint Adhesive Referenced in Subsection 2.1.1  

Viscosity, 400 º F (Pa•s) ASTM D 3236  4.0-10.0 3.5-10.5 3.0-3.4 
10.6-11.0  

2.5-2.9 
11.1-11.5  

2.0-2.4 
11.6-12.0  

� 1.9  
� 12.1  

Cone Penetration, 77 º F ASTM D 5329  60-100 57-103 54-56 
104-106  

51-53 
107-109  

48-50  
110-112  

� 47 
 � 113  

Flow, 140 º F (mm) ASTM D 5329  � 5.0  � 5.5  5.6-6.0  6.1-6.5  6.6-7.0  � 7.1  

Resilience, 77 º F (%) ASTM D 5329  � 30  � 28  26-27  24-25  22-23  � 21  

Tensile Adhesion, 77 º F (%) ASTM D 5329  � 500  � 490  480-489  470-479  460-469  � 459  

Softening Point, º F AASHTO T 53  � 171  � 169  166-168  163-165  160-162  � 159  

Ductility, 77 º F (cm) ASTM D 113  � 30.0  � 29.0  28.0-28.9  27.0-27.9  26.0-26.9  � 25.9  

Ductility, 39 º F (cm)  ASTM D 113  � 30.0  � 29.0  28.0-28.9  27.0-27.9  26.0-26.9  � 25.9  

                                                           Joint Adhesive Referenced in Subsection 2.1.2  

Flow, 140 º F (mm) ASTM D 5329 � 5 5.1-5.2 5.3-5.4 5.5-5.6 5.7-5.8 � 5.9 

Resilience, 77 º F (%) ASTM D 5329 � 30 29 28-27 26-25 24-23 � 22 

Softening Point, º F AASHTO T 53 � 176 � 174 171-173 168-170 165-167 � 164 

Cone Penetration, 77 º �F ASTM D 5329 20-60 18-62 16-17 
63-64 

14-15 
65-66 

12-13 67-
68 

� 11 
� 69 

Tensile Adhesion, 77 º F (%) ASTM D 5329 � 500 � 490 480-489 470-479 460-469 � 459 

Slump Test, 300 º F (mm) ASTM D 2202 � 2.0 � 2.5 2.6-3.0 3.1-3.5 3.6-4.0 � 4.1 

Asphalt Compatibility, ASTM D 5329 Pass      
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SPECIAL NOTE FOR MATERIAL TRANSFER VEHICLE (MTV) 
 
 
Provide and use a MTV in accordance with Sections 403.03.05 and 403.03.10. In accordance with 
Section 403.03.05 Section A, a MTV will be required on the all the ramps. 
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Special Note for Contract Time 
And Liquidated Damages

In addition to the liquidated damages as specified in section 108.09 of the 2012 Edition of the Standard 
Specifications for Road and Bridge Construction, the following liquidated damages will be also assessed 
for failure to meet the following: 

Dig-Outs
MP 46.435
5 working days per direction per lane 

MP 51.941 
5 working days Northbound per lane; 10 working days Southbound per lane 

MP 72.346 
10 working days per lane 

MP 73.256 
10 working days per lane 

For all Bridge Dig-Outs working days will commence once the concrete barrier wall has been installed 
and until removed for Phase I. Working days for Phase II will commence once the existing asphalt has 
started to be removed and continues until the top asphalt base course has been placed and reopened to 
traffic. A rate of $5,000 per day will be charged for each day or partial day beyond the allowed working 
days.

KY 138 Ramps:
Failure to complete within the specified time period will result in liquidated damages at a rate of 
$1,000/hour.

Latex Overlay-Deer Creek Bridge

The contractor will have 10 working days to complete Phase I of the overlay and an additional 10 
working days to complete Phase II of the overlay. 

Working Days will commence once the barrier wall has been placed and continues until the bridge is 
reopened to traffic. 

Failure to complete within the specified time period will result in liquidated damages at a rate of 
$5,000/day.

Latex Overlay-Access Road Big Rivers RR 
.
The contractor will have 10 working days to complete Phase I of the overlay and an additional 10 
working days to complete Phase II of the overlay. 

Working Days will commence once the barrier wall has been placed and continue until the bridge is 
reopened to traffic. 

Failure to complete within the specified time period will result in liquidated damages at a rate of 
$5,000/day.
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Special Note for Lane Closures 
 
The contract phasing is set up in order to minimize the duration of lane closures by completing all work 
in a specific area when practical. Once a lane closure is set up, the contractor should work continuously 
in that area until that work is completed. If a lane closure has been in place for greater than three days 
and no work on the agreed controlling item is completed within the lane closure, the contractor will be 
charged $1/ft/day liquidated damages in addition to the liquidated damages as specified elsewhere in the 
contract.  
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Special Note for Asphalt Pavement Reinforcement 

A stress relief layer will be required to be placed on existing concrete pavement/asphalt pavement 
interface prior to overlay where shown on the details or as directed by the Engineer.  The relief layer 
should be placed continuous per the manufacturer’s specification.  The Contractor will furnish Glasgrid 
8501, Glasgrid 8511 or Mirafi PGM-G100/100.  Refer to Special Note 11I for construction, 
measurement and payment specifications.  Surface preparation and tack coat application rate(s) shall 
follow Special Note 11I or the manufacturer’s specification.  
 
 
Code  Pay Item     Pay Unit 
00110  Geogrid Reinforcement for Asphalt  Square Yard  
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Special Note for Clearing and Grubbing 
 
Contrary to Section 202 of the standard specifications, no direct payment will be made for clearing and 
grubbing and this work will be incidental to the other items of work. Clearing of the entire right-of-way 
is not to be performed and only the area necessary to complete the project as detailed in the plans  and 
cross sections is to be completed.  
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General Note 444 
Asphalt Pavement Ride Quality 

 
Pavement Rideability Requirements, in accordance with Section 410 of the Standard Specifications, 
Current Edition, shall apply on this project.  Category A shall apply. 
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General Note 447 
Compaction of Asphalt Mixtures 

 

 
Will accept the compaction of asphalt mixtures furnished for the driving lanes and ramps at one inch or 
greater on this project by option A according to subsections 402 and 403 of the Standard Specifications, 
Current Edition.  Use joint cores as described in subsection 402.03.02 for surface mixtures only.  Will 
accept the compaction of all other asphalt mixtures by option B. 
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CAP�Note�

KY�2171�Bridge�Widening�

�

The�contractor�will�be�required�to�contact:�

Atmos�Energy�

Contact�Name:�Kenny�Nash�

Office:�270�685�8050�

Cell:�270�316�1571�

Mr.�Nash�shall�be�contacted�a�minimum�of�two�weeks�prior�to�beginning�work.�

The�contractor�will�be�required�to�place�metal�plates�or�mats�whenever�crossing�the�existing�gas�
line�with�equipment�to�avoid�rutting.�At�the�completion�of�the�work,�the�contractor�will�be�required�to�
dress�and�seed�any�disturbed�areas.�

The�contractor�will�be�required�to�have�the�vibration�monitored�by�the�gas�company�to�assure�
the�vibrations�are�within�acceptable�limits�established�by�the�gas�company.��The�contractor�will�utilize�
alternative�methods�of�construction�such�as�reduced�pile�hammer�or�pre�drilling�in�accordance�with�
Section�604.03.05�in�order�to�fall�within�acceptable�vibration�limits.�Also,�the�contractor�must�maintain�a�
minimum�6.5�ft�clearance�from�the�gas�line�for�all�construction�activities.�

Costs�of�the�method�of�construction,�metal�plates�or�mats,�dressing�and�seeding�will�be�
incidental�to�the�bridge�items.�

��
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Special�Note�for�Bridge�over�Railroad�
�

Special�care�shall�be�taken�to�ensure�no�impact�to�the�railroad�under�the�bridge.��All�work�and�
equipment�must�be�contained�above�the�bottom�of�the�existing�deck�and�between�the�existing�
edge�barrier�walls.��Extreme�care�should�be�taken�to�ensure�that�nothing�falls�onto�the�railroad�
right�of�way�below�the�bridge.��At�no�point�shall�the�Contractor�enter�the�railroad’s�right�of�way.�
�
In�the�case�that�anything�happens�to�fall�onto�railroad�right�of�way,�please�immediately�call�the�
emergency�contact�listed�below.��When�referring�to�the�bridge�location,�be�sure�to�mention�the�
DOT�number�and�railroad�mile�post.��Any�costs�associated�with�such�an�incident,�including�but�
not�limited�to�removal�of�the�obstruction�and/or�repairs�to�the�railroad�facilities�shall�be�the�
responsibility�of�the�Contractor.�
�
�
�
Bridge:�051B00062L&R��
Station��
CSX�Transportation,�Inc.�
DOT�#�345�378M�
Railroad�mile�post:�0HH�301.32�
Emergency�contact:�1�800�232�0144�
�
�
�
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Special Note for Bridge over Railroad 
 

Special care shall be taken to ensure no impact to the railroad under the bridge.  All work and 
equipment must be contained above the bottom of the existing deck and between the existing 
edge barrier walls.  Extreme care should be taken to ensure that nothing falls onto the railroad 
right of way below the bridge.  At no point shall the Contractor enter the railroad’s right of way. 
 
In the case that anything happens to fall onto railroad right of way, please immediately call the 
emergency contact listed below.  When referring to the bridge location, be sure to mention the 
DOT number and railroad mile post.  Any costs associated with such an incident, including but 
not limited to removal of the obstruction and/or repairs to the railroad facilities shall be the 
responsibility of the Contractor. 
 
 
 
Bridge: 051B00062L&R  
Milepoint 65.393  
CSX Transportation, Inc. 
DOT # 345 378M 
Railroad mile post: 0HH 301.32 
Emergency contact: 1‐800‐232‐0144 
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Special Note For:
Erosion Prevention and Sediment Control 

NH 0021 (031) 
WESTERN KENTUCKY PARKWAY (I-69) 

MP 0.00 TO MP 31.58 
ITEM NO. 2-2057

  

The Contractor shall be responsible for filing the Kentucky Pollution Discharge Elimination System 
(KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division of Water (DOW) and any 
KPDES local Municipal Separate Storm Sewer System (MS4) program that has jurisdiction. The NOI 
shall name the contractor as the Facility Operator and include the KYTC Contract ID Number (CID) for 
reference. 

  
The Contractor shall perform all temporary erosion/sediment control functions including: providing a 
Best Management Practice (BMP) Plan, conducting required inspections, modifying the BMP plan 
documents as construction progresses and documenting the installation and maintenance of BMPs in 
conformance with the KPDES KYR10 permit dated ----------- or a permit re-issued to replace the KYR10 
permit. This work shall be conducted in conformance with the requirements of Section 213 of KYTC 
2008 Department of Highways, Standard Specifications for Road and Bridge Construction.

Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as needed to verify 
compliance with Section 213 of KYTC 2008 Department of Highways, Standard Specifications for Road 
and Bridge Construction. The Engineer’s inspections shall be performed a minimum of once per month 
and within seven days after a storm of ½ inch or greater. Copies of the Engineer’s inspections shall not be 
provided to the contractor unless improvements to the BMP’s are required. The contractor shall initiate 
corrective action within 24 hours of any reported deficiency and complete the work within 5 days.  The 
Engineer shall use Form TC 63-61 A for this report. Inspections performed by the Engineer do not 
relieve the Contractor of any responsibility for compliance with the KPDES permit.

Contrary to Section 213.05, bid items for temporary BMPs will not be listed and will be replaced with 
one lump sum item for the services. Payment will be pro-rated based on the Project Schedule as submitted 
by the Contractor and as agreed to by the Engineer.

The contractor shall be responsible for applying “good engineering practices” as required by the KPDES 
permit. The contractor may use any temporary BMPs with the approval of the KYTC Engineer.  

The contractor shall provide the Engineer copies of all documents required by the KPDES permit at the 
time they are prepared.

The contractor shall be responsible for the examination of the soils to be encountered and make his own 
independent determination of the temporary BMPs that will be required to accomplish effective erosion 
prevention and sediment control.

The Contractor shall be responsible for filing the KPDES permit Notice of Termination (NOT) with the 
Kentucky DOW and any local MS4 program that has jurisdiction.  The NOT shall be filed after the 
Engineer agrees that the project is stabilized or the project has been formally accepted.
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 days prior to commencement of any bridge demolition or renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL
SPECIAL NOTES FOR UTILITY CLEARANCE

IMPACT ON CONSTRUCTION

I-69 (Hopkins, Webster, Henderson)
Item Nos. 2-232 and 2-235

KY 2171 Bridge replacement

The following is a list of utility companies involved on this project. Contractor is advised 
to use caution and call BUD prior to beginning work.

Atmos Energy:  The contractor will be required to contact: Atmos Energy 
Contact Name: Kenny Nash Office: 270-685-8050 Cell: 270-316-1571. Mr. Nash shall be 
contacted a minimum of two weeks prior to beginning work.

The contractor will be required to place metal plates or mats whenever crossing 
the existing gas line with equipment to avoid rutting. At the completion of the work, the 
contractor will be required to dress and seed any disturbed areas.

The contractor will be required to have the vibration monitored by the gas 
company to assure the vibrations are within acceptable limits established by the gas 
company.  The contractor will utilize alternative methods of construction such as reduced 
pile hammer or pre-drilling in accordance with Section 604.03.05 in order to fall within 
acceptable vibration limits. Also, the contractor must maintain a minimum 6.5 ft 
clearance from the gas line for all construction activities.

Costs of the method of construction, metal plates or mats, dressing and seeding 
will be incidental to the bridge items.

PROTECTION OF UTILITIES

The location of utilities provided in the contract documents has been furnished by the 
facility owners and/or by reviewing record drawings and may not be accurate.  It will be 
the roadway contractor’s responsibility to locate utilities before excavating by calling the 
various utility owners and by examining any supplemental information supplied by the 
cabinet. If necessary, the roadway contractor shall determine the exact location and 
elevation of utilities by hand digging to expose utilities before excavating in the area of a 
utility. The cost of repair and any other associated costs for any damage to utilities caused 
by the roadway contractor’s operations shall be borne by the roadway contractor.

The contractor is advised to contact the BUD one-call system at 1-800-752-6007 at least 
two working days prior to excavating.  Contractor should be aware that owners of 
underground facilities are not required to be members of the BUD one-call system. It 
may be necessary for the contractor to contact the County Court Clerk to determine what 
utility companies have facilities in the project area.
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KyTC BMP Plan for Project PCN ## - ####

KPDES BMP Plan  Page 1 of 14

Kentucky Transportation Cabinet

Highway District 2

And

__________________(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10

Best Management Practices (BMP) plan

Groundwater protection plan

For Highway Construction Activities

For

Spot Safety Improvements on the WKP

Project No.: NH 0021 (031)
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KyTC BMP Plan for Project PCN ## - ####

KPDES BMP Plan  Page 2 of 14

Project information  
 Note – (1) = Design    (2) = Construction  (3) = Contractor

1. Owner – Kentucky Transportation Cabinet, District 3

2. Resident Engineer: (2)

3. Contractor name: (2)

Address: (2)

Phone number: (2)
Contact: (2)
Contractors agent responsible for compliance with the KPDES 

permit requirements (3):

4. Project Control Number (2)

5. Route (Address) Western Kentucky Parkway MP 0.0 to MP 31.58

 

6. County (project mid-point) Lyon, Caldwell and Hopkins

7. Project start date (date work will begin): (2)

8. Projected completion date: (2)

HENDERSON - HOPKINS - WEBSTER COUNTIES
121GR14D019-NHPP

Contract ID:  141028
Page 264 of 335



KyTC BMP Plan for Project PCN ## - ####

KPDES BMP Plan  Page 3 of 14

A. Site description:

1. Nature of Construction Activity (from letting project description) Bridge 
Retrofit, Accel Lane Extension, Slide Repair, Guardrail, Safety Inlets  

2. Order of major soil disturbing activities (2) and (3)

3. Projected volume of material to be moved  73,800 cy

4. Estimate of total project area (acres)  22.00 AC.

5. Estimate of area to be disturbed (acres) 17.75 AC.

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information.(1)

7. Data describing existing soil condition : CL  

8. Data describing existing discharge water quality (if any) (1) & (2)

9. Receiving water name N/A

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11.Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3)
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B. Sediment and Erosion Control Measures:

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans.

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.  
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed.

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate:

Ø Construction Access – This is the first land-disturbing activity. As 
soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation.

Ø At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.
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Ø Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.

• Leaving areas undisturbed when possible.
• Silt basins to provide silt volume for large areas.
• Silt Traps Type A for small areas.
• Silt Traps Type C in front of existing and drop inlets which 

are to be saved
• Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed.
• Brush and/or other barriers to slow and/or divert runoff.
• Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered.
• Temporary Mulch for areas which are not feasible for the

fore mentioned types of protections.
• Non-standard or innovative methods.

Ø Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:

• Silt Traps Type B in ditches and/or drainways as they are 
completed

• Silt Traps Type C in front of pipes after they are placed
• Channel Lining
• Erosion Control Blanket
• Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more.
• Non-standard or innovative methods

Ø Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include:

• Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place.

• Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place.

• Additional Channel Lining and/or Erosion Control Blanket.
• Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days.
• Special BMP’s such as Karst Policy

Ø Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. 
Probably changes include:

• Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades.
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• Permanent Seeding and Protection
• Placing Sod
• Planting trees and/or shrubs where they are included in the 

project
Ø BMP’s including Storm Water Management Devices such as 

velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed
are  :    (1)  

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Resident Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements.

4. Spill Prevention

The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff.

Ø Good Housekeeping:
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The following good housekeeping practices will be followed onsite during the 
construction project.

• An effort will be made to store only enough product required to do the 
job

• All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure

• Products will be kept in their original containers with the original 
manufacturer’s label

• Substances will not be mixed with one another unless recommended 
by the manufacturer

• Whenever possible, all of the product will be used up before disposing 
of the container

• Manufacturers’ recommendations for proper use and disposal will be 
followed

• The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite

Ø Hazardous Products:

These practices will be used to reduce the risks associated with any and all 
hazardous materials.

• Products will be kept in original containers unless they are not 
resealable

• Original labels and material safety data sheets (MSDS) will be 
reviewed and retained

• Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials

• If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

Ø Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112.
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This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger. 

Ø Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

Ø Paints:

All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations.

Ø Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water

Ø Spill Control Practices

In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup:

• Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies.

• Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.

• All spills will be cleaned up immediately after discovery.
• The spill area will be kept well ventilated and personnel will wear 

appropriate protective clothing to prevent injury from contract with a 
hazardous substance.
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• Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law.

• The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup. 

• Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition. 

• Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies.

• Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. (1)

F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls:
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Ø All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more.

Ø Inspections will be conducted by individuals that have received KyTC 
Grade Level II training or other qualification as prescribed by the 
cabinet that includes instruction concerning sediment and erosion 
control.

Ø Inspection reports will be written, signed, dated, and kept on file.
Ø Areas at final grade will be seeded and mulched within 14 days.
Ø Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area.

Ø All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported.

Ø Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence.

Ø Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts.

Ø Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 70 percent of the design 
capacity and at the end of the job.

Ø Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed.

Ø Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.

Ø All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non – Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include:

Ø Water from water line flushings.
Ø Water form cleaning concrete trucks and equipment.
Ø Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred).

HENDERSON - HOPKINS - WEBSTER COUNTIES
121GR14D019-NHPP

Contract ID:  141028
Page 272 of 335



KyTC BMP Plan for Project PCN ## - ####

KPDES BMP Plan  Page 11 of 14

Ø Uncontaminated groundwater and rain water (from dewatering during 
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR 
5:037. 

Ø Contractors statement: (3)

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project:

_____ 2. (e) land treatment or land disposal of a pollutant;

_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site);

_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant;

_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location;

_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots);

_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition);

Or, check the following only if there are no qualifying activities

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2
that require the preparation and implementation of a groundwater protection plan.
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The contractor is responsible for the preparation of a plan that addresses the 

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan:

(a) General information about this project is covered in the Project 
information;

(b) Activities that require a groundwater protection plan have been 
identified above;

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures.

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity;

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer.

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections

(g) Certification (see signature page.) 
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan. 

The following certification applies to all parties that are signatory to this BMP plan:

I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed __________________title______________,   _____________________
 Typed or printed name2  signature

(3) Signed __________________title______________,   _____________________
 Typed or printed name1  signature

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued.
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows:

Subcontractor 

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification.

Signed __________________title______________,   _____________________
 Typed or printed name1  signature

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.  Reference the Project Control Number (PCN) and KPDES 
number when one has been issued.
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0010 00078
CRUSHED AGGREGATE SIZE NO 2 - USED AROUND
PERF PIPE HEADWALLS          40.00 TON

0020 00110 GEOGRID REINFORCEMENT FOR ASPH         107.00 SQYD
0030 01000 PERFORATED PIPE-4 IN       3,000.00 LF
0040 01010 NON-PERFORATED PIPE-4 IN         840.00 LF
0050 01020 PERF PIPE HEADWALL TY 1-4 IN          20.00 EACH
0060 01024 PERF PIPE HEADWALL TY 2-4 IN          12.00 EACH
0070 01028 PERF PIPE HEADWALL TY 3-4 IN          10.00 EACH
0080 01740 CORED HOLE DRAINAGE BOX CON-4 IN          10.00 EACH
0090 01897 ASPHALT WEDGE CURB         835.00 LF
0100 01904 REMOVE CURB         835.00 LF

0110 01982
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
WHITE          27.00 EACH

0120 01983
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
YELLOW           5.00 EACH

0130 01984 DELINEATOR FOR BARRIER - WHITE          32.00 EACH
0140 01985 DELINEATOR FOR BARRIER - YELLOW         144.00 EACH
0150 02003 RELOCATE TEMP CONC BARRIER         640.00 LF
0160 02200 ROADWAY EXCAVATION         753.00 CUYD
0170 02235 BACKFILLING UNDERCUT       1,284.00 CUYD
0180 02237 DITCHING       2,000.00 LF
0190 02363 GUARDRAIL CONNECTOR TO BRIDGE END TY A           4.00 EACH
0200 02369 GUARDRAIL END TREATMENT TYPE 2A           1.00 EACH
0210 02381 REMOVE GUARDRAIL       1,537.50 LF
0220 02387 GUARDRAIL CONNECTOR TO BRIDGE END TY A-1           3.00 EACH
0230 02483 CHANNEL LINING CLASS II         600.00 TON
0240 02484 CHANNEL LINING CLASS III       1,000.00 TON
0250 02562 TEMPORARY SIGNS       1,500.00 SQFT
0260 02598 FABRIC-GEOTEXTILE TYPE III       9,000.00 SQYD
0270 02599 FABRIC-GEOTEXTILE TYPE IV       2,600.00 SQYD
0280 02650 MAINTAIN & CONTROL TRAFFIC           1.00 LS
0290 02671 PORTABLE CHANGEABLE MESSAGE SIGN           2.00 EACH
0300 02676 MOBILIZATION FOR MILL & TEXT           1.00 LS
0310 02696 SHOULDER RUMBLE STRIPS-SAWED      74,600.00 LF
0320 02726 STAKING           1.00 LS
0330 02775 ARROW PANEL           2.00 EACH
0340 02898 RELOCATE CRASH CUSHION           2.00 EACH
0350 03171 CONCRETE BARRIER WALL TYPE 9T       2,880.00 LF
0360 03240 BASE FAILURE REPAIR       1,056.00 SQYD
0370 03262 CLEAN PIPE STRUCTURE          24.00 EACH
0380 05950 EROSION CONTROL BLANKET       2,500.00 SQYD
0390 06427 TRENCHING         835.00 LF
0400 06511 PAVE STRIPING-TEMP PAINT-6 IN     160,000.00 LF
0410 06550 PAVE STRIPING-TEMP REM TAPE-W       4,000.00 LF

121GR14D019-NHPPCONTRACT ID: 141028 DE051006914R1

EDWARD T. BREATHITT PARKWAY(PW 9004) I-69 CORRIDOR IMPROVEMENTS BETWEEN MP 65.305 AND MP
73.400 TO MEET INTERSTATE STANDARDS. ASPHALT REHAB INTERSTATE/PARKWAY.
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0420 06551 PAVE STRIPING-TEMP REM TAPE-Y       4,000.00 LF
0430 06592 PAVEMENT MARKER TYPE V-B W/R         668.00 EACH
0440 08903 CRASH CUSHION TY VI CLASS BT TL3           4.00 EACH
0450 10020NS FUEL ADJUSTMENT      24,380.00 DOLL
0460 10030NS ASPHALT ADJUSTMENT      61,236.00 DOLL
0470 20071EC JOINT ADHESIVE     171,606.00 LF
0480 20411ED LAW ENFORCEMENT OFFICER         600.00 HOUR
0490 21802EN G/R STEEL W BEAM-S FACE (7 FT POST)       1,587.50 LF
0500 23143ED KPDES PERMIT AND TEMP EROSION CONTROL           1.00 LS
0510 23496EC MEDIAN CROSSOVER REMOVAL           1.00 EACH
0520 24148EC SPECIAL SLOPE PROTECTION         398.00 SQYD
0530 24189ER DURABLE WATERBORNE MARKING-6 IN W      81,545.00 LF
0540 24190ER DURABLE WATERBORNE MARKING-6 IN Y      67,425.00 LF
0550 24381EC G/R STEEL W BEAM-S FACE (NESTED)          50.00 LF
0560 00001 DGA BASE       1,329.00 TON
0570 00100 ASPHALT SEAL AGGREGATE          10.00 TON
0580 00103 ASPHALT SEAL COAT           2.00 TON
0590 00194 LEVELING & WEDGING PG76-22         400.00 TON
0600 00217 CL4 ASPH BASE 1.00D PG64-22       2,823.00 TON
0610 00219 CL4 ASPH BASE 1.00D PG76-22       1,533.00 TON
0620 00335 CL4 ASPH SURF 0.50A PG76-22      12,837.00 TON
0630 02091 REMOVE PAVEMENT       8,444.00 SQYD
0640 02677 ASPHALT PAVE MILLING & TEXTURING      13,379.00 TON
0650 00461 CULVERT PIPE-15 IN          28.00 LF
0660 00462 CULVERT PIPE-18 IN          32.00 LF
0670 01202 PIPE CULVERT HEADWALL-15 IN           3.00 EACH
0680 01204 PIPE CULVERT HEADWALL-18 IN           3.00 EACH
0690 01310 REMOVE PIPE          50.00 LF
0700 02625 REMOVE HEADWALL           6.00 EACH
0710 02110 PARTIAL DEPTH PATCHING          37.00 CUFT
0720 02998 MASONRY COATING         663.00 SQYD
0730 03299 ARMORED EDGE FOR CONCRETE         152.00 LF
0740 08504 EPOXY SAND SLURRY         162.00 SQYD
0750 08526 CONC CLASS M FULL DEPTH PATCH           3.50 CUYD
0760 08534 CONCRETE OVERLAY-LATEX          62.90 CUYD
0770 08549 BLAST CLEANING       1,668.00 SQYD
0780 08551 MACHINE PREP OF SLAB       1,509.00 SQYD
0790 23032EN BRIDGE BARRIER RETROFIT         819.00 LF
0800 02568 MOBILIZATION           1.00 LS
0810 02569 DEMOBILIZATION           1.00 LS

Project
Line No Bid Code DESCRIPTION Quantity Unit
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MATERIAL SUMMARY
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Line No Bid Code DESCRIPTION Quantity Unit

0010 00078 CRUSHED AGGREGATE SIZE NO 2          52.00 TON
0020 00110 GEOGRID REINFORCEMENT FOR ASPH         214.00 SQYD
0030 01000 PERFORATED PIPE-4 IN       7,349.00 LF
0040 01010 NON-PERFORATED PIPE-4 IN       1,120.00 LF
0050 01020 PERF PIPE HEADWALL TY 1-4 IN          14.00 EACH
0060 01024 PERF PIPE HEADWALL TY 2-4 IN           9.00 EACH
0070 01028 PERF PIPE HEADWALL TY 3-4 IN          29.00 EACH
0080 01480 CURB BOX INLET TYPE B           2.00 EACH
0090 01691 FLUME INLET TYPE 2           2.00 EACH
0100 01740 CORED HOLE DRAINAGE BOX CON-4 IN          10.00 EACH
0110 01825 ISLAND CURB AND GUTTER          50.00 LF
0120 01897 ASPHALT WEDGE CURB       1,300.00 LF
0130 01903 REMOVE CONCRETE ROLL CURB          58.00 LF
0140 01904 REMOVE CURB       1,125.00 LF

0150 01982
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
WHITE         123.00 EACH

0160 01983
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
YELLOW          20.00 EACH

0170 01984 DELINEATOR FOR BARRIER - WHITE          19.00 EACH
0180 01985 DELINEATOR FOR BARRIER - YELLOW         140.00 EACH
0190 02200 ROADWAY EXCAVATION      20,971.00 CUYD
0200 02230 EMBANKMENT IN PLACE      23,004.00 CUYD
0210 02235 BACKFILLING UNDERCUT       1,733.00 CUYD
0220 02237 DITCHING       5,000.00 LF
0230 02363 GUARDRAIL CONNECTOR TO BRIDGE END TY A           5.00 EACH
0240 02367 GUARDRAIL END TREATMENT TYPE 1           1.00 EACH
0250 02369 GUARDRAIL END TREATMENT TYPE 2A           1.00 EACH
0260 02381 REMOVE GUARDRAIL       9,412.50 LF
0270 02387 GUARDRAIL CONNECTOR TO BRIDGE END TY A-1           2.00 EACH
0280 02391 GUARDRAIL END TREATMENT TYPE 4A           1.00 EACH
0290 02483 CHANNEL LINING CLASS II         960.00 TON
0300 02484 CHANNEL LINING CLASS III       1,200.00 TON
0310 02562 TEMPORARY SIGNS       1,500.00 SQFT
0320 02587 HOOK BOLT WITH EXPAN ANCHOR       1,403.00 EACH
0330 02598 FABRIC-GEOTEXTILE TYPE III      10,800.00 SQYD
0340 02599 FABRIC-GEOTEXTILE TYPE IV       2,600.00 SQYD
0350 02650 MAINTAIN & CONTROL TRAFFIC           1.00 LS
0360 02671 PORTABLE CHANGEABLE MESSAGE SIGN           4.00 EACH
0370 02696 SHOULDER RUMBLE STRIPS-SAWED      26,167.00 LF
0380 02726 STAKING           1.00 LS
0390 02775 ARROW PANEL           6.00 EACH
0400 03171 CONCRETE BARRIER WALL TYPE 9T       3,180.00 LF
0410 03245 JOINT MILLING       7,100.00 LF
0420 03260 CLEAN ROADWAY DRAINS          29.00 EACH
0430 03262 CLEAN PIPE STRUCTURE          31.00 EACH
0440 05950 EROSION CONTROL BLANKET      24,100.00 SQYD
0450 05953 TEMP SEEDING AND PROTECTION      21,600.00 SQYD
0460 06511 PAVE STRIPING-TEMP PAINT-6 IN     242,721.00 LF
0470 06550 PAVE STRIPING-TEMP REM TAPE-W      10,800.00 LF
0480 06551 PAVE STRIPING-TEMP REM TAPE-Y      10,800.00 LF
0490 06569 PAVE MARKING-THERMO CROSS-HATCH          60.00 SQFT
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0500 08903 CRASH CUSHION TY VI CLASS BT TL3           5.00 EACH
0510 10020NS FUEL ADJUSTMENT      16,152.00 DOLL
0520 10030NS ASPHALT ADJUSTMENT      40,570.00 DOLL
0530 20071EC JOINT ADHESIVE      10,200.00 LF
0540 20210EN COHESIVE PILE CORE         120.00 CUYD
0550 20411ED LAW ENFORCEMENT OFFICER         500.00 HOUR
0560 21802EN G/R STEEL W BEAM-S FACE (7 FT POST)       9,675.00 LF
0570 23143ED KPDES PERMIT AND TEMP EROSION CONTROL           1.00 LS
0580 23496EC MEDIAN CROSSOVER REMOVAL           1.00 EACH
0590 24148EC SPECIAL SLOPE PROTECTION       5,474.00 SQYD
0600 24189ER DURABLE WATERBORNE MARKING-6 IN W      16,358.00 LF
0610 24190ER DURABLE WATERBORNE MARKING-6 IN Y       5,660.00 LF
0620 24191ER DURABLE WATERBORNE MARKING-12 IN W       1,700.00 LF
0630 24381EC G/R STEEL W BEAM-S FACE (NESTED)         162.50 LF
0640 00001 DGA BASE       6,164.00 TON
0650 00018 DRAINAGE BLANKET-TYPE II-ASPH         231.00 TON
0660 00100 ASPHALT SEAL AGGREGATE         173.00 TON
0670 00103 ASPHALT SEAL COAT          22.00 TON
0680 00214 CL3 ASPH BASE 1.00D PG64-22 - FOR TRENCH CAP         202.00 TON
0690 00214 CL3 ASPH BASE 1.00D PG64-22       1,463.00 TON
0700 00217 CL4 ASPH BASE 1.00D PG64-22       3,393.00 TON
0710 00219 CL4 ASPH BASE 1.00D PG76-22       2,352.00 TON
0720 00312 CL3 ASPH SURF 0.50D PG64-22         487.00 TON
0730 00335 CL4 ASPH SURF 0.50A PG76-22       2,892.00 TON
0740 02064 PCC BASE-9 IN       2,615.00 SQYD
0750 02091 REMOVE PAVEMENT       8,023.00 SQYD
0760 02676 MOBILIZATION FOR MILL & TEXT           1.00 LS
0770 02677 ASPHALT PAVE MILLING & TEXTURING       2,090.00 TON
0780 00461 CULVERT PIPE-15 IN          20.00 LF
0790 00462 CULVERT PIPE-18 IN          24.00 LF
0800 00464 CULVERT PIPE-24 IN          12.00 LF
0810 01202 PIPE CULVERT HEADWALL-15 IN           3.00 EACH
0820 01204 PIPE CULVERT HEADWALL-18 IN           4.00 EACH
0830 01310 REMOVE PIPE          36.00 LF
0840 01451 S & F BOX INLET-OUTLET-24 IN           2.00 EACH
0850 02625 REMOVE HEADWALL           9.00 EACH
0860 01643 JUNCTION BOX-24 IN           3.00 EACH
0870 02231 STRUCTURE GRANULAR BACKFILL          90.00 CUYD
0880 02998 MASONRY COATING         662.00 SQYD
0890 03299 ARMORED EDGE FOR CONCRETE          35.00 LF
0900 04797 CONDUIT-3 IN         295.00 LF
0910 08001 STRUCTURE EXCAVATION-COMMON         131.00 CUYD
0920 08019 CYCLOPEAN STONE RIP RAP         195.00 TON
0930 08033 TEST PILES         234.00 LF
0940 08046 PILES-STEEL HP12X53         392.00 LF
0950 08094 PILE POINTS-12 IN          20.00 EACH
0960 08100 CONCRETE-CLASS A         102.20 CUYD
0970 08104 CONCRETE-CLASS AA         139.60 CUYD
0980 08150 STEEL REINFORCEMENT      16,050.00 LB
0990 08151 STEEL REINFORCEMENT-EPOXY COATED      31,444.00 LB
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1000 08305 REMOVE REINF CONCRETE           1.00 LS
1010 08633 PRECAST PC I BEAM TYPE 3         524.00 LF
1020 21532ED RAIL SYSTEM TYPE III         265.00 LF
1030 24675ED REMOVE & CONSTRUCT CONC BARRIER          50.00 LF
1040 02998 MASONRY COATING         636.00 SQYD
1050 23032EN BRIDGE BARRIER RETROFIT         785.00 LF
1060 04701 POLE 40 FT MTG HT          10.00 EACH
1070 04722 BRACKET 8 FT          10.00 EACH
1080 04740 POLE BASE          10.00 EACH
1090 04750 TRANSFORMER BASE          10.00 EACH
1100 04770 HPS LUMINAIRE          10.00 EACH
1110 04780 FUSED CONNECTOR KIT          26.00 EACH
1120 04793 CONDUIT-1 1/4 IN       2,325.00 LF
1130 04820 TRENCHING AND BACKFILLING       2,050.00 LF
1140 04832 WIRE-NO. 12         650.00 LF
1150 04834 WIRE-NO. 6       1,350.00 LF
1160 04835 WIRE-NO. 4       6,000.00 LF
1170 04940 REMOVE LIGHTING           1.00 LS
1180 20391NS835 ELECTRICAL JUNCTION BOX TYPE A           2.00 EACH
1190 02568 MOBILIZATION           1.00 LS
1200 02569 DEMOBILIZATION           1.00 LS

1210 02742
TRAINEE PAYMENT REIMBURSEMENT - 1
ARTICULATING TRUCK DRIVER       1,400.00 HOUR

Project
Line No Bid Code DESCRIPTION Quantity Unit

0010 00001 DGA BASE       2,866.00 TON
0020 00100 ASPHALT SEAL AGGREGATE         345.00 TON
0030 00103 ASPHALT SEAL COAT          43.00 TON
0040 00214 CL3 ASPH BASE 1.00D PG64-22         215.00 TON
0050 00078 CRUSHED AGGREGATE SIZE NO 2          10.00 TON
0060 01010 NON-PERFORATED PIPE-4 IN         360.00 LF
0070 01020 PERF PIPE HEADWALL TY 1-4 IN          23.00 EACH
0080 01024 PERF PIPE HEADWALL TY 2-4 IN           6.00 EACH
0090 01028 PERF PIPE HEADWALL TY 3-4 IN           6.00 EACH
0100 01740 CORED HOLE DRAINAGE BOX CON-4 IN          10.00 EACH
0110 01897 ASPHALT WEDGE CURB       1,990.00 LF
0120 01904 REMOVE CURB       1,990.00 LF

0130 01982
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
WHITE         374.00 EACH

0140 01983
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
YELLOW          20.00 EACH

0150 01984 DELINEATOR FOR BARRIER - WHITE          50.00 EACH

121GR14D019-NHPPCONTRACT ID: 141028 DE117006914R1

EDWARD T. BREATHITT PW (9004) I-69 CORRIDOR IMPROVEMENT BETWEEN MP 55.003 AND MP 63.305 TO
MEET INTERSTATE STANDARDS. ASPHALT REHAB INTERSTATE/PARKWAY, A DISTANCE OF 11 MILES.
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0160 01985 DELINEATOR FOR BARRIER - YELLOW          50.00 EACH
0170 02003 RELOCATE TEMP CONC BARRIER       1,000.00 LF
0180 02223 GRANULAR EMBANKMENT      22,523.00 CUYD
0190 02237 DITCHING       5,000.00 LF
0200 02363 GUARDRAIL CONNECTOR TO BRIDGE END TY A          16.00 EACH
0210 02367 GUARDRAIL END TREATMENT TYPE 1           8.00 EACH
0220 02369 GUARDRAIL END TREATMENT TYPE 2A          11.00 EACH
0230 02381 REMOVE GUARDRAIL      21,937.50 LF
0240 02387 GUARDRAIL CONNECTOR TO BRIDGE END TY A-1          13.00 EACH
0250 02562 TEMPORARY SIGNS       1,500.00 SQFT
0260 02599 FABRIC-GEOTEXTILE TYPE IV       5,539.00 SQYD
0270 02650 MAINTAIN & CONTROL TRAFFIC           1.00 LS
0280 02671 PORTABLE CHANGEABLE MESSAGE SIGN           2.00 EACH
0290 02726 STAKING           1.00 LS
0300 02775 ARROW PANEL           2.00 EACH
0310 02898 RELOCATE CRASH CUSHION           2.00 EACH
0320 03171 CONCRETE BARRIER WALL TYPE 9T       1,000.00 LF
0330 03240 BASE FAILURE REPAIR         975.00 SQYD
0340 05950 EROSION CONTROL BLANKET      12,667.00 SQYD
0350 06427 TRENCHING       1,990.00 LF
0360 06550 PAVE STRIPING-TEMP REM TAPE-W       4,320.00 LF
0370 06551 PAVE STRIPING-TEMP REM TAPE-Y       4,320.00 LF
0380 08903 CRASH CUSHION TY VI CLASS BT TL3           2.00 EACH
0390 10020NS FUEL ADJUSTMENT         335.00 DOLL
0400 10030NS ASPHALT ADJUSTMENT         841.00 DOLL
0410 20411ED LAW ENFORCEMENT OFFICER         500.00 HOUR
0420 21802EN G/R STEEL W BEAM-S FACE (7 FT POST)      21,700.00 LF
0430 23143ED KPDES PERMIT AND TEMP EROSION CONTROL           1.00 LS
0440 23496EC MEDIAN CROSSOVER REMOVAL           1.00 EACH
0450 24148EC SPECIAL SLOPE PROTECTION         911.00 SQYD
0460 24189ER DURABLE WATERBORNE MARKING-6 IN W       6,250.00 LF
0470 24190ER DURABLE WATERBORNE MARKING-6 IN Y       5,000.00 LF
0480 24381EC G/R STEEL W BEAM-S FACE (NESTED)         600.00 LF
0490 00461 CULVERT PIPE-15 IN          44.00 LF
0500 00462 CULVERT PIPE-18 IN         104.00 LF
0510 00464 CULVERT PIPE-24 IN          76.00 LF
0520 00466 CULVERT PIPE-30 IN          28.00 LF
0530 00468 CULVERT PIPE-36 IN           8.00 LF
0540 00469 CULVERT PIPE-42 IN           4.00 LF
0550 00496 CULVERT PIPE-36 IN EQUIV          16.00 LF
0560 01202 PIPE CULVERT HEADWALL-15 IN           5.00 EACH
0570 01204 PIPE CULVERT HEADWALL-18 IN          16.00 EACH
0580 01208 PIPE CULVERT HEADWALL-24 IN           2.00 EACH
0590 01213 PIPE CULVERT HEADWALL-36 IN EQUIV           1.00 EACH
0600 01214 PIPE CULVERT HEADWALL-42 IN           1.00 EACH
0610 01310 REMOVE PIPE         192.00 LF
0620 01451 S & F BOX INLET-OUTLET-24 IN           4.00 EACH
0630 01452 S & F BOX INLET-OUTLET-30 IN           4.00 EACH
0640 01453 S & F BOX INLET-OUTLET-36 IN           1.00 EACH
0650 01633 RECONSTRUCT MEDIAN BOX INLET          38.00 EACH
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0660 01691 FLUME INLET TYPE 2           6.00 EACH
0670 02483 CHANNEL LINING CLASS II       1,480.00 TON
0680 02484 CHANNEL LINING CLASS III       2,000.00 TON
0690 02625 REMOVE HEADWALL          44.00 EACH
0700 03262 CLEAN PIPE STRUCTURE          24.00 EACH
0710 02998 MASONRY COATING         600.00 SQYD
0720 23032EN BRIDGE BARRIER RETROFIT         740.00 LF
0730 02110 PARTIAL DEPTH PATCHING          59.00 CUFT
0740 02998 MASONRY COATING       1,261.00 SQYD
0750 08504 EPOXY SAND SLURRY         326.00 SQYD
0760 08510 REM EPOXY BIT FOREIGN OVERLAY       2,421.00 SQYD
0770 08526 CONC CLASS M FULL DEPTH PATCH           5.50 CUYD
0780 08534 CONCRETE OVERLAY-LATEX         100.90 CUYD
0790 08549 BLAST CLEANING       2,744.00 SQYD
0800 23032EN BRIDGE BARRIER RETROFIT       1,557.00 LF
0810 02998 MASONRY COATING         609.00 SQYD
0820 23032EN BRIDGE BARRIER RETROFIT         752.00 LF
0830 02998 MASONRY COATING         912.00 SQYD
0840 23032EN BRIDGE BARRIER RETROFIT       1,126.00 LF
0850 02568 MOBILIZATION           1.00 LS
0860 02569 DEMOBILIZATION           1.00 LS
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2012 with the 2012 Revision. 
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SSupplemental Specifications to the
Standard Specifications for  Road and Br idge Construction, 2012 Edition

Effective with the January 24, 2014 Letting

1

Subsection: 108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:                                                                                              

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:      
Crushed Aggregate                                                                                          
     Used for Stabilization of Unsuitable Materials
     Used for Embankment Stabilization

Subsection: 110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:                   

Perform all work and operations necessary to accomplish final clean-up as specified in the first 
paragraph of Subsection 105.12;

Subsection: 112.03.12 Project Traffic Coordinator (PTC).
Revision: Replace the last paragraph of this subsection with the following:                                                   

Ensure the designated PTC has sufficient skill and experience to properly perform the task 
assigned and has successfully completed the qualification courses.

Subsection: 112.04.18 Diversions (By-Pass Detours).
Revision: Insert the following sentence after the 2nd sentence of this subsection.                                            

The Department will not measure temporary drainage structures for payment when the contract 
documents provide the required drainage opening that must be maintained with the diversion. 
The temporary drainage structures shall be incidental to the construction of the diversion. If the 
contract documents fail to provide the required drainage opening needed for the diversion, the 
cost of the temporary drainage structure will be handled as extra work in accordance with 
section 109.04. 

Subsection: 201.03.01 Contractor Staking.
Revision: Replace the first paragraph with the following:  Perform all necessary surveying under the 

general supervision of a Professional Engineer or Land Surveyor licensed  in the 
Commonwealth of Kentucky.

Subsection: 201.04.01 Contractor Staking.
Revision: Replace the last sentence of the paragraph with the following:  Complete the general layout of 

the project under the supervision of a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 206.04.01 Embankment-in-Place.
Revision: Replace the fourth paragraph with the following:  The Department will not measure suitable 

excavation included in the original plans that is disposed of for payment and will consider it 
incidental to Embankment-in-Place.

Subsection: 208.02.01 Cement.
Revision: Replace paragraph with the following:                                                                                              

Select Type I or Type II cement conforming to Section 801. Use the same type cement 
throughout the work.

Revision:
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SSupplemental Specifications to the
Standard Specifications for  Road and Br idge Construction, 2012 Edition

Effective with the January 24, 2014 Letting

2

Subsection: 208.03.06 Curing and Protection.
Revision: Replace the fourth paragraph with the following:                                                                         

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has cured 
for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A curing day 
consists of a continuous 24-hour period in which the ambient air temperature does not fall below 
40 degrees Fahrenheit. Curing days will not be calculated consecutively, but must total seven (7) 
, 24-hour days with the ambient air temperature remaining at or above 40 degrees Fahrenheit 
before traffic or equipment will be allowed to traverse the stabilized subgrade.  The Department 
may allow a shortened curing period when the Contractor requests. The Contractor shall give the 
Department at least 3 day notice of the request for a shortened curing period. The Department 
will require a minimum of 3 curing days after final compaction.  The Contractor shall furnish 
cores to the treated depth of the roadbed at 500 feet intervals for each lane when a shortened 
curing time is requested. The Department will test cores using an unconfined compression test.  
Roadbed cores must achieve a minimum strength requirement of 80 psi.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace paragraph nine with the following:                                                                                      

At no expense to the Department, repair any damage to the subgrade caused by freezing. 
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Revision: Revise Seed Mix Type I to the mixture shown below:                                                               

50% Kentucky 31 Tall Fescue (Festuca arundinacea)                                                                       
35% Hard Fescue (Festuca (Festuca longifolia)                                                                                 
10% Ryegrass, Perennial (Lolium perenne)                                                                                       
5% White Dutch Clover (Trifolium repens)

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 2)
Revision: Replace the paragraph with the following:                                                                             

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7.  Apply seed 
mix Type II at a minimum application rate of 100 pounds per acre.  If adjacent to a golf course 
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 3)
Revision: Replace the paragraph with the following:                                                                            

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 12.  
Apply seed mix Type III at a minimum application rate of 100 pounds per acre.  If adjacent to 
crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Delete the first sentence of the section.
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Standard Specifications for  Road and Br idge Construction, 2012 Edition

Effective with the January 24, 2014 Letting

3

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Replace the second and third sentence of the section with the following:                                         

Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of 
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural 
limestone to the seedbed when the Engineer determines it is needed. When required, place 
agricultural limestone at a rate of 3 tons per acre.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Top Dressing.
Revision: Change the title of part to D) Fertilizer.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Replace the first paragraph with the following:                                                                                 

Apply fertilizer at the beginning of the seeding operation and after vegetation is established. Use 
fertilizer delivered to the project in bags or bulk.  Apply initial fertilizer to all areas prior to the 
seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-10 
fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000 
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application.  Reapply 
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional 
cost to the Department.  Re-establish any vegetation severely damaged or destroyed because of 
an excessive application of fertilizer at no cost to the Department.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Delete the second paragraph.
Subsection: 212.04.04 Agricultural Limestone.
Revision: Replace the entire section with the following:                                                                                   

The Department will measure the quantity of agricultural limestone in tons.
Subsection: 212.04.05 Fertilizer.
Revision: Replace the entire section with the following:                                                                                   

The Department will measure fertilizer used in the seeding or sodding operations for payment. 
The Department will measure the quantity by tons.                                                                           

Subsection: 212.05 PAYMENT.
Revision: Delete the following item code:                                                                                                         

Code Pay Item Pay Unit                                                                         
05966         Topdressing Fertilizer                Ton

Subsection: 212.05 PAYMENT.
Revision: Add the following pay items:                                                                                                             

Code Pay Item Pay Unit                                                                                
05963       Initial Fertilizer                      Ton                                                                                     
05964       20-10-10 Fertilizer                Ton                                                                                      
05992       Agricultural Limestone          Ton
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Subsection: 213.03.02 Progress Requirements.
Revision: Replace the last sentence of the third paragraph with the following:                                              

Additionally, the Department will apply a penalty equal to the liquidated damages when all 
aspects of the work are not coordinated in an acceptable manner within 7 calendar days after 
written notification.

Subsection: 213.03.05 Temporary Control Measures.
Part: E) Temporary Seeding and Protection.
Revision: Delete the second sentence of the first paragraph.
Subsection: 304.02.01 Physical Properties.
Table: Required Geogrid Properties
Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: B) Sampling.
Revision: Replace the second sentence with the following:                                                                          

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet.  The Department will 
randomly determine when to obtain the verification samples required in Subsections 402.03.03 
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 3) VMA.
Revision: Add the following paragraph below Number 3) VMA:                                                                

Retain the AV/VMA specimens and one additional corresponding Gmm sample for 5 working 
days for mixture verification testing by the Department.  For Specialty Mixtures, retain a 
mixture sample for 5 working days for mixture verification testing by the Department.  When 
the Department's test results do not verify that the Contractor's quality control test results are 
within the acceptable tolerances according to Subsection 402.03.03, retain the samples and 
specimens from the affected sublot(s) for the duration of the project.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities. 
Number: 4) Density.
Revision: Replace the second sentence of the Option A paragraph with the following:                                 

Perform coring by the end of the following work day.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 5) Gradation.
Revision: Delete the second paragraph.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: H) Unsatisfactory Work.
Number: 1) Based on Lab Data.
Revision: Replace the second paragraph with the following:                                                                       

When the Engineer determines that safety concerns or other considerations prohibit an 
immediate shutdown, continue work and the Department will make an evaluation of 
acceptability according to Subsection 402.03.05.
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Subsection: 402.03.03 Verification.
Revision: Replace the first paragraph with the following:                                                                       

402.03.03 Mixture Verification.  For volumetric properties, the Department will perform a 
minimum of one verification test for AC, AV, and VMA according to the corresponding 
procedures as given in Subsection 402.03.02.  The Department will randomly determine when to 
obtain the verification sample using the Asphalt Mixture Sample Random Tonnage Generator.  
For specialty mixtures, the Department will perform one AC and one gradation determination 
per lot according to the corresponding procedures as given in Subsection 402.03.02.  However, 
Department personnel will not perform AC determinations according to KM 64-405.  The 
Contractor will obtain a quality control sample at the same time the Department obtains the 
mixture verification sample and perform testing according to the procedures given in Subsection 
402.03.02.  If the Contractor's quality control sample is verified by the Department's test results 
within the tolerances provided below, the Contractor's sample will serve as the quality control 
sample for the affected sublot.  The Department may perform the mixture verification test on the 
Contractor's equipment or on the Department's equipment.

Subsection: 402.03.03 Verification.
Part: A) Evaluation of Sublot(s) Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the paired t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the first paragraph with the following:                                             

When differences between test results are not within the tolerances listed below, the Department 
will resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the F -test or t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.

Subsection: 402.03.03 Verification.
Part: C) Test Data Patterns.
Revision: Replace the second sentence with the following:                                                                         

When patterns indicate substantial differences between the verified and non-verified sublots, the 
Department will perform further comparative testing according to subsection 402.03.05.
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Subsection: 402.03 CONSTRUCTION.
Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.  

For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the 
Department will obtain an additional verification sample at random using the Asphalt Mixture 
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and 
Department’s laboratory testing equipment and technicians.  The Department will obtain a 
mixture sample of at least 150 lb at the asphalt mixing plant according to KM 64-425 and split it 
according to AASHTO R 47.  The Department will retain one split portion of the sample and 
provide the other portion to the Contractor.  At a later time convenient to both parties, the 
Department and Contractor will simultaneously reheat the sample to the specified compaction 
temperature and test the mixture for AV and VMA using separate laboratory equipment 
according to the corresponding procedures given in Subsection 402.03.02.  The Department will 
evaluate the differences in test results between the two laboratories.  When the difference 
between the results for AV or VMA is not within ± 2.0 percent, the Department will investigate 
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.04 Dispute Resolution.
Revision: Change the subsection number to 402.03.05.
Subsection: 402.05 PAYMENT.
Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures
Table: AC
Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to ±0.6.
Subsection: 403.02.10 Material Transfer Vehicle (MTV).
Revision: Replace the first sentence with the following:                                                                                   

In addition to the equipment specified above, provide a MTV with the following minimum 
characteristics:

Subsection: 412.02.09 Material Transfer Vehicle (MTV).
Revision: Replace the paragraph with the following:                                                                                        

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.          
Subsection: 412.03.07 Placement and Compaction.
Revision: Replace the first paragraph with the following:                                                                            

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on ramps 
and/or shoulders unless specified in the contract. When the Engineer determines the use of the 
MTV is not practical for a portion of the project, the Engineer may waive its requirement for 
that portion of pavement by a letter documenting the waiver.

Subsection: 412.04 MEASUREMENT.
Revision: Add the following subsection:                                                                                                           

412.04.03. Material Transfer Vehicle (MTV).  The Department will not measure the MTV for 
payment and will consider its use incidental to the asphalt mixture.
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Subsection: 501.03.19 Surface Tolerances and Testing Surface.
Part: B) Ride Quality.
Revision: Add the following to the end of the first paragraph:                                                                          

The Department will specify if the ride quality requirements are Category A or Category B when 
ride quality is specified in the Contract. Category B ride quality requirements shall apply when 
the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: 603.03.06 Cofferdams.
Revision: Replace the seventh sentence of paragraph one with the following:                                                 

Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Subsection: 605.03.04 Tack Welding.
Revision: Insert the subsection and the following:                                                                                       

605.03.04 Tack Welding. The Department does not allow tack welding.
Subsection: 606.03.17 Special Requirements for Latex Concrete Overlays.
Part: A) Existing Bridges and New Structures.
Number: 1) Prewetting and Grout-Bond Coat.
Revision: Add the following sentence to the last paragraph:  Do not apply a grout-bond coat on bridge 

decks prepared by hydrodemolition.
Subsection: 609.03 Construction.
Revision: Replace Subsection 609.03.01 with the following:                                                                            

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast 
concrete release the temporary erection supports under the bridge and swing the span free on its 
supports.                                                                                                                                             
609.03.01 B) Lift Loops.  Cut all lift loops flush with the top of the precast beam once the beam 
is placed in the final location and prior to placing steel reinforcement.  At locations where lift 
loops are cut, paint the top of the beam with galvanized or epoxy paint.

Subsection: 611.03.02 Precast Unit Construction.
Revision: Replace the first sentence of the subsection with the following:                                                       

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for 
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) with 
KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the following 
exceptions and additions:

Subsection: 613.03.01 Design.
Number: 2)
Revision: Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD 

Bridge Design Specifications"
Subsection: 615.06.02
Revision: Add the following sentence to the end of the subsection.                                                             

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled 
¾ inch.

Subsection: 615.06.03 Placement of Reinforcement in Precast 3-Sided Units.
Revision: Replace the reference of 6.6 in the section to 615.06.06.
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Subsection: 615.06.04 Placement of Reinforcement for Precast Endwalls.
Revision: Replace the reference of 6.7 in the section to 615.06.07.
Subsection: 615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.
Revision: Replace the subsection with the following:                                                                                  

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be 
tack welded together for assembly purposes.  For smooth welded wire fabric, the overlap shall 
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and 
AASHTO 2012 Bridge Design Guide Section 5.11.6.3.  For deformed welded wire fabric, the 
overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 
and AASHTO 2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric 
shall be measured between the outer most longitudinal wires of each fabric sheet.  For deformed 
billet-steel bars, the overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide 
Section 5.11.2.1. For splices other than tension splices, the overlap shall be a minimum of 12" 
for welded wire fabric or deformed billet-steel bars. The spacing center to center of the 
circumferential wires in a wire fabric sheet shall be no less than 2 inches and no more than 4 
inches. The spacing center to center of the longitudinal wires shall not be more than 8 inches.  
The spacing center to center of the longitudinal distribution steel for either line of reinforcing in 
the top slab shall be not more than 16 inches.

Subsection: 615.06.07 Laps, Welds, and Spacing for Precast Endwalls.
Revision: Replace the subsection with the following:                                                                                  

Splices in the reinforcement shall be made by lapping.  Laps may not be tack welded together 
for assembly purposes.  For smooth welded wire fabric, the overlap shall meet the requirements 
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design 
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the 
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 
Bridge Design Guide Section 5.11.6.2.  For deformed billet-steel bars, the overlap shall meet the 
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-to-
center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.

Subsection: 615.08.01 Type of Test Specimen.
Revision: Replace the subsection with the following:                                                                                 

Start-up slump, air content, unit weight, and temperature tests will be performed each day on the 
first batch of concrete.  Acceptable start-up results are required for production of the first unit.  
After the first unit has been established, random acceptance testing is performed daily for each 
50 yd3 (or fraction thereof).  In addition to the slump, air content, unit weight, and temperature 
tests, a minimum of one set of cylinders shall be required each time plastic property testing is 
performed.

Subsection: 615.08.02 Compression Testing.
Revision: Delete the second sentence.
Subsection: 615.08.04 Acceptability of Core Tests.

Delete the entire subsection.
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Subsection: 615.12 Inspection.
Revision: Add the following sentences to the end of the subsection:    Units will arrive at jobsite with the 

"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the 
production facility. Units shall be inspected upon arrival for any evidence of damage resulting 
from transport to the jobsite.

Subsection: 716.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 716.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 716.03.02 Lighting Standard Installation.
Revision: Replace the second sentence with the following:                                                                               

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum 
of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Revision: Replace the third sentence with the following: Orient the transformer base so the door is 

positioned on the side away from on-coming traffic.
Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Number: 1) Breakaway Installation and Requirements.
Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12 of 

the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires, 
and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Revision: Replace the first sentence with the following: Install each high mast pole as noted on plans.
Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Number: 2) Concrete Base Installation
Revision: Modification of Chart and succeeding paragraphs within this section:
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(1): Shaft length is 22' for cohesive soil only.  For cohesionless soil, contact geotechnical branch 
for design.
(2): Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the 
approval of the Division of Traffic.
     If rock is encountered during drilling operations and confirmed by the engineer to be of 
sound quality, the shaft is only required to be further advanced into the rock by the length of 
rock socket shown in the table.  The total length of the shaft need not be longer than that of soil 
alone.  Both longitudinal rebar length and number of ties or spiral length shall be adjusted 
accordingly.  
     If a shorter depth is desired for the drilled shaft, the contractor shall provide, for the state's 
review and approval, a detailed column design with individual site specific soil and rock 
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of 
Kentucky.
     Spiral reinforcement may be substituted for ties.  If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit.  Subsurface conditions 
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker 
than those assumed.  Engineer shall consult with the geotechnical branch if such conditions are 
encountered.
     The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or 
compressible materials are present at the time of the concrete placement.  If the drilled hole 
contains standing water, the concrete shall be placed using a tremie to displace water.  
Continuous concrete flow will be required to insure full displacement of any water.
     The reinforcement and anchor bolts shall be adequately supported in the proper positions so 
no movement occurs during concrete placement.  Welding of anchor bolts to the reinforcing 
cage is unacceptable, templates shall be used.
    Exposed portions of the foundation shall be formed to create a smooth finished surface.  All 
forming shall be removed upon completion of foundation construction. 

Subsection: 716.03.03 Trenching.
Part: A) Trenching of Conduit for Highmast Ducted Cables.
Revision: Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain 

the Engineer's approval and maintain the required conduit depths coming into the junction 
boxes.  No payment for additional junction boxes for greater depths will be allowed.

Subsection: 716.03.03 Trenching.
Part: B) Trenching of Conduit for Non-Highmast Cables.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary for 

either situation listed previously, obtain the Engineer's approval and maintain the required 
conduit depths coming into the junction boxes.  No payment for additional junction boxes for 
greater depths will be allowed.

Subsection: 716.03.10 Junction Boxes.
Revision: Replace subsection title with the following: Electrical Junction Box.
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Subsection: 716.04.07 Pole with Secondary Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure mounting the cabinet to the pole, backfilling, restoration, any 
necessary hardware to anchor pole, or electrical inspection fees, and will consider them 
incidental to this item of work.  The Department will also not measure furnishing and installing 
electrical service conductors, specified conduits, meter base, transformer, service panel, fused 
cutout, fuses, lighting arrestors, photoelectrical control, circuit breaker, contactor, manual 
switch, ground rods, and ground wires and will consider them incidental to this item of work.

Subsection: 716.04.08 Lighting Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure constructing the concrete base, excavation, backfilling, restoration, 
any necessary anchors, or electrical inspection fees, and will consider them incidental to this 
item of work.  The Department will also not measure furnishing and installing electrical service 
conductors, specified conduits, meter base, transformer, service panel, fused cutout, fuses, 
lighting arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground 
rods, and ground wires and will consider them incidental to this item of work.

Subsection: 716.04.09 Luminaire.
Revision: Replace the first sentence with the following:                                                                                  

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: 716.04.10 Fused Connector Kits.
Revision: Replace the first sentence with the following:                                                                                  

The Department will measure the quantity as each individual unit furnished and installed.
Subsection: 716.04.13 Junction Box.
Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: 716.04.13 Junction Box.
Part: A) Junction Electrical.
Revision: Rename A) Junction Electrical to the following:  A) Electrical Junction Box.
Subsection: 716.04.14 Trenching and Backfilling.
Revision: Replace the second sentence with the following:                                                                         

The Department will not measure excavation, backfilling, underground utility warning tape (if 
required), the restoration of disturbed areas to original condition, and will consider them 
incidental to this item of work.

Subsection: 716.04.18 Remove Lighting.
Revision: Replace the paragraph with the following:                                                                                   

The Department will measure the quantity as a lump sum for the removal of lighting equipment.  
The Department will not measure the disposal of all equipment and materials off the project by 
the contractor.  The Department also will not measure the transportation of the materials and 
will consider them incidental to this item of work.
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Subsection: 716.04.20 Bore and Jack Conduit.
Revision: Replace the paragraph with the following: The Department will measure the quantity in linear 

feet.  This item shall include all work necessary for boring and installing conduit under an 
existing roadway. Construction methods shall be in accordance with Sections 706.03.02, 
paragraphs 1, 2, and 4.

Subsection: 716.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay 

Unit with the following:

Code Pay Item Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each

Subsection: 723.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 723.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 723.03.02 Poles and Bases Installation.
Revision: Replace the first sentence with the following:                                                                         

Regardless of the station and offset noted, locate all poles/bases behind the guardrail a minimum 
of four feet from the front face of the guardrail to the front face of the pole base.

Subsection: 723.03.02 Poles and Bases Installation.
Part: A) Steel Strain and Mastarm Poles Installation
Revision: Replace the second paragraph with the following: For concrete base installation, see Section 

716.03.02, B), 2), Paragraphs 2-7.  Drilled shaft depth shall be based on the soil conditions 
encountered during drilling and slope condition at the site.  Refer to the design chart below:

Subsection: 723.03.02 Poles and Bases Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the fourth sentence of the paragraph with the following:  For breakaway supports, 

conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for 
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 723.03.03 Trenching.
Part: A) Under Roadway.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary, 

obtain the Engineer's approval and maintain ether required conduit depths coming into the 
junction boxes.  No payment for additional junction boxes for greater depths will be allowed.

Subsection: 723.03.11 Wiring Installation.
Revision: Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of 

loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.
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Subsection: 723.03.12 Loop Installation.
Revision: Replace the fifth sentence with the following: Provide an extra two feet of loop wire and lead-in 

past the installed conduit in poles, pedestals, and junction boxes.
Subsection: 723.04.02 Junction Box.
Revision: Replace subsection title with the following: Electrical Junction Box Type.
Subsection: 723.04.03 Trenching and Backfilling.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, underground utility warning tape (if required), the restoration of disturbed areas to 
original condition, and will consider them incidental to this item of work.

Subsection: 723.04.10 Signal Pedestal.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, specified conduits, fittings, ground rod, ground wire, backfilling, 
restoring disturbed areas, or other necessary hardware and will consider them incidental to this 
item of work.

Subsection: 723.04.15 Loop Saw Slot and Fill.
Revision: Replace the second sentence with the following: The Department will not measure sawing, 

cleaning and filling induction loop saw slot, loop sealant, backer rod, and grout and will 
consider them incidental to this item of work.

Subsection: 723.04.16 Pedestrian Detector.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit furnished, installed and connected to pole/pedestal.  The Department will not 
measure installing R10-3e (with arrow) sign, furnishing and installing mounting hardware for 
sign and will consider them incidental to this item of work.

Subsection: 723.04.18 Signal Controller- Type 170.
Revision: Replace the second sentence with the following: The Department will not measure constructing 

the concrete base or mounting the cabinet to the pole, connecting the signal and detectors, 
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, or 
electrical inspection fees and will consider them incidental to this item of work.  The 
Department will also not measure furnishing and connecting the induction of loop amplifiers, 
pedestrian isolators, load switches, model 400 modem card; furnishing and installing electrical 
service conductors, specified conduits, anchors, meter base, fused cutout, fuses, ground rods, 
ground wires and will consider them incidental to this item of work.

Subsection: 723.04.20 Install Signal Controller - Type 170.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit installed.  The Department will not measure constructing the concrete base or 
mounting the cabinet to the pole, connecting the signal and detectors, and excavation, 
backfilling, restoration, any necessary pole mounting hardware, electric service, or electrical 
inspection fees and will consider them incidental to this item of work.  The Department will also 
not measure connecting the induction loop amplifiers, pedestrian, isolators, load switches, 
model 400 modem card; furnishing and installing electrical service conductors, specified 
conduits, anchors, meter base, fused cutout, fuses, ground rods, ground wires and will consider 
them incidental to this item of work.

HENDERSON - HOPKINS - WEBSTER COUNTIES
121GR14D019-NHPP

Contract ID:  141028
Page 298 of 335



SSupplemental Specifications to the
Standard Specifications for  Road and Br idge Construction, 2012 Edition

Effective with the January 24, 2014 Letting

14

Subsection: 723.04.22 Remove Signal Equipment.
Revision: Replace the paragraph with the following: The Department will measure the quantity as a lump 

sum removal of signal equipment.  The Department will not measure the return of control 
equipment and signal heads to the Department of Highways as directed by the District Traffic 
Engineer.  The Department also will not measure the transportation of materials of the disposal 
of all other equipment and materials off the project by the contractor and will consider them 
incidental to this item of work.

Subsection: 723.04.28 Install Pedestrian Detector Audible.
Revision: Replace the second sentence with the following: The Department will not measure installing 

sign R10-3e (with arrow) and will consider it incidental to this item of work.
Subsection: 723.04.29 Audible Pedestrian Detector.
Revision: Replace the second sentence with the following: The Department will not measure furnishing 

and installing the sign R10-3e (with arrow) and will consider it incidental to this item of work.
Subsection: 723.04.30 Bore and Jack Conduit.
Revision: Replace the paragraph with the following:  The Department will measure the quantity in linear 

feet. This item shall include all work necessary for boring and installing conduit under an 
existing roadway. Construction methods shall be in accordance with Sections 706.03.02, 
paragraphs 1, 2, and 4.

Subsection: 723.04.31 Install Pedestrian Detector.
Revision: Replace the paragraph with the following:  The Department will measure the quantity as each 

individual unit installed and connected to pole/pedestal.  The Department will not measure 
installing sign R 10-3e (with arrow) and will consider it incidental to this item of work.

Subsection: 723.04.32 Install Mast Arm Pole.
Revision: Replace the second sentence with the following: The Department will not measure arms, signal 

mounting brackets, anchor bolts, or any other necessary hardware and will consider them 
incidental to this item of work.

Subsection: 723.04.33 Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, anchor bolts, conduit, fittings, ground rod, ground wire, backfilling, 
restoration, or any other necessary hardware and will consider them incidental to this item of 
work.

Subsection: 723.04.36 Traffic Signal Pole Base.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

reinforcing steel, anchor bolts, specified conduits, ground rods, ground wires, backfilling, or 
restoration and will consider them incidental to this item of work.

Subsection: 723.04.37 Install Signal Pedestal.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire, 
backfilling, restoration, or any other necessary hardware and will consider them incidental to 
this item of work.
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Subsection: 723.04.38 Install Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

concrete, reinforcing steel, anchor bolts, specified conduits, fittings, ground rod, ground wire, 
backfilling, restoration, or any other necessary hardware and will consider them incidental to 
this item of work.

Subsection: 723.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835 and, 20392NS835 under Code, Pay Item, and Pay 

Unit with the following:

Code Pay Item Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each

Subsection: 813.04 Gray Iron Castings.
Revision: Replace the reference to "AASHTO M105" with "ASTM A48".
Subsection: 813.09.02 High Strength Steel Bolts, Nuts, and Washers.
Number: A) Bolts.
Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:                         

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as 
applicable.

Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Replace the first sentence of the fourth paragraph with the following:                                             

Use any of the species of wood for round or square posts covered under AWPA U1.
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Delete the second sentence of the fourth paragraph.

Subsection: 816.07.02 Wood Posts and Braces.
Revision: First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 816.07.02 Wood Posts and Braces.
Revision: Delete the second sentence of the first paragraph.
Subsection: 818.07 Preservative Treatment.
Revision: First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".
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Subsection: 834.14 LIGHTING POLES.
Revision: Replace the first sentence with the following: Lighting pole design shall be in accordance with 

loading and allowable stress requirements of the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims.

Subsection: 834.14.03 High Mast Poles.
Revision: *Remove the second and fourth sentence from the first paragraph.                                                  

*Replace the third paragraph with the following:  Provide calculations and drawings that are 
stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.                          
*Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 
595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield 
strength of 55 KSI.  Use tubes that are round or 16 sided with a four inch corner radius, have a 
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.  Circumferential 
welded tube butt splices and laminated tubes are not permitted.  Provide pole sections that are 
telescopically slip fit assembled in the field to facilitate inspection of interior surface welds and 
the protective coating.  The minimum length of the telescopic slip splices shall be 1.5 times the 
inside diameter of the exposed end of the female section.  Use longitudinal seam welds as 
commended in Section 5.15 of the AASHTO 2013 Specifications.  The thickness of the 
opening of the handhole shall not be less than the diameter of the bottom tube of the pole but 
needs to be at least 15 inches. The handhole frame width shall be 0.4 times the diameter of the 
bottom tube.                                                                                                                  Provide 
products that are hot-dip galvanized to the requirements of either ASTM A123 (fabricated 
products) or ASTM A 153 (hardware items).

Subsection: 834.16 ANCHOR BOLTS.
Revision: Insert the following sentence at the beginning of the paragraph:  The anchor bolt design shall 

follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
Subsection: 834.17.01 Conventional.
Revision: Add the following sentence after the second sentence: Provide a waterproof sticker mounted on 

the bottom of the housing that is legible from the ground and indicates the wattage of the fixture 
by providing the fist to numbers of the wattage.

Subsection: 834.21.01 Waterproof Enclosures.
Revision: *Add the following sentence in the second paragraph in the thirteenth sentence: Provide a 

cabinet door with a louvered air vent, Filter-retaining brackets and an easy clean metal filter.        
*Replace sentence sixteen with the following:  Use a 120-volt fixture and utilize a compact 
fluorescent or L.E.D. bulb (equivalent to 60 watt minimum).

Subsection: 835.07 Traffic Poles.
Revision: Replace the first sentence of the first paragraph with the following:  Pole diameter and wall 

thickness shall be calculated in accordance with the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims.      

HENDERSON - HOPKINS - WEBSTER COUNTIES
121GR14D019-NHPP

Contract ID:  141028
Page 301 of 335



SSupplemental Specifications to the
Standard Specifications for  Road and Br idge Construction, 2012 Edition

Effective with the January 24, 2014 Letting

17

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the fourth paragraph with the following: Ensure transverse plats 

have a thickness  2 inches.                                                                                                               
*Add the following sentence to the end of the fourth paragraph:  The bottom pole diameter shall 
not be less than 16.25 inches.

Subsection: 835.07 Traffic Poles.
Revision: Replace the second sentence of the fifth paragraph with the following:  For anchor bolt design, 

pole forces shall be positioned in such a manner to maximize the force on any individual anchor 
bolt regardless of the actual anchor bolt orientation with the pole.

Subsection: 835.07 Traffic Poles.
Revision: Replace the first and second sentence of the sixth paragraph with the following:                     The 

pole handhole shall be 25 inches by 6.5 inches.  The handhole cover shall be removable from the 
handhole frame. On the frame side opposite the hinge, provide a mechanism on the handhole 
cover/frame to place the Department's standard padlock as specified in Section 834.25.  The 
handhole frame shall have two stainless studs installed opposite the hinge to secure the handhole 
cover to the frame which includes providing stainless steel wing nuts and washers.  The 
handhole cover shall be manufactured from 0.25 inch thick galvanized steel (ASTM 153) and 
have a neoprene rubber gasket that is permanently secured to the handhole frame to insure 
weather-tight protection.  The hinge shall be manufactured from 7 gauge stainless steel to 
provide adjustability to insure a weather-tight fit for the cover.  The minimum clear distance 
between the transverse plate and the bottom opening of the handhole shall not be less than the 
diameter of the bottom tube but needs to be at least 12 inches.

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the last paragraph with the following:  Provide calculations and 

drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.                                                                                                                                           
*Replace the third sentence of the last paragraph with the following:  All tables referenced in 
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway 
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace the second sentence of the second paragraph with the following:                                       

The detailed analysis shall be certified by a Professional Engineer licensed in the 
Commonwealth of Kentucky.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace number 7. after the second paragraph with the following:  7. Fatigue calculations should 

be shown for all fatigue related connections.  Provide the corresponding detail, stress category 
and example from table 11.9.3.1-1.

Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace the second sentence of the fourth paragraph with the following:  The detailed analysis 

shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace number 7) after the fourth paragraph with the following:  7) Fatigue calculations should 

be shown for all fatigue related connections.  Provide the corresponding detail, stress category 
and example from table 11.9.3.1-1.

Subsection: 835.07.03 ANCHORS.
Revision: Add the following to the end of the paragraph:  There shall be two steel templates (one can be 

used for the headed part of the anchor bolt when designed in this manner) provided per pole. 
Templates shall be contained within a 26.5 inch diameter.  All templates shall be fully 
galvanized (ASTM A 153).

Subsection: 835.16.05 Optical Units.
Revision: Replace the 3rd paragraph with the following:                                                                                  

The list of certified products can be found on the following website:  http://www.intertek.com.
Subsection: 835.19.01 Pedestrian Detector Body.
Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum 

rectangular housing that is a compatible with the pedestrian detector.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO

NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1.  The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy).  The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2.  The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3.  If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individual because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.
4.  The contractor will send to each labor

union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advising the said labor union or workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment.  The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED:  12-3-92
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I. Application
II. Nondiscrimination of Employees (KRS  344)
III. Payment of Predetermined Minimum Wages
IV. Statements and Payrolls

I. APPLICATION

1.  These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract.  The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2.  The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3.  A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

II. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1.  The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy).  The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2.  The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3.  If the contractor is in control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4.  The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

III. PAYMENT OF PREDETERMINED MINIMUM
WAGES

1.  These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates.  The contractor
shall pay not less than those rates.

2.  The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places where it can be easily seen by the workers.

IV. STATEMENTS AND PAYROLLS

1.  All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages.  Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2.  The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3.  The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations.  The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may request an informal hearing.  The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation.  The contractor may submit
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records and information which will aid in determining the true
facts relating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as a result of an informal
hearing by the Division of Contract Procurement may request
a formal hearing.

4.  The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employee in
the local community for the full amount, without discount or
collection charges of any kind.  Where checks are used for
payments, the contractor shall make all necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5.  No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6.  No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidable loss or damage thereto.

7.  Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8.  Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9.  No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10.  No individual shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates.  The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11.  No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for all hours worked in excess of eight hours in any
calendar day or in excess of forty hours in such work-week.  A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate.  This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12.  Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or

mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13.  Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised   2-16-95

HENDERSON - HOPKINS - WEBSTER COUNTIES
121GR14D019-NHPP

Contract ID:  141028
Page 307 of 335



EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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General Decision Number: KY140102 04/18/2014  KY102

Superseded General Decision Number: KY20130102

State: Kentucky

Construction Type: Highway

Counties: Allen, Ballard, Butler, Caldwell, Calloway, 
Carlisle, Christian, Crittenden, Daviess, Edmonson, Fulton, 
Graves, Hancock, Henderson, Hickman, Hopkins, Livingston, 
Logan, Lyon, Marshall, McCracken, McLean, Muhlenberg, Ohio, 
Simpson, Todd, Trigg, Union, Warren and Webster Counties in 
Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Modification Number     Publication Date
0              01/03/2014
1              04/04/2014
2              04/18/2014

BRIN0004-002 06/01/2013

BALLARD, BUTLER, CALDWELL, CARLISLE, CRITTENDEN, DAVIESS,
EDMONSON, FULTON, GRAVES, HANCOCK, HENDERSON, HICKMAN,
HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN,
MUHLENBERG, OHIO, UNION, and WEBSTER COUNTIES

Rates          Fringes

BRICKLAYER  
Ballard, Caldwell, 
Carlisle, Crittenden, 
Fulton, Graves, Hickman, 
Livingston, Lyon, 
Marshall, and McCracken 
Counties....................$ 24.11            10.30
Butler, Edmonson, Hopkins, 
Muhlenberg, and Ohio 
Counties....................$ 24.61            10.22
Daviess, Hancock, 
Henderson, McLean, Union, 
and Webster Counties........$ 28.68            13.72

----------------------------------------------------------------
BRTN0004-005 05/01/2009

ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRIGG, and
WARREN COUNTIES

Rates          Fringes

Page 1 of 14

4/18/2014http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=2
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BRICKLAYER.......................$ 24.52             1.83
----------------------------------------------------------------
* CARP0357-002 04/01/2014

Rates          Fringes

CARPENTER........................$ 27.50            14.92
Diver............................$ 41.63            14.92
PILEDRIVERMAN....................$ 27.75            14.92
----------------------------------------------------------------
ELEC0369-006 05/29/2013

BUTLER, EDMONSON, LOGAN, TODD & WARREN COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 29.48            14.37
----------------------------------------------------------------
ELEC0429-001 02/01/2010

ALLEN & SIMPSON COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 21.85            10.35
----------------------------------------------------------------
ELEC0816-002 06/01/2013

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES,
HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 30.40       25.5%+5.60

Cable spicers receive $.25 per hour additional.
----------------------------------------------------------------
ELEC1701-003 06/01/2013

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO,
UNION & WEBSTER COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 30.03            13.72

Cable spicers receive $.25 per hour additional.
----------------------------------------------------------------
ELEC1925-002 06/01/2012

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton):

Rates          Fringes

CABLE SPLICER....................$ 25.00            10.27
ELECTRICIAN......................$ 25.00            10.43
----------------------------------------------------------------
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ENGI0181-017 07/01/2013

Rates          Fringes

Operating Engineer:  
GROUP 1.....................$ 28.00            13.90

 GROUP 2.....................$ 25.45            13.90
GROUP 3.....................$ 25.85            13.90
GROUP 4.....................$ 25.17            13.90

OPERATING ENGINEER CLASSIFICATIONS   

GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller;
Batcher Plant; Bituminous Paver; Bituminous Transfer
Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenching Machine; Dragline; Dredge Operator; Dredge
Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
Heavy Equipment Robotics Operator/Mechanic; High Lift;
Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
Engine (Two or More Drums); Horizontal Directional Drill
Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
Locomotive; Mechanic; Mechanically Operated Laser Screed;
Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
Push Dozer; Rock Spreader, attached to equipment; Rotary
Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
Telescoping Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel Mining Machines, including Moles, Shields or
similar types of Tunnel Mining Equipment

GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
Electric Vibrator; Compactor/Self-Propelled Compactor;
Elevator (One Drum or Buck Hoist); Elevator (When used to
Hoist Building Material); Finish Machine; Firemen & Hoist
(One Drum); Flexplane; Forklift (Regardless of Lift
Height); Form Grader; Joint Sealing Machine; Outboard Motor
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
Steer Machine with all Attachments; Switchman or Brakeman;
Throttle Valve Person; Tractair & Road Widening Trencher;
Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
Welding Machine; Well Points;& Whirley Oiler

GROUP 3 -All Off Road Material Handling Equipment, including
Articulating Dump Trucks; Greaser on Grease Facilities
servicing Heavy Equipment

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
Paving Joint Machine; Power Form Handling Equipment; Pump;
Roller (Earth); Steerman; Tamping Machine; Tractor (Under
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50 H.P.); & Vibrator

CRANES - with booms 150 ft. & Over (Including JIB), and where
the length of the boom in combination with the length of
the piling equals or exceeds 150 ft. - $1.00 above Group 1
rate

EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10% ABOVE BASIC WAGE RATE.  THIS DOES NOT APPLY TO OPEN CUT
WORK.

----------------------------------------------------------------
IRON0070-005 06/01/2013

BUTLER COUNTY (Eastern eighth, including the Townships of
Decker, Lee & Tilford);
EDMONSON COUNTY (Northern three-fourths, including the
Townships of Asphalt, Bee Spring, Brownsville, Grassland, Huff,
Kyrock, Lindseyville, Mammoth Cave, Ollie, Prosperity, Rhoda,
Sunfish &  Sweden)

Rates          Fringes

Ironworkers:  
Structural; Ornamental; 
Reinforcing; Precast 
Concrete Erectors...........$ 26.47            19.30

----------------------------------------------------------------
IRON0103-004 04/01/2013

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHIO, UNION &
WEBSTER COUNTIES
BUTLER COUNTY (Townships of Aberdeen, Bancock, Casey,
Dexterville, Dunbar, Elfie, Gilstrap, Huntsville, Logansport,
Monford, Morgantown, Provo, Rochester, South Hill & Welchs
Creek);
CALDWELL COUNTY (Northeastern third, including the Township of
Creswell);
CHRISTIAN COUNTY (Northern third, including the Townships of
Apex, Crofton, Kelly, Mannington & Wynns);
CRITTENDEN COUNTY (Northeastern half, including the Townships
of  Grove, Mattoon, Repton, Shady Grove & Tribune);
MUHLENBERG COUNTY (Townships of Bavier, Beech Creek Junction,
Benton, Brennen, Browder, Central City, Cleaton, Depoy,
Drakesboro, Eunis, Graham, Hillside, Luzerne, Lynn City,
Martwick, McNary, Millport, Moorman, Nelson, Paradise,
Powderly,  South Carrollton, Tarina & Weir)

Rates          Fringes

Ironworkers:.....................$ 27.82           16.555
----------------------------------------------------------------
IRON0492-003 05/01/2013

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTIES
BUTLER COUNTY (Southern third, including the Townships of
Boston, Berrys Lick, Dimple, Jetson, Quality, Sharer, Sugar
Grove & Woodbury);
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CHRISTIAN COUNTY (Eastern two-thirds, including the Townships
of Bennettstown, Casky, Herndon, Hopkinsville, Howell,
Masonville, Pembroke & Thompsonville);
EDMONSON COUNTY (Southern fourth, including the Townships of
Chalybeate & Rocky Hill);
MUHLENBERG COUNTY (Southern eighth, including the Townships of
Dunnior, Penrod & Rosewood)

Rates          Fringes

Ironworkers:.....................$ 23.84            10.96
----------------------------------------------------------------
IRON0782-006 05/01/2013

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES
CALDWELL COUNTY (Southwestern two-thirds, including the
Townships  of Cedar Bluff, Cider, Claxton, Cobb, Crowtown,
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond &
Princeton);
CHRISTIAN COUNTY (Western third, Excluding the Townships of
Apex, Crofton, Kelly, Mannington, Wynns, Bennettstown, Casky,
Herndon, Hopkinsville, Howell, Masonville, Pembroke &
Thompsonville);
CRITTENDEN COUNTY (Southwestern half, including the Townships
of  Crayne, Dycusburg, Frances, Marion, Mexico, Midway,
Sheridan & Told)

Rates          Fringes

Ironworkers:  
Projects with a total 
contract cost of 
$20,000,000.00 or above.....$ 26.46            19.91
All Other Work..............$ 24.95            18.65

----------------------------------------------------------------
LABO0189-005 07/01/2013

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL & MCCRACKEN COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 20.95            12.01
GROUP 2.....................$ 21.20            12.01
GROUP 3.....................$ 21.25            12.01
GROUP 4.....................$ 21.85            12.01

LABORER CLASSIFICATIONS   

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand   Digging & Hand Back Filling; Highway
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Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand   Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
LABO0189-006 07/01/2013

ALLEN, BUTLER, CALDWELL, CHRISTIAN, DAVIESS, EDMONSON, HANCOCK,
HOPKINS, LOGAN, MCLEAN, MUHLENBERG, OHIO, SIMPSON, TODD, TRIGG
& WARREN COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 21.96            11.00
GROUP 2.....................$ 22.21            11.00
GROUP 3.....................$ 22.26            11.00
GROUP 4.....................$ 22.86            11.00

LABORER CLASSIFICATIONS   

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand   Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
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Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand   Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
LABO0561-001 07/01/2013

CRITTENDEN, HENDERSON, UNION & WEBSTER COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 21.11            12.25
GROUP 2.....................$ 21.36            12.25
GROUP 3.....................$ 21.41            12.25
GROUP 4.....................$ 22.01            12.25

LABORER CLASSIFICATIONS   

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand   Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
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 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand   Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste

 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
PAIN0032-002 05/01/2013

BALLARD COUNTY

Rates          Fringes

Painters:  
Bridges.....................$ 30.56            15.18
All Other Work..............$ 28.26            15.18

Spray, Blast, Steam, High & Hazardous (Including Lead
Abatement) and All Epoxy - $1.00 Premium

----------------------------------------------------------------
PAIN0118-003 05/01/2010

EDMONSON COUNTY:

Rates          Fringes

Painters:  
Brush & Roller..............$ 18.50            10.30
Spray, Sandblast, Power 
Tools, Waterblast & Steam 
Cleaning....................$ 19.50            10.30

----------------------------------------------------------------
PAIN0156-006 04/01/2010

DAVIESS, HANCOCK, HENDERSON, MCLEAN, OHIO, UNION & WEBSTER
COUNTIES

Rates          Fringes

Painters:  
BRIDGES
GROUP 1....................$ 25.60            10.05
GROUP 2....................$ 25.85            10.05
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GROUP 3....................$ 26.60            10.05
GROUP 4....................$ 27.60            10.05

ALL OTHER WORK:
GROUP 1....................$ 25.60            11.30
GROUP 2....................$ 25.85            11.30
GROUP 3....................$ 26.60            11.30
GROUP 4....................$ 27.60            11.30

PAINTER CLASSIFICATIONS  

GROUP 1 - Brush & Roller  

GROUP 2 - Plasterers  

GROUP 3 - Spray; Sandblast; Power Tools; Waterblast;
Steamcleaning; Brush & Roller of Mastics, Creosotes, Kwinch
Koate & Coal Tar Epoxy

GROUP 4 - Spray of Mastics, Creosotes, Kwinch Koate & Coal
Tar  Epoxy

----------------------------------------------------------------
PAIN0456-003 07/01/2011

ALLEN, BUTLER, LOGAN, MUHLENBERG, SIMPSON, TODD & WARREN
COUNTIES:

Rates          Fringes

Painters:  
BRIDGES
Brush & Roller.............$ 22.55             9.65
Spray; Sandblast; Power 
Tools; Waterblast & Steam 
Cleaning...................$ 23.55             9.65

ALL OTHER WORK
Brush & Roller.............$ 17.55             9.65
Spray; Sandblast; Power 
Tools; Waterblast & Steam 
Cleaning...................$ 18.55             9.65

ALL OTHER WORK - HIGH TIME PAY
Over 35 feet (up to 100 feet) - $1.00 above base wage
100 feet and over - $2.00 above base wage

DURING SPRAY PAINTING AND SANDBLASTING OPERATIONS, POT
TENDERS SHALL RECEIVE THE SAME WAGE RATES AS THE SPRAY
PAINTER OR NOZZLE OPERATOR

----------------------------------------------------------------
PAIN0500-002 07/01/2013

CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, FULTON,
GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
& TRIGG COUNTIES:

Rates          Fringes

Page 9 of 14

4/18/2014http://www.wdol.gov/wdol/scafiles/davisbacon/KY102.dvb?v=2

HENDERSON - HOPKINS - WEBSTER COUNTIES
121GR14D019-NHPP

Contract ID:  141028
Page 317 of 335



Painters:  
Bridges.....................$ 25.80            11.95
All Other Work..............$ 19.55            11.95

Waterblasting units with 3500 PSI and above - $.50 premium
Spraypainting and all abrasive blasting - $1.00 premium
Work 40 ft. and above ground level - $1.00 premium

----------------------------------------------------------------
PLUM0184-002 07/01/2013

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
and TRIGG COUNTIES

Rates          Fringes

Plumber; Steamfitter.............$ 33.11            14.83
----------------------------------------------------------------
PLUM0502-004 08/01/2013

ALLEN, BUTLER, EDMONSON, SIMPSON & WARREN

Rates          Fringes

Plumber; Steamfitter.............$ 32.00            17.17
----------------------------------------------------------------
PLUM0633-002 08/01/2013

DAVIESS, HANCOCK, HENDERSON, HOPKINS, LOGAN, MCLEAN,
MUHLENBERG,  OHIO, TODD, UNION & WEBSTER COUNTIES:

Rates          Fringes

PLUMBER/PIPEFITTER...............$ 29.87            14.25
----------------------------------------------------------------
TEAM0089-003 03/30/2014

ALLEN, BUTLER, EDMONSON, LOGAN, SIMPSON & WARREN COUNTIES

Rates          Fringes

Truck drivers:  
Zone 1:
Group 1....................$ 19.58            17.83
Group 2....................$ 19.76            17.83
Group 3....................$ 19.84            17.83
Group 4....................$ 19.86            17.83

GROUP 1 - Greaser; Tire Changer   

GROUP 2 - Truck Mechanic; Single Axle Dump; Flat Bed; All
Terrain Vehicles when used to haul materials; Semi Trailer
or Pole Trailer when used to pull building materials and
equipment; Tandem Axle Dump; Driver of Distributors

GROUP 3 - Mixer All Types   
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GROUP 4 - Winch and A-Frame when used in transporting
materials; Ross Carrier; Fork Lift when used to transport
building materials; Driver on Pavement Breaker; Euclid and
Other Heavy Earth Moving Equipment; Low Boy; Articulator
Cat; Five Axle Vehicle

----------------------------------------------------------------
TEAM0215-003 03/31/2013

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO
& WEBSTER COUNTIES

Rates          Fringes

TRUCK DRIVER  
Group 1.....................$ 20.93            16.85
Group 2.....................$ 21.16            16.85
Group 3.....................$ 21.23            16.85
Group 4.....................$ 21.24            16.85

GROUP 1: Greaser, Tire Changer

GROUP 2: Truck Mechanic

GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when
used to haul materials; Semi Trailer or Pole Trailer when
used to pull building materials and equipment; Tandem Axle
Dump; Driver of Distributors; Mixer All Types

GROUP 4: Euclid and other heavy earth moving equipment; Low
Boy; Articulator Cat; 5 Axle Vehicle; Winch and A- Frame
when used in transporting materials; Ross Carrier; Fork
Lift when used to transport building materials; Driver on
Pavement Breaker

----------------------------------------------------------------
TEAM0236-001 03/31/2013

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON,  GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL,
MCCRACKEN,TODD &  TRIGG COUNTIES

Rates          Fringes

TRUCK DRIVER  
Group 1.....................$ 19.38            16.85
Group 2.....................$ 19.56            16.85
Group 3.....................$ 19.56            16.85
Group 4.....................$ 19.66            16.85
Group 5.....................$ 19.64            16.85

GROUP 1: Greaser, Tire Changer

GROUP 2: Truck Mechanic

GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when
used to haul materials; Semi Trailer or Pole Trailer when
used to pull building materials and equipment; Tandem Axle
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Dump; Drivers of Distributors

GROUP 4: Euclid and other heavy earth moving equipment; Low
Boy; Articulator Cat; Five Axle Vehicle; Winch and A-Frame
when used in transporting materials; Ross Carrier

GROUP 5: Mixer All Types

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination.  The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example:  PLUM0198-005 07/01/2011.  The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198.  The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current  negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union Identifiers
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Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data.  Example:  SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination.  A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on

a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

Page 13 of 14
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISION
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-13-I-HWY dated April 
15, 2013.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.

TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base 
rate is required for all overtime.  A laborer, workman or mechanic and an employer may 
enter into a written agreement or a collective bargaining agreement to work more than 
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the 
straight time hourly rate.  Wage violations or questions should be directed to the 
designated Engineer or the undersigned.

Diana Castle Radcliffe, P.E.
Director, Division of Construction Procurement
Frankfort, Kentucky 40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 4.8% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Henderson County. 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 3.5% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Hopkins County. 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 3.5% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Webster County. 
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PROPOSAL BID ITEMS

Report Date 5/9/14
Page 1 of 6

141028

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0010 00001 DGA BASE 10,359.00 TON $
0020 00018 DRAINAGE BLANKET-TYPE II-ASPH 231.00 TON $
0030 00100 ASPHALT SEAL AGGREGATE 528.00 TON $
0040 00103 ASPHALT SEAL COAT 67.00 TON $
0050 00194 LEVELING & WEDGING PG76-22 400.00 TON $
0060 00214 CL3 ASPH BASE 1.00D PG64-22 1,678.00 TON $

0070 00214
CL3 ASPH BASE 1.00D PG64-22
FOR TRENCH CAP 202.00 TON $

0080 00217 CL4 ASPH BASE 1.00D PG64-22 6,216.00 TON $
0090 00219 CL4 ASPH BASE 1.00D PG76-22 3,885.00 TON $
0100 00312 CL3 ASPH SURF 0.50D PG64-22 487.00 TON $
0110 00335 CL4 ASPH SURF 0.50A PG76-22 15,729.00 TON $
0120 02064 PCC BASE-9 IN 2,615.00 SQYD $
0130 02091 REMOVE PAVEMENT 16,467.00 SQYD $
0140 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0150 02677 ASPHALT PAVE MILLING & TEXTURING 15,469.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT

0340 00078
CRUSHED AGGREGATE SIZE NO 2
USED AROUND PERF PIPE HEADWALLS 40.00 TON $

0350 00078 CRUSHED AGGREGATE SIZE NO 2 62.00 TON $
0360 00110 GEOGRID REINFORCEMENT FOR ASPH 321.00 SQYD $
0370 01000 PERFORATED PIPE-4 IN 10,349.00 LF $
0380 01010 NON-PERFORATED PIPE-4 IN 2,320.00 LF $
0390 01020 PERF PIPE HEADWALL TY 1-4 IN 57.00 EACH $
0400 01024 PERF PIPE HEADWALL TY 2-4 IN 27.00 EACH $
0410 01028 PERF PIPE HEADWALL TY 3-4 IN 45.00 EACH $
0420 01480 CURB BOX INLET TYPE B 2.00 EACH $
0430 01691 FLUME INLET TYPE 2 2.00 EACH $
0440 01740 CORED HOLE DRAINAGE BOX CON-4 IN 30.00 EACH $
0450 01825 ISLAND CURB AND GUTTER 50.00 LF $
0460 01897 ASPHALT WEDGE CURB 4,125.00 LF $
0470 01903 REMOVE CONCRETE ROLL CURB 58.00 LF $
0480 01904 REMOVE CURB 3,950.00 LF $

0490 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 524.00 EACH $

0500 01983
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL YELLOW 45.00 EACH $

0510 01984 DELINEATOR FOR BARRIER - WHITE 101.00 EACH $
0520 01985 DELINEATOR FOR BARRIER - YELLOW 334.00 EACH $
0530 02003 RELOCATE TEMP CONC BARRIER 1,640.00 LF $
0540 02200 ROADWAY EXCAVATION 21,724.00 CUYD $
0550 02223 GRANULAR EMBANKMENT 22,523.00 CUYD $
0560 02230 EMBANKMENT IN PLACE 23,004.00 CUYD $
0570 02235 BACKFILLING UNDERCUT 3,017.00 CUYD $
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PROPOSAL BID ITEMS

Report Date 5/9/14
Page 2 of 6

141028

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0580 02237 DITCHING 12,000.00 LF $

0590 02363
GUARDRAIL CONNECTOR TO BRIDGE END
TY A 25.00 EACH $

0600 02367 GUARDRAIL END TREATMENT TYPE 1 9.00 EACH $
0610 02369 GUARDRAIL END TREATMENT TYPE 2A 13.00 EACH $
0620 02381 REMOVE GUARDRAIL 32,887.50 LF $

0630 02387
GUARDRAIL CONNECTOR TO BRIDGE END
TY A-1 18.00 EACH $

0640 02391 GUARDRAIL END TREATMENT TYPE 4A 1.00 EACH $
0650 02483 CHANNEL LINING CLASS II 1,560.00 TON $
0660 02484 CHANNEL LINING CLASS III 2,200.00 TON $
0670 02562 TEMPORARY SIGNS 4,500.00 SQFT $
0680 02587 HOOK BOLT WITH EXPAN ANCHOR 1,403.00 EACH $
0690 02598 FABRIC-GEOTEXTILE TYPE III 19,800.00 SQYD $
0700 02599 FABRIC-GEOTEXTILE TYPE IV 10,739.00 SQYD $
0710 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0720 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0730 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0740 02671 PORTABLE CHANGEABLE MESSAGE SIGN 8.00 EACH $
0750 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0760 02696 SHOULDER RUMBLE STRIPS-SAWED 100,767.00 LF $
0770 02726 STAKING 1.00 LS $
0780 02726 STAKING 1.00 LS $
0790 02726 STAKING 1.00 LS $
0800 02775 ARROW PANEL 10.00 EACH $
0810 02898 RELOCATE CRASH CUSHION 4.00 EACH $
0820 03171 CONCRETE BARRIER WALL TYPE 9T 7,060.00 LF $
0830 03240 BASE FAILURE REPAIR 2,031.00 SQYD $
0840 03245 JOINT MILLING 7,100.00 LF $
0850 03260 CLEAN ROADWAY DRAINS 29.00 EACH $
0860 03262 CLEAN PIPE STRUCTURE 55.00 EACH $
0870 05950 EROSION CONTROL BLANKET 39,267.00 SQYD $
0880 05953 TEMP SEEDING AND PROTECTION 21,600.00 SQYD $
0890 06427 TRENCHING 2,825.00 LF $
0900 06511 PAVE STRIPING-TEMP PAINT-6 IN 402,721.00 LF $
0910 06550 PAVE STRIPING-TEMP REM TAPE-W 19,120.00 LF $
0920 06551 PAVE STRIPING-TEMP REM TAPE-Y 19,120.00 LF $
0930 06569 PAVE MARKING-THERMO CROSS-HATCH 60.00 SQFT $
0940 06592 PAVEMENT MARKER TYPE V-B W/R 668.00 EACH $
0950 08903 CRASH CUSHION TY VI CLASS BT TL3 11.00 EACH $
0960 10020NS FUEL ADJUSTMENT 40,867.00 DOLL $1.00 $ $40,867.00
0970 10030NS ASPHALT ADJUSTMENT 102,647.00 DOLL $1.00 $ $102,647.00
0980 20071EC JOINT ADHESIVE 181,806.00 LF $
0990 20210EN COHESIVE PILE CORE 120.00 CUYD $
1000 20411ED LAW ENFORCEMENT OFFICER 1,600.00 HOUR $
1010 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 32,962.50 LF $

1020 23143ED
KPDES PERMIT AND TEMP EROSION
CONTROL 1.00 LS $

1030 23143ED
KPDES PERMIT AND TEMP EROSION
CONTROL 1.00 LS $
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PROPOSAL BID ITEMS

Report Date 5/9/14
Page 3 of 6

141028

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT

1040 23143ED
KPDES PERMIT AND TEMP EROSION
CONTROL 1.00 LS $

1050 23496EC MEDIAN CROSSOVER REMOVAL 3.00 EACH $
1060 24148EC SPECIAL SLOPE PROTECTION 6,783.00 SQYD $
1070 24189ER DURABLE WATERBORNE MARKING-6 IN W 104,153.00 LF $
1080 24190ER DURABLE WATERBORNE MARKING-6 IN Y 78,085.00 LF $
1090 24191ER DURABLE WATERBORNE MARKING-12 IN W 1,700.00 LF $
1100 24381EC G/R STEEL W BEAM-S FACE (NESTED) 812.50 LF $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
1110 00461 CULVERT PIPE-15 IN 92.00 LF $
1120 00462 CULVERT PIPE-18 IN 160.00 LF $
1130 00464 CULVERT PIPE-24 IN 88.00 LF $
1140 00466 CULVERT PIPE-30 IN 28.00 LF $
1150 00468 CULVERT PIPE-36 IN 8.00 LF $
1160 00469 CULVERT PIPE-42 IN 4.00 LF $
1170 00496 CULVERT PIPE-36 IN EQUIV 16.00 LF $
1180 01202 PIPE CULVERT HEADWALL-15 IN 5.00 EACH $
1190 01202 PIPE CULVERT HEADWALL-15 IN 3.00 EACH $
1200 01202 PIPE CULVERT HEADWALL-15 IN 3.00 EACH $
1210 01204 PIPE CULVERT HEADWALL-18 IN 16.00 EACH $
1220 01204 PIPE CULVERT HEADWALL-18 IN 3.00 EACH $
1230 01204 PIPE CULVERT HEADWALL-18 IN 4.00 EACH $
1240 01208 PIPE CULVERT HEADWALL-24 IN 2.00 EACH $
1250 01213 PIPE CULVERT HEADWALL-36 IN EQUIV 1.00 EACH $
1260 01214 PIPE CULVERT HEADWALL-42 IN 1.00 EACH $
1270 01310 REMOVE PIPE 278.00 LF $
1280 01451 S & F BOX INLET-OUTLET-24 IN 6.00 EACH $
1290 01452 S & F BOX INLET-OUTLET-30 IN 4.00 EACH $
1300 01453 S & F BOX INLET-OUTLET-36 IN 1.00 EACH $
1310 01633 RECONSTRUCT MEDIAN BOX INLET 38.00 EACH $
1320 01691 FLUME INLET TYPE 2 6.00 EACH $
1330 02483 CHANNEL LINING CLASS II 1,480.00 TON $
1340 02484 CHANNEL LINING CLASS III 2,000.00 TON $
1350 02625 REMOVE HEADWALL 59.00 EACH $
1360 03262 CLEAN PIPE STRUCTURE 24.00 EACH $

Section:  0004 - BRIDGE-HENDERSON
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
1370 02110 PARTIAL DEPTH PATCHING 37.00 CUFT $
1380 02998 MASONRY COATING 663.00 SQYD $
1390 03299 ARMORED EDGE FOR CONCRETE 152.00 LF $
1400 08504 EPOXY SAND SLURRY 162.00 SQYD $
1410 08526 CONC CLASS M FULL DEPTH PATCH 3.50 CUYD $
1420 08534 CONCRETE OVERLAY-LATEX 62.90 CUYD $
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PROPOSAL BID ITEMS

Report Date 5/9/14
Page 4 of 6

141028

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
1430 08549 BLAST CLEANING 1,668.00 SQYD $
1440 08551 MACHINE PREP OF SLAB 1,509.00 SQYD $
1450 23032EN BRIDGE BARRIER RETROFIT 819.00 LF $

Section:  0005 - BRIDGE-27108
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
1460 01643 JUNCTION BOX-24 IN 3.00 EACH $
1470 02231 STRUCTURE GRANULAR BACKFILL 90.00 CUYD $
1480 02998 MASONRY COATING 662.00 SQYD $
1490 03299 ARMORED EDGE FOR CONCRETE 35.00 LF $
1500 04797 CONDUIT-3 IN 295.00 LF $
1510 08001 STRUCTURE EXCAVATION-COMMON 131.00 CUYD $
1520 08019 CYCLOPEAN STONE RIP RAP 195.00 TON $
1530 08033 TEST PILES 234.00 LF $
1540 08046 PILES-STEEL HP12X53 392.00 LF $
1550 08094 PILE POINTS-12 IN 20.00 EACH $
1560 08100 CONCRETE-CLASS A 102.20 CUYD $
1570 08104 CONCRETE-CLASS AA 139.60 CUYD $
1580 08150 STEEL REINFORCEMENT 16,050.00 LB $
1590 08151 STEEL REINFORCEMENT-EPOXY COATED 31,444.00 LB $
1600 08305 REMOVE REINF CONCRETE 1.00 LS $
1610 08633 PRECAST PC I BEAM TYPE 3 524.00 LF $
1620 21532ED RAIL SYSTEM TYPE III 265.00 LF $
1630 24675ED REMOVE & CONSTRUCT CONC BARRIER 50.00 LF $

Section:  0006 - BRIDGE - OVER KY 147
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
1640 02998 MASONRY COATING 600.00 SQYD $
1650 23032EN BRIDGE BARRIER RETROFIT 740.00 LF $

Section:  0007 - BRIDGE-OVER KY 138
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
1660 02998 MASONRY COATING 636.00 SQYD $
1670 23032EN BRIDGE BARRIER RETROFIT 785.00 LF $

Section:  0008 - BRIDGE - OVER DEER CREEK
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
1680 02110 PARTIAL DEPTH PATCHING 59.00 CUFT $
1690 02998 MASONRY COATING 1,261.00 SQYD $
1700 08504 EPOXY SAND SLURRY 326.00 SQYD $
1710 08510 REM EPOXY BIT FOREIGN OVERLAY 2,421.00 SQYD $
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PROPOSAL BID ITEMS

Report Date 5/9/14
Page 5 of 6

141028

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
1720 08526 CONC CLASS M FULL DEPTH PATCH 5.50 CUYD $
1730 08534 CONCRETE OVERLAY-LATEX 100.90 CUYD $
1740 08549 BLAST CLEANING 2,744.00 SQYD $
1750 23032EN BRIDGE BARRIER RETROFIT 1,557.00 LF $

Section:  0009 - BRIDGE - OVER KY 370
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
1760 02998 MASONRY COATING 609.00 SQYD $
1770 23032EN BRIDGE BARRIER RETROFIT 752.00 LF $

Section:  0010 - BRIDGE - OVER GROVES CREEK
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0160 02998 MASONRY COATING 912.00 SQYD $
0170 23032EN BRIDGE BARRIER RETROFIT 1,126.00 LF $

Section:  0011 - LIGHTING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0180 04701 POLE 40 FT MTG HT 10.00 EACH $
0190 04722 BRACKET 8 FT 10.00 EACH $
0200 04740 POLE BASE 10.00 EACH $
0210 04750 TRANSFORMER BASE 10.00 EACH $
0220 04770 HPS LUMINAIRE 10.00 EACH $
0230 04780 FUSED CONNECTOR KIT 26.00 EACH $
0240 04793 CONDUIT-1 1/4 IN 2,325.00 LF $
0250 04820 TRENCHING AND BACKFILLING 2,050.00 LF $
0260 04832 WIRE-NO. 12 650.00 LF $
0270 04834 WIRE-NO. 6 1,350.00 LF $
0280 04835 WIRE-NO. 4 6,000.00 LF $
0290 04940 REMOVE LIGHTING 1.00 LS $
0300 20391NS835 ELECTRICAL JUNCTION BOX TYPE A 2.00 EACH $

Section:  0012 - TRAINEES
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT

0310 02742
TRAINEE PAYMENT REIMBURSEMENT
1 ARTICULATING TRUCK DRIVER 1,400.00 HOUR $

Section:  0013 - MOBILIZATION AND DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0320 02568 MOBILIZATION 1.00 LS $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRICEFP AMOUNT
0330 02569 DEMOBILIZATION 1.00 LS $
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