
eProposal Jan-2009

CALL NO.  201

CONTRACT ID.  111321

CAMPBELL COUNTY

FED/STATE PROJECT NUMBER  019GR11D021-IM

DESCRIPTION  COVINGTON-CINCINNATI ROAD (I-275)

WORK TYPE  JPC PAVEMENT

PRIMARY COMPLETION DATE  12/1/2011

LETTING DATE:  June 17, 2011
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN DAYLIGHT TIME  June 17, 2011.  Bids will be publicly announced
at 10:00 AM EASTERN DAYLIGHT TIME.

ROAD PLANS

DBE CERTIFICATION REQUIRED - 4.10%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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CONTRACT ID - 111321                  ADMINISTRATIVE DISTRICT - 06

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - CAMPBELL
019GR11D021-IM               COVINGTON-CINCINNATI ROAD (I-275)

COUNTY - CAMPBELL                                PES - DE01902751101
IM 275-9 (123)
COVINGTON-CINCINNATI ROAD (I-275) PVMT.  AND BRIDGE REHABILITATION ON I-275 FROM MP 75.
380 TO MP 73.250.  JPC PAVEMENT REPAIRS.  SYP NO. 06-02026.00.
GEOGRAPHIC COORDINATES LATITUDE 39^02'41" LONGITUDE 84^27'59"

COUNTY - CAMPBELL                                PES - DE01902751102
IM 275-9 (122)
COVINGTON-CINCINNATI ROAD (I-275) PVMT.  AND BRIDGE REHABILITATION ON I-275 FROM MP 77.
060 TO MP 75.380.  JPC PAVEMENT REPAIRS.  SYP NO. 06-02020.00.
GEOGRAPHIC COORDINATES LATITUDE 39^02'41" LONGITUDE 84^27'59"

COMPLETION DATE(S):
COMPLETION DATE - December 01, 2011
APPLIES TO EASTBOUND I-275

COMPLETION DATE - September 01, 2012
APPLIES TO WESTBOUND I-275
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/contract)  
 
The Bidder must download the bid file located on the Bid Express website 
(www.bidx.com) to prepare a bid packet for submission to the Department.  The bidder 
must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be 
prequalified in one of the work types in the Qualifications for Bidders for the project.  
The bidders must get a vendor ID for the joint venture from the Division of Construction 
Procurement and register the joint venture as a bidder on the project.  Also, the joint 
venture must obtain a digital ID from Bid Express to submit a bid.  A joint bid bond of 
5% may be submitted for both companies or each company may submit a separate bond 
of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
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SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
 

Questions about projects during the advertisement should be submitted in writing to the 
Division of Construction Procurement.  This may be done by fax (502) 564-7299 or 
email to kytc.projectquestions@ky.gov.  The Department will attempt to answer all 
submitted questions.  The Department reserves the right not to answer if the question is 
not pertinent or does not aid in clarifying the project intent.   

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day 
preceding the Letting.  Questions may be submitted until this deadline with the 
understanding that the later a question is submitted, the less likely an answer will be able 
to be provided. 

The questions and answers will be posted for each Letting under the heading “Questions 
& Answers” on the Construction Procurement website 
(www.transportation.ky.gov/contract).  The answers provided shall be considered part of 
this Special Note and, in case of a discrepancy, will govern over all other bidding 
documents. 

 
 
04/28/2011 
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FEDERAL CONTRACT NOTES 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a bidder 
to comply with all applicable sections of the current Kentucky Standard Specifications, including, but 
not limited to the following, may result in a bid not being considered responsive and thus not eligible 
to be considered for award: 

102.02 Current Capacity Rating 102.10 Delivery of Proposals 
102.08 Irregular Proposals 102.14 Disqualification of Bidders 
102.09 Proposal Guaranty 

CIVIL RIGHTS ACT OF 1964 
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the Civil 
Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of Transportation 
(49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that it will affirmatively 
insure that the contract entered into pursuant to this advertisement will be awarded to the lowest 
responsible bidder without discrimination on the ground of race, color, or national origin. 

NOTICE TO ALL BIDDERS 
To report bid rigging activities call: 1-800-424-9071. 

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday through 
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder 
collusion, or other fraudulent activities should use the “hotline” to report such activities. 

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 

FHWA 1273 
Contrary to Paragraph VI of FHWA 1273, contractors on National Highway System (NHS) Projects 
of $1 million or more are no longer required to submit Form FHWA-47.

Contrary to Form FHWA-1273, Section V, paragraph 2.b personal addresses and full social 
security numbers (SSN) shall not be included on weekly payroll submissions by contractors and 
subcontractors.  Contractors and subcontractors shall include the last four digits of the 
employee’s SSN as an individually identifying number for each employee on the weekly payroll 
submittal. This in no way changes the requirement that contractors and subcontractors maintain 
complete SSN and home addresses for employees and provide this information upon request of 
KYTC, FHWA, and the U.S. Department of Labor.
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SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of 
DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a DBE. 
All second tier subcontracts shall have the consent of both the Contractor and the Engineer. 

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged Business 
Enterprises (“DBE”) shall have the opportunity to participate in the performance of highway 
construction projects financed in whole or in part by Federal Funds in order to create a level playing 
field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet will comply 
with the regulations found in 49 CFR Part 26, and the definitions and requirements contained therein 
shall be adopted as if set out verbatim herein. 

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts.  The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include this 
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet.  

Failure by the contractor to carry out these requirements is a material breach of its contract with the 
Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet 
deems necessary. 

DBE GOAL 
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the front 
page of the proposal, is the percentage of the total value of the contract. 

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged Business 
Enterprises participate in a least the percent of the contract as set forth above as goals for this contract. 

OBLIGATION OF CONTRACTORS 
Each contractor prequalified to perform work on Cabinet projects shall designate and make known to 
the Cabinet a liaison officer who is assigned the responsibility of effectively administering and 
promoting an active program for utilization of DBEs.  

If a formal goal has not been designated for the contract, all contractors are encouraged to consider 
DBEs for subcontract work as well as for the supply of material and services needed to perform this 
work.  

Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women.   
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE 
goal has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE 
CERTIFICATION OF DBE PARTICIPATION WILL NOT BE READ PUBLICLY.  
These bids will not be considered for award by the Cabinet and they will be returned to 
the bidder.   
 
“The bidder certifies that it has secured participation by Disadvantaged Business 
Enterprises (“DBE”) in the amount of ____ percent of the total value of this contract and 
that the DBE participation is in compliance with the requirements of 49 CFR 26 and the 
policies of the Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the printed bid packet.  All contractors 
must certify their DBE participation on that page. DBEs utilized in achieving the 
DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. 
 
 
DBE PARTICIPATION PLAN 
All bidders are encouraged to submit their General DBE Participation Plan with their bid 
on the official form.  Lowest responsive bidders whose bid packages include DBE 
Participation Plans may be awarded the contract at the next Awards Committee meeting 
provided that the DBE goal is met.  The DBE Participation Plan shall include the 
following: 
 

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used 
in the proposed project; 

2. Description of the work each is to perform including the work item , unit, 
quantity, unit price and total amount of the work to be performed by the 
individual DBE; 

3. The dollar value of each proposed DBE subcontract and the percentage of total 
project contract value this represents.  DBE participation may be counted as 
follows; 
a) If DBE suppliers and manufactures assume actual and contractual 

responsibility, the dollar value of materials to be furnished will be counted 
toward the goal as follows: 
• The entire expenditure paid to a DBE manufacturer; 
• 60 percent of expenditures to DBE suppliers that are not manufacturers 

provided the supplier is a regular dealer in the product involved.  A regular 
dealer must be engaged in, as its principal business and in its own name, 
the sale of products to the public, maintain an inventory and own and 
operate distribution equipment; and  

• the amount of fees or commissions charged by the DBE firms for a bona 
fide service, such as professional, technical, consultant, or managerial 
services and assistance in the procurement of essential personnel, 
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facilities, equipment, materials, supplies, delivery of materials and 
supplies or for furnishing bonds, or insurance, providing such fees or 
commissions are determined to be reasonable and customary.    

b) The dollar value of services provided by DBEs such as quality control testing, 
equipment repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures.  DBE credit for joint ventures will be 
limited to the dollar amount of the work actually performed by the DBE in the 
joint venture;   

4. Written and signed documentation of the bidder’s commitment to use a DBE 
contractor whose participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the 
contract as provided in the prime contractor’s commitment.  

 
The apparent low bidder who does not submit a General DBE Participation Plan with the 
bid shall submit it within 10 calendar days after receipt of notification that they are the 
apparent low bidder. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Participation Plan.   
 
Detailed DBE Participation Plan forms will be included in the Contractor Package 
presented to successful bidders following the awarding of the project.  The Detailed DBE 
Participation Plan must be completed and returned to Contract Procurement in 
accordance with Cabinet policy.  A copy of the blank estimate will be included with the 
Detailed DBE Participation Plan to list sequence items by PCN (Project Control 
Number).     
 
Changes to DBE Participation Plans must be approved by the Cabinet.  The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or 
scope of the project, the inability or unwillingness of a DBE to perform the work in 
accordance with the bid, and/or other circumstances beyond the control of the prime 
contractor.  
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS 
If the DBE participation submitted in the bid by the apparent lowest responsive bidder 
does not meet or exceed the DBE contract goal, the apparent lowest responsive bidder 
must submit a Good Faith Effort Package to satisfy the Cabinet that sufficient good faith 
efforts were made to meet the contract goals prior to submission of the bid.  Efforts to 
increase the goal after bid submission will not be considered in justifying the good faith 
effort, unless the contractor can show that the proposed DBE was solicited prior to the 
letting date.  DBEs utilized in achieving the DBE goal must be certified and prequalified 
for the work items at the time the bid is submitted. One complete set and nine (9) copies 
of this information must be received in the office of the Division of Contract Procurement 
no later than 12:00 noon of the tenth calendar day after receipt of notification that they 
are the apparent low bidder.  
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Where the information submitted includes repetitious solicitation letters it will be 
acceptable to submit a sample representative letter along with a distribution list of the 
firms solicited. Documentation of DBE quotations shall be a part of the good faith effort 
submittal as necessary to demonstrate compliance with the factors listed below which the 
Cabinet considers in judging good faith efforts.  This documentation may include written 
subcontractors’ quotations, telephone log notations of verbal quotations, or other types of 
quotation documentation. 
 
The Good Faith Effort Package shall include, but may not be limited to information 
showing evidence of the following: 
 

1. Whether the bidder attended any pre-bid meetings that were scheduled by the 
Cabinet to inform DBEs of subcontracting opportunities; 

2. Whether the bidder provided solicitations through all reasonable and available 
means;  

3. Whether the bidder provided written notice to all DBEs listed in the DBE 
directory at the time of the letting who are prequalified in the areas of work that 
the bidder will be subcontracting; 

4. Whether the bidder followed up initial solicitations of interest by contacting 
DBEs to determine with certainly whether they were interested.  If a reasonable 
amount of DBEs within the targeted districts do not provide an intent to quote or 
no DBEs are prequalified in the subcontracted areas, the bidder must notify the 
DBE Liaison in the Office of Minority Affairs to give notification of the bidder’s 
inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in 
order to increase the likelihood of meeting the contract goals.  This includes, 
where appropriate, breaking out contract work items into economically feasible 
units to facilitate DBE participation, even when the prime contractor might 
otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely 
information about the plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting 
them as unqualified without sound reasons based on a thorough investigation of 
their capabilities.  Any rejection should be so noted in writing with a description 
as to why an agreement could not be reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered 
unacceptable. The fact that the DBE firm’s quotation for the work is not the 
lowest quotation received will not in itself be considered as a sound reason for 
rejecting the quotation as unacceptable.  The fact that the bidder has the ability 
and/or desire to perform the contract work with its own forces will not be 
considered a sound reason for rejecting a DBE quote.  Nothing in this provision 
shall be construed to require the bidder to accept unreasonable quotes in order to 
satisfy DBE goals; 
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9. Whether the bidder specifically negotiated with subcontractors to assume part of 
the responsibility to meet the contract DBE goal when the work to be 
subcontracted includes potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs 
in obtaining the necessary equipment, supplies, materials, insurance and/or 
bonding to satisfy the work requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has 
made reasonable good faith efforts to include DBE participation. 

 
 
FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by 
DBE firms to meet the contract goal and upon a determination by the Good Faith 
Committee based upon the information submitted that the apparent lowest responsive 
bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder 
will be offered the opportunity to meet in person for administrative reconsideration. The 
bidder will be notified of the Committee’s decision within 24 hours of its decision.  The 
bidder will have 24 hours to request reconsideration of the Committee’s decision.  The 
reconsideration meeting will be held within two days of the receipt of a request by the 
bidder for reconsideration.   
 
The request for reconsideration will be heard by the Office of the Secretary.  The bidder 
will have the opportunity to present written documentation or argument concerning the 
issue of whether it met the goal or made an adequate good faith effort.  The bidder will 
receive a written decision on the reconsideration explaining the basis for the finding that 
the bidder did or did not meet the goal or made adequate Good Faith efforts to do so.   
 
The result of the reconsideration process is not administratively appealable to the Cabinet 
or to the United States Department of Transportation.  
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder 
or to rebid the contract in the event that the contract is not awarded to the low bidder as 
the result of a failure to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE 
PROJECT 
Failure by the prime contractor to fulfill the DBE requirements of a project under contract 
or to demonstrate good faith efforts to meet the goal constitutes a breach of contract.  
When this occurs, the Cabinet will hold the prime contractor accountable, as would be the 
case with all other contract provisions.  Therefore, the contractor’s failure to carry our the 
DBE contract requirements shall constitute a breach of contract and as such the Cabinet 
reserves the right to exercise all administrative remedies at its disposal including, but not 
limited to the following: 

• Disallow credit toward the DBE goal; 
• Withholding progress payments; 
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• Withholding payment to the prime in an amount equal to the unmet portion of the 
contract goal; and/or 

• Termination of the contract. 
 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after 
he or she has received payment from the Kentucky Transportation Cabinet for work 
performed or materials furnished.  
 
 
CONTRACTOR REPORTING 
All contractors must keep detailed records and provide reports to the Cabinet on their 
progress in meeting the DBE requirement on any highway contract.  These records may 
include, but shall not be limited to payroll, lease agreements, cancelled payroll checks, 
executed subcontracting agreements, etc. Prime contractors will be required to submit 
certified reports on monies paid to each DBE subcontractor or supplier utilized to meet a 
DBE goal.   
 
Payment information that needs to be reported includes date the payment is sent to the 
DBE, check number, Contract ID, amount of payment and the check date.  Before Final 
Payment is made on this contract, the Prime Contractor will certify that all payments 
were made to the DBE subcontractor and/or DBE suppliers. 
 
The Prime Contractor should supply the payment information at the time the DBE is 
compensated for their work. Form to use is located at: 
http://transportation.ky.gov/construction/forms/DBEcheck.xls 
 
 
Photocopied payments and completed form to be submitted to: 
Office of Civil Rights and Small Business Development 
6th Floor West 
200 Mero Street 
Frankfort, KY  40622 
 
DEFAULT OR DECERTIFICATION OF THE DBE 
If the DBE subcontractor or supplier is decertified or defaults in the performance of its 
work, and the overall goal cannot be credited for the uncompleted work, the prime 
contractor may utilize a substitute DBE or elect to fulfill the DBE goal with another DBE 
on a different work item.  If after exerting good faith effort in accordance with the 
Cabinet’s Good Faith Effort policies and procedures, the prime contractor is unable to 
replace the DBE, then the unmet portion of the goal may be waived at the discretion of 
the Cabinet. 
 
06/29/2009 
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KYTC
DBE Payments

updated 2/28/08

attach copy of check here

Office of Civil Rights and Small Business Development
200 Mero Street
6th Floor West TCOB
Frankfort, KY 40622

PAYMENT DATE

DBE Contractor CHECK #

Prime Contractor Cont-ID

Cont-ID Amount Cont-ID Amount

Mail to:

Amount of Payment

Use the section below to show multiple payments using the same check

Comments:

to be Submitted within 7 days of receipt of payment from KYTC
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TRAINEES

In Compliance with the "TRAINING SPECIAL PROVISION" included in Part III of the Proposal, the Contractor will be required to

employ 1 trainee(s) (CEMENT MASON) for this contract.

 
EXPEDITE PROJECT WORK ORDER

Be advised that the Contractor may request that the Department expedite the work order for this project to allow for maximization of

time to complete the work. In order for the Department to accomplish this task, the Contractor may be required to “hand carry” all

required project documentation to facilitate the process immediately UPON NOTIFICATION OF AWARD OF THE CONTRACT.

The contractor needs to deliver required project documentation to:

Division of Construction Procurement

200 Mero St.

Frankfort, KY 40602

 
PROJECT TRAFFIC COORDINATOR (PTC)

This project is a significant project pursuant to section 112.03.12.

 
ASPHALT MIXTURE

The rate of application for all asphalt mixtures shall be estimated at 110 lbs/sy per inch of depth, unless otherwise noted.

 
DGA BASE

The rate of application for DGA Base shall be estimated at 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

The rate of application shall be estimated at 115 lbs/sy per inch of depth.  Payment for necessary grading and/or shaping of existing

shoulders prior to placing of Dense Graded Aggregate Base shall be included in the unit price bid per ton for Dense Graded Aggregate

Base.

 
INCIDENTAL SURFACING

The quantities established in the proposal include estimated quantities required for resurfacing or surfacing mailbox turnouts, farm

field entrances, residential and commercial entrances, and road and street approaches.  These items are to be paved to the limits as

shown on Standard Drawing RPM 110 or to the limits as directed by the Engineer. In the event signal detectors are present in the

intersecting streets or roads, the paving of the crossroads shall be to the right of way limit or back of the signal detector, whichever is

the farthest back of the mainline.  These areas are to be surfaced or resurfaced as directed by the Engineer and no direct payment will

be allowed for placing and compacting.

 
JPC RIDE QUALITY

JPC Pavement Smoothness requirements shall apply on this project in accordance with Section 501 of the current Standard

Specifications.

 
OPTION A

The Contractor is advised that the compaction of asphalt mixtures furnished for driving lanes and ramps, at 25mm (1 inch) or greater,

on this project will be accepted according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specification.  Joint cores as described in subsection 402.03.02 are required for surface mixtures only.  The compaction of all other

asphalt mixtures will be accepted by OPTION B.
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ITEM CODE QUANTITY UNIT

8510 REM EPOXY BIT FOREIGN OVERLAY 17701 SQ YD

8549 BLAST CLEANING 21223 SQ YD

8504 EPOXY SAND SLURRY 3455 SQ YD

8534 CONCRETE OVERLAY-LATEX 623.0 CU YD

8526 CONC CLASS M FULL DEPTH PATCH 66.0  CU  YD

8016 REINF CONC SLOPEWALL 6 IN 30.0 SQ YD

2110 PARTIAL DEPTH PATCHING 1000 CU FT

3300 ELIMINATE TRANSVERSE JT(METHOD 1) 469.0 LIN FT

3300 ELIMINATE TRANSVERSE JT METHOD (2) 252.0 LIN FT

3298 EXPANSION JT REPLACEMENT 4 IN 325.0 LIN FT

23386EC JOINT SEAL REPLACEMENT 206.0 LIN FT

22146EN CONCRETE PATCHING REPAIR 25 SQ FT

23032EN BRIDGE BARRIER RETROFIT 2047.0 LIN FT

DESCRIPTION

ESTIMATED QUANTITIES REQUIRED

 SUMMARY OF BRIDGE QUANTITIES FOR I-275 PROJECT

 PROJECT NO. FD52 019 0275 077-083 NH 2759 (117)

ITEM NO. 6-2026.00 & 6-2020.00

CAMPBELL COUNTY
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ITEM CODE QUANTITY UNIT

8510 REM EPOXY BIT FOREIGN OVERLAY 15749 SQ YD

8549 BLAST CLEANING 18943 SQ YD

8504 EPOXY SAND SLURRY 3139 SQ YD

8534 CONCRETE OVERLAY-LATEX 555.0 CU YD

8526 CONC CLASS M FULL DEPTH PATCH 58.0 CU YD

8016 REINF CONC SLOPEWALL 6 IN 30.0 SQ YD

2110 PARTIAL DEPTH PATCHING 800.0 CU FT

3300 ELIMINATE EXPANSION JT (METHOD 1) 236.0 LIN FT

3300 ELIMINATE EXPANSION JT (METHOD 2) 252.0 LIN FT

3298 EXPANSION JT REPLACEMENT 4 IN 325.0 LIN FT

23386EC JOINT SEAL REPLACEMENT 206.0 LIN FT

22146EN CONCRETE PATCHING REPAIR 25 SQ FT

23032EN BRIDGE BARRIER RETROFIT 2047.0 LIN FT

DESCRIPTION

ESTIMATED QUANTITIES REQUIRED

 SUMMARY OF BRIDGE QUANTITIES FOR I-275 PROJECT

 PROJECT NO. FD52 019 0275 077-083 NH 2759 (117)

ITEM NO. 6-2020.00
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PROPOSAL BY 

KENTUCKY 
TRANSPORTATION 

CABINET 

DEPARTMENT OF 
HIGHWAY

PROPOSED HTC MEDIAN BARRIER 

ROUTE: I-275 CAMPBELL COUNTY  

ITEM NO: 6-2026.00 

MILEPOINT: 75.5 TO 77.0 LENGTH: 1.5 MILES 

    

                                                                                                                                                                       

      END HTC MEDIAN BARRIER  

      CONSTRUCTION I-275 MILEPOINT 77.0 

                                                                                  BEGIN HTC MEDIAN BARRIER 

                                                                                           CONSTRUCTION I-275 MILEPOINT 75.5 

PLAN APPROVED BY:

                                                          DATE:____________ 
______________________________ 
FHWA

TABLE OF CONTENTS                                    

                               TITLE 
    1.  LAYOUT SHEET 
    2.  PROJECT DESCRIPTION 
    3.  UTILITY LOCATION SHEET 
    4.  GENERAL SUMMARY  
    5.  SPECIAL NOTES FOR HTC MEDIAN BARRIER 
         INSTALLATION 
    6.  SPECIAL NOTES FOR INSTALLATION  AND    
         MAINTENANCE TRAINING 
    7.  SPECIAL NOTE FOR HIGH TENSION CABLE- ROPE 
         MEDIAN BARRIER 
    8.  TRAFFIC CONTROL PLAN 
    9.  HTC END LOCATIONS 
   10. GEOTECHNICAL REPORT SHEETS

RECOMMENDED BY:
                                                         DATE:____________ 

______________________________ 
PROJECT MANAGER

PLAN APPROVED BY:

                                                          DATE:____________ 
______________________________ 
STATE HIGHWAY ENGINEER
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

PROJECT DESCRIPTION
Campbell County  

HTC Median Barrier on I-275 
from and I-275 (MP. 75.5) to I-275 (MP. 77.0) 

Item No. 6-2026.00 

The purpose of this project is to install HTC Median Barrier along I-275 in Campbell 
County, begin at (Approx. MP. 75.5) West of I-471 & I-275 Interchange to (Approx. MP. 
77.0) East of Route 9 Underpass.  

The Manufacturer will assist the Contractor with the layout and location of the HTC 
Median Barrier installation. The Contractor will create schematic layout sheets for the 
HTC Median Barrier system and prior to construction, the proposed layout and location 
of the HTC Median Barrier will be approved by the Department. 

If the HTC Median Barrier system is placed on the median slope, install a concrete pad 
as a mow strip.  Cut a 4-foot wide and 4-inch deep trench where the HTC system is to 
run and place Class A Concrete in the trench (See Detail A). When designing the 
system’s anchoring, the Manufacturer should consider whether the depth and/or 
diameter of the line post foundations may need to be increased when placed in an 
existing paved shoulder versus a concrete pad mow strip. 

Detail A

Geotechnical information has been collected at representative locations along the 
project corridor.  This information may be found in the appendix of this proposal.  The 
Manufacturer is responsible for the design of the line post and terminal foundations and 
shall use the geotechnical information to develop these project-specific foundation 
designs.  The Contractor shall be responsible for obtaining any additional geotechnical 
information required by the Manufacturer to complete the design of their system’s 
anchoring. 

The Contractor shall place asphalt seal coat from the outer edge of the concrete mow 
strip up to the existing seal coat (See Detail A), through the length of the project as 
directed by the Engineer.  All work to prep the area for the seal coat shall be incidental to 
the bid items for Asphalt Seal Coat. 
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

CAMPBELL COUNTY I-275 
UTILITY LOCATIONS 

APPROX.
MILEPOINT

UTILITY DESCRIPTION

73.4 ARTIMIS TRAFFIC LOOPS 
“Not within Project Boundary’s” 

76.2 ARTIMIS TRAFFIC LOOPS ON BOTH SIDES OF MEDIAN 
“Do not disturb” 

76.65 ARTIMIS TRAFFIC LOOPS ON BOTH SIDES OF MEDIAN 
“Do not Disturb” 

The Cabinet and ARTIMIS have traffic count stations located across I-275 in 
Kenton and Campbell Counties in various locations.  A list of all identified 
locations can be found above.  The contractor shall use caution in these areas as 
not to disturb or damage the count stations in any manner and that includes any 
and all associated hardware necessary for them to function.  If damage should 
occur to these count stations during the placement of the HTC median cable 
barrier, the contractor shall be responsible for replacing the damaged count 
station in full, as directed by the Engineer, without compensation from the 
Cabinet, and within the time frame of the project.  An inspection by the Cabinet of 
these stations will take place at the end of work as assurance that they have not 
been disturbed. 
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

GENERAL SUMMARY 

ITEM DESCRIPTION UNIT PROJECT
TOTALS

23147EN HIGH TENSION CABLE-ROPE               (1)  (4)  (6) (7) LF 7762 

23148EN END ANCHOR            (2)  (4)  (6) (7)                       EACH 4

22415EN CONCRETE CLASS A FOR PAD      (5) SQ. YD. 3450 

06427 TRENCHING      (3) LF 7762 

00001 DGA BASE TONS 298 

00100 ASPHALT SEAL AGGREGATE     (8) TONS 104 

00291 EMULSIFIED ASPHALT RS-2       (8) TONS 12 

         NOTES:

(1) The HTC Median Barrier system includes all hardware, post, cables, labor, and 
incidentals within the End Anchors.  

(2) The HTC Median Barrier End Anchors includes all hardware, post, cables, labor, 
and incidentals. 

(3)    The bid item “Trenching” is for the trenching and disposal of the material 
removed for the Concrete Class A Pad under the HTC Median Barrier system.  
Provided this material meets geotechnical requirements it may be used where 
median fill is needed. Waste area will be pre-approved by the Engineer. 

(4)   Excavation for the posts and anchors is incidental to the HTC Median Barrier.     
This material may also be used where median fill is needed provided that   
requirements listed in note (3) above are followed. 

(5) Construct per the Section 505 of the Standard Specifications for Road and    
Bridge Construction for concrete sidewalks.    

(6)   The Contractor shall select and install only one manufacturer’s high tension cable 
barrier system for the entire project. Terminal sections and high tension cable 
barrier shall be produced by the same manufacturer.

(7)  Geotechnical work has been completed for the project. All Geotechnical 
Information has been included in this proposal so that the manufacturers may 
design the anchors and the post line footings.

(8) Two applications each for Asphalt Seal Aggregate (20 lbs/sq yd) and Emulsified 
Asphalt RS-2 (2.4 lbs/sq yd).
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

SPECIAL NOTES FOR
 HTC MEDIAN BARRIER INSTALLATION AND LAYOUT

PAGE 1 OF 2 

The HTC Median Barrier will meet or exceed the specifications documented in the 
SPECIAL NOTE FOR HIGH TENSION CABLE-ROPE MEDIAN BARRIER.  The 
Contractor may choose any Manufacturer of high tension cable-rope so long as their 
system meets or exceeds specifications documented in the SPECIAL NOTE FOR HIGH 

TENSION CABLE-ROPE MEDIAN BARRIER. The Contractor shall select and install 
only one Manufacturer’s high tension cable barrier system for the entire project. Terminal 
sections and high tension cable barrier shall be produced by the same manufacturer.  A 
listing of high tension cable-rope Manufacturers and their products may be found on the 
Federal Highway Administration’s Safety website for Roadside Hardware Guidance: 

(http://safety.fhwa.dot.gov/roadway_dept/policy_guide/road_hardware/ ).

The Contractor shall provide the following documentation to the Resident Engineer a 
minimum of 14 days prior to installation of the system: 

a) A copy of the appropriate FHWA Acceptance Letters (from NCHRP Report 350 
testing) for the HTC system, including one for TL-4 on 6H:1V slopes, TL-3 on 
4H:1V, and TL-3 for the  terminals/end anchorages. 

b) Two copies of the manufacturer’s product brochure, specifications, and 
installation and maintenance manuals. 

c) Certification signed and stamped by a Professional Engineer licensed in the 
Commonwealth of Kentucky stating that the final design of the system meets the 
requirements of the contract documents. 

d) Five copies of the proposed system layout plans clearly depicting installation 
details, including existing planimetric features (guardrail, safety terminals, edges 
of pavement/shoulder, ditch line, structures, etc.) and proposed HTC system 
features (safety terminals, intermediate line posts, and cable-rope location). 

e) One copy of the design drawings and calculations for the safety terminal and 
intermediate line post foundations for the soil conditions on the project.  Design 
drawings and calculations shall be stamped by a Professional Engineer licensed 
in the Commonwealth of Kentucky. 

Review and acceptance of the proposed design (as shown in the documentation listed 
above) must occur before the Contractor proceeds with installation.  The review will be 
completed in 14 days. 
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

SPECIAL NOTES FOR
 HTC MEDIAN BARRIER INSTALLATION AND LAYOUT

PAGE 2 OF 2 

When developing the proposed system layout, the Contractor and Manufacturer will 
adhere to the following guidance: 

a) Maintain a minimum of 8’ between the HTC system and the edge of traveled 
way.  Maximize this distance as much as feasible. 

b) The HTC system must remain a minimum of 10’ up from the median ditch line. 

c) Legal median u-turn crossovers should remain open.  

d) Where possible, shield anchors behind existing roadside safety hardware (i.e. 
guardrail end treatments, bridge-ends, etc.) 

Contrary to Section 111 of the Standard Specifications for Road and Bridge Construction
no Value Engineering or proposal to modify the specifications of the high tension cable 
median barrier will be accepted on this project. 

The concrete pad mow strip will be constructed per the Section 505 of the Standard 
Specifications for Road and Bridge Construction for concrete sidewalks.   
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

SPECIAL NOTE FOR
INSTALLATION AND MAINTENANCE TRAINING

1. Provide installation training by the manufacturer of the system at the beginning of this 
project. 

A. During the first two days of the project, provide two (2) days of on-site field 
instruction on the installation of the system on all aspects of  the system 
installation, including grading, line post installation, wire rope or cable installation 
and tensioning, and terminal or anchor installation. The scheduling and location 
of this training shall be approved by the Engineer. 

B. Provide the training for a maximum of 30 participants, to include the following as 
may apply: 

 Contractor (prime) 

 Installation Contractor (sub) 

 KYTC personnel (Construction, Maintenance, Traffic Safety 
and Highway Design) 

 FHWA representative when system installed on federal aid projects 

2.  The installation contractor must have personnel on site at all times during the 
installation of the system that have been trained by the manufacturer. 

3. Provide maintenance training by the manufacturer of the system prior to the closing 
out of the project.  

A. Provide a minimum of two (2) hours of classroom instruction on the maintenance 
and repair of the system.  This training shall be provided in a location central to 
the project and the local KYTC district office. The scheduling and location of this 
training shall be approved by the Engineer. 

B. Provide a minimum of two (2) hours of on-site field instruction on the 
maintenance and repair of the system.  

C. Provide the training as required for a maximum of 30 participants, to include the 
following: 

 KYTC personnel (Construction, Maintenance, Traffic Safety and Highway 
Design)

 FHWA representative when system installed on federal aid projects 

 Those invited by the KYTC, which may include law enforcement agencies 
and emergency response representatives 

4.  The required training will be incidental to the contract.
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

SPECIAL NOTE FOR
HIGH TENSION CABLE-ROPE MEDIAN BARRIER

Sheet 1 of 4

DESCRIPTION. This work shall consist of furnishing and installing a high tension 
cable-rope HTC median barrier with terminals/end anchorages as recommended by 
the Manufacturer, as directed by the Engineer, and in accordance with the 
requirements of this special note. 

GENERAL REQUIREMENTS. The HTC median barrier system shall be a four 
cable-rope system that meets the National Cooperative Highway Research Program 
(NCHRP) Report 350, Test Level 4 testing for 6H:1V slopes and be accepted by 
FHWA as such.  HTC installed on front slope grades steeper than 6H:1V but 4H:1V or 
flatter shall be Test Level 3 tested and accepted as such.  Each of the four cable-ropes 
shall be independently anchored to a concrete end-anchor.  The terminals/end 
anchorages shall be tested and accepted under NCHRP Report 350 Test Level 3.  
Geotechnical information of the project area shall be used by the Manufacturer to 
design the sizes and depths of the anchors and footings.  Intermediate line posts shall 
be socketed with sleeves set in concrete.  The maximum post spacing for the HTC 
System shall be 10.5 feet, center to center. 

MATERIALS. Samples for testing shall be provided as directed by the Physical 
Section of the Division of Materials.  Contractors shall contact the Physical Section of 
the Division of Materials at 502-564-3160 for department specific sampling and testing 
procedures prior to bid.  Section references are from the Kentucky Standard 
Specifications For Road and Bridge Construction.

Cable-rope.  The cable-rope shall be a galvanized ¾ inch diameter, 3x7 wire 
rope construction meeting AASHTO M30 Type I Class A coating.  The wire rope 
shall be pre-stretched during manufacturing to exhibit a minimum modulus of 
elasticity of 11,805,090 pounds/inch2 after pre-stretching. If cable rope or fittings 
of higher strength were used at the time of NCHRP 350 evaluation, use the 
higher strength materials. 

Posts.  Posts shall be the socketed versions with caps, placed in metal or 
plastic sleeves installed in a concrete foundation. All posts shall be fabricated 
from materials meeting ASTM A-36 or greater steel and galvanized after 
fabrication to A-123. The required welding shall be performed by a certified 
welder in accordance with AWS D1.1. Posts shall be domestic hot-rolled mild 
steel, or cold-formed from hot-rolled mild steel.  A fitting gasket, profiled to fit 
tightly around each post, shall be provided to prevent debris from entering the 
socket.

Concrete, Class A   Section 601
Steel Reinforcement (Minimum Grade 40 steel) Section 811
Anchor Bolts and Nuts Section 813
Galvanizing (Bolts, Nuts & Washers) AASHTO M 232
Fittings (Steel) Hardware AASHTO M 30
Reflective Sheeting  Section 830
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

SPECIAL NOTE FOR
HIGH TENSION CABLE-ROPE MEDIAN BARRIER

Sheet 2 of 4

Fittings.  Only swaged fittings shall be provided. Field-installed, galvanized-
steel fittings (i.e., turnbuckles and splices) shall be one-inch diameter.  Smaller 
fittings may be allowed with written permission from the Division of Design, 
Division of Construction, and the Division of Materials. Factory applied or 
stainless steel fittings shall meet AASHTO M30 Type I Class A. Threaded 
terminals shall be right hand or left hand threaded M24 X 3 pitch to ANSI B 
1.13M. The body of the threaded terminal shall provide a minimum of 6 inches 
wire rope engagement depth.  Threaded terminals shall be either stainless steel 
or galvanized, after processing, to ASTM A-153. 

Turnbuckles.  Turnbuckles (i.e. Rigging Screws) shall be threaded to accept 
the fitting described above.  Turnbuckles may be either the open or closed body 
type (with two inspection holes to determine threaded rope terminal penetration).  
The turnbuckles shall allow for a minimum of 6 inches of penetration from each 
end.  Turnbuckles shall meet AASHTO M30 Type I Class A and shall be either 
stainless steel or galvanized, after processing, to ASTM A-153. 

Mechanical Anchor Fittings.  Fittings shall be provided at the anchor 
termination of each cable-rope and shall be of the same type as used in the 
connection to the turnbuckles.  The fittings shall meet AASHTO M30 Type I 
Class A yielding, shall be capable of release and reuse, and shall be either 
stainless steel or galvanized, after processing, to ASTM A-153. 

End Terminals.  End Terminals placed within the clear zone, as defined by 
AASHTO Roadside Design Guide, shall be NCHRP Report 350 compliant, 
meeting Test Level 3 (TL-3) requirements, and having an FHWA letter of 
acceptance. Other terminals may be used in locations where impacts are unlikely 
or if properly shielded by impact attenuator, if approved by the Engineer. Each of 
the four cable-ropes of the system shall have separate anchor connections to the 
terminal end section.  End anchors shall be fabricated from materials meeting 
ASTM A-36 and galvanized after fabrication to A-123. All welding shall be 
performed by a certified welder in accordance with AWS D1.1. 

CONSTRUCTION.  The Contractor shall install high tension cable-rope barrier system 

according to the manufacturer’s design and recommendation.  Prior to construction, the 
proposed layout and location of the HTC System will be approved by the Department. 
The posts shall be installed plumb and in accordance with the proposed layout, spacing, 
and location shown in the HTC System layout plans as approved by the Department. 

Turnbuckles shall be included to allow for tensioning of the cable-ropes.  For installations 
greater than 1,000 feet in length, at least one Turnbuckle per 1,000 feet shall be 
included per length of cable-rope.  For installations less than 1,000 feet in length, one 
Turnbuckle per length of cable-rope shall be included near the center of the installation. 
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

SPECIAL NOTE FOR
HIGH TENSION CABLE-ROPE MEDIAN BARRIER

Sheet 3 of 4 

At all locations where the cable-rope is connected to a cable-rope socket with a wedge 
type connection, one wire of the wire rope shall be crimped over the base of the wedge 
to hold it firmly in place.  

Extreme care shall be taken in ensuring proper cable-rope height. The area shall be 
relatively smooth, without edge drop-offs, holes, other depressions or abrupt slope 
changes between the edge of the traveled way and the cable-rope barrier system. 

The HTC System shall be placed and tensioned immediately after initial installation per 
the manufacturer’s recommendations. Tension shall be rechecked approximately two (2) 
to three (3) weeks after initial tensioning and adjusted, if necessary. A tension log form 
shall be completed showing the time, date, location, ambient temperature, and final 
tension reading, signed by the person performing the tension reading. This log shall be 
furnished to the Engineer upon completion of work. This form shall also include the 
manufacturer’s recommended tension chart. 

Line post shall be socketed with sleeves set in concrete.  The minimum diameter for 
the line post foundations shall be 12 inches.  Minimum installation depth for the 
concrete line posts footings shall be 36-inches for non-rock installation.  Greater 
depths may be required for non-rock installation due to manufacturer’s 
recommendations based on soil information as shown in this proposal.  Depths and 
requirements for installations in rock shall be based on manufacturer’s 
recommendations. 

The HTC System shall be delineated with retro-reflective sheeting.  The delineation 
shall be applied to the last five posts at each end of an installation and throughout the 
remainder of the installation at a maximum spacing of 50 feet.  The delineation shall 
provide a minimum of seven square inches of area when viewed on a line parallel to 
the roadway centerline.  For median installations, the sheeting shall be applied to both 
sides of the post.  The delineation shall be attached near the top of the posts as 
recommended by the manufacturer.  The sheeting shall be yellow or white and shall be 
the same color as the adjacent edge line. 
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

SPECIAL NOTE FOR
HIGH TENSION CABLE-ROPE MEDIAN BARRIER

Sheet 4 of 4 

MEASUREMENT.

High Tension Cable-Rope Barrier. will be measured by the linear foot.  Any 
costs associated with the cable-rope, intermediate line posts, line post 
foundations, cable-rope tensioning, reflective sheeting, and all necessary 
incidentals shall be included in the price bid for this item. 

End Anchors. will be measured by each unit. The Contractor’s proposed layout 
and location plans will specify the type and number of end terminals required. 
Any costs associated with the excavation, reinforcing steel, concrete, and other 
incidentals shall be included in the price bid for this item. 

PAYMENT

Code Pay Item Pay Unit

23147EN HIGH TENSION CABLE-ROPE BARRIER LINEAR FOOT 

23148EN END ANCHORS EACH

Such payment shall be full compensation for furnishing all materials, equipment, 
labor, and incidentals to complete the work as specified. 
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

TRAFFIC CONTROL PLAN

    THIS PROJECT IS A FULLY  
   CONTROLLED ACCESS HIGHWAY  

TRAFFIC CONTROL GENERAL
The traffic control plan for the pavement rehabilitation project shall be used for 
the HTC Median Barrier installation and supersedes any discrepancies with the 
traffic control plan for the HTC Median Barrier installation.

Until the Department makes final written acceptance of the work, the Contractor 
shall rebuild, repair, and restore any portion of the HTC Median Barrier system 
damaged by any cause, including regular traffic impact.  The Contractor shall 
bear the expense of these repairs. Partial acceptance for completed sections of 
HTC median barrier system shall be allowed at the end of the Construction 
season.

PROJECT PHASING & CONSTRUCTION PROCEDURES

The HTC Median Barrier is to be installed during Phase 3 of the Maintenance of 
Traffic Plan for the pavement rehabilitation project.  During Phase 3, traffic is 
reduced to two lanes and shifted onto the outside lane and shoulder of I-275 
and a temporary concrete barrier wall is installed in the center lane to separate 
traffic from the work zone.

The HTC Median Barrier installation is to begin after the inside shoulder 
construction has been completed and while the temporary concrete barriers are 
still place.

THE CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE IN THE 

MEDIAN AT ALL TIMES ON THE PROJECT. 
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

HTC END LOCATIONS 
CAMPBELL COUNTY 

MILEPOINTS LENGTH

75.5
2904’

76.05

76.08
4858’

77.0

TOTAL: 7762’

NOTE:
These locations have been assumed for the purpose of quantifying the project. 
Exact locations are to be determined by the Vendor and the Contractor and are 
to be documented in the HTC Median Barrier System Layout Plans. 
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PROPOSED HTC MEDIAN BARRIER ITEM NO: 6-2026.00

    
CAMPBELL COUNTY ROUTE: I-275 MILEPOINT: 75.5 TO 77.0

APPENDIX
GEOTECHNICAL REPORT 

SHEETS
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              (R-028-2009)                         

M E M O R A N D U M     

TO:  Kevin Martin, PE 

  Office of Project Development 

  Division of Highway Design 

  

FROM: Bart Asher, PE   

  Geotechnical Branch Manager 

  Division of Structural Design 

BY:  Jason Wright 

  Geotechnical Branch 

DATE: April 7, 2010  

SUBJECT: Boone, Kenton and Campbell Counties  

  STP 2759 (110) 

  I-275 Median-Cable Guardrail 

  Mile Post 13.8 to 81.6 

  Item # 6-2800.00 

 Mars # 8338401D   

  Cable Barrier Anchor Testing 

  The average Frost Depth for Kentucky is 2.0 feet. 

Attachments:
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M E M O R A N D U M BP for R-028-2009 

TO: Kevin Martin, PE 

Office of Project Development 

Division of Highway Design 

FROM: Bart Asher, PE   

Geotechnical Branch Manager 

 Division of Structural Design 

BY:  Jason Wright 

  Geotechnical Branch 

DATE: January 8, 2010  

SUBJECT: Boone, Kenton and Campbell Counties  

  STP 2759 (110) 

  I-275 Median-Cable Guardrail 

 Mile Post 13.8 to 81.6 

  Item # 6-2800.00 

 Mars # 8338401D   

 Subsurface Boring Locations

I. Disturbed Soil Borings/Standard Penetration Test (SPT) - 

Disturbed borings

A SPT

NOTE: 
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Kevin Martin, PE 

December 23, 2009 

Page 2  

Note: Offset is what side of the median that the boring shall be drilled (Eastbound side or 

Westbound side)

Boone County        

Hole #   Milepost   Offset   Depth

Kenton/Campbell Counties
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 LOCATION TABLE 

CAMPBELL COUNTY – I-275 

ADR TRAFFIC STATION 811 – MP 73.6 

STATION  DESCRIPTION MP BEGIN LOCATION MP END LANES PIEZOS LOOPS PROJECT MP LIMITS 

811 
2loop, 1 

piezo/lane 
73.061 73.6 74.902 6 6 12        

ADR TRAFFIC STATION 811 is located on I-275 at approximately the 73.6 mile-point (MP) with the final location 

confirmed by appropriate Division of Planning staff.  This station has six (6) lanes of traffic, three (3) eastbound lanes 

(loops#1-6, and piezos#P1-P3), and three (3) westbound lanes (loops#1-6 and piezos# P1-P3). Each lane will have a loop-

piezo-loop combination of sensors installed as depicted in Figure 1. The contractor shall install the sensors in each lane 

and run their lead-ins splice-free through newly installed Type-A junction boxes and into new 20”x20” cabinets as 

depicted in Figure 1. All new materials shall be utilized in the reconstruction unless otherwise noted. 

ESTIMATE OF QUANTITIES 

CODE DESCRIPTION UNIT QUANTITY 

   4795 Conduit 2 inch LINEAR FEET 120 

   20391ES835 Junction Box Type A EACH 2 

   4820 Trenching and Backfilling LINEAR FEET 100 

   4829 Piezoelectric sensor EACH 6 

   4830 Loop wire LINEAR FEET 2856 

   4895 Loop saw slot and fill LINEAR FEET 552 

   20360ES818 Wood Post EACH 4 

   20359EC Galv. Steel Cabinet EACH 2 

Contractor is responsible for the above materials listing. Specifications on materials and installation instructions for loops 

are found in the Special Notes for Installation of Traffic Counting Inductance Loops and Axle Sensors. 
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GENERAL NOTE 

 CAMPBELL COUNTY – I-275 

 ADR TRAFFIC STATION 811 – MP 73.6 

The Division of Planning needs to re-establish an ADR data collection station within a section of the resurfacing 

project in Campbell County on I-275. Planning is requesting to have service replaced at a site with an approximate mile-

point of 73.6, with the installation of traffic loop sensors and piezoelectric sensors once the new resurfacing project is 

deemed completed. Exact location will be determined in the field.  

Contractor shall install two (2) loop sensors and one (1) piezo in each lane.   Four (4) new Type-A junction boxes 

will be installed and conduit will be run into two (2) 20”x20” cabinets which are to be mounted on two (2) 4”x4” wood 

posts, each.  These will be installed behind the guardrail beyond the shoulder on both sides as depicted in Figure 1.  

Therefore, the contractor will install a total of twelve (12) loop sensors and six (6) piezo sensors in the roadway 

and run their lead-ins splice-free through the junction boxes and into the cabinets as indicated.  All loops will run through 

two inch rigid conduit from edge of pavement to junction box and then through two inch rigid conduit from junction box 

to cabinet as depicted in Figure 1.   Installation shall be coordinated with and approved by appropriate Division of 

Planning staff.  Reference “Special Notes for Installation of Traffic Counting Inductance Loops” for materials, 

construction and installation details.  Also see the Standard Details for Installation of Traffic Counting Inductance Loops 

and Axle Sensors, Location Drawings, Location Table and Estimate of Quantities, in regard to this specific project.  

NOTE: 

The Special Notes for Traffic Counting Inductance Loops and Axle Sensors are generic. 

Only the sections that pertain to the specified location and the bid items listed in this summary are applicable.  

SPECIAL NOTES: 

The location listed in the proposal is approximate only. The Engineer, in coordination with the Central Office 

Division of Planning, will designate the exact location at the time of construction. 

Notify the Central Office Division of Planning (502-564-7183, Equipment Management Team) a minimum of 

14 days prior to beginning work in order for them to have the option to be present during sensor installation. 

The Engineer will contact and maintain liaison with the District Planning Engineer and the Central Office 

Division of Planning in order to coordinate the work. 
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 LOCATION TABLE 

CAMPBELL COUNTY – I-275 

ADR TRAFFIC STATION 818 – MP 75.5 

STATION  DESCRIPTION MP BEGIN LOCATION MP END LANES PIEZOS LOOPS PROJECT MP LIMITS 

818 
2loop, 1 

piezo/lane 
74.902 75.5 75.500 6 6 12        

ADR TRAFFIC STATION 818 is located on I-275 at approximately the 75.5 mile-point (MP) with the final location 

confirmed by appropriate Division of Planning staff.  This station has six (6) lanes of traffic, three (3) eastbound lanes 

(loops#1-6, and piezos#P1-P3), and three (3) westbound lanes (loops#1-6 and piezos# P1-P3). Each lane will have a loop-

piezo-loop combination of sensors installed as depicted in Figure 1. The contractor shall install the sensors in each lane 

and run their lead-ins splice-free through newly installed Type-A junction boxes and into new 20”x20” cabinets as 

depicted in Figure 1. All new materials shall be utilized in the reconstruction unless otherwise noted. 

ESTIMATE OF QUANTITIES 

CODE DESCRIPTION UNIT QUANTITY 

   4795 Conduit 2 inch LINEAR FEET 120 

   20391ES835 Junction Box Type A EACH 2 

   4820 Trenching and Backfilling LINEAR FEET 100 

   4829 Piezoelectric sensor EACH 6 

   4830 Loop wire LINEAR FEET 2856 

   4895 Loop saw slot and fill LINEAR FEET 552 

   20360ES818 Wood Post EACH 4 

   20359EC Galv. Steel Cabinet EACH 2 

Contractor is responsible for the above materials listing. Specifications on materials and installation instructions for loops 

are found in the Special Notes for Installation of Traffic Counting Inductance Loops and Axle Sensors. 
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GENERAL NOTE 

 CAMPBELL COUNTY – I-275 

 ADR TRAFFIC STATION 818 – MP 75.5 

The Division of Planning needs to re-establish an ADR data collection station within a section of the resurfacing 

project in Campbell County on I-275. Planning is requesting to have service replaced at a site with an approximate mile-

point of 75.5, with the installation of traffic loop sensors and piezoelectric sensors once the new resurfacing project is 

deemed completed. Exact location will be determined in the field.  

Contractor shall install two (2) loop sensors and one (1) piezo in each lane.   Four (4) new Type-A junction boxes 

will be installed and conduit will be run into two (2) 20”x20” cabinets which are to be mounted on two (2) 4”x4” wood 

posts, each.  These will be installed behind the guardrail beyond the shoulder on both sides as depicted in Figure 1.  

Therefore, the contractor will install a total of twelve (12) loop sensors and six (6) piezo sensors in the roadway 

and run their lead-ins splice-free through the junction boxes and into the cabinets as indicated.  All loops will run through 

two inch rigid conduit from edge of pavement to junction box and then through two inch rigid conduit from junction box 

to cabinet as depicted in Figure 1.   Installation shall be coordinated with and approved by appropriate Division of 

Planning staff.  Reference “Special Notes for Installation of Traffic Counting Inductance Loops” for materials, 

construction and installation details.  Also see the Standard Details for Installation of Traffic Counting Inductance Loops 

and Axle Sensors, Location Drawings, Location Table and Estimate of Quantities, in regard to this specific project.  

NOTE: 

The Special Notes for Traffic Counting Inductance Loops and Axle Sensors are generic. 

Only the sections that pertain to the specified location and the bid items listed in this summary are applicable.  

SPECIAL NOTES: 

The location listed in the proposal is approximate only. The Engineer, in coordination with the Central Office 

Division of Planning, will designate the exact location at the time of construction. 

Notify the Central Office Division of Planning (502-564-7183, Equipment Management Team) a minimum of 

14 days prior to beginning work in order for them to have the option to be present during sensor installation. 

The Engineer will contact and maintain liaison with the District Planning Engineer and the Central Office 

Division of Planning in order to coordinate the work. 
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 LOCATION TABLE 

CAMPBELL COUNTY – I-275 

ATR TRAFFIC STATION P97 – MP 76.35 

STATION  DESCRIPTION MP BEGIN LOCATION MP END LANES PIEZOS LOOPS PROJECT MP LIMITS 

P97
2loop, 2 

piezo/lane 
75.500 76.35 77.039 6 12 12        

ATR TRAFFIC STATION P97 is located on I-275 at approximately the 76.35 mile-point (MP) with the final location 

confirmed by appropriate Division of Planning staff.  This station has six (6) lanes of traffic, three (3) eastbound lanes 

(loops#1-6, and piezos#P1-P6), and three (3) westbound lanes (loops#7-12 and piezos# P7-P12). Each lane will have a 

loop-piezo-loop-piezo combination of sensors installed as depicted in Figure 1. The contractor shall install the sensors in 

each lane and run their lead-ins splice-free through newly installed Type-A junction boxes and into the already existing 

cabinet located on concrete bridge pillar as depicted in Figure 1. All new materials shall be utilized in the reconstruction 

unless otherwise noted. 

ESTIMATE OF QUANTITIES 

CODE DESCRIPTION UNIT QUANTITY 

   4795 Conduit 2 inch LINEAR FEET 155 

   20391ES835 Junction Box Type A EACH 4 

   4820 Trenching and Backfilling LINEAR FEET 125 

   4829 Piezoelectric sensor EACH 12 

   4830 Loop wire LINEAR FEET 3696 

   4895 Loop saw slot and fill LINEAR FEET 552 

Contractor is responsible for the above materials listing. Specifications on materials and installation instructions for loops 

are found in the Special Notes for Installation of Traffic Counting Inductance Loops and Axle Sensors. 
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GENERAL NOTE 

 CAMPBELL COUNTY – I-275 

 ATR TRAFFIC STATION P97 – MP 76.35 

The Division of Planning needs to re-establish an ATR data collection station within a section of the resurfacing 

project in Campbell County on I-275. Planning is requesting to have service replaced at a site with an approximate mile-

point of 76.35, with the installation of traffic loop sensors and piezoelectric sensors once the new resurfacing project is 

deemed completed. Exact location will be determined in the field.  

Contractor shall install two (2) loop sensors and two (1) piezos in each lane.   Four (4) new Type-A junction 

boxes will be installed and conduit will be run into the already existing cabinet mounted on the concrete bridge pillar.  

Conduit shall be bent to fit the concrete barrier wall and run up into the existing traffic cabinet. 

Therefore, the contractor will install a total of twelve (12) loop sensors and twelve (12) piezo sensors in the 

roadway and run their lead-ins splice-free through the junction boxes and into the existing cabinet as indicated.  All loops 

will run through two inch rigid conduit from edge of pavement to junction box and then through two inch rigid conduit 

from junction box to the existing cabinet as depicted in Figure 1.   Installation shall be coordinated with and approved by 

appropriate Division of Planning staff.  Reference “Special Notes for Installation of Traffic Counting Inductance Loops” 

for materials, construction and installation details.  Also see the Standard Details for Installation of Traffic Counting 

Inductance Loops and Axle Sensors, Location Drawings, Location Table and Estimate of Quantities, in regard to this 

specific project.  

NOTE: 

The Special Notes for Traffic Counting Inductance Loops and Axle Sensors are generic. 

Only the sections that pertain to the specified location and the bid items listed in this summary are applicable.  

SPECIAL NOTES: 

The location listed in the proposal is approximate only. The Engineer, in coordination with the Central Office 

Division of Planning, will designate the exact location at the time of construction. 

Notify the Central Office Division of Planning (502-564-7183, Equipment Management Team) a minimum of 

14 days prior to beginning work in order for them to have the option to be present during sensor installation. 

The Engineer will contact and maintain liaison with the District Planning Engineer and the Central Office 

Division of Planning in order to coordinate the work. 
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INTERSTATE 275 PAVEMENT REHABILITATION PROJECT 
CAMPBELL COUNTY ITEM # 6-2020.00 & 6-2026.00 

PUBLIC INFORMATION PLAN 
 

 
The primary goal of the Public Information Plan (PIP) is to inform the motoring public 
and area stakeholders of project information including Maintenance of Traffic (MOT) 
which includes lane closures.  The KYTC District 6 Public Information Officer (PIO) will 
coordinate and disseminate to stakeholders and the media appropriate information 
regarding the construction plans. 
 
LOCAL STAKEHOLDERS 
 
• Elected Officials 

o Campbell County Judge Executive, Steve Pendrey (859) 292-3833 
spendery@campbellcountyky.org 

o Campbell County Sheriff, John Dunn (859) 292-3833 
jdunn@campbellcountyky.org  

o State Representative Joe Fischer – ((502) 564-8100 Ext. 742; 
Joe.Fischer@lrc.ky.gov 

o State Representative Dennis Keene – ((502) 564-8100 Ext. 626; 
Dennis.Keene@lrc.ky.gov 

o State Representative Adam Koenig – (502) 564-8100 Ext. 689; 
Adam.Koenig@lrc.ky.gov 

o State Senator Katie Stine – (502) 564-3120; 
Katie.Stine@lrc.ky.gov 

 
 Local Agencies 

o Campbell County Highland Heights Dispatch Chief, Carl Mullen (859) 441-
8956 cmullen@hhky.com 

o Campbell County Wilder Chief, Tony Rouse (859) 581-8863 
 
 
• Utility Companies 

o Local utility companies are kept apprised of this project at the monthly utility 
coordination meetings hosted by District 6 

 
 

TRUCKING FIRMS AND OUT OF STATE STAKEHOLDERS 
 
Information will be distributed electronically to trucking firms via Rick Taylor at the 
Department of Vehicle Regulation (502-564-4540; rick.taylor@ky.gov).  Information will 
also be posted on the 511 website (www.511.ky.gov) and on the 511 telephone 
information system. 
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PRESENTATIONS 
 
A project description including anticipated schedule will be provided to the media, 
stakeholders and other emergency service agencies via e-mail prior to construction.  
Information will be provided to these groups via traffic advisories, press releases, the 
District 6 website and the weekly District 6 Road Report of Construction and 
Maintenance Activities.  
 
MEDIA RELATIONS 
 
The District PIO will prepare an initial news release regarding the contract award for the 
project.  The PIO will conduct interviews with the media throughout the project 
duration to keep the public informed of construction progress.  Traffic advisories will be 
submitted to the media when a change in the MOT occurs.  The contractor must 
provide to the PIO via the Resident Engineer notification of any change in the MOT at 
least three (3) days prior to the change. 
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December 1, 2010

Special Note for Alternate Pavement Types

Alternate Pavement Types were considered by the Project Team for new construction and re-

construction portions of this project. No Value Engineering will be accepted for alternate 

pavement type on this project.
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Special Note For Fixed Completion Date and 
Liquidated Damages 

Campbell County 
Item No. 6-2020.00 & 6-2026.00 

 
 

Contrary to Section 108.09, Liquidated Damages of $5,000 per calendar day will be assessed for 
each day work remains uncompleted beyond the Specified Completion Date.  This project has a 
Fixed Completion Date for the Eastbound direction of December 1, 2011.  This project has a 
Fixed Completion Date for the Westbound direction of September 1, 2012.  No lane closures are 
allowed in the Westbound direction until April 1, 2012.   
   
In addition to the Liquidated Damages specified above, Liquidated Damages in the following 
amounts will be charged when a lane closure remains in place during the prohibited period 
outlined in the Traffic Control Plan: 
      
Mainline:  $150,000 per day or fraction thereof      
 
Ramps:  $3,000 for the first hour or fraction thereof 
      $5,000 any additional hour  or fraction thereof   
  
 
These hourly disincentives will still be in effect after the Fixed Completion Date and will be 
charged in addition to the $5,000 per calender day if warranted.  The contractor is expected to 
make every effort to complete the work in order to open the ramp or lane closure within a 
specified timeframe.   
 
Contrary to Section 108.09 of the Standard Specifications, the disincentive fee will be 
charged during those periods when seasonal limitations of the Contract prohibit the 
Contractor from working on a controlling item or operation.  This includes the months 
from December through March. 
 
All liquidated damages will be applied cumulatively. 
 
All other applicable portions of Section 108 apply. 
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SPECIAL NOTE FOR RAILROAD

Work Schedule – The contractor shall submit to CSXT, a detailed progress of work schedule for work in

the span(s) over the Railroad.

Filter Fabric Protection – If surface cleaning debris, over spray for sealing protection or demolition

activities are capable of contaminating the track or ballast, then filter fabric will be required to cover the

track and ballast for the limits necessary to protect the track. Contractor will be required to furnish,

install, and maintain for the duration of the work.

Full Penetration of Deck Removal – Contractor will be required to install a barrier protection, directly

below the area of any full deck penetration, and over the CSX Railroad span. Protection will need to be

installed before the deck is penetrated and will stay in place for the duration of the construction

activities. In addition, filter fabric protection will be required to protect the track and ballast directly

under the barrier protection. Please refer to CSX’s Construction Submission Criteria, issued April 3,

2009, or later, section II – Demolition Procedure, for additional details on designing and constructing the

barrier protection over the railroad.

Concrete Patching – Contractor will be required to remove and dispose of all concrete debris generated

from concrete patching. Equipment required to perform concrete patching must maintain at least a

minimum horizontal clearance of 12 feet measured perpendicular to the centerline of the nearest track.

Temporary Construction Clearance – Ensure all falsework, bracing or forms have a minimum vertical

clearance of 23 feet above the top of the highest rail and a minimum horizontal clearance of 12 feet

measured perpendicular to the centerline of the nearest track.

Final Inspection – Upon completion of the work on CSXT property, the Contractor shall request the

Agency to arrange a final inspection of the project with the Railroad’s Project Engineer or his authorized

representative.
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SPECIAL NOTES FOR 

PROTECTION OF RAILROAD INTEREST - CSXT

1. AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER:

The authorized representative of the Railroad Company, hereinafter 
referred to as Railroad Engineer, shall have final authority in all 
matters affecting the safe maintenance of Railroad traffic of his 
Company including the adequacy of the foundations and structures 
supporting the Railroad tracks. 

The authorized representative of the State, hereinafter referred to as 
the Engineer, shall have authority over all other matters as prescribed 
herein and in the Project Specifications. 

 2. NOTICE OF STARTING WORK:

A. The Contractor shall not commence any work on Railroad rights of 
way until he has complied with the following conditions: 

1. Given the Railroad written notice, with copy to the Engineer 
who has been designated to be in charge of the work, at least 
ten days in advance of the date he proposes to begin work on 
Railroad rights of way. 

Karen Mohler, Project Manager Public Projects 
   CSX Engineering Department 
   500 Water Street – J301 
   Jacksonville, Florida 32202 
   (P) 904-359-1650; (F) 904-366-4042 

  2. Notify the Railroad’s Chief Regional Engineer’s 

representative, Mike Elandt - Roadmaster at Cincinnati, OH 

(513) 369-5524, at least 72 hours (not including Saturday, 

Sunday or Holidays) before proceeding with the work on 
Railroad property and shall abide by the instructions of said 
Railroad representative, insofar as the safety of the Railroad 
is concerned. 

3. Obtain written authorization from the Railroad to begin work 
on Railroad rights of way, such authorization to include an 
outline of specific conditions with which he must comply. 

4. Obtain written approval from the Railroad of Railroad 
Protective Insurance Liability coverage as required by 
paragraph 14 herein. 

5. Furnish a schedule for all work within the Railroad rights of 
way as required by paragraph 7, B, 1. 
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B. The Railroad's written authorization to proceed with the work shall 
include the names, addresses, and telephone numbers of the 
Railroad's representatives who are to be notified as hereinafter 
required.  Where more than one representative is designated, the 
area of responsibility of each representative shall be specified. 

3. INTERFERENCE WITH RAILROAD OPERATIONS:

A. The Contractor shall so arrange and conduct his work that there 
will be no interference with Railroad operations, including train, 
signal, telephone and telegraphic services, or damage to the 
property of the Railroad Company or to poles, wires, and other 
facilities of tenants on the rights of way of the Railroad Company. 
Whenever work is liable to affect the operations or safety of 
trains, the method of doing such work shall first be submitted to 
the Railroad Engineer for approval, but such approval shall not 
relieve the Contractor from liability.  Any work to be performed by 
the Contractor which requires flagging service or inspection 
service (watchman) shall be deferred by the Contractor until the 
flagging protection required by the Railroad is available at the 
job site. 

B. Whenever work within Railroad rights of way is of such a nature 
that impediment to Railroad operations such as use of runaround 
tracks or necessity for reduced speed is unavoidable, the 
Contractor shall schedule and conduct his operations so that such 
impediment is reduced to the absolute minimum. 

C. Should conditions arising from, or in connection with the work, 
require that immediate and unusual provisions be made to protect 
operations and property of the Railroad, the Contractor shall make 
such provisions.  If in the judgment of the Railroad Engineer, or 
in his absence, the Engineer, such provisions are insufficient, 
either may require or provide such provisions, as he deems 
necessary.  In any event, such unusual provisions shall be at the 
Contractor's expense and without cost to the Railroad or the State. 

 4. TRACK CLEARANCES

A. The minimum track clearances to be maintained by the Contractor 
during construction are shown on the Project Plans.  However, 
before undertaking any work within Railroad rights of way, or 
before placing any obstruction over any track, the Contractor 
shall:

1. Notify the Railroad's representative at least 72 hours in 
advance of the work. 

2. Receive assurance from the Railroad's representative that 
arrangements have been made for flagging service as necessary. 
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3. Receive permission from the Railroad's representative to 
proceed with the work. 

4. Ascertain that the Engineer has received copies of notice to 
the Railroad and of the Railroad's response thereto. 

 5. CONSTRUCTION PROCEDURES

A. General:

Construction work on Railroad property shall be: 

1. Subject to the inspection and approval of the Railroad. 

2. In accord with the Railroad's written outline of specific 
conditions.

3. In accord with the Railroad’s general rules, regulations and 
requirements including those relating to safety, fall 
protection and personal protective equipment. 

4. In accord with these Special Notes. 

B. Excavation:

The subgrade of an operated track shall be maintained with edge of 
berm at least 10'0" from centerline of track and not more than 24 
inches below top of rail.  Contractor will not be required to make 
existing section meet this specification if substandard, in which 
case the existing section will be maintained. 

C. Excavation of Structures:

The Contractor will be required to take special precaution and care 
in connection with excavating and shoring pits, and in driving 
piles, or sheeting for footings adjacent to tracks to provide 
adequate lateral support for the tracks and the loads which they 
carry, without disturbance of track alignment and surface, and to 
avoid obstructing track clearances with working equipment, tools or 
other material.  The procedure for doing such work, including need 
of and plans for shoring, shall first be approved by the Engineer 
and the Railroad Engineer, but such approval shall not relieve the 
Contractor from liability. 

D. Blasting:

1. The Contractor shall obtain advance approval of the Railroad 
Engineer and the Engineer for use of explosive on or adjacent 
to Railroad property.  The request for permission to use 
explosives shall include a detailed blasting plan. If 
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permission for use of explosives is granted, the Contractor 
will be required to comply with the following: 

 (a) Blasting shall be done with light charges under the 
direct supervision of a responsible officer or employee 
of the Contractor and a licensed blaster. 

 (b) Electric detonating fuses shall not be used because of 
the possibility of premature explosions resulting from 
operation of two-way train radios. 

 (c) No blasting shall be done without the presence of an 
authorized representative of the Railroad.  At least 72 
hours advance notice to the person designated in the 
Railroad's notice of authorization to proceed (see 
paragraph 2B above) will be required to arrange for the 
presence of an authorized Railroad representative and 
such flagging as the Railroad may require. 

 (d) Have at the job site adequate equipment, labor and 
materials and allow sufficient time to clean up debris 
resulting from the blasting without delay to trains, as 
well as correcting at his expense any track misalignment
or other damage to Railroad property resulting from the 
blasting as directed by the Railway's authorized 
representative.  If his actions result in delay of 
trains, the Contractor shall bear the entire cost 
thereof.

2. The Railroad representative will: 

 (a) Determine the approximate location of trains and advise 
the Contractor the approximate amount of time available 
for the blasting operation and clean-up. 

 (b) Have the authority to order discontinuance of blasting 
if, in his opinion, blasting is too hazardous or is not 
in accord with these Special Notes. 

E. Maintenance of Railroad Facilities:

1. The Contractor will be required to maintain all ditches and 
drainage structures free of silt or other obstructions which 
may result from his operations and provide and maintain any 
erosion control measures as required.  The Contractor will 
promptly repair eroded areas with Railroad rights of way and 
to repair any other damage to the property of the Railroad or 
its tenants. 

2. All maintenance and repair of damages due to the Contractor's 
operations shall be done at the Contractor's expense. 
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F. Storage of Materials and Equipment:

Materials and equipment shall not be stored where they will 
interfere with Railroad operations, nor on the rights of way of the 
Railroad Company without first having obtained permission from the 
Railroad Engineer, and such permission will be with the 
understanding that the Railroad Company will not be liable for 
damage to such material and equipment from any cause and that the 
Railroad Engineer may move or require the Contractor to move, at 
the Contractor's expense, such material and equipment. 

All grading or construction machinery that is left parked near the 
track unattended by a watchman shall be effectively immobilized so 
that it cannot be moved by unauthorized persons.  The Contractor 
shall protect, defend, indemnify and save Railroad, and any 
associated, controlled or affiliated corporation, harmless from and 
against all losses, costs, expenses, claim or liability for loss or 
damage to property or the loss of life or personal injury, arising 
out of or incident to the Contractor's failure to immobilize 
grading or construction machinery. 

G. Cleanup:

Upon completion of the work, the Contractor shall remove from 
within the limits of the Railroad rights of way, all machinery, 
equipment, surplus materials, falsework, rubbish or temporary 
buildings of the Contractor, and leave said rights of way in a neat 
condition satisfactory to the Chief Engineer of the Railroad or his 
authorized representative. 

 6. DAMAGES:

A. The Contractor shall assume all liability for any and all damages 
to his work, employees, equipment and materials caused by Railroad 
traffic.

B. Any cost incurred by the Railroad for repairing damages to its 
property or to property of its tenants, caused by or resulting from 
the operations of the Contractor, shall be paid directly to the 
Railroad by the Contractor. 

 7. FLAGGING SERVICES:

A. When Required:

Under the terms of the agreement between the Department and the 
Railroad, the Railroad has sole authority to determine the need for 
flagging required to protect its operations.  In general, the 
requirements of such services will be whenever the Contractor's 
personnel or equipment are likely to be, working on the Railroad's 
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rights of way, or across, over, adjacent to, or under a track, or 
when such work has disturbed or is likely to disturb a railroad 
structure or the railroad roadbed or surface and alignment of any 
track to such extent that the movement of trains must be controlled 
by flagging.

Normally, the Railroad will assign one flagman to a project; but in 
some cases, more than one may be necessary, such as yard limits 
where three- (3) flagmen may be required.  However, if the 
Contractor works within distances that violate instructions given 
by the Railroad's authorized representative or performs work that 
has not been scheduled with the Railroad's authorized 
representative, a flagman or flagmen may be required until the 
project has been completed. 

B. Scheduling and Notification:

1. Not later than the time that approval is initially requested 
to begin work on Railroad rights of way, Contractor shall 
furnish to the Railroad and the Department a schedule for all 
work required to complete the portion of the project within 
Railroad rights of way and arrange for a job site meeting 
between the Contractor, the Department, and the Railroad's 
authorized representative.  Flagman or Flagmen may not be 
provided until the job site meeting has been conducted and the 
Contractor's work scheduled. 

2. The Contractor will be required to give the Railroad 
representative at least 10 working days of advance written 
notice of intent to begin work within Railroad rights of way. 
Once begun, when work is suspended at any time for any reason, 
the Contractor will be required to give the Railroad 
representative at least 3 working days of notice before 
resuming work on Railroad rights of way.  Such notice shall 
include sufficient details of the proposed work to enable the 
Railroad representative to determine if flagging will be 
required.  If such notice is in writing, the Contractor shall 
furnish the Engineer a copy; if notice is given verbally it 
shall be confirmed in writing with copy to the Engineer.  If 
flagging is required, no work shall be undertaken until the 
flagman, or flagmen is present at the job site.  It may take 
up to 30 days to obtain flagging initially from the Railroad. 
When flagging begins the flagman is usually assigned by the 
Railroad to work at the project site on a continual basis 
until no longer needed and cannot be called for on a spot 
basis.  If flagging becomes unnecessary and is suspended, it 
may take up to 10 days to again obtain flagging services from 
the Railroad.  Due to labor agreements, it is necessary to 
give 5 working days notice before flagging service may be 
discontinued and responsibility for payment stopped. 
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3. If, after the flagman is assigned to the project site, 
emergencies arise which require the flagman's presence 
elsewhere, and then the Contractor shall delay work on 
Railroad rights of way until such time as the flagman is again 
available.  Any additional costs resulting from such delay 
shall be borne by the Contractor and not the Department or 
Railroad.

 C. Payment:

1. The Contractor will be responsible for paying the Railroad 
directly for any and all costs of flagging, which may be 
required to accomplish the construction.

2. The estimated cost of flagging is $585 per day based on 
Contractor’s 8-hour work day, $735 per 10-hour day and $885 
per 12-hour day.  This cost includes the base pay for the 
flagman, overhead, and includes an estimated $50 per diem 
charge for travel expenses, meals and lodging.  The charge to 
the Contractor by the Railroad will be the actual cost based 
on the rate of pay for the Railroad's employees who are 
available for flagging service at the time the service is 
required.

3. Work by a flagman in excess of 8 hours per day or 40 hours per 
week, but not more than 12 hours a day will result in overtime 
pay at 1 ½ times the appropriate rate.  Work by a flagman in 
excess of 12 hours per day will result in overtime pay at 2 
times the appropriate rate.  If work is performed on a 
holiday, the flagging rate is 2 ½ times the normal rate. 

4. Railroad work involved in preparing and handling bills will 
also be charged to the Contractor.  Charges to the Department 
by the Railroad shall be in accordance with applicable 
provisions of Subchapter B, Part 140, Subpart I and Subchapter 
G, Part 646, Subpart B of the Federal-Aid Policy Guide issued 
by the Federal Highway Administration on December 9, 1991, 
including all current amendments. Flagging costs are subject 
to change.  The above estimates of flagging cost are provided 
for information only and are not binding in any way. 

 D. Verification:

1. The Contractor and Department will review and sign the 
Railroad flagman's time sheet, attesting that the flagman was 
present during the time recorded.  Flagman may be removed by 
Railroad if form is not signed.  If flagman is removed, the 
Contractor will not be allowed to re-enter the Railroad rights 
of way until the issue is resolved. Any complaints concerning 
flagman or flagmen must be resolved in a timely manner.  If 
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need for flagman or flagmen is questioned, please contact 
Railroad's Projects Engineer (904) 359-1158.  All verbal 
complaints must be confirmed in writing by the Contractor 
within 5 working days with copy to the Highway Engineer.  All 
written correspondence should be addressed to: 

   Karen Mohler, Project Manager Public Projects 
   CSX Engineering Department 
   500 Water Street – J301 
   Jacksonville, Florida 32202 
   (P) 904-359-1650; (F) 904-366-4042 

2. The Railroad flagman assigned to the project will be 
responsible for notifying the Project Engineer upon arrival at 
the job site on the first day (or as soon thereafter as 
possible) that flagging services begin and on the last day 
that he performs such services for each separate period that 
services are provided.  The Project Engineer will document 
such notification in the project records.  When requested, the 
Project Engineer will also sign the flagman's diary showing 
daily time spent and activity at the project site. 

 8. HAUL ACROSS RAILROAD:

A. Where the plans show or imply that materials of any nature must be 
hauled across a Railroad, unless the plans clearly show that the 
State has included arrangements for such haul in its agreement with 
the Railroad, the Contractor will be required to make all necessary 
arrangements with the Railroad regarding means of transporting such 
materials across the Railroad.  The Contractor will be required to 
bear all costs incidental, including flagging, to such crossings 
whether services are performed by his own forces or by Railroad 
personnel.

B. No crossing may be established for use of the Contractor for 
transporting materials or equipment across the tracks of the 
Railroad Company unless specific authority for is installation, 
maintenance, necessary watching and flagging thereof and removal, 
all at the expense of the Contractor, is first obtained from the 
Railroad Engineer. 

 9. WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines or other 
facilities which are considered necessary to the project are shown 
on the plans; included in the force account agreement between the 
State and the Railroad or will be covered by appropriate revisions 
to same which will be initiated and approved by the State and/or 
the Railroad. 
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B. Should the Contractor desire any changes in addition to the above, 
then he shall make separate arrangements with the Railroad for same 
to be accomplished at the Contractor's expense. 

10. COOPERATION AND DELAYS:

A. It shall be the Contractor's responsibility to arrange a schedule 
with the Railroad for accomplishing stage construction involving 
work by the Railroad or tenants of the Railroad.  In arranging his 
schedule he shall ascertain, from the Railroad, the lead time 
required for assembling crews and materials and shall make due 
allowance therefore. 

B. No charge or claims of the Contractor against either the Department 
or the Railroad will be allowed for hindrance or delay on account 
of railroad traffic; any work done by the Railroad or other delay 
incident to or necessary for safe maintenance of Railroad traffic 
or for any delays due to compliance with these Special Notes. 

11. TRAINMAN'S WALKWAYS:

Along the outer side of each exterior track of multiple operated 
track, and on each side of single operated track, an unobstructed 
continuous space suitable for trainman's use in walking along 
trains, extending to a line not less than 10 feet from centerline 
of track, shall be maintained.  Any temporary impediments to 
walkways and track drainage encroachments or obstructions allowed 
during work hours while Railroad's protective service is provided 
shall be removed before the close of each day.  If there is any 
excavation near the walkway, a handrail, with 10'-0" minimum 
clearance from centerline of track, shall be placed. 

12. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHTS OF WAY:

A. All persons shall wear hard hats.  Appropriate eye and hearing 
protection must be used.  Working in shorts is prohibited.  Shirts 
must cover shoulders, back and abdomen.  Working in tennis or 
jogging shoes, sandals, boots with high heels, cowboy and other 
slip on type boots is prohibited.  Hard-sole, lace-up footwear, 
zippered boots cinched with straps which fit snugly about the ankle 
are adequate.  Safety boots are strongly recommended. 

B. No one is allowed within 25' of the centerline of the track without 
specific authorization from the flagman.    

C. All persons working near track when train is passing are to look 
out for dragging bands, chains and protruding or shifting cargo. 

D. No one is allowed to cross tracks without specific authorization 
from the flagman. 
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E. All welders and cutting torches working within 25' of track must 
stop when train is passing. 

F. No steel tape or chain will be allowed to cross or touch rails 
without permission. 

13. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHTS OF WAY:

A. No crane or boom equipment will be allowed to set up to work or 
park within boom distance plus 15' of centerline of track without 
specific permission from railroad official and flagman. 

B. No crane or boom equipment will be allowed to foul track or lift a 
load over the track without flag protection and track time. 

C. All employees will stay with their machines when crane or boom 
equipment is pointed toward track. 

D. All cranes and boom equipment under load will stop work while a 
train is passing (including pile driving). 

E. Swinging loads must be secured to prevent movement while train is 
passing.

F. No loads will be suspended above a moving train. 

G. No equipment will be allowed within 25' of centerline of track 
without specific authorization of the flagman. 

H. Trucks, tractors or any equipment will not touch ballast line 
without specific permission from railroad official and flagman. 

I. No equipment or load movement within 25' or above a standing train 
or other equipment without specific authorization of the flagman. 

J. All operating equipment within 25' of track must halt operations 
when a train is passing.  All other operating equipment may be 
halted by the flagman if the flagman views the operation to be 
dangerous to the passing train. 

K. All equipment, loads and cables are prohibited from touching rails. 

L. While clearing and grubbing, no vegetation will be removed from 
railroad embankment with heavy equipment without specific 
permission from the Railroad Engineer and flagman. 

M. No equipment or materials will be parked or stored on Railroad’s 
property unless specific permission is granted from the Railroad 
Engineer.
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N. All unattended equipment that is left parked on Railroad property 
shall be effectively immobilized so that it cannot be moved by 
unauthorized persons. 

O. All cranes and boom equipment will be turned away from track after 
each work day or whenever unattended by an operator. 

14. INSURANCE:

A. In addition to any other forms of insurance or bonds required under 
the terms of the contract and specifications, the Contractor will 
be required to carry insurance of the following kinds: 

1. Commercial General Liability coverage at their sole cost and 
expense with limits of not less than $5,000,000 in combined single 
limits for bodily injury and/or property damage per occurrence, and 
such policies shall name the Railroad as an additional insured. 

2. Statutory Worker’s Compensation and Employers Liability Insurance 
with limits of not less than $1,000,000, which insurance must 
contain a waiver of subrogation against the Railroad and its 
affiliates.

3. Commercial automobile liability insurance with limits of not less 
than $1,000,000 combined single limit for bodily injury and/or 
property damage per occurrence, and such policies shall name the 
Railroad as an additional insured. 

4. Railroad protective liability insurance with limits of not less 
than $5,000,000 combined single limit for bodily injury and/or 
property damage per occurrence and an aggregate annual limit of 
$10,000,000, which insurance shall satisfy the following additional 
requirements:

a. The Railroad Protective Insurance Policy must be on the 
ISO/RIMA Form of Railroad Protective Insurance – Insurance 
Services Office (ISO) Form CG 00 35. 

b. The Railroad must be the named insured on the Railroad 
Protective Insurance Policy 

c. Name and Address of the Contractor must be shown on the 
Declarations page. 

d. Description of operations must appear on the Declarations page 
and must match the Project description, including project or 
contract identification numbers. 
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e. Authorized endorsements must include the Pollution Exclusion 
Amendment – CG 28 31, unless using form CG 00 35 version 96 
and later. 

f. Authorized endorsements may include: 

i. Broad form Nuclear Exclusion – IL 00 21 
ii. 30-day Advance Notices of Non-renewal or cancellation 
iii. Required State Cancellation Endorsement 
iv. Quick Reference or Index – CL/IL 240 

g. Authorized endorsements may not include: 

i.  A Pollution Exclusion Endorsement except CG 28 31 
ii.  A Punitive or Exemplary Damages Exclusion 
iii.  A “Common Policy Conditions” Endorsement 
iv. And endorsement that is not named in Section 4  
  (e)or (f) above. 
v.  Policies that contain any type of deductible 

5. All insurance companies must be A. M. Best rated A- and Class VII 
or better. 

6. Such additional or different insurance as the Railroad may require. 

B. Additional Terms: 

1. Contractor must submit the original Railroad Protective Liability 
policy, Certificates of Insurance, and all notices and 
correspondence regarding the insurance policy to the contact listed 
below.

2. The Contractor may not begin work on the Project until it has 
received the Railroad’s written approval or the required insurance. 

C. Insurance policies shall follow the requirements of Subchapter G, 
Part 646, Subpart A of the Federal-Aid Policy Guide issued by the 
Federal Highway Administration on December 9, 1991, including all 
current amendments. 

D. Evidence of insurance as required above shall be furnished to the 
address shown below for review by the Department and transmittal to 
the Railroad. 

E. If any part of the work is sublet, similar insurance and evidence 
thereof in the same amounts as required of the Prime Contractor 
shall be provided by or in behalf of the subcontractor to cover his 
operations.  Endorsements to the Prime Contractor's policies 
specifically naming subcontractors and describing their operations 
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will be acceptable for this purpose. 
F. All insurance herein before specified shall be carried until all 

work required to be performed under the terms of the contract has 
been satisfactorily completed within the limits of the rights of 
way of the Railroad as evidenced by the formal acceptance by the 
Department. Insuring Companies may cancel insurance by permission 
of the Department and Railroad or on thirty (30) days written 
notice to the Department and Railroad Insurance Contacts below. 

Department:     Railroad:

  Mr. Ryan Griffith, Director  Mr. Jonathon MacArthur  
  Div. of Construction Procurement Manager-Insurance 
  KY Transportation Cabinet  CSX Corporation 
  200 Mero Street, 3rd Floor West 500 Water Street – C907 
  Frankfort, Kentucky 40622  Jacksonville, Florida 32202 
  Phone (502) 564-3500   Phone (904) 359-3394 
  Fax (502) 564-8961    Fax (904) 306-5325 

15. FAILURE TO COMPLY:

These Special Notes are supplemental and amendatory to the Kentucky 
Department of Highways' Standard Specifications for Road and Bridge 
Construction, Edition of 2004, and amendments thereof, and where in 
conflict therewith, these Special Notes shall govern. 

In the event the Contractor violates or fails to comply with any of the 
requirements of these Special Notes: 

A. The Railroad Engineer may require that the Contractor vacate 
Railroad property. 

B. The Engineer may withhold all monies due the Contractor on monthly 
statements.

Any such orders shall remain in effect until the Contractor has remedied 
the situation to the satisfaction of the Railroad Engineer and the 
Engineer.

16. PAYMENT FOR COST OF COMPLIANCE:

No separate payment will be made for any extra cost incurred on account 
of compliance with these Special Notes. All such cost shall be included 
in prices bid for other items of the work as specified in the payment 
items.
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Office of the Principal Engineer Public Projects 
CSX Engineering Department 
500 Water Street – J301 
Jacksonville, Florida 32202 

Date:  May 5, 2011 
File:  Ft Thomas, Campbell County, Kentucky 
Milepost: MP 653.75 
AAR-DOT# 231 545S 
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FLAGMEN AND PROTECTIVE SERVICES 
SCHEDULE OF RATES AND RELATED COSTS 

LOCATION:  Ft Thomas, Campbell County, Kentucky  DATE: May 4, 2011 

PROJECT: Proposed bridge maintenance & repair, I-275, over CSXT at MP CA-653.75, OP# 
KY0228

SERVICES:  Flagmen required by Railroad to protect its operations and property will be 
furnished by Railroad at the following rates and costs. 

CRAFTS & RATES:   Craft    No.    Hourly Rate 
Foreman/Flagman     1      $25.00 *
* Estimated Hourly Rate: ((contractor work day), plus 1½  hr. travel: to and from 
headquarters, & 1  hr. to install and remove warning boards = 10 ½ hrs total), additives, 
and travel expenses is approximately $585.00 per 8 hr day, $735 per 10 hr day and $885
per 12 hr day.  

BASE RATE:  Reimbursement is required for full eight-hour day for any flagman furnished 
unless said flagman is assigned to other work during a portion of such day, in 
which event reimbursement will not be required for the portion of the day said 
flagman is engaged in other work. 

PUNITIVE RATE: One and one-half (1½) times the hourly rate in excess of eight (8) hours 
on Monday through Friday and for any time on Saturday, Sunday and 
Holidays.

ADDITIVES:  The composite percentage added to rates is 124.69 % and includes Railroad 
Retirement and Unemployment Tax (25.08%), Vacation (6.99%), Holidays 
(3.59%), Health and Welfare (20.41%), Force Account Ins. (21.00%), Supervision 
(22.00%), Small Tools & Safety Training (3.11%),and other (1.98%) 

EXPENSES:  Actual cost for travel, including meals, lodging and transportation will be charged.  
Reimbursement for use of private automobile is allowed at 51.0 cents (or latest 
approved rate) per mile or Contractor may be required to provide transportation 
from Cincinnati, OH to the site and return. 

NOTIFICATION:  CSX contact employee: Mike Elandt -  Roadmaster at Cincinnati, OH, (513) 
369-5524 must be notified at least 72 hours (not including Saturday, Sunday 
and Holiday) in advance of the need of such service. 
Division: Louisville 
Subdivision: Cincinnati Terminal

SHELTER:  Contractor shall provide Flagmen with a heated shelter and suitable sanitation 
facilities. 

TRAIN TRAFFIC:  6AM TO 6 PM  6PM TO 6 AM   Maximum Speed 
Freight    6   5    40 MPH 
Passenger   0 1    55 MPH   
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Office of Chief Engineer Design, Construction & Capacity 

Jacksonville, Florida 

Date Issued:  April 3, 2009 
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CONSTRUCTION SUBMISSION CRITERIA  

INTRODUCTION

The information in this document is intended to improve communication and clarify the 

CSXT criteria related to construction submissions that may involve CSXT property.  All 

work must be performed in a manner as to not adversely impact existing CSXT 

operations.  Please note that there are other standards associated with construction that 

must be adhered to including but not limited to the CSXT Special Provisions, CSXT 

Insurance Requirements as well as governing local, county, state and federal 

requirements.  This document and other CSXT standards are subject to change without 

notice, and future revisions will be available at the CSXT website www.csx.com.   

I. DEFINITIONS 

Agency –  The project sponsor. 

AREMA –  American Railway Engineering and Maintenance Association – the North 

American railroad industry standards group. 

Construction Submission – The Agency or its representative shall submit six (6) sets of 

plans, supporting calculations, and detailed means and methods 

procedures for the specific proposed activity.  All plans and supporting 

calculations shall be signed/sealed by a Professional Engineer as defined 

below.

Controlled Demolition – Removal of the existing structure or subcomponents in a manner 

that prevents any portions from falling onto CSXT employees, equipment 

or property.  The proposed procedures shall be detailed in the means and 

methods submission for CSXT review and acceptance. 

Contractor –  The Agency’s or CSXT’s representative retained to perform the project 

 work.  

Engineer –  CSXT Engineering Representative or a GEC authorized to act on the 

behalf of CSXT. 

GEC –  General Engineering Consultant who has been authorized to act on the 

behalf of CSXT. 

Professional Engineer – An engineer who is licensed in State or Commonwealth (if 

required by the Agency) in which the project is to occur.  The drawings 

and calculations shall be prepared by the Professional Engineer and shall 

bear his seal and signature.

Submission Review Period - a minimum of 30 days in advance of start of work.  Up to 

30 days will be required for the initial review response.  Up to an 

additional 30 days may be required to review any/all subsequent 

submissions or resubmission.  

Office of Chief Engineer Design, Construction & Capacity 

Jacksonville, Florida 

Date Issued:  April 3, 2009 
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CONSTRUCTION SUBMISSION CRITERIA  

Theoretical Railroad Live Load Influence Zone – A 1½ Horizontal to 1 Vertical 

theoretical slope line starting 1’-6” below top of rail elevation and 12’-0” 

from the centerline of the nearest track. 

II. DEMOLITION PROCEDURE:

The Agency or its contractor shall submit as defined above, a detailed 

procedure for demolition of the structure over Railroad Tracks. 

A. The Agency or its Contractor shall submit the detailed procedure for 

demolition of existing structures over or adjacent to CSXT’s tracks or 

right-of-way.  This procedure shall include a plan showing the locations of 

cranes, horizontally and vertically, operating radii, with loading or 

disposal locations shown, with all dimensions referenced from the center 

line of the near track, including beam placement on ground or truck 

loading staging plan.  The plan shall also include the location, with 

relevant dimensions, of all tracks, other railroad facilities; wires, poles, 

adjacent structures, or buried utilities that could be affected, showing that 

the proposed lifts are clear of these obstructions should be shown.  No 

crane or equipment may be set on the CSXT rails or track structure and no 

material may be dropped on CSXT property.   

B. Also included with this submittal the following information: 

1. Computations showing weight of picks must be submitted.  

Computations shall be made from field verified plans of the 

existing structure beams being removed and those plans or sections 

thereof shall also be included in the submittal; the weight shall 

include the weight of concrete or other materials including lifting 

rigging.

2. If the sponsor can prove to CSXT that plans do not exist and 

weights must be calculated from field measurements, the field 

measurements are to be made under the supervision of the 

Professional Engineer submitting the procedure and shall include 

sketches and estimated weight calculations with the procedure.  If 

possible, field measurements shall be taken with a CSXT 

representative present.

3. Crane rating sheets showing cranes to be adequate for 150% of the 

actual weight of the pick.  A complete set of crane charts, 

including crane, counterweight, maximum boom angle, and boom 

nomenclature is to be submitted.  Safety factors that may have 
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been “built in” to the crane charts are not to be considered when 

determining the 150% Factor of Safety.  

4. A data sheet shall be prepared listing the type, size and 

arrangements of slings, shackles, or other connecting equipment.  

Include copies of a catalog or information sheets for specialized 

equipment.  All specific components proposed for use shall be 

clearly identified and highlighted in the submitted documents.  The 

safe working load capacity of the connecting equipment shall be 

150% above the calculated weight of the pick.

5. A complete written procedure is to be included that describes the 

sequence of events, indicating the order of lifts and any 

repositioning or rehitching of the crane or cranes. 

6. A time schedule for each of the various stages must be shown as 

well as a schedule for the entire lifting procedure.  The proposed 

time frames for all critical subtasks (i.e., torch/saw cutting various 

portions of the superstructure or substructure, dismantling splices, 

installing temporary bracing, etc.) shall be furnished so that the 

potential impact(s) to CSXT operations  may be assessed and 

eliminated or minimized. 

7. The names and experience of the key Contractor personnel 

involved in the operation shall be included in the Contractor’s 

means and methods submission. 

8. Design and supporting calculations prepared by the Professional 

Engineer for items including the temporary support of components 

or intermediate stages shall be submitted for review.   A guardrail 

will be required to be installed in a track where a temporary bent is 

located within twelve (12) feet from the centerline of that track.

The guardrail will be installed by CSXT forces at the expense of 

the Agency or its contractor. 

9. Existing, obsolete, bridge piers shall be removed to a minimum of 

3’-0” below the finished grade, final ditch line invert, or as 

directed by the Engineer. 

10. A minimum quantity of 25 Tons of CSXT approved track ballast 

may be required to be furnished and stockpiled on site by the 

Contractor, or as directed by the Engineer. 
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11. CSXT’s tracks, signals, structures, and other facilities shall be 

protected from damage during demolition of existing structure or 

replacement of deck slab.   

NOTE: On-track or ground level debris shields such as crane 

mats are prohibited for use by CSXT.

C. Overhead Demolition Debris Shield - Shall be installed prior to the 

demolition of the bridge deck or other relevant portions of the 

superstructure.

1. The demolition debris shield shall be erected from the underside of 

the bridge over the track area to catch all falling debris.

2. The Contractor shall include the demolition debris shield 

installation/removal means and methods as part of the proposed 

Controlled Demolition procedure submission.  

3. The demolition debris shield shall provide 23’-0” minimum 

vertical clearance or maintain the existing vertical clearance if the 

existing clearance is less than 23’-0” as approved by CSXT.

Horizontal clearance to the centerline of the track should not be 

reduced unless approved by the Engineer. 

4. The vertical clearance ATR (above top of rail) is measured from 

the top of rail to the lowest point on the overhead shielding system 

measured within a distance of 6’-0” out from each side of the track 

centerline. 

5.   The demolition debris shield design and supporting calculations all 

signed/sealed by a Professional Engineer, shall be submitted for 

review and acceptance. 

6. The demolition debris shield shall have a minimum design load of 

50 pounds per square foot plus the weight of the equipment, 

debris, personnel, and other loads to be carried.

7. The Contractor shall include the proposed bridge deck removal 

procedure in its demolition means and methods and shall verify 

that the size and quantity of the demolition debris generated by the 

procedure does not exceed the shield design loads. 

8. The contractor shall clean the demolition debris shield daily or 

more frequently as dictated either by the approved design 

parameters or as directed by the Engineer. 

D.            Vertical Demolition Debris Shield – This type of shield may be required 

for substructure removals in close proximity to CSXT track and other 

facilities, as determined by the Engineer. 
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1. Prior to commencing the demolition activity, the Contractor shall 

install a ballast protection system consisting of geotextile to keep 

the railroad ballast from becoming fouled with construction or 

demolition debris and fines.  The geotextile ballast protection 

system shall be installed and maintained by the Contractor for the 

project duration in accordance with the attached plan, or with 

additional measures as directed by the Engineer.

2. The Agency, or its Contractor, shall submit detailed plans, with 

detailed calculations, prepared and submitted by a Professional 

Engineer of the protection shield and ballast protection systems for 

approval prior to the start of demolition. 

3. Blasting will not be permitted to demolish a structure over or 

within CSXT’s right-of-way. 

E. The Controlled Demolition procedure must be approved by the Engineer

  prior to undertaking work on the project. 

F. The Contractor shall provide timely communication to the Engineer when 

scheduling the demolition related work so that the Engineer may be 

present during the entire demolition procedure. 

G. At any time during demolition activities, the Engineer may require 

revisions to the previously approved procedures to address weather, site 

conditions or other circumstances which may create a potential hazard to 

rail operations or CSXT facilities. Such revisions may require immediate 

interruption or termination of ongoing activities until such time the issue is 

resolved to the Engineer’s satisfaction.  CSXT and its GEC shall not be 

responsible for any additional costs or time claims associated with such 

revisions.

III. ERECTION PROCEDURE:

The Agency or its Contractor shall submit a detailed procedure for 

performing erection on/about CSXT property, as defined above.

A. The Agency or its Contractor shall submit six (6) copies of the detailed 

procedure for erection of the proposed structures over or adjacent to 

CSXT’s tracks or right-of-way.  This procedure shall include a plan 

showing the locations of cranes, horizontally and vertically, operating 

radii, with staging locations shown, including beam placement on ground 

or truck unloading staging plan.  Plan should also include the location of 

all tracks, other railroad facilities; wires, poles, adjacent structures, or 
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buried utilities that could be affected, showing that the proposed lifts are 

clear of these obstructions should be shown.  No crane or equipment may 

be set on the CSXT rails or track structure.

B. Also included with this submittal the following information: 

1. As-Built Bridge Seat Elevations - All as-built bridge seats and top 

of rail elevations shall be furnished to the Engineer for review and 

verification at least 30 days in advance of construction or erection, 

to ensure that minimum vertical clearances as approved in the 

plans will be achieved.

2. Computations showing weight of picks must be submitted.  

Computations shall be made from plans of the structure beams 

being erected and those plans or sections thereof shall also be 

included in the submittal; the weight shall include the weight of 

concrete or other materials including lifting rigging. 

3. Crane rating sheets showing cranes to be adequate for 150% of the 

actual weight of the pick.  A complete set of crane charts, 

including crane, counterweight, maximum boom angle, and boom 

nomenclature is to be submitted.  Safety factors that may have 

been “built in” to the crane charts are not to be considered when 

determining the 150% Factor of Safety.  

4. A data sheet shall be prepared listing the type, size and 

arrangements of slings, shackles, or other connecting equipment.  

Include copies of a catalog or information sheets for specialized 

equipment.  All specific components proposed for use shall be 

clearly identified and highlighted in the submitted documents.  The 

safe working load capacity of the connecting equipment shall be 

150% above the calculated weight of the pick.

5. A complete written procedure is to be included that describes the 

sequence of events, indicating the order of lifts and any 

repositioning or rehitching of the crane or cranes. 

6. A time schedule for each of the various stages must be shown as 

well as a schedule for the entire lifting procedure.  The proposed 

time frames for all critical sub tasks (i.e., performing aerial splices, 

installing temporary bracing, etc.) shall be furnished so that the 

potential impact(s) to CSXT operations may be assessed and 

eliminated or minimized. 
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7. The names and experience of the key Contractor personnel 

involved in the operation shall be included in the Contractor’s 

means and methods submission. 

8. Design and supporting calculations prepared by the Professional 

Engineer for items including the temporary support of components 

or intermediate stages shall be submitted for review.   A guardrail 

will be required to be installed in a track where a temporary bent is 

located within twelve (12) feet from the centerline of that track. 

C. The proposed Erection procedure must be approved by the Engineer prior 

to undertaking work on the project. 

D. The Contractor shall provide timely communication to the Engineer when 

scheduling the erection related work so that the Engineer may be present 

during the entire erection procedure. 

E. At any time during construction activities, the Engineer may require 

revisions to the previously approved procedures to address weather, site 

conditions or other circumstances which may create a potential hazard to 

rail operations or CSXT facilities. Such revisions may require immediate 

interruption or termination of ongoing activities until such time the issue is 

resolved to the Engineer’s satisfaction.  CSXT and its GEC shall not be 

responsible for any additional costs or time claims associated with such 

revisions.

IV. EXCAVATION AND SHORING:

The Agency or its contractor shall submit as defined above, a detailed procedure for 

the installing sheeting/shoring adjacent to Railroad Tracks. 

A. Shoring protection shall be provided when excavating adjacent to an 

active track or railroad facility or as determined by CSXT.  Shoring will 

be provided in accordance with AREMA Manual for Railway Engineering

Chapter 8, part 28; except as noted below. 

B. Shoring may not be required if all of the following conditions are satisfied: 

1. Excavation does not encroach upon a 1½ horizontal:  1 vertical 

theoretical slope line starting 1’-6” below top of rail and at 12’-0” 

minimum from centerline of the track (live load influence zone). 

2. Track is on level ground or in a cut section and on stable soil. 
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3. Excavation does not adversely impact the stability of a CSXT 

facility (i.e. signal bungalow, drainage facility, undergrade bridge, 

building, etc.). 

4. Shoring is not required by any governing construction code.

C. When the track is on an embankment, excavating the toe of the 

embankment without shoring may affect the stability of the embankment.  

Therefore, excavation of the embankment toe without shoring will not be 

permitted. 

D. Trench Boxes are prohibited for use on CSXT within the Theoretical 

Railroad Live Load Influence Zone. 

E. The required protection is the cofferdam type that completely encloses the 

excavation.  Where dictated by conditions, partial cofferdams with open 

sides away from the track may be used.  Cofferdams shall be constructed 

using steel sheet piling, or when approved by the Engineer, steel soldier 

piles with timber lagging.  Wales and struts shall be provided and 

designed as needed.  The following shall be considered when designing 

cofferdams: 

1. Shoring shall be designed to resist a vertical live load surcharge of 

1,880 lbs. per square foot, in addition to active earth pressure.  The 

surcharge shall be assumed to act on a continuous strip, 8’-6” 

wide.  Lateral pressures due to surcharge shall be computed using 

the strip load formula shown in AREMA Manual for Railway 

Engineering, Chapter 8, Part 20. 

2. Allowable stresses in materials shall be in accordance with 

AREMA Manual for Railway Engineering, Chapter 7, 8, and 15. 

3. A construction procedure for temporary shoring shall be shown on 

the drawing.

4.   All shoring systems on or adjacent to CSXT right-of-way shall be 

equipped with railings or other approved fall protection.  

5.  A minimum horizontal clearance of 10’-0” from centerline of the 

track to face of nearest point of shoring shall be maintained 

provided a 12’-0” roadbed is maintained with a temporary 

walkway and handrail system.  
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F. The contractor shall submit the following drawings and calculations (all 

shall be signed/sealed by a Professional Engineer) for CSXT’s review and 

approval.

1. Six (6) sets of detailed drawings of the shoring systems showing 

sizes of all structural members, details of connections, and 

distances form centerline of track to face of shoring.  Drawing 

shall show a section showing height of shoring and track elevation 

in relation to bottom of excavation. 

2. Six (6) sets of calculations of the shoring design. 

The drawings and calculations shall be prepared by a Licensed 

Professional Engineer in the State (if required by the Agency) 

where the shoring is to be constructed and shall bear his seal and 

signature.  Shoring plans shall be approved by CSXT’s 

construction engineering and inspection representative. 

3. For sheeting and shoring within 18’-0” of the centerline of the 

track, the live load influence zone, and in slopes, the contractor 

shall use interlocked steel sheeting (sheet pile).

4. Sheet pile installed in slopes or within 18’-0” of the centerline of 

track shall not be removed.   

5. Sheet piles shall be cut off a minimum of 3’-0” below the finished 

grade, ditch line invert, or as directed by the Engineer.  The 

ground shall be backfilled and compacted immediately after sheet 

pile is cut off. 

6. A procedure for cutting off the sheet pile and restoring the 

embankment shall be submitted to the Engineer for review and 

acceptance.

G. Blasting is not permitted on or adjacent to CSXT right-of-way without 

prior written approval from the Engineer.  Mechanical and Chemical 

means of rock removal must be explored before blasting is considered.  If 

written permission for the use of explosives is granted, the Agency or 

Contractor must comply with all of the following:   

1. Blasting shall be done with light charges under the direct 

supervision of a responsible officer or employee of the Agency or 

Contractor.
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2. Electronic detonating fuses shall not be used because of the 

possibility of premature explosions resulting from operation of 

two-way train radios.

3. No blasting shall be done without the presence of an authorized 

representative of CSXT.  Advance notice to the Engineer as 

required by the CSXT Special Provisions is required to arrange for 

the presence of an authorized CSXT representative and any 

flagging that CSXT may require.

4. Agency or Contractor must have at the project site adequate 

equipment, labor and materials, and allow sufficient time, to clean 

up debris resulting from the blasting and correct any misalignment 

of tracks or other damage to CSXT property resulting from the 

blasting.  Any corrective measures required must be performed as 

directed by the Engineer at the Agency’s or Contractor’s expense 

without any delay to trains.  If Agency’s or Contractor’s actions 

result in the delay of any trains including passenger trains, the 

Agency or Contractor shall bear the entire cost thereof. 

5. The Agency or Contractor may not store explosives on CSXT 

property.

6. At any time during blasting activities, the Engineer may require 

revisions to the previously approved procedures to address 

weather, site conditions or other circumstances which may create a 

potential hazard to rail operations or CSXT facilities.  Such 

revisions may require immediate interruption or termination of 

ongoing activities until such time the issue is resolved to the 

Engineer’s satisfaction.  CSXT and its GEC shall not be 

responsible for any additional costs or time claims associated with 

such revisions.   

V. TRACK MONITORING

The Agency or its Contractor shall submit for CSXT review and approval, a 

detailed track monitoring program to detect both horizontal and vertical 

movement of the CSXT track and roadbed, a minimum of 30 days in 

advance of start of work.   

A. For the installation of temporary or permanent shoring systems, including 

but not limited to soldier piles and lagging, and interlocked steel sheeting 

on or adjacent to CSXT’s right-of-way, the contractor may be required to 
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submit a detailed track monitoring program for CSXT’s approval prior to 

performing any work near CSXT’s right-of-way. 

B. The program shall specify the survey locations, the distance between the 

location points, and frequency of monitoring before, during, and after 

construction.  CSXT reserves to the right to modify the survey locations 

and monitoring frequency as necessary during the project. 

C. The survey data shall be collected in accordance with the approved 

frequency and immediately furnished to the Engineer for analysis. 

D. If any movement has occurred as determined by the Engineer, CSXT will  

be immediately notified.  CSXT, at its sole discretion, shall have the right 

to immediately require all contractor operations to be ceased, have the 

excavated area immediately backfilled and/or determine what corrective 

action is required.  Any corrective action required by CSXT or performed 

by CSXT including the monitoring of corrective action of the contractor 

will be at project expense. 
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IM 275-9 (123)                                                 PES NO: DE01902751101
COVINGTON-CINCINNATI ROAD (I-275) PVMT.  AND BRIDGE REHABILITATION ON I-275 FROM MP
75.380 TO MP 73.250

LINE NO  BID CODE     DESCRIPTION                                  QUANTITY  UNIT
1001    00001        DGA BASE                                    12,126.00  TON
1002    00022        JPC PAVEMENT DRAINAGE BLANKET                5,115.00  TON
1003    00100        ASPHALT SEAL AGGREGATE                         406.40  TON
1004    00214        CL3 ASPH BASE 1.00D PG64-22                  9,844.00  TON
1005    00269        MOD OPEN-GRADED DRAINAGE COURSE              5,200.00  TON
1006    00291        EMULSIFIED ASPHALT RS-2                         48.80  TON
1007    00358        ASPHALT CURING SEAL                             25.60  TON
1008    02058        REMOVE PCC PAVEMENT                         41,654.00  SQYD
1009    02069        JPC PAVEMENT-10 IN                          61,746.00  SQYD
1010    02083        JPC PAVEMENT-10 IN SHLD                     35,423.00  SQYD
1011    02086        JPC PAVEMENT-13 IN                          21,022.00  SQYD
1012    02087        JPC PAVEMENT-13 IN SHLD                      9,293.00  SQYD
1013    02091        REMOVE PAVEMENT                              4,946.00  SQYD
1014    02695        RUMBLE STRIPS TYPE 3                         2,970.00  LF
1015    02702        SAND FOR BLOTTER                                64.00  TON
2001    00001        DGA BASE                                       298.00  TON
2003    00100        ASPHALT SEAL AGGREGATE                         104.00  TON
2004    00291        EMULSIFIED ASPHALT RS-2                         12.00  TON
2007    01015        INSPECT & CERTIFY EDGE DRAIN SYSTEM              1.00  LS

(6-2026.00)
2014    01982        DELINEATOR FOR GUARDRAIL-WHITE                 157.00  EACH
2015    01983        DELINEATOR FOR GUARDRAIL-YELLOW                 69.00  EACH
2016    01984        DELINEATOR FOR BARRIER-WHITE                   939.00  EACH
2017    01985        DELINEATOR FOR BARRIER-YELLOW                  939.00  EACH
2018    02003        RELOCATE TEMP CONC BARRIER                  18,480.00  LF
2019    02014        BARRICADE-TYPE III                               5.00  EACH
2022    02237        DITCHING                                     7,500.00  LF
2067    02484        CHANNEL LINING CLASS III                       206.00  TON
2032    02562        SIGNS                                        2,440.00  SQFT
2033    02650        MAINTAIN & CONTROL TRAFFIC                       1.00  LS

(6-2026.00)
2034    02653        LANE CLOSURE                                     5.00  EACH
2035    02671        PORTABLE CHANGEABLE MESSAGE SIGN                 5.00  EACH
2036    02726        STAKING                                          1.00  LS

(6-2026.00)
2037    02775        ARROW PANEL                                      4.00  EACH
2038    02894        CRASH CUSHION TYPE VI-T                          7.00  EACH
2040    03171        CONCRETE BARRIER WALL TYPE 9T               18,480.00  LF
2041    05950        EROSION CONTROL BLANKET                     34,484.00  SQYD
2042    05985        SEEDING AND PROTECTION                       7,016.00  SQYD
2043    06417        FLEXIBLE DELINEATOR POST-W                     149.00  EACH
2044    06418        FLEXIBLE DELINEATOR POST-Y                      63.00  EACH
2045    06427        TRENCHING                                    7,762.00  LF
2046    06511        PAVE STRIPING-TEMP PAINT-6 IN              123,000.00  LF
2047    06549        PAVE STRIPING-TEMP REM TAPE-B                7,500.00  LF
2048    06550        PAVE STRIPING-TEMP REM TAPE-W                7,500.00  LF
2049    06551        PAVE STRIPING-TEMP REM TAPE-Y                7,500.00  LF
2050    06585        PAVEMENT MARKER TY IVA-MW TEMP                 912.00  EACH
2051    06586        PAVEMENT MARKER TY IVA-MY TEMP               1,828.00  EACH
2052    06592        PAVEMENT MARKER TYPE V-B W/R                   516.00  EACH
2053    06593        PAVEMENT MARKER TYPE V-B Y/R                   158.00  EACH
2054    10020NS      FUEL ADJUSTMENT                             26,105.50  DOLL
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2055    10030NS      ASPHALT ADJUSTMENT                          25,187.50  DOLL
2021    21553EN      EMBANKMENT                                   3,910.00  CUYD
2020    21554EN      EXCAVATION                                   7,606.00  CUYD
2058    22415EN      CONCRETE CLASS A FOR PAD                     3,450.00  SQYD
2059    22854EN      PAVE STRIPE PERM-6 IN HD21-WHITE            31,459.00  LF
2060    22855EN      PAVE STRIPE PERM-6 IN HD21-YELLOW           22,141.00  LF
2061    22856EN      PAVE STRIPE PERM-12 IN HD21-WHITE            1,580.00  LF
2062    23143ED      KPDES PERMIT AND TEMP EROSION CONTROL            1.00  LS

(6-2026.00)
2063    23147EN      HIGH TENSION CABLE-ROPE BARRIER              7,762.00  LF
2064    23148EN      END ANCHORS                                      4.00  EACH
2065    23237EN10W   WATERBLAST STRIPE REMOVAL                   80,640.00  LF
3005    00078        CRUSHED AGGREGATE SIZE NO 2                     31.00  TON
3006    01001        PERFORATED PIPE-6 IN                        20,857.00  LF
3007    01011        NON-PERFORATED PIPE-6 IN                       718.00  LF
3008    01025        PERF PIPE HEADWALL TY 2-6 IN                     2.00  EACH
3009    01029        PERF PIPE HEADWALL TY 3-6 IN                     4.00  EACH
3010    01033        PERF PIPE HEADWALL TY 4-6 IN                    10.00  EACH
3003    01708        RECONSTRUCT CATCH BASIN                          3.00  EACH
3011    01741        CORED HOLE DRAINAGE BOX CON-6 IN                14.00  EACH
3004    02165        REMOVE PAVED DITCH                              60.00  SQYD
4012    01690        FLUME INLET TYPE 1                               1.00  EACH
4014    01691        FLUME INLET TYPE 2                               3.00  EACH
4015    01845        ISLAND INTEGRAL CURB                         1,992.00  LF
4013    01897        ASPHALT WEDGE CURB                              18.00  LF
4002    02352        GUARDRAIL-STEEL W BEAM-D FACE                  275.00  LF
4006    02363        GUARDRAIL CONNECTOR TO BRIDGE END TY A           3.00  EACH
4008    02365        CRASH CUSHION TYPE IX-A                          3.00  EACH
4003    02369        GUARDRAIL END TREATMENT TYPE 2A                 23.00  EACH
4004    02373        GUARDRAIL END TREATMENT TYPE 3                   5.00  EACH
4016    02381        REMOVE GUARDRAIL                            10,274.00  LF
4010    02383        REMOVE & RESET GUARDRAIL                     1,225.00  LF
4007    02387        GUARDRAIL CONNECTOR TO BRIDGE END TY A           3.00  EACH
4005    02391        GUARDRAIL END TREATMENT TYPE 4A                 15.00  EACH
4009    02929        CRASH CUSHION TYPE IX                            2.00  EACH
4001    21802EN      G/R STEEL W BEAM-S FACE (7 FT POST)         10,087.50  LF
4011    21877EN      BARRIER INTEGRAL CURB                           18.00  LF
5001    02568        MOBILIZATION                                     1.00  LS
5002    02569        DEMOBILIZATION                                   1.00  LS
6001    04795        CONDUIT-2 IN                                   275.00  LF
6002    04820        TRENCHING AND BACKFILLING                      225.00  LF
6003    04829        PIEZOELECTRIC SENSOR                            18.00  EACH
6004    04830        LOOP WIRE                                    6,552.00  LF
6005    04895        LOOP SAW SLOT AND FILL                       1,104.00  LF
6006    20359NN      GALVANIZED STEEL CABINET                         2.00  EACH
6007    20360ES818   WOOD POST                                        4.00  EACH
6008    20391NS835   JUNCTION BOX TYPE A                              6.00  EACH
2066    24120EC      ADJUST ARTIMIS JUNCTION BOX                      9.00  EACH
7106    02110        PARTIAL DEPTH PATCHING                         100.00  CUFT
7107    03300        ELIMINATE TRANSVERSE JOINT                     113.00  LF

(METHOD 1)
7103    08504        EPOXY SAND SLURRY                              171.00  SQYD
7101    08510        REM EPOXY BIT FOREIGN OVERLAY                1,028.00  SQYD
7105    08526        CONC CLASS M FULL DEPTH PATCH                    4.00  CUYD
7104    08534        CONCRETE OVERLAY-LATEX                          36.00  CUYD
7102    08549        BLAST CLEANING                               1,208.00  SQYD
7206    02110        PARTIAL DEPTH PATCHING                         100.00  CUFT
7207    03300        ELIMINATE TRANSVERSE JOINT                     120.00  LF

(METHOD 1)
7203    08504        EPOXY SAND SLURRY                              145.00  SQYD
7201    08510        REM EPOXY BIT FOREIGN OVERLAY                  924.00  SQYD
7205    08526        CONC CLASS M FULL DEPTH PATCH                    4.00  CUYD
7204    08534        CONCRETE OVERLAY-LATEX                          32.00  CUYD
7202    08549        BLAST CLEANING                               1,072.00  SQYD
7208    02742        TRAINEE PAYMENT REIMBURSEMENT                1,200.00  HOUR

1 CEMENT MASON
____________________________________________________________________________________

IM 275-9 (122)                                                 PES NO: DE01902751102
COVINGTON-CINCINNATI ROAD (I-275) PVMT.  AND BRIDGE REHABILITATION ON I-275 FROM MP
77.060 TO MP 75.380

LINE NO  BID CODE     DESCRIPTION                                  QUANTITY  UNIT
1001    00001        DGA BASE                                    52,954.00  TON
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1003    00100        ASPHALT SEAL AGGREGATE                         541.50  TON
1004    00214        CL3 ASPH BASE 1.00D PG64-22                  9,405.00  TON
1005    00269        MOD OPEN-GRADED DRAINAGE COURSE              3,536.00  TON
1006    00291        EMULSIFIED ASPHALT RS-2                         65.00  TON
1007    00358        ASPHALT CURING SEAL                             81.10  TON
1008    02058        REMOVE PCC PAVEMENT                        118,313.00  SQYD
1009    02069        JPC PAVEMENT-10 IN                          41,471.00  SQYD
1010    02083        JPC PAVEMENT-10 IN SHLD                     20,182.00  SQYD
1011    02086        JPC PAVEMENT-13 IN                          76,970.00  SQYD
1012    02087        JPC PAVEMENT-13 IN SHLD                     33,621.00  SQYD
1013    02091        REMOVE PAVEMENT                             11,527.00  SQYD
1014    02695        RUMBLE STRIPS TYPE 3                         4,454.00  LF
1015    02702        SAND FOR BLOTTER                               203.00  TON
2004    01015        INSPECT & CERTIFY EDGE DRAIN SYSTEM              1.00  LS

(6-2020.00)
2012    01982        DELINEATOR FOR GUARDRAIL-WHITE                 162.00  EACH
2013    01983        DELINEATOR FOR GUARDRAIL-YELLOW                 61.00  EACH
2014    01984        DELINEATOR FOR BARRIER-WHITE                 1,515.00  EACH
2015    01985        DELINEATOR FOR BARRIER-YELLOW                1,515.00  EACH
2016    02003        RELOCATE TEMP CONC BARRIER                  27,300.00  LF
2017    02014        BARRICADE-TYPE III                               5.00  EACH
2020    02237        DITCHING                                     7,500.00  LF
2061    02484        CHANNEL LINING CLASS III                        60.00  TON
2030    02562        SIGNS                                        2,440.00  SQFT
2031    02650        MAINTAIN & CONTROL TRAFFIC                       1.00  LS

(6-2020.00)
2032    02653        LANE CLOSURE                                     5.00  EACH
2033    02671        PORTABLE CHANGEABLE MESSAGE SIGN                 5.00  EACH
2034    02726        STAKING                                          1.00  LS

(6-2020.00)
2035    02775        ARROW PANEL                                      4.00  EACH
2036    02894        CRASH CUSHION TYPE VI-T                         11.00  EACH
2037    03171        CONCRETE BARRIER WALL TYPE 9T               27,300.00  LF
2038    05950        EROSION CONTROL BLANKET                     43,751.00  SQYD
2039    05985        SEEDING AND PROTECTION                      21,511.00  SQYD
2040    06417        FLEXIBLE DELINEATOR POST-W                     304.00  EACH
2041    06418        FLEXIBLE DELINEATOR POST-Y                     198.00  EACH
2042    06511        PAVE STRIPING-TEMP PAINT-6 IN              172,000.00  LF
2043    06549        PAVE STRIPING-TEMP REM TAPE-B                7,500.00  LF
2044    06550        PAVE STRIPING-TEMP REM TAPE-W                7,500.00  LF
2045    06551        PAVE STRIPING-TEMP REM TAPE-Y                7,500.00  LF
2046    06585        PAVEMENT MARKER TY IVA-MW TEMP               1,122.00  EACH
2047    06586        PAVEMENT MARKER TY IVA-MY TEMP               2,244.00  EACH
2048    06592        PAVEMENT MARKER TYPE V-B W/R                 1,015.00  EACH
2049    06593        PAVEMENT MARKER TYPE V-B Y/R                   502.00  EACH
2050    10020NS      FUEL ADJUSTMENT                             26,105.50  DOLL
2051    10030NS      ASPHALT ADJUSTMENT                          25,187.50  DOLL
2019    21553EN      EMBANKMENT                                   5,865.00  CUYD
2018    21554EN      EXCAVATION                                  11,408.00  CUYD
2055    22854EN      PAVE STRIPE PERM-6 IN HD21-WHITE            46,479.00  LF
2056    22855EN      PAVE STRIPE PERM-6 IN HD21-YELLOW           34,121.00  LF
2057    22856EN      PAVE STRIPE PERM-12 IN HD21-WHITE            7,218.00  LF
2058    23143ED      KPDES PERMIT AND TEMP EROSION CONTROL            1.00  LS

(6-2020.00)
2059    23237EN10W   WATERBLAST STRIPE REMOVAL                   94,360.00  LF
3004    00078        CRUSHED AGGREGATE SIZE NO 2                     31.00  TON
3005    01001        PERFORATED PIPE-6 IN                        35,508.00  LF
3006    01011        NON-PERFORATED PIPE-6 IN                     1,459.00  LF
3007    01021        PERF PIPE HEADWALL TY 1-6 IN                     6.00  EACH
3008    01025        PERF PIPE HEADWALL TY 2-6 IN                     1.00  EACH
3009    01029        PERF PIPE HEADWALL TY 3-6 IN                    19.00  EACH
3010    01033        PERF PIPE HEADWALL TY 4-6 IN                    20.00  EACH
3003    01708        RECONSTRUCT CATCH BASIN                          2.00  EACH
3011    01741        CORED HOLE DRAINAGE BOX CON-6 IN                11.00  EACH
4013    01691        FLUME INLET TYPE 2                               6.00  EACH
4010    01845        ISLAND INTEGRAL CURB                         1,858.00  LF
4012    01897        ASPHALT WEDGE CURB                              18.00  LF
4002    02352        GUARDRAIL-STEEL W BEAM-D FACE                  137.50  LF
4006    02363        GUARDRAIL CONNECTOR TO BRIDGE END TY A          23.00  EACH
4008    02365        CRASH CUSHION TYPE IX-A                          1.00  EACH
4003    02369        GUARDRAIL END TREATMENT TYPE 2A                 14.00  EACH
4004    02373        GUARDRAIL END TREATMENT TYPE 3                  10.00  EACH
4014    02381        REMOVE GUARDRAIL                            12,190.50  LF
4009    02383        REMOVE & RESET GUARDRAIL                       775.00  LF
4007    02387        GUARDRAIL CONNECTOR TO BRIDGE END TY A           5.00  EACH
4005    02391        GUARDRAIL END TREATMENT TYPE 4A                 12.00  EACH
4001    21802EN      G/R STEEL W BEAM-S FACE (7 FT POST)         12,062.50  LF
4011    21877EN      BARRIER INTEGRAL CURB                           72.00  LF
5001    02568        MOBILIZATION                                     1.00  LS
5002    02569        DEMOBILIZATION                                   1.00  LS
6001    04795        CONDUIT-2 IN                                   120.00  LF
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6003    04829        PIEZOELECTRIC SENSOR                             6.00  EACH
6004    04830        LOOP WIRE                                    2,856.00  LF
6005    04895        LOOP SAW SLOT AND FILL                         552.00  LF
6006    20359NN      GALVANIZED STEEL CABINET                         2.00  EACH
6007    20360ES818   WOOD POST                                        4.00  EACH
6008    20391NS835   JUNCTION BOX TYPE A                              2.00  EACH
2060    24120EC      ADJUST ARTIMIS JUNCTION BOX                      6.00  EACH
7106    02110        PARTIAL DEPTH PATCHING                         100.00  CUFT
7107    03298        EXPAN JOINT REPLACE 4 IN                        69.00  LF
7103    08504        EPOXY SAND SLURRY                              516.00  SQYD
7101    08510        REM EPOXY BIT FOREIGN OVERLAY                1,346.00  SQYD
7105    08526        CONC CLASS M FULL DEPTH PATCH                    5.00  CUYD
7104    08534        CONCRETE OVERLAY-LATEX                          47.00  CUYD
7102    08549        BLAST CLEANING                               1,871.00  SQYD
7108    23032EN      BRIDGE BARRIER RETROFIT                      1,041.00  LF
7206    02110        PARTIAL DEPTH PATCHING                         100.00  CUFT
7207    03298        EXPAN JOINT REPLACE 4 IN                       152.00  LF
7203    08504        EPOXY SAND SLURRY                              296.00  SQYD
7201    08510        REM EPOXY BIT FOREIGN OVERLAY                2,078.00  SQYD
7205    08526        CONC CLASS M FULL DEPTH PATCH                    7.00  CUYD
7204    08534        CONCRETE OVERLAY-LATEX                          72.00  CUYD
7202    08549        BLAST CLEANING                               2,380.00  SQYD
7306    02110        PARTIAL DEPTH PATCHING                         100.00  CUFT
7308    03300        ELIMINATE TRANSVERSE JOINT                      61.00  LF

(METHOD 2)
7307    03300        ELIMINATE TRANSVERSE JOINT                      61.00  LF

(METHOD 1)
7309    08016        REINF CONC SLOPE WALL-6 IN                      30.00  SQYD
7303    08504        EPOXY SAND SLURRY                              168.00  SQYD
7301    08510        REM EPOXY BIT FOREIGN OVERLAY                  999.00  SQYD
7305    08526        CONC CLASS M FULL DEPTH PATCH                    4.00  CUYD
7304    08534        CONCRETE OVERLAY-LATEX                          35.00  CUYD
7302    08549        BLAST CLEANING                               1,170.00  SQYD
7406    02110        PARTIAL DEPTH PATCHING                         100.00  CUFT
7408    03300        ELIMINATE TRANSVERSE JOINT                      92.00  LF

(METHOD 2)
7407    03300        ELIMINATE TRANSVERSE JOINT                      88.00  LF

(METHOD 1)
7403    08504        EPOXY SAND SLURRY                              226.00  SQYD
7401    08510        REM EPOXY BIT FOREIGN OVERLAY                1,344.00  SQYD
7405    08526        CONC CLASS M FULL DEPTH PATCH                    5.00  CUYD
7404    08534        CONCRETE OVERLAY-LATEX                          47.00  CUYD
7402    08549        BLAST CLEANING                               1,574.00  SQYD
7409    22146EN      CONCRETE PATCHING REPAIR                        25.00  SQFT
7506    02110        PARTIAL DEPTH PATCHING                         100.00  CUFT
7507    03300        ELIMINATE TRANSVERSE JOINT                      87.00  LF

(METHOD 1)
7508    03300        ELIMINATE TRANSVERSE JOINT                      99.00  LF

(METHOD 2)
7503    08504        EPOXY SAND SLURRY                              250.00  SQYD
7501    08510        REM EPOXY BIT FOREIGN OVERLAY                2,248.00  SQYD
7505    08526        CONC CLASS M FULL DEPTH PATCH                    8.00  CUYD
7504    08534        CONCRETE OVERLAY-LATEX                          84.00  CUYD
7502    08549        BLAST CLEANING                               2,502.00  SQYD
7606    02110        PARTIAL DEPTH PATCHING                         100.00  CUFT
7607    03298        EXPAN JOINT REPLACE 4 IN                       104.00  LF
7603    08504        EPOXY SAND SLURRY                              503.00  SQYD
7601    08510        REM EPOXY BIT FOREIGN OVERLAY                1,310.00  SQYD
7605    08526        CONC CLASS M FULL DEPTH PATCH                    5.00  CUYD
7604    08534        CONCRETE OVERLAY-LATEX                          46.00  CUYD
7602    08549        BLAST CLEANING                               1,822.00  SQYD
7608    23032EN      BRIDGE BARRIER RETROFIT                      1,006.00  LF
7706    02110        PARTIAL DEPTH PATCHING                         100.00  CUFT
7703    08504        EPOXY SAND SLURRY                              590.00  SQYD
7701    08510        REM EPOXY BIT FOREIGN OVERLAY                3,212.00  SQYD
7705    08526        CONC CLASS M FULL DEPTH PATCH                   12.00  CUYD
7704    08534        CONCRETE OVERLAY-LATEX                         112.00  CUYD
7702    08549        BLAST CLEANING                               3,812.00  SQYD
7707    23386EC      JOINT SEAL REPLACEMENT                         103.00  LF
7806    02110        PARTIAL DEPTH PATCHING                         100.00  CUFT
7803    08504        EPOXY SAND SLURRY                              590.00  SQYD
7801    08510        REM EPOXY BIT FOREIGN OVERLAY                3,212.00  SQYD
7805    08526        CONC CLASS M FULL DEPTH PATCH                   12.00  CUYD
7804    08534        CONCRETE OVERLAY-LATEX                         112.00  CUYD
7802    08549        BLAST CLEANING                               3,812.00  SQYD
7807    23386EC      JOINT SEAL REPLACEMENT                         103.00  LF
____________________________________________________________________________________
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to the Standard Specifications for Road and 
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are 
superseded by Standard Specifications for Road and Bridge Construction, Edition of 
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

 
SUBSECTION: 

REVISION: 
101.02 Abbreviations. 
Insert the following abbreviation and text into the section: 
 
KEPSC       Kentucky Erosion Prevention and Sediment Control 
 

SUBSECTION: 101.03 Definitions. 
REVISION: Replace the definition for  Specifications – Special Provisions with the following: 

 
Additions and revisions to the Standard and Supplemental Specifications covering conditions 
peculiar to an individual project.  
 

SUBSECTION: 
REVISION: 

102.03 Contents of the Bid Proposal Form. 
Replace the first sentence of the first paragraph with the following: 
The Bid Proposal form will be available on the Department internet website 
(http://transportation.ky.gov/contract/). 
 
Delete the second paragraph. 
 
Delete the last paragraph. 
 

SUBSECTION: 
REVISION: 

102.04 Issuance of Bid Proposal Form. 
Replace Heading with the following: 
 
102.04 Bidder Registration. 
 
Replace the first sentence of the first paragraph with the following: 
 
The Department reserves the right to disqualify or refuse to place a bidder on the eligible bidder’s 
list for a project for any of the following reasons: 
 
Replace the last sentence of the subsection with the following: 
 
The Department will resume placing the bidder on the eligible bidder’s list for projects after the 
bidder improves his operations to the satisfaction of the State Highway Engineer. 

  
SUBSECTION: 

REVISION: 
102.06 Examination of Plans, Specifications, Special Provisions, Special Notes, and Site of Work. 
Replace the first paragraph with the following: 
 
Examine the site of the proposed work, the Bid Proposal, Plans, specifications, contract forms, and 
bulletins and addendums posted to the Department’s website and the Bid Express Bidding Service 
Website before submitting the Bid Proposal.  The Department considers the submission of a Bid 
Proposal prima facie evidence that the bidder has made such examination and is satisfied as to the 
conditions to be encountered in performing the work and as to the requirements of the Contract. 
 

  
SUBSECTION: 

REVISION: 
102.07.01 General. 
Replace the first sentence with the following: 
 
Submit the Bid Proposal on forms furnished on the Bid Express Bidding Service website 
(www.bidx.com). 
 
Replace the first sentence of the third paragraph with the following: 
 
Bid proposals submitted shall use an eligible Digital ID issued by Bid Express. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 102.07.02 Computer Bidding. 
REVISION: Replace the first paragraph with the following: 

 
Subsequent to registering for a specific project, use the Department’s Expedite Bidding Program on 
the internet website of the Department of Highways, Division of Construction Procurement 
(http://transportation.ky.gov/contract/).  Download the bid file from the Bid Express Bidding 
Service Website to prepare a Bid Proposal for submission to the Department.  Submit Bid Proposal 
electronically through Bid Express Bidding Service. 
 
Delete the second and third paragraph. 
 

SUBSECTION: 102.08 Irregular Bid Proposals. 
REVISION: Delete the following from the first paragraph:  4) fails to submit a disk created from the Highway 

Bid Program. 
 
Replace the second paragraph with the following: 
The Department will consider Bid Proposals irregular and may reject them for the following 
reasons: 
 
1) when there are unauthorized additions, conditional or alternate bids, or irregularities of any 

kind which may tend to make the Bid Proposal incomplete, indefinite, or ambiguous as to its 
meaning; or 

2) when the bidder adds any provisions reserving the right to accept or reject an award, or to enter 
into a Contract pursuant to an award; or 

3) any failure to comply with the provisions of Subsection 102.07; or 
4) Bid Proposals in which the Department determines that the prices are unbalanced; or 

when the sum of the total amount of the Bid Proposal under consideration exceeds the bidder’s 
Current Capacity Rating. 

 
SUBSECTION: 

REVISION: 
102.09 Bid Proposal Guaranty. 
Insert the following after the first sentence: 
 
Bid Proposals must have a bid proposal guaranty in the amount indicated in the bid proposal form 
accompany the submittal.  A guaranty in the form of a paper bid bond, cashier’s check, or certified 
check in an amount no less than the amount indicated on the submitted electronic bid is required 
when the electronic bid bond was not utilized with the Bid Express Bidding Service.  Paper bid 
bonds must be delivered to the Division of Construction Procurement prior to the time of the 
letting. 
 

SUBSECTION: 
REVISION: 

102.10 Delivery of Bid Proposals. 
Replace paragraph with the following: 
 
Submit all Bid Proposals prior to the time specified in the Notice to Contractors.  All bids shall be 
submitted electronically using Bid Express Bidding Services.  Electronically submitted bids must 
be done in accordance with the requirements of the Bid Express Bidding Service. 
 

SUBSECTION: 
REVISION: 

102.11 Withdrawal or Revision of Bid Proposals. 
Replace the paragraph with the following: 
 
Bid Proposals can be withdrawn in accordance the requirements of the Bid Express Bidding Service 
prior to the time of the Letting. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 
REVISION: 

102.13 Public Opening of Bid Proposals. 
Replace Heading with the following: 
102.13 Public Announcement of Bid Proposals. 
 
Replace the paragraph with the following: 
The Department will publicly announce all Bid Proposals at the time indicated in the Notice to 
Contractors. 
 

SUBSECTION: 103.02 Award of Contract. 
REVISION: Replace the first sentence of the third paragraph with the following: 

 
The Department will normally award the Contract within 10 working days after the date of 
receiving Bid Proposals unless the Department deems it best to hold the Bid Proposals of any or all 
bidders for a period not to exceed 60 calendar days for final disposition of award. 
 

SUBSECTION: 
REVISION: 

105.02 Plans and Working Drawings. 
Insert the following after the fourth  paragraph: 
 
Submit electrical shop drawings, design data, and descriptive literature for materials in electronic 
format to the Division of Traffic Operations for approval.  Drawings and literature shall be 
submitted for lighting and signal components.  Notify the Engineer when submitting information to 
the Division of Traffic Operations.  Do not begin work until shop drawings are approved. 
 
Submit shop drawings for traffic counting equipment and materials in electronic format to the 
Engineer or the Division of Planning. Notify the Engineer when submitting information directly to 
the Division of Planning.  Do not begin work until shop drawings are reviewed and approved. 
 

SUBSECTION: 
REVISION: 

105.03 Record Plans. 
Replace the section with the following: 
 
Record Plans are those reproductions of the original Plans on which the accepted Bid Proposal was 
based and, and signed by a duly authorized representative of the Department.  The Department will 
make these plans available for inspection in the Central Office at least 24 hours prior to the time of 
opening bids and up to the time of letting of a project or projects.  The quantities appearing on the 
Record Plans are the same as those on which Bid Proposals are received.  The Department will use 
these Record Plans as the controlling plans in the prosecution of the Contract.  The Department will 
not make any changes on Record Plans subsequent to their issue unless done so by an approved 
contract modification. The Department will make 2 sets of Record Plans for each project, and will 
maintain one on file in the Central Office and one of file in the District Office.  The Department 
will furnish the Contractor with the following: 1 full size, 2 half size and an electronic file copy of 
the Record Plans at the Pre-Construction conference. 
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for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 105.12 Final Inspection and Acceptance of Work. 
REVISION: Insert the following  paragraphs after the first paragraph: 

 
     Notify the Engineer when all electrical items are complete.   A notice of the electrical work 
completion shall be made in writing to the Contractor.  Electrical items will be inspected when the 
electrical work is complete and are not subject to waiting until the project as a whole has been 
completed.  The Engineer will notify the Division of Traffic Operations within 3 days that all 
electrical items are complete and ready for a final inspection.   A final inspection will be completed 
within 90 days after the Engineer notifies the Division of Traffic Operations of the electrical work 
completion.    
     Energize all electrical items prior to notifying the Engineer that all electrical items are complete.  
Electrical items must remain operational until the Division of Traffic Operations has inspected and 
accepted the electrical portion of the project.  Payment for the electrical service is the responsibility 
of the Contractor from the time the electrical items are energized until the Division of Traffic 
Operations has accepted the work. 
     Complete all corrective work within 90 calendar days of receiving the original electrical 
inspection report. Notify the Engineer when all corrective work is complete. The Engineer will 
notify the Division of Traffic Operations that the corrective work has been completed and the 
project is ready for a follow-up inspection. Upon re-inspection, if additional corrective work is 
required, complete within the same 90 calendar day allowance.  The Department will not include 
time between completion of the corrective work and the follow up electrical inspection(s).  The 90 
calendar day allowance is cumulative regardless of the number of follow-up electrical inspections 
required. 
     The Department will assume responsibility for the electrical service on a project once the 
Division of Traffic Operations gives final acceptance of the electrical items on the project.  The 
Department will also assume routine maintenance of those items.  Any damage done to accepted 
electrical work items by other Contractors shall be the responsibility of the Prime Contractor.  The 
Department will not be responsible for repairing damage done by other contractors during the 
construction of the remaining project.  
     Failure to complete the electrical corrective work within the 90 calendar day allowance will 
result in penalties assessed to the project.  Penalties will be assessed at ½ the rate of liquidated 
damages established for the contract. 
 
Replace the following in the second sentence of the second paragraph: 
 
Replace Section 213 with Section 212. 
 
Delete the fifth paragraph from the section.  
 

SUBSECTION: 105.13 Claim Resolution Process. 
REVISION: Replace the last sentence of the 3. Bullet with the following: 

 
If the Contractor did not submit an as-bid schedule at the Pre-Construction Meeting or a written 
narrative in accordance with Subsection 108.02, the Cabinet will not consider the claim for delay. 
 
Delete the last paragraph from the section. 
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Supplemental Specifications to The Standard Specifications  
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(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 
REVISION: 

106.04 Buy America Requirement. 
Replace the section with the following: 
 
106.04 Buy America Requirement.  Follow the “Buy America” provisions as required by Title 23 
Code of Federal Regulations § 635.410. Except as expressly provided herein all manufacturing 
processes of steel or iron materials including but not limited to structural steel, guardrail materials, 
corrugated steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall 
occur in the United States of America, including the application of: 

• Coating, 
• Galvanizing, 
• Painting, and 
• Other coating that protects or enhances the value of steel or iron products. 

 
The following are exempt, unless processed or refined to include substantial amounts of steel 

or iron material, and may be used regardless of source in the domestic manufacturing process for 
steel or iron material: 

• Pig iron, 
• Processed, pelletized, and reduced iron ore material, or 
• Processed alloys. 

 
The Contractor shall submit a certification stating that all manufacturing processes involved 

with the production of steel or iron materials occurred in the United States. 
 

        Produce, mill, fabricate, and manufacture in the United States of America all aluminum 
components of bridges, tunnels, and large sign support systems, for which either shop fabrication, 
shop inspection, or certified mill test reports are required as the basis of acceptance by the 
Department.  
  

Use foreign materials only under the following conditions: 
 

1) When the materials are not permanently incorporated into the project; or 
2)  When the delivered cost of such materials used does not exceed 0.1 percent of the total 

Contract amount or $2,500.00, whichever is greater. 
 

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

SUBSECTION: 106.10 Field Welder Certification Requirements. 
REVISION: Insert the following sentence before the first sentence of the first paragraph: 

 
All field welding must be performed by a certified welder unless otherwise noted. 
 

SUBSECTION: 
REVISION: 

108.02 Progress Schedule. 
Insert the following prior to the first paragraph: 
 
Specification 108.02 applies to all Cabinet projects except the following project types: 

• Right of Way Mowing and/or Litter Removal 
• Waterborne Paint Striping 
• Projects that contain Special Provision 82 
• Projects that contain the Special Note for CPM Scheduling 

 
Insert the following paragraph after paragraph two: 
 
Working without the submittal of a Written Narrative is violation of this specification and 
additionally voids the Contractor’s right to delay claims. 
 
Insert the following paragraph after paragraph six: 
 
The submittal of bar chart or Critical Path Method schedule does not relieve the Contractor’s 
requirement to submit a Written Narrative schedule.   
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Insert the following at the beginning of the first paragraph of A) Written Narrative.: 
 
Submit the Written Narrative Schedule using form TC 63-50 available at the Division of 
Construction’s website (http://www.transportation.ky.gov/construction/ResCenter/ResCenter.htm).   
 
Replace Part A) Written Narrative  1.  And  2.  with the following: 
 

1. Provide a description that includes how the Contractor will sequence and stage the work, 
how the Contractor plans to maintain and control traffic being specific and detailed, and 
what equipment and crew sizes are planned to execute the work. 

2. Provide a list of project milestones including, if applicable, winter shut-downs, holidays, 
or special events. The Contractor shall describe how these milestones and other dates 
effect the prosecution of the work.  Also, include start date and completion date 
milestones for the contract, each project if the contract entails multiple projects, each 
phase of work, site of work, or segment of work as divided in the project plans, proposal, 
or as subdivided by the Contractor. 

 
SUBSECTION: 

REVISION: 
109.07.01 Liquid Asphalt. 
Add the following to the  Adjustable Contract Items: 

• Stone Matrix Asphalt for Base 
• Stone Matrix Asphalt for Surface 

 
SUBSECTION: 

REVISION: 
110.01 Mobilization. 
Replace paragraph three with the following: 
 
Do not bid an amount for Mobilization that exceeds 5 percent of the sum of the total amounts bid 
for all items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts 
established for adjustments and incentives. The Department will automatically adjust any Bid 
Proposals that are in excess of this amount down to 5 percent to compare Bid Proposals and award 
the Contract.  The Department will award a Contract for the actual amount bid when the amount bid 
for Mobilization is less than 5 percent, or the Department will award the Contract for the adjusted 
bid amount of 5 percent when the amount bid for Mobilization is greater than 5 percent. If any 
errors in unit bid prices for other Contract items in a Contractor’s Bid Proposal are discovered after 
bid opening and such errors reduce the total amount bid for all other items, excluding Mobilization, 
Demobilization, and contingent amounts established for adjustments and incentives, so that the 
percent bid for Mobilization is larger than 5 percent, the Department will adjust the amount bid for 
Mobilization to 5 percent of the sum of the corrected total bid amounts. 
 

SUBSECTION: 
REVISION: 

110.02 Demobilization. 
Replace the third paragraph with the following: 
 
Bid an amount for Demobilization that is a minimum of $1,000 or 1.5 percent of the sum of the 
total amounts bid for all other items in the Bid Proposal, excluding Mobilization, Demobilization, 
and contingent amounts established for adjustments and incentives.  The Department will 
automatically adjust any Bid Proposal that is less than this amount up to $1,000 or 1.5 percent to 
compare Bid Proposals and award the Contract.  The Department will award a Contract for the 
actual amount bid when the amount bid for demobilization exceeds 1.5 percent, or the Department 
will award the Contract for the adjusted bid amount when the amount bid for demobilization is less 
than the minimum of $1,000 or less than 1.5 percent of the sum of the total amounts bid for all 
other items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts 
established for adjustments and incentives. 
 

SUBSECTION: 
REVISION: 

110.04 Payment. 
Insert the following paragraph following the demobilization payment schedule (4th paragraph): 
 
The Department will withhold an amount equal to $1,000 for demobilization, regardless of the 
schedule listed above.  The $1,000 withheld for demobilization will be paid when the final estimate 
is paid. 
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SUBSECTION: 
REVISION: 

112.03.01 General Traffic Control. 
Replace paragraph three with the following: 
 
All flaggers shall be trained in current MUTCD flagging procedures.  Proof of training must be 
available for review at the Department’s request.  Flagging credentials must be current within the 
last 5 years. 
 

SUBSECTION: 112.03.11 Temporary Pavement Markings. 
PART: B) Placement and Removal of Temporary Striping. 

REVISION: Replace the 2nd sentence of the first paragraph with the following: 
 
On interstates and parkways, and other roadways approved by the State Highway Engineer, install 
pavement striping that is 6 inches in width.   
 

SUBSECTION: 112.03.12 Project Traffic Coordinator (PTC). 
REVISION: Add the following at the end of the subsection: 

 
After October 1, 2008 the Department will require the PTC to have successfully completed the 
applicable qualification courses.  Personnel that have not successfully completed the applicable 
courses by that date will not be considered qualified.  Prior to October 1, 2008, conform to 
Subsection 108.06 A) and ensure the designated PTC has sufficient skill and experience to properly 
perform the task.   
 

SUBSECTION: 
REVISION: 

112.03.15 Non-Compliance of Maintain and Control of Traffic. 
Add the following section: 
 
112.03.15    Non-Compliance of Maintain and Control of Traffic.   It is the Contractor’s 
responsibility to conform to the traffic control requirements in the TCP, Proposal, plan sheets, 
specifications, and the Manual on Uniform Traffic Control Devices.    
 
Unless specified elsewhere in the contract, a penalty will be assessed in the event of non-
compliance with Maintain and Control of Traffic requirements.  These penalties will be assessed 
when the Contractor fails to correct a situation or condition of non-compliance with the contract 
traffic control requirements after being notified by the Engineer.   The calculation of accrued 
penalties for non-compliance will be based upon the date/time of notification by the Engineer. 
 
The amount of the penalty assessed for non-compliance will be determined based upon the work 
zone duration, as defined by the MUTCD, and will be the greatest of the different calculation 
methods indicated below: 
 
 A) Long-term stationary work that occupies a location more than 3 days. 
 

Correct the non-compliant issue within 24 hours from initial notification by the Engineer.  
If the issue is not corrected within 24 hours from the initial notification, a penalty for non-
compliance will be assessed on a daily basis beginning from the initial notification of non-
compliance.  The Contractor will be assessed a $1,000 daily penalty or the amount equal 
to the contract liquidated damages in Section 108.09, whichever of the 2 is greater.  The 
penalty for non-compliance will escalate as follows for continued non-compliance after 
the initial notification. 
 
3 Days after Notification  
$1,500 daily penalty or 1.5 times the contract liquidated damages daily charge rate in 
Section 108.09, whichever is greater. 
 
7 Days after Notification 
$2,000 daily penalty or double the contract liquidated damages daily charge rate in 
Section 108.09, whichever is greater. 
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B) Intermediate-term stationary work that occupies a location more than one daylight 
period up to 3 days, or nighttime work lasting more than 1 hour. 

 
Correct the non-compliant issue within 4 hours from initial notification by the Engineer.  
If the issue is not corrected within 4 hours from notification, a penalty for non-compliance 
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.   

 
C) Short-term stationary is daytime work that occupies a location for more than 1 hour 
within a single daylight period. 

 
Correct the non-compliant issue within 1 hour from initial notification by the Engineer.  If 
the issue is not corrected within 1 hour from notification, a penalty for non-compliance 
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.  

 
If the Contractor remains in violation of the Maintain and Control of Traffic requirements, or if the 
Department determines it to be in the public’s interest, work will be suspended in accordance with 
Section 108.08 until the deficiencies are corrected.  The Department reserves the right to correct 
deficiencies by any means available and charge the Contractor for labor, equipment, and material 
costs incurred in emergency situations. 
 

SUBSECTION: 
REVISION: 

206.03.02 Embankment 
Replace the last paragraph with the following: 
 
When rock roadbed is specified, construct the upper 2 feet of the embankment according to 
Subsection 204.03.09 A). 

SUBSECTION: 213.03.03 Inspection and Maintenance. 
REVISION: Replace the last sentence of the second paragraph with the following: 

 
Initiate corrective action within 24 hours of any noted deficiency and complete the work within 7 
calendar days of receipt of the report.  The Contractor shall make a concentrated effort to complete 
any corrective action required prior to the next predicted rainfall event. 
 
Insert the following paragraph after the second paragraph: 
 
When the Contractor is required to obtain the KPDES permit, it is their responsibility to ensure 
compliance with the inspection and maintenance requirements of the permit.  The Engineer will 
perform verification inspections a minimum of once per month and within 7 days of a ½ inch or 
greater rainfall event.   The Engineer will document these inspections using Form TC 63-61 A.  The 
Engineer will provide copies of the inspection only when improvements to the BMP’s are required.  
Verification inspections performed by the Engineer do not relieve the Contractor of any 
responsibility for compliance with the KPDES permit.  Initiate corrective action within 24 hours of 
any noted deficiency and complete the work within 7calendar days of receipt of the report.  The 
Contractor shall make a concentrated effort to complete any corrective action required prior to the 
next predicted rainfall event. 
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SUBSECTION: 
PART: 

REVISION: 

213.03.05 Temporary Control Measures. 
E) Temporary Seeding and Protection. 
Replace the first paragraph with the following: 
 
Apply an Annual Rye seed mix at a rate of 100 pounds per acre during the months of March 
through August.  In addition to the Annual Rye, add 10 pounds of German Foxtail-Millet (Setaria 
italica), when performing temporary seeding during the months of June through August.  During 
the months of September through February, apply Winter Wheat or Rye Grain at a rate of 100 
pounds per acre.  Obtain the Engineer’s approval prior to the application of the seed mixture. 

  
SUBSECTION: 213.03.05 Temporary Control Measures. 

PART: F) Temporary Mulch. 
REVISION: Replace the last sentence with the following: 

 
Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the 
soil by mechanically crimping it into the soil surface or applying tackifier to provide a protective 
cover. Regardless of the anchoring method used, ensure the protective cover holds until disturbance 
is required or permanent controls are in installed. 
 

SUBSECTION: 303.05 Payment. 
REVISION: Replace the second paragraph of the section with the following: 

 
The Department will make payment for Drainage Blanket-Type II (ATDB) according to the Lot 
Pay Adjustment Schedule for Specialty Mixtures in Section 402. 
 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
PART: F) Production Quality Control. 

REVISION: Replace the first sentence with the following: 
 
Stop mixing operations immediately if, at any time, a failure of the automatic electronic weighing 
system of the aggregate feed, asphalt binder feed, or water injection system control occurs. 
 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
REVISION: Add the following: 

 
Part G) Water Injection System.  Provided each system has prior approval as specified in 
Subsection 402.01.01, the Department will allow the use of water injection systems for purposes of 
foaming the asphalt binder and lowering the mixture temperature for production of Warm Mix 
Asphalt (WMA). 
        Ensure the equipment for water injection meets the following requirements: 

1) Injection equipment computer controls are automatically coupled to the plants controls 
(manual operation is not permitted); 

2) Injection equipment has variable controls that introduce water ratios based on production 
rates of mixtures; 

3) Injects water into the flow of asphalt binder prior to contacting the aggregate; 
4) Provides alarms on the water injection system that operate when the flow of water is 

interrupted or deviates from the prescribed water rate. 
 

SUBSECTION: 401.03.01 Preparation of Mixtures. 
REVISION: Replace the last sentence of the second paragraph with the following: 

 
Do not use asphalt binder while it is foaming in a storage tank. 
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SUBSECTION: 401.03.01 Preparation of Mixtures. 
REVISION: Replace the third paragraph and Mixing and Laying Temperature table with the following: 

 
Maintain the temperature of the component materials and asphalt mixture within the ranges listed in 
the following table: 

 
MIXING AND LAYING TEMPERATURES (°F) 

Material Minimum Maximum 

Aggregates 240 330 
Aggregates used with Recycled Asphalt Pavement 
(RAP) 

240  

Asphalt Binders PG 64-22 230 330 
 PG 76-22 285 350 
Asphalt Mixtures at Plant  PG 64-22 HMA 250 330 
(Measured in Truck) 
 

PG 76-22 HMA 
PG 64-22 WMA 
PG 76-22 WMA 

310 
230 
250 

350 
275 
300 

Asphalt Mixtures at Project PG 64-22 HMA 230 330 
(Measured in Truck  PG 76-22 HMA 300 350 
  When Discharging) PG 64-22 WMA 

PG 76-22 WMA 
210 
240 

275 
300 

 

SUBSECTION: 402.01 Description. 
REVISION: Replace the paragraph with the following: 

 
Provide the process control and acceptance testing of all classes and types of asphalt mixtures 
which may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced 
with water injection systems. 

SUBSECTION 
REVISION: 

402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
Add the following subsection: 
 
402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
The Department will evaluate trial production of WMA by use of a water injection system provided 
the system is installed according to the manufacturer’s requirements and satisfies the requirements 
of Section 401.  Evaluation will include production and placement of WMA to demonstrate 
adequate mixture quality including volumetric properties and density by Option A as specified in 
Subsection 402.03.02 D).  Do not place WMA for evaluation on Department projects.  Provided 
production and placement operations satisfy the applicable quality levels, the Department will 
approve WMA production on Department projects using the water injection system as installed on 
the specific asphalt mixing plant evaluated. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures and Mixtures With RAP. 
REVISION: Replace Subsection Title as below: 

 
402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
REVISION: Replace the paragraph with the following: 

 
The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay 
Adjustment for each lot placed based on the degree of compliance with the specified tolerances.  
Using the appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the 
applicable properties within each sublot and average the sublot pay values to determine the pay 
value for a given property for each lot. The Department will apply the Lot Pay Adjustment for each 
lot to a defined unit price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment 
using all possible incentives and disincentives but will not allow the overall pay value for a lot to 
exceed 1.00. 
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: C) Conventional and RAP Mixtures Placed on Shoulders. 

REVISION: Replace Title and Text with the following: 
 
C) HMA, WMA and RAP Mixtures Placed on Shoulders or Placed as Asphalt Pavement Wedge. 
 

1) Placed monolithically with the Mainline – Width of 4 feet or less.  The Department will 
pay as mainline mixture. 

2) Placed monolithically with the Mainline – Width of greater than 4 feet.  The Department 
will pay as mainline mixture but use 1.00 for the Lane and Joint Density Pay Value for 
shoulder or Asphalt Pavement Wedge quantities. 

3) Placed Separately.  The Department will use 1.00 for the Lane and Joint Density Pay 
Value. 

 
SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 

PART: D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 
REVISION: Replace the title with the following: 

D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 
 
Delete the following: 
 D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. The 
Department will pay as mainline mixture but use a 1.00 pay value for all properties. 
 

SUBSECTION: 
PART: 

REVISION: 

402.05.02 Asphalt Mixtures for Temporary Pavement. 
E)  Asphalt Mixtures for Temporary Pavement. 
Replace E) Asphalt Mixtures for Temporary Pavement with the following: 
 
D) Asphalt Mixtures for Temporary Pavement. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 

 

     
 VMA 
Pay Value Deviation  

    From Minimum 
 1.00 ≥ min. VMA 

0.95 0.1-0.5 below min. 
 0.90 0.6-10 below min. 
 (1) > 1.0 below min. 

 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 
 
 

  
VMA 

Pay Value Deviation  
 From Minimum 

1.00 ≥ min. VMA 
0.95 0.1-0.5 below min. 
0.90 0.6-1.0 below min. 

(1) >1.0 below min. 
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option B Mixtures 

TABLE: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 

 
 VMA 
 Pay Value Deviation  
  From Minimum 

 1.00 ≥min. VMA 
 0.95 01-0.5 belw 

min. 
 0.9 0.6-1.0 below min. 
 (2) > 1.0 below min. 

 

SUBSECTION: 403.03.03 Preparation of Mixture. 
PART: C) Mix Design Criteria. 

NUMBER: 1) Preliminary Mix Design. 
REVISION: 

 
 
 
 
 
 
 
 
 

Replace the last two sentences of the paragraph and table with the following: 
 
Complete the volumetric mix design at the appropriate number of gyrations as given in the table 

below for the number of 20-year ESAL’s.  The Department will define the relationship 
between ESAL classes, as given in the bid items for Superpave mixtures, and 20-year ESAL 
ranges as follows: 

 
 Number of Gyrations 

Class ESAL’s (millions) Ninitial Ndesign Nmax 
2 < 3.0 6 50 75 
3 3.0 to < 30.0 7 75 115 
4 > 30.0 8 100 160 

 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: A) Leveling and Wedging. 

REVISION: Replace the first sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or 
surface as the Engineer directs. 
 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: B) Scratch Course. 

REVISION: Replace the second sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or 
surface as the Engineer directs. 

SUBSECTION: 407.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture. 
 
 

SUBSECTION: 409.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot 
mix asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied. 
 

SUBSECTION: 410.01 DESCRIPTION. 
REVISION: Delete the second sentence of the paragraph. 
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SUBSECTION: 410.03.01 Corrective Work. 
REVISION: Replace the last sentence of the paragraph with the following: 

 
Provide a final surface comparable to the adjacent pavement that does not require corrective work 
in respect to texture, appearance, and skid resistance. 
 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 1) Category A. 
REVISION: Replace the last sentence of the first paragraph with the following: 

 
At the Department’s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied 
in lieu of corrective work. 
 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 2) Category B. 
REVISION: Replace the second and third sentence of the first paragraph with the following: 

 
When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and 
replace the pavement to achieve the specified IRI.  At the Department’s discretion, a pay deduction 
of $750 per 0.1-lane-mile section may be applied in lieu of corrective work. 
 

SUBSECTION: 410.05 PAYMENT. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as a whole. 
 

SUBSECTION: 413.05.02 CL3 SMA BASE 1.00D PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and 
disincentives but will not allow the overall pay value for a lot to exceed 1.00. 
 

SUBSECTION: 413.05.02  CL3 SMA BASE 1.00D PG 76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 

LANE DENSITY 
Pay Value Test Result (%) 

1.05 95.0-96.5 
1.00 93.0-94.9 
0.95 92.0-92.9 or 96.6-97.0 
0.90 91.0-91.9 or 97.1-97.5 

(1) < 91.0 or > 97.5 
 
 

SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and 
disincentives but will not allow the overall pay value for a lot to exceed 1.00. 
 

CAMPBELL COUNTY
019GR11D021-IM

Contract ID:  111321
Page 234 of 301



Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 
 

DENSITY 
Pay Value Lane Density 

Test Result (%) 
Joint Density 

Test Result (%) 
1.05 95.0-96.5 92.0-96.0 
1.00 93.0-94.9 90.0-91.9 
0.95 92.0-92.9 or 96.6-97.0 89.0-89.9 or 96.1-96.5 
0.90 91.0-91.9 or 97.1-97.5 88.0-88.9 or 96.6-97.0 
0.75 ---- < 88.0 or > 97.0 

(1) < 91.0 or > 97.5 ---- 
 

SUBSECTION: 501.05.02 Ride Quality. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as a 
whole. 
 

 

SUBSECTION: 505.03.04  Detectable Warnings. 
REVISION: Replace the first sentence with the following: 

 
Install detectable warning pavers at all sidewalk ramps and on all commercial entrances according to the 
Standard Drawings. 
 
 
 

SUBSECTION: 
REVISION: 

505.04.04 Detectable Warnings. 
Replace the paragraph with the following: 
 
The Department will measure the quantity in square feet.  All retrofit applications for maintenance 
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings 
applicable to the project.  The cost associated with the removal of the existing sidewalk will be 
incidental to the detectable warnings bid item or incidental to the bid item for the construction of the 
concrete sidewalk unless otherwise noted. 
 

SUBSECTION: 505.05 PAYMENT. 
REVISION: Add the following to the bid item table: 

 
Code                        Pay Item                               
23158ES505            Detectable Warnings           Square Foot 

Pay Unit 

 
SUBSECTION: 509.01 DESCRIPTION. 

REVISION: Replace the second paragraph with the following: 
 
The Department may allow the use of similar units that conform to the National Cooperative Highway 
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by 
the Standard Drawings.  Obtain the Engineers approval prior to use.  Ensure the barrier wall shape, 
length, material, drain slot dimensions and locations typical features are met and the reported maximum 
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 – 11 (pickup truck impacting at 60 mph 
at a 25-degree angle.)  
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SUBSECTION:  601.03.02 Concrete Producer Responsibilities. 
REVISION: Replace the first sentence with the following: 

 
Obtain the concrete from producers that are in compliance with KM 64-323 and on the Department’s 
List of Approved Materials. 
 
Add the following to the first paragraph: 
 
If a concrete plant becomes unqualified during a project and there are no other qualified plants in the 
region, the Department will provide qualified personnel to witness and ensure the producer follows the 
required specifications.  The Department will assess the Contractor a $100 per hour charge for this 
service. 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
B) Certified Personnel. 
Replace the second sentence with the following: 
 
Ensure that the concrete technicians are certified as ACI Level I (Level I) and KRMCA Level II (Level 
II). 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
C) Quality Control. 
Replace the second sentence with the following: 
 
Ensure that the Level II concrete technician is present when work is in progress and is responsible for 
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments, 
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming 
concrete to the project. 
 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
D) Producer Testing. 
Replace with the following: 
 
When producing for state work, have a Qualified Concrete Aggregate Technician or KYTC Qualified 
Aggregate Technician perform, at a minimum, weekly gradations and minus 200 wash tests and daily 
moisture contents of coarse and fine aggregate (Fine aggregates will not require a minus 200 wash test). 
Using the daily moisture contents, adjust the approved mix design accordingly prior to production.  
Ensure that the Level II concrete technician is present when work is in progress and is responsible for 
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments, 
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming 
concrete to the project. 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
E) Trip Tickets. 
Replace the second sentence with the following: 
 
Include on the trip ticket the Sample ID for the approved mix design and a statement certifying that the 
data on the ticket is correct and that the mixture conforms to the mix design. 
 

SUBSECTION: 
PART: 

NUMBER: 
REVISION: 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
Replace the second sentence with the following: 
 
Reduction of the total cement content by a combination of mineral admixtures will be allowed, up to a 
maximum of 40 percent. 
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SUBSECTION: 
PART: 

NUMBER: 
LETTER: 

REVISION: 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
a) Fly Ash. 
Delete the last sentence of the third paragraph. 
 

SUBSECTION: 
PART: 

NUMBER: 
LETTER: 

REVISION: 
 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
b) Ground Granulated Blast Furnace Slag (GGBF Slag). 
Delete the second sentence of the third paragraph. 
 

SUBSECTION: 
PART: 

REVISION: 
 

601.03.03 Proportioning and Requirements. 
E) Measuring.   
Add the following sentence: 
 
Conform to the individual ingredient material batching tolerances in Appendix A. 
 

SUBSECTION: 
PART: 

REVISION: 
 

601.03.09 Placing Concrete. 
A) General. 
Replace the last sentence of the fourth paragraph with the following: 
 
Do not use aluminum or aluminum alloy troughs, pipes, or chutes that have surface damage or for 
lengths greater than 20 feet. 
 
Replace the second sentence of the fifth paragraph with the following: 
 
When pumping, equip the delivery pipe with a nozzle, having a minimum of 2 right angles, at the 
discharge end. Alternate nozzles or restriction devices may be allowed with prior approval by the 
Engineer. 
 

SUBSECTION: 
REVISION: 

605.02.05 Forms. 
Delete the last sentence. 
 

SUBSECTION: 
REVISION: 

605.03.04 Tack Welding. 
Replace with the following: 
 
The Department does not allow tack welding. 
 

SUBSECTION: 606.02.11  Coarse Aggregate. 
REVISION: Replace with the following: 

 
Conform to Section 805, size No. 8 or 9-M. 
 

SUBSECTION: 
PART: 

REVISION: 

609.03.04 Expansion and Fixed Joints. 
D)  Preformed Neoprene Joint Seals. 
Replace the last sentence of paragraph seven with the following: 
 
Field splices will not be allowed during partial width construction.  It is Contractor’s responsibility to 
determine and install the length of seal required for the joint to barrier wall as per the standard drawing.  

SUBSECTION: 
REVISION: 

609.03.09 Finish with Burlap Drag. 
Delete the entire section. 
 

SUBSECTION: 609.04.06 Joint Sealing. 
REVISION: Replace Subsection 601.04 with the following: 

 
Subsection 606.04.08. 
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SUBSECTION: 609.05 Payment. 
REVISION: Replace the Pay Unit for Joint Sealing with the following: 

 
See Subsection 606.05. 
 

SUBSECTION: 701.03.06 Initial Backfill. 
REVISION: Replace the first sentence of the last paragraph with the following: 

 
When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512. 
 

SUBSECTION: 701.03.08  Testing of Pipe. 
REVISION: Replace and rename the subsection with the following: 

 
          701.03.08  Inspection of Pipe.  The engineer will visually inspect all pipe. The Department will 
require camera/video inspection on a minimum of 50 percent of the linear feet of all installed pipe 
structures.  Conduct camera/video inspection according to KM 64-114.  The pipe to be installed under 
pavement will be selected first.  If the total linear feet of pipe under pavement is less than 50 percent of 
the linear feet of all pipe installed, the Engineer will randomly select installations from the remaining 
pipe structures on the project to provide for the minimum inspection requirement.  The pipe will be 
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be 
inspected is at least 50 percent of the total linear feet of all installed pipe on the project.   
          Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after 
completing the installation and completion of earthwork to within 1 foot of the finished subgrade.  When 
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the 
final surface.  The contractor must ensure that all pipe are free and clear of any debris so that a complete 
inspection is possible.   
          Notify the Engineer immediately if distresses or locations of improper installation are discovered. 
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may 
require additional sections to be tested.  Provide the video and report to the Engineer when testing is 
complete in accordance with KM 64-114.  
          Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the 
Engineer directs.  These signs include, but are not limited to: deflection, cracking, joint separation, 
sagging or other interior damage.  If corrugated metal or thermoplastic pipes exceed the deflection and 
installation thresholds indicated in the table below, provide the Department with an evaluation of each 
location conducted by a Professional Engineer addressing the severity of the deflection, structural 
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using 
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design 
Specifications. Based on the evaluation, the Department may allow the pipe to remain in place at a 
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the 
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe.  When 
the camera/video or laser inspection results are called into question, the Department may require direct 
measurements or mandrel testing. 
          The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.   
 

SUBSECTION: 701.04.07  Testing. 
REVISION: Replace and rename the subsection with the following: 

 
          701.04.07  Pipeline Video Inspection.  The Department will measure the quantity in linear feet 
along the pipe invert of the structure inspected.  When inspection above the specified 50 percent is 
performed due to a disagreement or suspicion of additional distresses and the Department is found in 
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.  
However, if additional distresses or non-conformance is found, the Department will not measure the 
additional inspection for payment.  
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SUBSECTION: 701.05  PAYMENT. 
REVISION: Add the following pay item to the list of pay items: 

Code   Pay Item      
23131ER701  Pipeline Video Inspection    Linear Foot 

Pay Unit 

 
SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY CAMERA TESTING 
REVISION: Replace this table with the following table and note: 

 
PIPE DEFLECTION  

Amount of Deflection (%) Payment 
0.0 to 5.0 100% of the Unit Bid Price 
5.1 to 9.9 50% of the Unit Bid Price (1) 
10 or greater Remove and Replace 

 
(1)      Provide Structural Analysis as indicated above.  Based on the structural analysis, pipe may be 
allowed to remain in place at the reduced unit price. 
 

SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY MANDREL TESTING 
REVISION: Delete this table. 
SUBSECTION: 713.02.01 Paint. 
REVISION: Replace with the following: 

 
Conform to Section 842 and Section 846. 
 

SUBSECTION: 713.03 CONSTRUCTION. 
REVISION: Replace the first sentence of the second paragraph with the following: 

 
On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement 
striping that is 6 inches in width. 
 

SUBSECTION: 713.03.03 Paint Application. 
REVISION: 
 
 
 
 
 

Replace the second paragraph with the following table: 
 

Material Paint Application Rate Glass Beads Application Rate 
4 inch waterborne paint  Min. of 16.5 gallons/mile Min. of 6 pounds/gallon 
6 inch waterborne paint Min. of 24.8 gallons/mile Min. of 6 pounds/gallon 
6 inch durable waterborne paint Min. of 36 gallons/mile Min. of 6 pounds/gallon 

 

SUBSECTION: 713.03.04  Marking Removal. 
REVISION: Replace the last sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 713.05 PAYMENT. 
REVISION: Insert the following codes and pay items below the Pavement Striping – Permanent Paint: 

 
Code                    Pay Item                                                               Pay Unit 
23159EN             Durable Waterborne Marking – 6 IN W              Linear Foot 
23160EN             Durable Waterborne Marking – 6 IN Y               Linear Foot 
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SUBSECTION: 714.03 CONSTRUCTION. 
REVISION: Insert the following paragraph at the end of the third paragraph: 

 
Use Type I Tape for markings on bridge decks, JPC pavement and JPC intersections.  Thermoplastic 
should only be used for markings on asphalt pavement. 
 

SUBSECTION: 714.03.07 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 716.01 DESCRIPTION. 
REVISION: Insert the following after the first sentence: 

 
Energize lighting as soon as it is fully functional and ready for inspection.  Ensure that lighting remains 
operational until the Division of Traffic Operations has provided written acceptance of the electrical 
work. 
 

SUBSECTION: 716.02.01 Roadway Lighting Materials. 
REVISION: Replace the last two sentences of the paragraph with the following: 

 
Submit for material approval an electronic file of descriptive literature, drawings, and any requested 
design data to the Division of Traffic Operations. Do not begin work until shop drawings are approved. 
Notify the Engineer when submitting any information to the Division of Traffic Operations.  Do not 
make substitutions for approved materials without written permission as described above. 
 

SECTION: 717 – THERMOPLASTIC INTERSECTION MARKINGS. 
REVISION: Replace the section name with the following: 

 
INTERSECTION MARKINGS. 
 

SUBSECTION: 717.01 DESCRIPTION: 
REVISION: Replace the paragraph with the following: 

 
Furnish and install thermoplastic or Type I tape intersection markings (Stop Bars, Crosswalks, Turn 
Arrows, etc.)  Thermoplastic markings may be installed by either a machine applied, screed extrusion 
process or by applying preformed thermoplastic intersection marking material. 
 

SUBSECTION: 717.02 MATERIALS AND EQUIPMENT. 
REVISION: Insert the following subsection: 

 
717.02.06  Type I Tape.  Conform to Section 836. 
 

SUBSECTION: 717.03.03 Application. 
REVISION: Insert the following part to the subsection: 

 
B)  Type I Tape Intersection Markings.  Apply according to the manufacturer’s recommendations.  Cut 
all tape at pavement joints when applied to concrete surfaces. 
 
 
 
 
 
 
 
 
 

CAMPBELL COUNTY
019GR11D021-IM

Contract ID:  111321
Page 240 of 301



Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 717.03.05 Proving Period. 
PART: A) Requirements. 

REVISION: Insert the following to this section: 
 
2)  Type I Tape.  During the proving period, ensure that the pavement marking material shows no signs 
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the 
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of 
retroreflectivity, vehicular damage, and normal wear.  Type I Tape is manufactured off site and 
warranted by the manufacturer to meet certain retroreflective requirements.  As long as the material is 
adequately bonded to the surface and shows no signs of failure due to the other items listed in 
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required.  In the absence of readings, 
the Department will accept tape based on a nighttime visual observation. 
 

SUBSECTION: 717.03.06 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 717.05 PAYMENT. 
REVISION: Insert the following bid item codes: 

 
Code                                              Pay Unit                                                                        
06563                                             Pave Marking – R/R X Bucks 16 IN                           Linear Foot 

Pay Item                                                                                                

20782NS714                                  Pave Marking Thermo – Bike                                      Each 
23251ES717, 23264ES717         Pave Mark TY I Tape X-Walk, Size                        Linear Foot 
23252ES717, 23265ES717         Pave Mark TY I Tape Stop Bar, Size                       Linear Foot 
23253ES717                                Pave Mark TY I Tape Cross Hatch                          Square Foot 
23254ES717                                Pave Mark TY I Tape Dotted Lane Extension         Linear Foot 
23255ES717                                Pave Mark TY I Tape Arrow, Type                         Each              
23268ES717-23270ES717    
23256ES717                                Pave Mark TY I Tape- ONLY                                 Each 
23257ES717                                Pave Mark TY I Tape- SCHOOL                            Each 
23266ES717                                Pave Mark TY 1 Tape R/R X Bucks-16 IN             Linear Foot 
23267ES717                                Pave Mark TY 1 Tape-Bike                                     Each 
 

SUBSECTION: 
REVISION: 

725.02.02 Type VI Class C & CT. 
Replace bullet 2)  with the following: 
 

2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all 
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123. 
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender 
panels and SCI100GM -beam connectors after fabrication according to ASTM A 123. 

 
SUBSECTION: 

REVISION: 
725.02.04 Type VII Class C. 
Replace bullet 2) with the following: 

2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois.  For all 
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123. 
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender 
panels and SCI100GM-beam connectors after fabrication according to ASTM A 123. 
 

SUBSECTION: 
REVISION: 

801.01 REQUIREMENTS. 
Delete the fourth sentence of the first paragraph and add the following to the second paragraph. 
 
When supplying cement with a SO3 content above the value in table I of ASTM C 150, include 
supportive ASTM C 1038 14-day expansion test data for the supplied SO3 content on the certification. 
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SUBSECTION: 805.01 GENERAL. 
REVISION: Replace the second paragraph with the following: 

 
The Department’s List of Approved Materials includes the Aggregate Source List, the list of Class A and 
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List. 
 

SUBSECTION: 805.04  CONCRETE. 
REVISION: Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629” 

 
SUBSECTION: 805.15  GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE. 

TABLE: AGGREGATE SIZE USE 
PART: Cement Concrete Structures and Incidental Construction 

REVISION: Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays” 
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SUBSECTION: 805.16  SAMPLING AND TESTING. 
REVISION: Replace the “AASHTO T 160” method with the “KM 64-629” method for the Concrete Beam Expansion 

Test.  
 
Replace the “ASTM D 3042” method with the “KM 64-625” method for Insoluble Residue. 
 

SUBSECTION: 810.04.01 Coating Requirements. 
REVISION: Replace the “Subsection 806.07” references with “Subsection 806.06” 

 
SUBSECTION: 810.06.01 Polyvinyl Chloride (PVC) Pipe. 

PART: B) Culvert and Entrance Pipe. 
REVISION: Replace the title with the following: 

 
B) Culvert Pipe, Storm Sewer, and Entrance Pipe. 
 

SUBSECTION: 
REVISION: 

823.02 LIQUID MEMBRANE FORMING COMPOUNDS. 
Add the following: 
 
Effective July 1, 2011, to remain on or be added to the Department’s approved list, products must have 
completed testing or been submitted for testing through the National Transportation Product Evaluation 
Program (NTPEP) for Concrete Curing Compounds. 
 

SUBSECTION: 837.03 APPROVAL. 
REVISION: Replace the last sentence with the following: 

 
The Department will sample and evaluate for approval each lot of thermoplastic material delivered for 
use per contract prior to installation of the thermoplastic material.  Do not allow the installation of 
thermoplastic material until it has been approved by the Division of Materials.  Allow the Department a 
minimum of 10 working days to evaluate and approve thermoplastic material. 
 

SUBSECTION: 837.03.01 Composition. 
REVISION: COMPOSITION Table:       

 
 

SUBSECTION: 
TABLE: 

REVISION: 

842.02 APPROVAL. 
PAINT COMPOSITION 
Revise the following in the table: 
 
Replace the 2.0∆E* values in the table with 4.0∆E* for both Yellow and White Paint on both the 
Daytime and Nighttime Color Spectrophotometer. 
 

SECTION: DIVISION 800 MATERIAL DETAILS 
REVISION: 

 
 
 
 
 
 
 
 
 
 
 

Add the following section in Division 800 
 

SECTION 846 – DURABLE WATERBORNE PAINT 
 
846.01 DESCRIPTION.  This section covers quick-drying durable waterborne pavement striping paint 
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne 
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete, 
bituminous cement concrete, asphalt, tar, and previously painted areas of these surfaces. 
 
846.02 Approval.  Select materials that conform to the composition requirements below.  Provide 
independent analysis data and certification for each formulation stating the total concentration of each 
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for 
leachable heavy metals content.  Submit initial samples for approval before beginning striping 
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operations.  The initial sample may be sent from the manufacture of the paint.  The Department will 
randomly sample and evaluate the paint each week that the striping operations are in progress. 
 

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as 
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as 
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those 
produced by an acrylic resin known to be 100% cross-linking. 

  
PAINT COMPOSITION 

Property and Test Method Yellow White 
Daytime Color (CIELAB) 
Spectrophotometer using 
illuminant D65 at 45º 
illumination and 0º viewing with 
a 2º observer 

L* 81.76 
a* 19.79 
b* 89.89 

Maximum allowale 
variation 4.0∆E* 

L* 93.51 
a* -1.01 
b* 0.70 

Maximum allowable variation 
4.0∆E* 

Nighttime Color (CIELAB) 
Spectrophotometer using 
illuminant A at 45º illumination 
and 0º viewing with a 2º observer 

L* 86.90 
a* 24.80 
b* 95.45 

Maximum allowable variation 
4.0∆E* 

L* 93.45 
a* -0.79 
b* 0.43 

Maximum allowable variation 
4.0∆E* 

Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261 
Titanium Dioxide 
ASTM D 4764 

NA 10% by weight of pigment 
min. 

VOC 
ASTM D 2369and D 4017 

1.25 lb/gal max. 1.25 l/gal ma. 

Contrast Ratio 
(at 15 mils wft) 

0.97 0.99 

 
846.02.01 Manufacturers Certification.  Provide a certification of analysis for each lot of 

traffic paint produced stating conformance to the requirements of this section.  Report the formulation 
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual 
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each 
sample tested to represent each lot produced. 
 
846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE 
WATERBORNE PAVEMENT STRIPING PAINT.  When non-specification paint is inadvertently 
incorporated into the work the Department will accept the material with a reduction in pay.  The 
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.  
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used. 
 

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE 

Non-
conforming 
Property 

Resin Color Contrast TiO2 VOC Heavy 
Metals 
Content 

Reduction 
Rate 

60% 10% 10% 10% 60% 60% 
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APPENDIX A: 
PART: 

REVISION: 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX A: 
PART: 

REVISION: 

TABLUATION OF CONSTRUCTION TOLERANCES. 
601.03.03 
Replace with the following: 
 
Concrete accuracy of individual ingredient material for each batch. 
± 2.0% for aggregates 
± 1.0% for water 
± 1.0% for cement in batches of 4 cubic yards or greater 
± 1.0% for total cementitious materials in batches of 4 cubic yards or greater 
0.0%  to + 4.0%  for cement in batches less than 4 cubic yards 
0.0%  to + 4.0% for total cementitious materials in batches less than 4 cubic yards 
± 3.0% for admixtures 
 
 
 
TABLUATION OF CONSTRUCTION TOLERANCES. 
601.03.03 C) 2) 
Delete 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 

 

This Special Note will apply when indicated on the plans or in the proposal.   

 

1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 

the locations shown on the plans or designated by the Engineer.  Remove and retain 

possession of variable message signs when they are no longer needed on the project. 

 

2.0 MATERIALS. 

 

2.1 General.  Use LED or flip disk/LED Variable Message Signs Class I, II, or III, 

as appropriate, from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 

require a daytime and nighttime demonstration.  The Engineer will make a final decision 

within 30 days after all required information is received. 

 

2.2 Sign and Controls.  All signs must: 

 

1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 

2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 

message; and additions of new messages. 

3) Provide a controller consisting of: 

a) Keyboard or keypad. 

b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 

viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 

pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 

4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 

communication software capable of immediately updating the message, 

providing complete sign status, and allowing message library queries and 

updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 

pavement during use, and lower the sign during travel. 

6) Allow direct wiring for operation of the sign or arrow board from an external 

power source when desired. 

7) Be Highway Orange on all exterior surfaces of the trailer, supports, and 

controller cabinet. 

8) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 

during snow, rain and other inclement weather. 

9) Provide the driver board as part of a module.  All modules are interchangeable, 

and have plug and socket arrangements for disconnection and reconnection.  

Printed circuit boards associated with driver boards have a conformable coating 

to protect against moisture. 

10) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 

stabilized clear plastic (polycarbonate, acrylic, or other approved material) 

angled to prevent glare. 
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11) Provide a flat black UV protected coating on the sign hardware, character PCB, 

and appropriate lens areas. 

12) Provide a photocell control to provide automatic dimming. 

13) Allow an on-off flashing sequence at an adjustable rate. 

14) Provide a sight to aim the message. 

15) Provide a LED display color of approximately 590 nm amber. 

16) Provide a controller that is password protected. 

17) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  

18) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 

 

/KEEP/RIGHT/ / 

/KEEP/LEFT/ / 

/LOOSE/GRAVEL/AHEAD/ 

/RD WORK/NEXT/**MILES/ 

/TWO WAY/TRAFFIC/AHEAD/ 

/PAINT/CREW/AHEAD/ 

/REDUCE/SPEED/**MPH/ 

/BRIDGE/WORK/***0 FT/ 

/MAX/SPEED/**MPH/ 

/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 

/ICY/BRIDGE/AHEAD/  /ONE 

LANE/BRIDGE/AHEAD/ 

/ROUGH/ROAD/AHEAD/ 

/MERGING/TRAFFIC/AHEAD/ 

/NEXT/***/MILES/ 

/HEAVY/TRAFFIC/AHEAD/ 

/SPEED/LIMIT/**MPH/ 

/BUMP/AHEAD/ 

/TWO/WAY/TRAFFIC/

 

*Insert numerals as directed by the Engineer. 

Add other messages during the project when required by the Engineer. 

 

2.3 Requirements for Flip-Disc Type Signs.  Flip-disc type signs will have 

the following additional requirements: 

 

1) Disc faces are fluorescent yellow on one side, and flat black on the reverse. 

2) Discs are at least 3.5 square inches with a minimum character size of 5 

discs horizontally by 7 discs vertically. 

3) Discs are designed to operate without lubrication for at least 200 million 

operations. 

4) Line change speed of 600 milliseconds or less. 

5) When power is lost, the sign automatically becomes blank or displays a 

preprogrammed default message. 

 

2.4 Power. 

 

1) Design solar panels to yield 10 percent or greater additional charge than 

sign consumption.  Provide energy backup for 21 days without sunlight and 

an on-board system charger with the ability to recharge completely 

discharged batteries in 24 hours. 

2) Diesel Power Source.  Ensure the following is provided for: 

 

a) At least 24 spare bulbs available on the project for quick replacement 

of burned out bulbs. 

b) Black light at both top and bottom of each line to illuminate discs for 

visibility at night or under adverse weather conditions, for flip disk 

signs. 
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c) Diesel generator and electric start assembly, including batteries and a 

fuel capacity adequate to provide at least 72 hours continuous 

operation without refueling. 

d) Fuel gage. 

e) Provide all other specific features, such as bulb size, protection from 

sun glare, and shock protection for electronics and bulbs, to the 

satisfaction of the Engineer. 

 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 

designated on the plans or by the Engineer.  Ensure the bottom of the message panel 

is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 

areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 

than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.  

Unless the Contract specifies flip-disk signs, use Class I signs on interstates and 

parkways. 

Maintain the sign in proper working order, including repair of any damage done 

by others, until completion of the project.  When the sign becomes inoperative, 

immediately repair or replace the sign.  Repetitive problems with the same unit will 

be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 

unnecessary messages lessen the impact of the sign.  Ensure the message is 

displayed in either one or 2 phases with each phase having no more than 3 lines of 

text.  When no message is needed, but it is necessary to know if the sign is operable, 

flash only a pixel or disk. 

When the sign is not needed, move it outside the clear zone or where the 

Engineer directs.  Variable Message Signs are the property of the Contractor and 

shall be removed from the project when no longer needed.  The Department will not 

assume ownership of these signs. 

 

4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 

the actual number of individual signs acceptably furnished and operated during 

the project. The Department will not measure signs replaced due to damage or 

rejection. 
 

5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 

unit price each.  The Department will not pay for signs replaced due to damage or 

rejection.  Payment is full compensation for furnishing all materials, labor, 

equipment, and service necessary to, operate, move, repair, and maintain or replace 

the variable message signs. The Department will make payment for the completed 

and accepted quantities under the following: 

 

Code Pay Item        Pay Unit 

02671 Portable Changeable Message Sign  Each 
 

January 5, 2010 
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SPECIAL NOTE FOR ROADBED STABILIZATION AT BRIDGE ENDS 
 

This Special Note will apply where indicated on the plans or in the proposal. Section 
references herein are to the Department’s 2008 Standard Specifications for Road and 
Bridge Construction.   
 
1.0 DESCRIPTION.  Due to the wet and yielding embankments commonly encountered 
at bridge ends, undercut the existing roadbed within the limits the Contract specifies and 
backfill. 
 
2.0 MATERIALS.   
 

2.1 Geotextile Fabric.  Furnish Type III fabric conforming to Section 843. 
 
3.0 CONSTRUCTION.  After removing the existing pavement and base, undercut the 
existing roadbed under the traffic lanes and shoulders as the Engineer directs.  The 
minimum undercut shall be one foot, except undercut depth may be reduced where rock 
embankment constructed principally of limestone is encountered.  Place geotextile fabric 
in the bottom and against the sides and ends of the undercut.  The Department will not 
require a minimum lap between adjacent sheets of geotextile fabric for the longitudinal 
joint under the pavement centerline.  Backfill the undercut with one or more of the 
following materials;  

 
1) Crushed limestone size No. 1, 2, 23, or 57; or 
2) Layered composition of several limestone sizes, with larger sizes on the bottom.  

 
Use Dense Graded Aggregate (DGA), Crushed Stone Base (CSB), or Stabilized 

Aggregate Base (SAB) in the top 4 inches, and only in the top 4 inches, of the backfill. 
Place geotextile fabric between the coarse backfill material and the 4-inch upper 

layer. 
Compact the backfill material by “walking down” with equipment, or other methods 

the Engineer approves.  See attached drawing for details of backfill placement and 
drainage. 

Waste all removed materials, not used for purposes the Contract or Engineer specifies 
or permits, off the right-of-way at no expense to the Department. 
 
4.0 MEASUREMENT. 
 

4.1 Removing Pavement.  The Department will measure the quantity in square 
yards.  The Department will consider the pavement to include existing pavement, existing 
asphalt patching, and existing DGA base. 

 1
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4.2 Roadway Excavation.  The Department will measure the quantity in cubic 

yards. 
 
4.3 Backfilling Undercut.  The Department will measure the quantity in cubic 

yards.  The Department will not measure coarse aggregate for payment and will consider it 
incidental to this item of work. 

 
4.4 Perforated Pipe.  The Department will measure the quantity in linear feet. 
 
4.5 Non-Perforated Pipe.  The Department will measure the quantity in linear feet. 
 
4.6 Geotextile Fabric, Type III.  The Department will measure the quantity in 

square yards. 
 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code Pay Item Pay Unit
02091 Removing Pavement Square Yard 
01000 Perforated Pipe - 4 inches Linear Foot 
01010 Non-Perforated Pipe, 4 inches Linear Foot 
02235 Backfilling Undercut Cubic Yard 
02598 Fabric - Geotextile Type III Square Yard 

 
The Department will consider payment as full compensation for all work required in 

this note. 
 

January 1, 2008 

 2

CAMPBELL COUNTY
019GR11D021-IM

Contract ID:  111321
Page 251 of 301



2E 2E 

 3

 

 3

CAMPBELL COUNTY
019GR11D021-IM

Contract ID:  111321
Page 252 of 301



9Z 

SPECIAL NOTE FOR 
MODIFIED OPEN-GRADED DRAINAGE COURSE 

 
This Special Note will apply where indicated on the plans or in the proposal. Section 
references herein are to the Department’s 2008 Standard Specifications for Road and 
Bridge Construction.   
 
1.0 DESCRIPTION.  Construct an open-graded mat that performs as a long-term, semi-
drainable layer.  Conform to Section 404 except as modified herein. 
 
2.0 MATERIALS. 
 

2.1 Coarse Aggregate.  Contrary to Subsection 404.02, provide aggregate 
conforming to Section 805. 
 

2.2 Fine Aggregate.  Contrary to Subsection 404.02, provide aggregate conforming 
to Section 804. 
 
3.0 CONSTRUCTION.  Construct one course approximately one-inch thick on a 
foundation provided either by new or existing pavement.  Contrary to Subsection 404.03, 
when the Engineer approves, dilute emulsions furnished for tack according to Subsection 
406.03. 
 
4.0 MEASUREMENT.  The Department will measure Modified Open-Graded Drainage 
Course according to Subsection 404.04. 
 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities according to Subsection 404.05. 
 
 

January 1, 2008 
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SPECIAL NOTE FOR ACCEPTANCE OF JPC PAVEMENT THICKNESS 
 
 

This Special Note will apply where indicated on the plans or in the proposal.  Section 
references herein are to the Department’s 2008 Standard Specifications for Road and 
Bridge Construction. 

 
1.0  DESCRIPTION.   This Special Note covers the requirements for thickness of 
JPC pavement.  Contrary to Subsection 501.03.21 and 501.05.01, the Department will 
accept JPC pavement thickness from cores based on a percent within limits (PWL) per lot. 
The PWL will not apply for projects involving less than 2,500 square yards of pavement 
per bid item.  For quantities less than 2,500 square yards of pavement per bid item, 
acceptance will be in accordance with 3.1.2 of this note.   
 
2.0   MATERIALS.  Reserved 
 
3.0  CONSTRUCTION. 
 

3.1 Pavement Thickness. The Engineer will determine random sampling locations 
according to KM 64-113.  Obtain 8 cores per lot at the randomly selected locations under 
the observance of the Engineer. Cut cores with a nominal diameter of not less than 4 
inches. Take all cores after any corrective grinding.  Provide the cores to the Engineer 
immediately.  The Department will measure cores according to KM 64-308, taking 5 
measurements for all cores.   Furnish all tools, labor, and materials for cutting samples and 
filling the cored hole. Fill core holes with a non-shrink grout approved by the Engineer 
within one day after sampling.  

When a core thickness is deficient by one inch or more, the Department will not 
accept the pavement.  Remove and replace the deficient pavement. Take another random 
core from the sublot as the Engineer directs to determine the PWL. 
 

3.1.1 Lot Size.  The Department will divide each pavement bid item into lots of 
6,000 linear feet of paved width. The lot will be divided into 8 sublots of equal length (750 
feet).  Take a core from each sublot for determination of pavement thickness. 

For bid items with over 2,500 square yards and less than 6,000 linear feet of paved 
width, project area will be divided into 4 equal sublots for determination of PWL. 

For a remainder lot of less than 3,000 feet, the Department will add the quantity of 
pavement to the previous lot and the 8 sublots will be equally divided over the increased 
length.  For a remainder lot of 3,000 feet or greater, the Department will divide the 
remainder lot into 8 equal sublots for acceptance.   
 

3.1.2 Small Quantities and Miscellaneous Areas.  For quantities less than 2,500 
square yards per bid item and for miscellaneous areas, the acceptance may be based on 
either of the following: 
 

1) Engineer’s inspection of the base grade elevation in relation to the forms,  or 
2) Engineer’s monitoring of the yield rate and visual inspection of the placement,  

 
Miscellaneous areas are entrances and tapers less than 10 feet wide. Furnish cores for 

areas where there are indications of deficient thickness as the Engineer directs.  Replace 
areas found deficient by one inch or more at no cost.  The Engineer will evaluate areas 
found deficient by 0.50 to 0.99 inches according to Subsection 105.04 for acceptance. 
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3.1.3 Statistical Evaluation.  The Department will use the Variability-
Unknown/Standard Deviation Method to determine the estimate percentage of the lot that 
is within the specification limits (PWL).  The Engineer will calculate the lower quality 
index (QL) 
 
                                                       QL= Average - LSL
                                                                          s 
 

Where: Average = the arithmetic mean of the test values.  The average  
will be determined to the nearest tenth of an inch. 

LSL = the specified thickness minus 0.20 inch. 
s = Standard Deviation = [Sum (Individual Measurement - 

Average)2  / (n-1)]1/2  , determined to 2 decimal places. 
N = Number of measurements. 

 
QL will be determined to 2 decimal places. 

 
For calculation of PWL, core thickness greater than 0.75 inches more than the 

specified thickness will be rounded down to the specified thickness plus 0.75 inch. 
Percent Within Limits (PWL) will be determined by the attached tables with QL, for 

n = the number of tests for the Lot.  PWL will be determined to 2 decimal places. 
For all calculations round down when the last significant digit is followed by a 

number less than 5 and round up when the last significant digit is followed by a number 
equal to or greater than 5. 
 
4.0  MEASUREMENT.  The Department will not measure for payment any work or 
materials required to supply the cores or grout the holes and will consider it incidental to 
JPC Pavement.  
 
5.0 PAYMENT.   The Department will base acceptance of each lot of material on the 
percentage of material within specification limits (PWL).  The following equation will 
determine the pay factor for thickness: PF % = 52.5 + 0.5 PWL. The Department will 
round the Pay Factor to 2 decimal places as noted above. 
 

January 1, 2008 
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PERCENT WITHIN LIMITS ESTIMATION TABLE 
Variability - Unknown Procedure 

Standard Deviation Method 
Sample Size 4 

     
Q 0 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
0.0 50.00 50.33 50.67 51.00 51.33 51.67 52.00 52.33 52.67 53.00 
0.1 53.33 53.67 54.00 54.33 54.67 55.00 55.33 55.67 56.00 56.33 
0.2 56.67 57.00 57.33 57.67 58.00 58.33 58.67 59.00 59.33 59.67 
0.3 60.00 60.33 60.67 61.00 61.33 61.67 62.00 62.33 62.67 63.00 
0.4 63.33 63.67 64.00 64.33 64.67 65.00 65.33 65.67 66.00 66.33 

     
0.5 66.67 67.00 67.33 67.67 68.00 68.33 68.67 69.00 69.33 69.67 
0.6 70.00 70.33 70.67 71.00 71.33 71.67 72.00 72.33 72.67 73.00 
0.7 73.33 73.67 74.00 74.33 74.67 75.00 75.33 75.67 76.00 76.33 
0.8 76.67 77.00 77.33 77.67 78.00 78.33 78.67 79.00 79.33 79.67 
0.9 80.00 80.33 80.67 81.00 81.33 81.67 82.00 82.33 82.67 83.00 

     
1.0 83.33 83.67 84.00 84.33 84.67 85.00 85.33 85.67 86.00 86.33 
1.1 86.67 87.00 87.33 87.67 88.00 88.33 88.67 89.00 89.33 89.67 
1.2 90.00 90.33 91.67 91.00 91.33 91.67 92.00 92.33 92.67 93.00 
1.3 93.33 93.67 94.00 94.33 94.67 95.00 95.33 95.67 96.00 96.33 
1.4 96.67 97.00 97.33 97.67 98.00 98.33 98.67 99.00 99.33 99.67 

     
1.5 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 
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PERCENT WITHIN LIMITS ESTIMATION TABLE 
Variability - Unknown Procedure 

Standard Deviation Method 
Sample Size 8 

     
Q 0 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
     
0.0 50.00 50.38 50.76 51.14 51.51 51.89 52.27 52.65 53.03 53.41 
0.1 53.78 54.16 54.54 54.92 55.29 55.67 56.04 56.42 56.79 57.17 
0.2 57.54 57.92 58.29 58.66 59.03 59.41 59.78 60.15 60.52 60.89 
0.3 61.25 61.62 61.99 62.35 62.72 63.08 63.45 63.81 64.17 64.53 
0.4 64.89 65.25 65.61 65.96 66.32 66.67 67.03 67.38 67.73 68.08 

     
0.5 68.43 68.78 69.13 69.47 69.82 70.16 70.50 70.84 71.18 71.52 
0.6 71.85 72.19 72.52 72.85 73.18 73.51 73.84 74.17 74.49 74.81 
0.7 75.14 75.46 75.77 76.09 76.41 76.72 77.03 77.34 77.65 77.96 
0.8 78.26 78.56 78.86 79.16 79.46 79.76 80.05 80.34 80.63 80.92 
0.9 81.21 81.49 81.77 82.05 82.33 82.61 82.88 83.15 83.43 83.69 

     
1.0 83.96 84.22 84.49 84.75 85.00 85.26 85.51 85.76 86.01 86.26 
1.1 86.51 86.75 86.99 87.23 87.46 87.70 87.93 88.16 88.39 88.61 
1.2 88.83 89.06 89.27 89.49 89.70 89.91 90.12 90.33 90.53 90.74 
1.3 90.94 91.13 91.33 91.52 91.71 91.9 92.09 82.27 92.45 92.63 
1.4 92.81 92.98 93.15 93.32 93.49 93.65 93.81 93.97 94.13 94.29 

     
1.5 94.44 94.59 94.74 94.88 95.03 95.17 95.31 95.44 95.58 95.71 
1.6 95.84 95.97 96.09 96.21 96.33 96.45 96.57 96.68 96.79 96.90 
1.7 97.01 97.11 97.21 97.31 97.41 97.51 97.60 97.69 97.78 97.87 
1.8 97.96 98.04 98.12 98.20 98.28 98.35 98.42 98.49 98.56 98.63 
1.9 98.69 98.76 98.82 98.88 98.93 98.99 99.04 99.09 99.14 99.19 

     
2.0 99.24 99.28 99.33 99.37 99.41 99.45 99.48 99.52 99.55 99.58 
2.1 99.61 99.64 99.67 99.7 99.72 99.74 99.77 99.79 99.81 99.83 
2.2 99.84 99.86 99.87 99.89 99.90 99.91 99.92 99.93 99.94 99.95 
2.3 99.96 99.96 99.97 99.98 99.98 99.98 99.99 99.99 99.99 100.00 
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SPECIAL NOTE FOR WATERBLASTING STRIPING REMOVAL 
 

This Special Note will apply where indicated on the plans or in the proposal.  Section 
references herein are to the Department’s 2008 Standard Specifications for Road and 
Bridge Construction. 
 
1.0 DESCRIPTION.  Remove pavement striping, temporary or permanent, from asphalt 
or concrete pavement using ultra-high pressure water. 
 
2.0 MATERIALS AND EQUIPMENT. 
 

2.1 Truck Mounted Ultra-high Pressure Pump and Water Tank.  Use a truck 
having a separate hydrostatic transmission capable of speed increments of ±1 foot per 
minute at operator’s discretion.  Use a pump capable of delivering a minimum of 30,000 
psi to a bumper mounted deck containing an operator controlled rotating manifold that is 
speed variable up to at least 3,000 rpm and accepts interchangeable waterjet nozzles.  
Provide all necessary waterjet nozzle setups and patterns to ensure clean sufficient 
removal. Ensure the deck’s discharge directs the water and removal material in a manner 
that is not hazardous to vehicles or pedestrians. 
 

2.2 Water.  Conform to Section 803. 
 
3.0 CONSTRUCTION.  Before starting work, provide the Engineer with a contractor 
work history of 2 projects where striping removal was completed acceptably for a similar 
type of pavement.  If no history is available, complete 1,000 linear feet of striping removal 
and obtain the Engineer’s approval before continuing. 

Conduct striping removal under lane closures meeting the conditions of the MUTCD 
and Kentucky Standard Drawings and Specifications. Waterblast to remove temporary or 
permanent striping completely as the Engineer directs.  Do not damage the pavement in 
any way and protect all joint seals. If damage is observed, stop the removal process until 
the operator can make changes and demonstrate acceptable striping removal.  Repair any 
damage to the pavement. Vacuum all marking material and removal debris concurrently 
with the blasting operation. 
 
4.0 MEASUREMENT. The Department will measure the quantity in linear feet. When 
the removal area’s width exceeds 8 inches and a second pass is required, the Department 
will measure the length of the additional pass for Payment.  The Department will not 
measure for payment additional passes for widths of 8 inches or less or passes to further 
eradicate markings. The Department will not measure repair of damaged pavement for 
payment and will consider it incidental to this item of work. 
 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 

Code Pay Item    Pay Unit
----  Waterblast Stripe Removal  Linear Foot 
 

The Department will consider payment as full compensation for all work required under 
this note. 

January 1, 2008 
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SPECIAL NOTE FOR EXCAVATION AND EMBANKMENT 
 
This Special Note replaces Sections 204 and 206 of the Department’s 2008 Standard 
Specifications for Road and Bridge Construction and will apply where indicated on the 
plans or in the proposal.  Section references herein are to the Department’s 2008 Standard 
Specifications for Road and Bridge Construction.  
 
1.0 DESCRIPTION.  Remove and dispose of all materials taken from within limits of 
the work contracted, meaning the calculated material lying between the original 
groundline and the excavation limits established or approved by the Engineer as shown on 
the final cross sections, and form embankments with materials from sources specified in 
the Plans or from other approved sources. 
 
2.0 MATERIALS AND EQUIPMENT.  Use water conforming to Section 803. 
 
3.0 CONSTRUCTION.   
 

3.1  Excavation.  Excavate for cuts and roadbeds, embankment foundation benches, 
embankment subgrades, under-cutting subgrades in cut sections, shoulders, slopes, 
ditches, waterways, intersections, approaches, balance excavation, inlet and outlet ditches, 
and channel changes, all as specified in the Contract. 

Remove and dispose of miscellaneous structures from within the limits of the typical 
section according to Section 203. 

Protect and preserve all existing culverts, pipelines, conduits, subdrains, or parts there 
of that may continue to be used without any change.  Repair or replace any culvert, 
pipeline, conduit, or subdrain damaged from operations or negligence during the life of the 
Contract. 

During construction, ensure that the roadway is well drained at all times. 
 

3.1.1  Classification.  Without regard to the materials encountered, all roadway and 
drainage excavation is unclassified and the Department will consider it 
Roadway Excavation.  Any reference to rock, earth, or any other material on 
the Plans or cross sections, whether in numbers, words, letters, or lines, is 
solely for the Department’s information and is not an indication of classified 
excavation or the quantity of either rock, earth, or any other material involved.  
The bidder must draw his own conclusions as to the conditions to be 
encountered, including any shrinkage and swell of materials.  The Department 
does not give any guarantee as to the accuracy of the data and will not 
consider any claim for additional compensation when the materials 
encountered are not in accord with the classification shown. 

 
3.1.2 Slopes.  Do not remove or loosen any material outside of the required slopes.  

Leave all rock cut slopes with a uniform surface, and remove all loose or 
overhanging rock.  Do not gouge or dig holes in back slopes or in embankment 
slopes. 

The Engineer may vary the slopes in cuts during construction, depending 
upon the material encountered in excavation to secure sufficient material for 
the formation of embankment and shoulders, to prevent landslides, to improve 
sight distance, or for any other reasons widening or variations are deemed to 
be to the best advantage of the work.  When making a cut on any section of the 
roadway in any material that may slide, excavate to the slope lines as specified 
in the Plans or as the Engineer directs.  Do not form vertical slopes during the 
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process of excavation of such cuts, except in stage construction when leaving 
material in cuts for future shoulder construction. 

 
3.1.3 Serrated Slopes.  When the Plans designate locations to construct serrated 

slopes and when soft rock or shale are encountered at the designated locations, 
excavate these materials by bulldozing or ripping, without drilling and 
blasting, in a manner that serrates the cut faces to a stepped pattern. 

Round all soil overburden and talus material above the serrated slopes to 
blend with the original ground.  Construct the top half step tread of a serrated 
slope just below the surface where the soil overburden contacts the soft rock or 
shale and continue the steps to the bottom of the cut slope, unless hard rock or 
hard shale formations are encountered which indicate that the lower limits of 
the rock disintegration zone have been reached.  When hard rock or hard shale 
formations which must be blasted are encountered within the cuts being 
serrated, end the steps of the serrated slope by blending them into the hard 
rock or shale.  Construct the step risers in the serrated slopes to the height 
specified in the Plans with the approximate width of the step treads being the 
height of the risers multiplied by the designated cut slope ratio.  Make the 
midpoints of treads of the steps coincide approximately with the staked slope 
lines.  Blend the first and last steps of a serrated slope into the staked slope 
line.  Construct the first and last steps of a serrated slope to a width of 
approximately one-half the normal step tread width.  Construct the step treads 
approximately level rather than parallel to the ditch line grades.  When the 
steps extend throughout the length of a cut, round the ends of the steps and 
blend them into the adjacent ground. 

The Engineer will not require thorough final dressing of the serrated 
slopes.  However, remove large pieces of rock or other dangerous material 
which might fall from the steps and create safety hazards or maintenance 
problems.  Seed and protect the serrated slopes according to the Plans and 
Section 212. 

 
3.1.4 Presplitting.  Presplit all rock and shale formations within the roadway 

excavation limits that are conducive to excavation by drilling and blasting at 
the designated slope lines.  Perform the presplitting before blasting and 
excavating the interior portion of the specified cross section at any location. 

Perform presplitting to obtain smooth faces in the rock and shale 
formations.  Develop presplit faces that are free of all loose or crushed pieces 
and do not deviate more than 6 inches inwardly from the designated slope 
lines or offset drill holes, nor more than one foot outwardly, except where 
seams, broken formations, or earth pockets may cause unavoidable 
irregularities.  The Engineer may stop the presplitting when he determines that 
materials have become unsuitable for presplitting.  The Department will 
measure for payment material lying outside the typical section that must be 
removed due to seams, broken formations, or earth pockets, including any 
earth overburden removed with this material. 

 
3.1.5 Ditches.  Ditches include channel changes, inlet and outlet ditches, side 

ditches, surface ditches, wing ditches, and such other required ditches. 
Construct side ditches draining from cuts toward embankments to avoid 

erosion damage to embankments by directing water coming from cuts away 
from fills. 

Do not place material removed in cleaning or opening of ditches on cut 
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slopes.   
Excavate special ditches and channel changes before constructing 

adjacent embankment areas. 
Remove all debris from ditches before requesting formal acceptance. 

 
3.1.6 Use of Excavated Materials.  Use all suitable excavated material in the 

formation of embankments, subgrade, or shoulders; as backfill for structures; 
or for other purposes specified in the Contract. 

Remove and dispose of all sod and soft or spongy material.  Do not use 
such materials in the construction of the grade, except as provided in Part 3.2 
of this note. 

Take ownership and dispose of any coal excavated from the project 
within the typical section, or as directed.  Do not use coal in embankments 
except in small quantities and then only when thoroughly mixed with other 
materials. 

Do not waste excavated material without permission.  When approved, 
waste excess material adjacent to the embankment or incorporate it in the 
normal embankment construction within the right-of-way limits.  Do not 
perform irregular or partial widening of embankments.  Do not waste excess 
material between cut slopes and the right-of-way limits, except for the purpose 
of filling depressions, gullies, and other cavities; and, when so wasted, shape 
the material to conform with the adjacent ground. 

 
A) Channel Lining, Class IV. Prepare broken stone from formations 

consisting primarily of limestone, or if specified in the Plans, durable 
sandstone or durable shale (SDI equal to or greater than 95 according to 
KM 64-513) that are encountered in roadway excavation or obtained from 
borrow excavation. 

Provide stone so that at least 80 percent, by volume, of individual 
stones range in size from 1/4 to 1 1/2 cubic foot.  Use smaller sized stones 
for filling voids in the upper surface and dressing to the proper slope.  The 
Engineer will accept the size and gradation of the material based on visual 
inspection.  The Engineer may allow material not conforming to the 
specified size and gradation when it is acceptable for the intended use. 

Shape ditches and channels as specified to receive the channel lining.  
Unless solid rock is encountered, begin the channel lining in a trench 2 
feet below the natural ground or 2 feet below the channel flowline when 
the flowline is not lined.  Where encountering solid rock, end the slope 
protection at the solid rock line. 

Construct Channel Lining, Class IV to the minimum thickness 
specified in the Plans.  Place the stone in a manner to produce a surface 
not varying more than 6 inches from a true plane. 

B) Spreading Stockpiled Topsoil.  If the Contract includes Spreading 
Stockpiled Topsoil as a bid item, or when otherwise specified in the 
Contract, salvage topsoil from within the limits of the slope lines and 
store it in stockpiles.  Before removing the topsoil, clear the areas of all 
weeds, brush, stumps, stones, and other debris.  Remove the topsoil only 
from areas and to depths specified in the Plans or as the Engineer directs.  
Avoid mixing subsoil or other unsuitable material with the topsoil.  Place 
sod removed from embankment areas according to Subsection 206.03 in 
the topsoil stockpiles.  Place the stockpiles along the project at approved 
locations.  Neatly dress each stockpile, when completed.  Perform 
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temporary or permanent seeding on the stockpiles. 
When Spreading Stockpiled Topsoil is a bid item, the Department 

will allow the topsoil to be spread directly on the areas designated to 
receive the topsoil, without stockpiling, provided that seeding and 
protection operations are ready to begin. 

 
3.1.7 Roadbed.  In addition to the limits of the roadbed as defined in Subsection 

101.03, extend the roadway excavation to the ditch lines in cuts.  Conduct 
roadway excavation operations to make available a sufficient quantity of 
selected materials to complete the roadbed. 

Remove all rock between ditch lines to a depth below the required grade 
as specified in the Plans or as staked.  Leave the final surface of the rock to 
provide complete drainage.  Construct the refill over this surface with select 
material having no stone or spalls larger than 4 inches.  Place all refill in lifts 
not exceeding one foot in depth, loose measurement, and compact according to 
Part 3.2 of this note.  The Engineer will make no allowance for excavation and 
refill material to a greater depth below the required grade than as specified in 
the Plans or as staked. 

When encountering unsuitable material at subgrade elevation, remove the 
material to the depths specified in the Plans or as directed.  Dry and use 
material that is unstable due to excessive moisture but otherwise suitable.  
Waste the material or use the material as refill or in embankments as the 
Engineer directs.  Refill with suitable material. 

 
A) Rock Roadbed.  Conduct roadway blasting and excavation operations to 

make available a sufficient quantity of rock to complete the roadbed. 
Prepare rock from formations consisting primarily of limestone, 

durable sandstone, or durable shale (SDI equal to or greater than 95 
according to KM 64-513) that are encountered in the roadway excavation 
or that are obtained from borrow excavation.  Do not use rock fragments 
exceeding one foot. 

Excavate all cuts to a minimum of 2 feet below the final subgrade 
elevation and refill with the broken stone in 2 lifts, each approximately 
one foot thick.  Leave the excavated surface to provide complete 
drainage.  If excavation is deeper than 2 feet below subgrade, construct 
the top 2 feet in 2 lifts, each approximately one foot thick and the 
remaining in lifts not exceeding one foot using rock conforming to this 
section. 

Construct rock roadbed from ditch line to ditch line in cuts, from 
shoulder to shoulder in fills, and throughout the entire project including 
mainline, ramps, and approach roads. 

Perform all handling, stockpiling, or hauling manipulations, 
including overhauling, necessary to provide for the proper distribution of 
the broken stone. 

In all instances, dump, spread, and smooth each one-foot lift, and 
compact each lift by vibratory rollers weighing at least 5 tons to minimize 
voids and bridging. 

B) Chemically Stabilized Roadbed.  Construct according to Section 208. 
 

3.2 Embankment. 
 

3.2.1 Embankment Foundations.  Remove sod from all embankment areas to a 
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depth of approximately 3 inches.  The Engineer will not require the removal of 
sod when constructing embankments over marshy areas. 

Remove unsuitable material, including frozen material, encountered in 
embankment areas before placing any embankment material thereon. 

When the height of the embankment, at subgrade elevation, is to be 
greater than 3 feet above existing concrete pavement, either break the 
pavement until no fragments have a dimension greater than 3 feet or remove 
the pavement.  When the height of the embankment, at subgrade elevation, is 
to be 3 feet or less above existing concrete pavement, remove the pavement. 

When placing embankment above existing asphalt pavement, break up to 
destroy all cleavage planes or remove as the Engineer directs. 

Cut benches with horizontal and vertical faces into the original ground of 
embankment foundations as required.  When practical, benches should be into 
rock.  Compact the horizontal face.  Provide subsurface drainage as specified 
in the Plans or as the Engineer directs. 

When the Contract designates original material as unsuitable for the 
embankment foundation, the Department will designate areas of Special 
Excavation and/or treatment and will give instructions about the removal and 
disposal of unsuitable foundation material in the Plans. 

When a bid item of special excavation has not been included in the 
Contract and the original ground is specified in the Plans as suitable to serve 
as the embankment foundation but the Engineer subsequently determines the 
material is unsuitable to remain in its original position, excavate and dispose 
of the unsuitable foundation material as directed.  Incorporate the excavated 
material into embankments when manipulations such as spreading thin layers 
or drying the material make it acceptable for use as embankment-in-place.  
When excavated material cannot be used in embankments, waste the material. 

 
3.2.2 Placing and Compacting.  Use only acceptable materials from sources 

permitted in the Contract.  Do not place frozen material, stumps, logs, roots, 
sod, or other perishable materials in any embankment.  Do not place any stone 
or masonry fragment greater than 4 inches in any dimension within one foot of 
the finished subgrade elevation, unless rock roadbed is specified. 

The Department may allow concrete rubble, without protruding 
reinforcement, to be placed in embankment provided that no fragment is larger 
than one foot in any dimension or is placed within 2 feet of the subgrade. 

When crossing marshy or otherwise unstable areas, the Department may 
allow the first lift to exceed one-foot loose depth.  Use rock or granular 
material in the first lift, when available, and construct by placing material 
behind the leading edge of the layer and blading into place to avoid 
unnecessary disturbance to the original ground. 

Drain, clean out, and fill ponds lying within the staked construction 
limits. 

Construct the upper one foot of the embankment with selected material 
placed in lifts not exceeding one foot loose thickness. 

When rock roadbed is specified, construct the upper 2 feet of the 
embankment according to Part 3.1.7 of this note. 

 
A) Embankments of Earth, Friable Sandstone, Weathered Rock, Waste 

Crushed Aggregate, Bank Gravel, Creek Gravel, or Similar 
Materials.  Construct in lifts not exceeding one foot in thickness, loose 
depth, to the full width of the cross section, and compact the material.  
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Shape the upper surface of the embankment to provide complete drainage 
of surface water at all times.  Do not form ruts. 

B) Embankments Principally of Unweathered Limestone, Durable Shale 
(SDI equal to or greater than 95 according to KM 64-513), or 
Durable Sandstone.  Construct in lifts not exceeding 3 feet.  Ensure that 
the maximum dimensions of boulders or large rocks placed in the 
embankment do not exceed 3 feet vertically and 4.5 feet horizontally.  
Place rocks having any dimension greater than 2 feet at least 2 feet below 
subgrade elevation.  Do not dump rock into final position.  Distribute the 
rock to minimize voids, pockets, and bridging.  The Engineer will not 
require rolling in the construction of rock embankment.  Do not construct 
the rock embankment to an elevation higher than one foot below subgrade 
elevation. 

C) Embankment of Rock/Shale/Soil Combination. Construct in lifts not 
exceeding one foot in thickness; however, when the thickness of the rock 
exceeds one foot, the Department may allow the thickness of the 
embankment lifts to increase, as necessary, due to the nature of the 
material, up to 2 feet.  Apply a sufficient amount of water to induce 
slaking when mixtures contain 50 percent or more non-durable shale.  Do 
not dump the mixture into final position.  Distribute the mixture in a 
manner that minimizes voids, pockets, and bridging. 

D) Embankments Principally of Non-Durable Shale (SDI less than 95 
according to KM 64-513).  Remove or break down rock fragments or 
limestone slabs having thickness greater than 4 inches or having any 
dimension greater than 1 1/2 feet before incorporating them into the lift.  
Construct in loose lifts not exceeding 8 inches in thickness.  Apply water 
to accelerate slaking.  Uniformly incorporate the water throughout the lift 
using a multiple gang disk with a minimum disk diameter of 2 feet or 
other suitable equipment the Engineer approves. Compact with 30-ton 
static tamping foot rollers in conjunction with vibratory tamping foot 
rollers that produce a minimum compactive effort of 27 tons and direct 
hauling equipment over the full width of the lift to aid in compaction.  
When questions arise regarding the durability of shale, use KM 64-514 to 
estimate the durability of the material in the field. 

 
Compact the embankment foundations and embankment to a density of at 

least 95 percent of maximum density as determined according to KM 64-511.  
The Engineer will check density according to KM 64-412. 

During compaction, maintain the moisture content of embankment or 
subgrade material within ± 2 percent of the optimum moisture content as 
determined according to KM 64-511. 

Compact each lift as required before depositing material for the next lift.  
Provide equipment that will satisfy the density requirements at all times.  Run 
the hauling equipment, as much as possible, along the full width of the cross 
section. 

 
3.2.3 Embankment Adjacent to Structures.  Construct according to Subsection 

603.03.04 for backfill. 
 

3.3 Construction Tolerances.  Make every reasonable effort to construct the project 
uniformly within the following allowable tolerances and in a manner that will minimize 
the field measurements and computations required to determine if the work is satisfactory. 
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The Department will allow the following tolerances before making payment for any 
decreases in the quantity or before requiring the rework of the constructed item: 
 

1) Do not deviate the distance from centerline to the ditch lines in cuts and the 
shoulder lines in fills more than one foot from the dimension specified in the 
Plans.  Ensure that the total width of the roadbed is not deficient by more than 
one foot at any location. 

2) Ensure that the sloped surfaces between the ditch lines or shoulder lines and the 
original ground are not inside the specified slope limits more than 6 inches or 
outside the specified slope limits more than one foot, both measured 
horizontally. 

3) Excavate cut benches to within one foot above or below the bench elevation 
specified in the Plans or established by the Engineer. 

4) The Department will not make payment for any earthwork performed outside the 
limits specified by the neat lines of the cross sections on the Plans or by the 
Engineer.  Do not remove or place any extra material more than one foot outside 
of these limits without permission, except as provided in Parts 3.1.4 and 3.2 of 
this note. 

5) On grade and drain projects where surfacing is not included, complete the 
subgrade to within ± 0.1 foot of the designated grade at the time of final 
acceptance, except that when rock roadbed is specified, complete it to within ± 
0.2 foot. 

6) Ensure that all subgrades being prepared for base or surface courses, except 
traffic bound courses, are within ± 1/2 inch of the specified crown section, 
except that when rock roadbed is specified, complete it to within ± 0.2 foot.  
Uniformly construct these subgrades so the subsequent base and surface courses 
can be constructed within their specified tolerances. 

 
3.4 Landslides.  When directed, remove and dispose of all landslides.  The 

Department will measure landslides in place, by the cross section method, before removal 
of material. Obtain the Engineer’s approval for use of slide material. 
 

3.5 Disposal of Wasted Material.  Obtain approved sites for wasting material off 
the right-of-way.  Place material to avoid an unsightly appearance.  Place all waste to 
avoid the obstruction of drainage.  Seed and protect the wasted material and all temporary 
haul roads. 

Submit for approval drawings of proposed waste areas, showing the configuration of 
the original ground and the anticipated configuration of the area upon completion of the 
waste operation; any preparatory work such as benching; provisions for surface and 
subsurface drainage of the area after wasting is completed; and any other necessary 
information.  The Department will pay for the geotechnical investigation and analysis of 
the proposed waste area when one is requested by the Engineer.  Ensure all work is 
performed by a pre-qualified geotechnical consultant and according to the Department’s 
Geotechnical Manual. 

Furnish cross sections and hydraulic computations for waste area sites situated in the 
flood plain of any stream.  For these computations, define this flood plain as that area 
required to pass the 100 year flood.  Indicate with the computations the effect that the 
waste site will have on both the design flood and the 100 year flood. 

Furnish copies of a written agreement with the property owner, approval of the 
owner(s) of utilities of any nature existing within the proposed waste area, and approvals 
from all applicable regulatory agencies including the Natural Resources and 
Environmental Protection Cabinet, US Forest Service, US Army Corp of Engineers, US 
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Fish and Wildlife, Kentucky Division of Water, and Planning and Zoning Commissions. 
When encountering unanticipated waste material resulting from landslides or 

approved slope changes, waste it within the right-of-way at sites designated by the 
Engineer, or dispose of it off the right-of-way at sites acquired or approved by the 
Department. 
 
4.0 MEASUREMENT. 
 

4.1 Payment for Design Quantities.  Unless the Contract provides for payment 
based on field measurements of material excavated, the Department will not measure 
Excavation or Embankment quantities but will make final payment at the Contract unit 
price for the design quantity specified within the neat lines of the cross sections on the 
Plans, increased or decreased by authorized adjustments. 

The Department will not consider any quantity specified in the Plans for 
contingencies to be part of the design quantity.  The Department will include only the 
portion of the contingency quantity actually used, as determined by the Engineer’s 
measurements. 

 
4.2 Authorized Adjustments.  The Department will only make adjustments to the 

design quantities of Excavation or Embankment authorized by the Engineer for the 
following reasons: 
 

1) Changes in the quantity of work due to benching, undercutting, changing slopes 
or grades, removing slides, and any other required procedures. 

2) Decreases in the quantity because of acceptable work not conforming to 
established tolerances. 

3) Corrections of major errors on the Plans.  Major errors are defined as individual 
mistakes of 5 percent or more in the quantity of earthwork between 2 
consecutive cross sections, for omissions, duplications, or other errors in the 
survey or on the Plans, but not for minor discrepancies in the plotting of cross 
sections, in the planimetering of cross sections, and in the resulting computation 
of the volume of earthwork.  When errors in the lines or grades specified in the 
Plans cause major errors in earthwork quantities, the Department will correct the 
earthwork quantities throughout the entire span of the errors.  The Department 
will not adjust earthwork quantities when errors in the lines or grades do not 
cause major errors in the earthwork quantities. 

4) Arithmetical mistakes. 
 

4.3 Serrated Slopes.  The Department will not measure this work for payment and 
will consider it incidental to either Excavation or Embankment, as applicable. 

The Department will not measure for payment any breakage of the soft rock or other 
material outside the staked slope line. 
 

4.4 Presplitting.  The Department will not measure this work for payment and will 
consider it incidental to Excavation.  However, if the Engineer directs in writing slope 
changes, then the Department will pay for the second presplitting operation as Extra 
Work. 

The Department will not measure for payment any extra material excavated because 
of the drill holes being offset outside the designated slope lines. 

The Department will not measure for payment any material including any earth 
overburden necessary to be removed due to the Contractor’s faulty blasting practices. 
 

8 

CAMPBELL COUNTY
019GR11D021-IM

Contract ID:  111321
Page 266 of 301



10Z 

4.5 Rock Roadbed.  The Department will measure the quantity in cubic yards as 
Embankment.  The Department will not measure any special work necessary to perform 
rock roadbed construction for payment and will consider it incidental to the Embankment 
bid item. 

The Department will measure the removal of unsuitable material as Excavation.  The 
Department will measure any additional material necessary for refill as Embankment, at 
its origin.  The Department will not measure for payment rock refill exceeding 2 feet.  
When the material is removed from the roadbed and wasted without the Engineer’s 
permission, the Department will not measure for payment any required refill material. 
 

4.6 Landslides.  The Department will measure the removal quantity in cubic yards 
as Excavation and will make equal measurement as Embankment when placed outside the 
plan’s neat lines or wasted.  When placed within the neat lines, the Department will 
consider the equal measurement of Embankment incidental to the Embankment design 
quantity.  When the material is placed outside the plan’s neat lines or wasted without the 
Engineer’s permission, the Department will not consider the equal measurement of 
Embankment for payment. 

The Department will not measure for payment the removal and disposal of landslides 
resulting from faulty operations. 

Whenever a landslide extends beyond the right-of-way in wooded areas, and the 
Engineer directs trees and stumps be removed, the Department will measure for payment 
clearing of the additional area under Clearing and Grubbing or Removing Trees and 
Stumps, as provided in the original Contract. 

 
4.7 Ditches.  When Ditching or Ditching and Shouldering are listed as a bid item, 

the Department will measure this according to Subsection 209.04.  When Ditching or 
Ditching and Shouldering are not listed as a bid item, the Department will not measure 
this work for payment and will consider it incidental to either Excavation or Embankment, 
as applicable. 

 
4.8 Excavation.  The Department will measure the quantity in cubic yards based on 

design quantities with authorized adjustments.  The Department will base the 
measurement of the Excavation quantities at locations where serrated slopes are 
constructed on the areas and volumes defined by the staked slope lines.  The Department 
will not measure for payment any excavated material used for any purpose other than that 
the Plans specify or the Engineer approves. 

When the Contract provides for payment based on field measurements of the material 
excavated, the Department will measure the excavation in its original position by taking 
cross sections before the work starts and after it is entirely completed.  The Department 
will compute the volume by the average end-area method.  The Department will include in 
its measurement all unavoidable slides and authorized excavation of any material below 
the subgrade. 

Where material has been excavated beyond the slope line and wasted, without being 
authorized, the Department will measure the wasted material and deduct it from the 
excavated quantities. 

In determining the amount of waste material to be deducted as the result of 
excavation beyond the slope lines set by the Engineer, and wasted, the Department will 
consider only that portion outside of one foot additional width of embankment on each 
side, widened uniformly.  The Department will measure the volume and deduct it from the 
excavation quantities without regard to swell or shrinkage factors. 

 
4.9 Benches.  The Department will measure excavation of benches as Excavation 
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and will make equal payment as Embankment. 
 
4.10  Embankment.  The Department will measure the quantity in cubic yards as the 

design quantity shown within the neat lines of the cross sections on the Plans, increased or 
decreased by authorized adjustments according to Part 4.2 of this note. 

The Department will consider removing sod 3 inches or less in depth; removing 
and/or scarifying of existing pavements in embankment areas; and the addition of water to 
aid compaction incidental to Embankment. 

When undercutting embankment foundations, regardless of whether the excavated 
material is used as embankment or is wasted, the Department will measure the removal of 
unsuitable materials as Excavation or Special Excavation. 

When the Engineer directs that the excavated material be wasted, then the 
Department will measure the material used to replace the wasted material as the same 
quantity as the excavated volume, and will pay for the material as Embankment.  When 
the excavated material is used in embankment, the Department will make no separate 
payment for the material necessary to replace the excavated material. 

The Department will not measure borrow excavation used to construct the 
embankment for payment and will consider it incidental to the construction of 
Embankment. 

 
4.11  Special Excavation.  The Department will measure the quantity in cubic yards 

as the design quantity shown within the neat lines of the cross sections on the Plans, 
increased or decreased by authorized adjustments as specified in Parts 4.1 and 4.2 of this 
note. 

The Department will not measure overhaul of material and will consider it incidental 
to Special Excavation. 

 
4.12  Waste.  The Department will consider acquiring a waste site, disposing of 

waste, and providing erosion control for the site and haul roads incidental to Excavation 
and Embankment.   

If the waste material is due to authorized adjustments, the Department will measure 
the quantity of unanticipated waste resulting from the authorized adjustments in place 
before excavation; make provisions for a waste site; and measure erosion control work for 
payment according to Subsection 212.04. The Department will include the quantity of 
approved unanticipated waste under Embankment.  

 
4.13  Overhaul.  The Department will measure the quantity only for excavation and 

embankment added due to authorized adjustments.  For all other excavation quantities, the 
Department will not measure this work for payment and will consider it incidental to 
either Excavation or Embankment, as applicable. 

The Department will measure the quantity by the Cubic Yard Station.  A Cubic Yard 
Station is the product of the volume of material hauled in cubic yards and the distance that 
the material is hauled, in excess of the 2,000 feet of free haul, in stations of 100 feet, as 
determined by the Mass Diagram Method or by analytical methods.  

 
4.14  Channel Lining, Class IV.  The Department will measure the quantity in cubic 

yards. 
 
4.15  Water.  The Department will not measure for payment water used to provide 

sufficient moisture for compaction. 
 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
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quantities under the following: 
 
Code Pay Item Pay Unit
21554EN10Z Excavation Cubic Yard 
---- Overhaul CubicYard Station 
02488 Channel Lining, Class IV Cubic Yard 
05998 Spreading Stockpiled Topsoil Cubic Yard 
21553EN10Z Embankment  Cubic Yard 
02204 Special Excavation  Cubic Yard 
 

The Department will pay for Overhaul at 2 percent of the Contract unit price for both 
Excavation and Embankment for each Cubic Yard Station. 

The Department will consider payment as full compensation for all work required 
under this section. 

 
January 1, 2008 
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ATTACHMENTS

A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contrac-
tor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made.  The Required Contract Provisions shall not be incorporated
by reference in any case.  The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract.  Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7.  Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor:  During the performance of this contract,
the contractor shall not:

a.  discriminate against labor from any other State,
possession, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b.  employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity:  Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions  prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract.  The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract.  In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a.  The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b.  The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability.  Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including appren-
ticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer:  The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy:  All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a.  Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.
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b.  All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all major
aspects of the contractor's EEO obligations within thirty days
following their reporting for duty with the contractor.

c.  All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d.  Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e.  The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment:  When advertising for employees, the contrac-
tor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer."  All such advertisements will be placed
in publications having a large circulation among minority groups in
the area from which the project work force would normally be derived.

a.  The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority
group applicants.  To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b.  In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is expected
to observe the provisions of that agreement to the extent that the
system permits the contractor's compliance with EEO contract
provisions.  (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implemen-
tation violates Executive Order 11246, as amended.)

c.  The contractor will encourage his present employees to
refer minority group applicants for employment.  Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions:  Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability.  The following procedures shall be followed:

a.  The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b.  The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c.  The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimi-
nation.  Where evidence is found, the contractor will promptly
takecorrective action.  If the review indicates that the discrimination
may extend beyond the actions reviewed, such corrective action shall
include all affected persons.

d.  The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time.  If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons.  Upon completion of each investigation,
the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a.  The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b.  Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical
area of contract performance.  Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training.  In the event a special provision for
training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.

c.  The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d.  The contractor will periodically review the training and
promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and
promotion.

7. Unions:  If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a.  The contractor will use best efforts to develop, in coopera-
tion with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b.  The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c.  The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d.  In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within thetime
limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin,
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age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held
that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed to refer minority employees.)  In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment:  The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a.  The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b.  Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract.  The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c.  The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports:  The contractor shall keep such
records as necessary to document compliance with the EEO
requirements.  Such records shall be retained for a period of three
years following completion of the contract work and shall be available
at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a.  The records kept by the contractor shall document the
following:

(1)  The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2)  The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3)  The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4)  The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b.  The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391.  If on-the-job
training is being required by special provision, the contractor will be
required to collect and report training data.

III. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a.  By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained.  The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b.  As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise.  The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c.  The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

 (Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a.  All mechanics and laborers employed or working  upon the
site of the work will be paid unconditionally and not less often than
once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment.  The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination") which is attached hereto
and made a part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by the
workers.  For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers
or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section IV, paragraph 3b,
hereof.  Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or
incurred during such weekly period.  Such laborers and mechanics
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shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed,
without regard to skill, except as provided in paragraphs 4 and 5 of
this Section IV.

b.  Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c.  All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:

a.  The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination.

b.  The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1)  the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2)  the additional classification is utilized in the area by
the construction industry;

(3)  the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4)  with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c.  If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210.  The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

d.  In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination.  Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary

e.  The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV shall be
paid to all workers performing work in the additional classification
from the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a  class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof.

b.  If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met.  The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a.  Apprentices:

(1)  Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is  employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2)  The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program.  Any employee listed on a payroll
at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed.  In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.  Where a
contractor or subcontractor is performing construction on a project in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3)  Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level
ofprogress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program.  If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable
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classification.  If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4)  In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b.  Trainees:

(1)  Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2)  The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.  Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed.  In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3)  Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination.  Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program.  If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

(4)  In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c.  Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section IV.2.  Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wagedetermination
for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the Secretary of

Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV.  The straight time hourly wage rates
for apprentices and trainees under such programs will be established
by the particular programs.  The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract.  In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages:  In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages.  In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by
the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
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liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the date
of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the
work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid.  In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Attachment A, paragraph 1.  Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c.  Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages  paid each of its employees (including
apprentices, trainees, and helpers, described in Section IV,
paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period).  The payroll submitted
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired.  Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402.  The
prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d.  Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcontractor
or his/her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e.  The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g.  The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the
job.  If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on a
force account or direct labor basis, highway beautification contracts,
and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving Federal
Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report covering
all contract work or separate reports for the contractor and for each
subcontract shall be submitted.
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VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percentage
if specified elsewhere in the contract) of the total original contract
price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "Its own organization" shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without
operators.  Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract.  Written consent will
be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635).  The contractor shall provideall
safeguards, safety devices and protective equipment and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and to
protect property in connection with the performance of the work
covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated
by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honestly as possible.  Willful
falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law.  To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false represen-
tation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended
andsupplemented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND
 FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:
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1. That any facility that is or will be utilized in the performance of
this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract
is under consideration to be listed on the EPA List of Violating
Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

XI. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b.  The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction.  The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency's determination whether to enter into this
transaction.  However, failure of the prospective primary participant to
furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the department or agency
determined to enter into this transaction.  If it is later determined that
the prospective primary participant knowinglyrendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this
transaction for cause of default.

d.  The prospective primary participant shall provide immedi-
ate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns
that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "lower tier covered transaction," "participant," "person,"
"primary covered transaction," "principal," "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive
Order 12549.  You may contact the department or agency to which

this proposal is submitted for assistance in obtaining a copy of those
regulations.

f.  The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering
into this transaction.

g.  The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

h.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs" (Nonprocurement List) which is
compiled by the General Services Administration.

i.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j.  Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

* * * * *
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a.  Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b.  Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c.  Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d.  Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b.  The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction was
entered into.  If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

c.  The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed
circumstances.

d.  The terms "covered transaction," "debarred," "suspended,"
"ineligible," "primary covered transaction," "participant," "person,"
"principal," "proposal," and "voluntarily excluded," as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549.  You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.

e.  The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement
List.

h.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

XII. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and belief,
that:
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a.  No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b.  If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and

submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into.  Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO

NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1.  The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy).  The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2.  The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3.  If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individual because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.
4.  The contractor will send to each labor

union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advising the said labor union or workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment.  The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED:  12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled ``Specific Equal Employment Opportunity
Responsibilities,'' (Attachment 1), and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity
affirmative action program training shall be provided as follows:

The contractor shall provide on-the-job training
aimed at developing full journeymen in the type of
trade or job classification involved.

The number of trainees to be trained under these special
provisions and in this contract is shown in “Special Notes Applicable
to Project” in the bid proposal.

In the event that a contractor subcontracts a portion of the
contract work, he shall determine how many, if any, of the trainees
are to be trained by the subcontractor, provided, however, that the
contractor shall retain the primary responsibility for meeting the
training requirements imposed by this special provision. The
contractor shall also insure that this training special provision is made
applicable to such subcontract. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training.

The number of trainees shall be distributed among the work
classifications on the basis of the contractor's needs and the
availability of journeymen in the various classifications within a
reasonable area of recruitment. Prior to commencing construction the
contractor shall submit to the Kentucky Transportation Cabinet,
Department of Highways for its approval, an acceptable training
program on forms provided by the Cabinet indicating the number of
trainees to be trained in each selected classification.  Failure to
provide the Cabinet with the proper documentation evidencing an
acceptable training program prior to commencing construction shall
cause the Cabinet to suspend the operations of the contractor with (if
applicable) working days being charged as usual against the contract
time or (if applicable), no additional contract time being granted for
the suspension period.  The Cabinet will not be liable for the payment
of any work performed during the suspension period due to the
failure of the contractor to provide an acceptable training program.
Said suspension period shall be terminated when an acceptable
training program is received by the Cabinet.  Furthermore, the
contractor shall specify the starting time for training in each of the
classifications.  The contractor will be credited for each trainee
employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and will be reimbursed for
such trainees as provided hereinafter.

Training and upgrading of minorities and women toward
journeymen status is a primary objective of this Training Special
Provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic
and direct recruitment through public and private sources likely to
yield minority and women trainees) to the extent that such persons
are available within a reasonable area of recruitment. The contractor
will be responsible for demonstrating the steps that he has taken in
pursuance thereof, prior to a determination as to whether the
contractor is in compliance with this Training Special Provision. This
training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of
a minority group or not.

No employee shall be employed as a trainee in any classification
in which he has successfully completed a training course leading to
journeyman status or in which he has been employed as a
journeyman. The contractor should satisfy this requirement by
including appropriate questions in the employee application or by
other suitable means. Regardless of the method used the contractor's
records should document the findings in each case. The minimum
length and type of training for each classification will be as
established in the training program selected by the contractor and
approved by the Kentucky Transportation Cabinet, Department of
Highways and the Federal Highway Administration shall approve a
program if it is reasonably calculated to meet the equal employment
opportunity obligations of the contractor and to qualify the average
trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs

registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency
recognized by the Bureau and training programs approved but not
necessarily sponsored by the U.S. Department of Labor, Manpower
Administration, Bureau of Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work
on the classification covered by the program. It is the intention of
these provisions that training is to be provided in the construction
crafts rather than clerk-typists or secretarial-type positions. Training
is permissible in lower level management positions such as office
engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer
classification may be permitted provided that significant and
meaningful training is provided and approved by the division office.
Some offsite training is permissible as long as the training is an
integral part of an approved training program and does not comprise
a significant part of the overall training.

Except as otherwise noted below, the contractor will be
reimbursed for each hour of training given an employee on this
contract in accordance with an approved training program. As
approved by the engineer, reimbursement will be made for training
persons in excess of the number specified herein. This reimbursement
will be made even though the contractor receives additional training
program funds from other sources, provided such other source does
not specifically prohibit the contractor from receiving other
reimbursement. Reimbursement for offsite training indicated above
may only be made to the contractor where he does one or more of the
following and the trainees are concurrently employed on a Federal-
aid project; contributes to the cost of the training, provides the
instruction to the trainee or pays the trainee's wages during the offsite
training period.

No payment shall be made to the contractor if either the failure
to provide the required training, or the failure to hire the trainee as a
journeyman, is caused by the contractor and evidences a lack of good
faith on the part of the contractor in meeting the requirements of this
Training Special Provision. It is normally expected that a trainee will
begin his training on the project as soon as feasible after start of work
utilizing the skill involved and remain on the project as long as
training opportunities exist in his work classification or until he has
completed his training program. It is not required that all trainees be
on board for the entire length of the contract. A contractor will have
fulfilled his responsibilities under this Training Special Provision if
he has provided acceptable training to the number of trainees
specified. The number trained shall be determined on the basis of the
total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate
minimum journeyman's rate specified in the contract for the first half
of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period,
unless apprentices or trainees in an approved existing program are
enrolled as trainees on this project. In that case, the appropriate rates
approved by the Departments of Labor or Transportation in
connection with the existing program shall apply to all trainees being
trained for the same classification who are covered by this Training
Special Provision.

The contractor shall furnish the trainee a copy of the program he
will follow in providing the training. The contractor shall provide
each trainee with a certification showing the type and length of
training satisfactorily completed.

The contractor will provide for the maintenance of records and
furnish periodic reports documenting his performance under this
Training Special Provision.

1-1-93
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General Decision Number: KY100212 05/06/2011  KY212

State: Kentucky

Construction Type: Highway

Counties: Boone, Campbell, Kenton and Pendleton Counties in 
Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Modification Number     Publication Date
0              10/22/2010
1              11/05/2010
2              12/03/2010
3              12/31/2010
4              01/28/2011
5              03/25/2011
6              04/29/2011
7              05/06/2011

BRKY0002-005 06/01/2009

Rates          Fringes

BRICKLAYER.......................$ 26.12             9.73
----------------------------------------------------------------
BROH0001-005 06/01/2008

Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 25.75             8.60
----------------------------------------------------------------
CARP0698-001 05/01/2009

BOONE, CAMPBELL, KENTON & PENDLETON COUNTIES:

Rates          Fringes

Carpenter & Piledrivermen........$ 27.05             9.69
Diver............................$ 40.58             9.69
----------------------------------------------------------------
ELEC0212-007 05/31/2010

Rates          Fringes

ELECTRICIAN......................$ 26.11            14.34
----------------------------------------------------------------
ELEC0212-013 01/01/2006

Rates          Fringes

Sound & Communication   
Technician.......................$ 20.45             6.95
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----------------------------------------------------------------
ENGI0018-013 05/01/2009

Rates          Fringes

OPERATOR:  Power Equipment  
GROUP 1.....................$ 29.49            12.25
GROUP 2.....................$ 29.37            12.25
GROUP 3.....................$ 28.33            12.25
GROUP 4.....................$ 27.15            12.25
GROUP 5.....................$ 21.69            12.25
GROUP 6.....................$ 29.74            12.25
GROUP 7.....................$ 30.00            12.25

OPERATING ENGINEER CLASSIFICATIONS   

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
Machine; Boiler Operator on Compressor or Generator when
mounted on a Rig; Cableway; Combination Concrete Mixer &
Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
Crane (All Types, Including Boom Truck, Cherry Picker);
Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
Cranes-Self Erecting, Stationary, Track or Truck (All
Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
Suction); Elevating Grader or Euclid Loader; Floating
Equipment (All Types); Gradall; Helicopter Crew
(Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
on Shaft or Tunnel Work;  Hydraulic Gantry (Lifting
System); Industrial-Type Tractor; Jet Engine Dryer (D8 or
D9) Diesel Tractor; Locomotive (Standard Gauge);
Maintenance Operator Class A; Mixer, Paving (Single or
Double Drum); Mucking Machine; Multiple Scraper;
Piledriving Machine (All Types); Power Shovel; Prentice
Loader; Quad 9 (Double Pusher); Rail Tamper (with auto
lifting & aligning device); Refrigerating Machine (Freezer
Operation); Rotary Drill, on Caisson work; Rough Terrain
Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;
Tower Derrick; Tree Shredder; Trench Machine (Over 24"
wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel
Machine and/or Mining Machine; & Wheel Excavator

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
 Machine More than 48"; Bulldozer; Endloader; Hydro Milling
Machine; Horizontal Directional Drill (over 500,000 ft.
lbs. thrust); Kolman-type Loader (production type-Dirt);
Lead Greaseman; Lighting & Traffic Signal Installation
Equipment (includes all groups or classifications);
Material Transfer Equipment (Shuttle Buggy) Asphalt;
Pettibone-Rail Equipment; Power Grader; Power Scraper; Push
Cat; Rotomill (all), Grinders & Planers of All types;
Trench Machine (24" wide & under); & Vermeer type Concrete
Saw

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid
Steer Loader with or without Attachments; Highway Drills
(all types); Locomotive (narrow gauge); Material
Hoist/Elevator; Mixer, Concrete (more than one bag
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capacity); Mixer, one bag capacity (Side Loader); Power
Boiler (Over 15 lbs. Pressure) Pump Operator installing &
operating Well Points; Pump (4" & over discharge); Roller,
Asphalt; Rotovator (lime soil stabilizer); Switch & Tie
Tampers (without lifting & aligning device); Utility
Operator (Small equipment); & Welding Machines

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
Installing Machine; Batch Plant; Boring Machine Operator
(48" or less); Bull Floats; Burlap & Curing Machine;
Concrete Plant (capacity 4 yd. & under); Concrete Saw
(Multiple); Conveyor (Highway); Crusher; Deckhand;
Farm-type Tractor with attachments (highway) except
Masonry); Finishing Machine; Fireperson, Floating Equipment
(all types); Fork Lift (highway); Form Trencher; Hydro
Hammer; Hydro Seeder; Pavement Breaker; Plant Mixer; Post
Driver; Post Hole Digger (Power Auger); Power Brush Burner;
Power Form Handling Equipment; Road Widening Trencher;
Roller (Brick, Grade & Macadam); Self-Propelled Power
Spreader; Self-Propelled Power Subgrader; Steam Fireperson;
Tractor (Pulling Sheepfoot, Roller or Grader); & Vibratory
Compactor with Integral Power

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
Fireperson (Asphalt); Generator; Masonry Fork Lift;
Inboard-Outboard Motor Boat Launch; Masonry Fork Lift; Oil
Heater (asphalt plant); Oiler; Power Driven Heater; Power
Sweeper & Scrubber; Pump (under 4" discharge);
Signalperson; Tire Repairperson; & VAC/ALLS

GROUP 6 - Master Mechanic & Boom from 150 to 180

GROUP 7 - Boom from 180 and over
----------------------------------------------------------------
IRON0044-008 06/01/2009

Rates          Fringes

Ironworkers:  
Fence Erector...............$ 23.55            16.72
Structural..................$ 26.17            16.72

----------------------------------------------------------------
IRON0372-004 06/01/2010

Rates          Fringes

IRONWORKER, REINFORCING  
Beyond 30-mile radius of 
Hamilton County, Ohio 
Courthouse..................$ 26.55            17.10
Up to & including 30-mile 
radius of Hamilton County, 
Ohio Courthouse.............$ 26.30            17.10

----------------------------------------------------------------
LABO0189-004 07/01/2010

PENDLETON COUNTY:

Rates          Fringes
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LABORER  
GROUP 1.....................$ 20.61            10.35
GROUP 2.....................$ 20.86            10.35
GROUP 3.....................$ 20.91            10.35
GROUP 4.....................$ 21.51            10.35

LABORERS CLASSIFICATIONS   

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Side Rail Setter;
Rail Paved Ditches; Screw Operator; Tunnel (Free Air);
Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Driller (All Types); Powderman & Blaster;
Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
* LABO0265-009 05/01/2011

BOONE, CAMPBELL & KENTON COUNTIES:

Rates          Fringes

LABORER  
GROUP 1.....................$ 26.37             8.20
GROUP 2.....................$ 26.54             8.20
GROUP 3.....................$ 26.87             8.20
GROUP 4.....................$ 27.32             8.20

LABORER CLASSIFICATIONS    
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GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing
Applicator; Dump Man (Batch Truck); Guardrail and Fence
Installer; Joint Setter; Laborer (Construction); Landscape
Laborer; Highway Lighting Worker; Signalization Worker;
Mesh Handlers & Placer; Right-of-way Laborer; Riprap
Laborer & Grouter; Scaffold Erector; Seal Coating; Surface
Treatment or Road Mix Laborer; Sign Installer; Slurry Seal;
Utility Man; Bridge Man; Handyman; Waterproofing Laborer;
Flagperson; Hazardous Waste (level D); Diver Tender; Zone
Person & Traffic Control

GROUP 2 - Skid Steer; Asphalt Raker; Concrete Puddler; Kettle
Man (Pipeline); Machine Driven Tools (Gas, Electric, Air);
Mason Tender; Brick Paver; Mortar Mixer; Power Buggy or
Power Wheelbarrow; Sheeting & Shoring Man; Surface Grinder
Man; Plastic Fusing Machine Operator; Pug Mill Operator; &
Vacuum Devices (wet or dry); Rodding Machine Operator;
Diver; Screwman or Paver; Screed Person; Water Blast, Hand
Held Wand; Pumps 4" & Under (Gas, Air or Electric) &
Hazardous Waste (level C); Air Track and Wagon Drill;
Bottom Person; Cofferdam (below 25 ft. deep); Concrete Saw
Person; Cutting with Burning Torch; Form Setter; Hand
Spiker (Railroad); Pipelayer; Tunnel Laborer (without air)
& Caisson; Underground Person (working in Sewer and
Waterline, Cleaning, Repairing & Reconditioning);
Sandblaster Nozzle Person; & Hazardous Waste (level B)

GROUP 3 - Blaster; Mucker; Powder Person; Top Lander;
Wrencher (Mechanical Joints & Utility Pipeline); Yarner;
Hazardous Waste (level A); Concrete Specialist; Concrete
Crew in Tunnels (With Air-pressurized - $1.00 premium);
Curb Setter & Cutter; Grade Checker; Utility Pipeline
Tapper; Waterline; and Caulker

GROUP 4 - Miner; & Gunite Nozzle Person 

TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO BASE RATE

SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
THE  LABORER CLASSIFICATION FOR WHICH HE OR SHE IS
SIGNALING.

----------------------------------------------------------------
PAIN0012-016 06/01/2010

Rates          Fringes

Painters:  
Bridge......................$ 23.85             8.10
Bridge Equipment Tender 
and Containment Builder.....$ 20.27             8.10
Brush & Roller..............$ 22.85             8.10
Sandblasting & Water 
Blasting....................$ 23.60             8.10
Spray.......................$ 23.35             8.10

----------------------------------------------------------------
PLUM0392-008 06/01/2008

Rates          Fringes

PLUMBER..........................$ 28.39            14.30
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----------------------------------------------------------------
SUKY2010-161 02/05/1996

Rates          Fringes

Truck drivers:  
GROUP 1.....................$ 15.85             4.60
GROUP 2.....................$ 16.29             4.60

TRUCK DRIVER CLASSIFICATIONS   

GROUP 1 - Driver   

GROUP 2 - Euclid Wagon; End Dump; Lowboy; Heavy Duty
Equipment; Tractor-Trailer Combination; & Drag

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

========================================================

Unlisted classifications needed for work not included within
the scope of the
classifications listed may be added after award only as
provided in the labor
standards contract clauses (29 CFR 5.5(a)(1)(ii)).

----------------------------------------------------------------
--

In the listing above, the "SU" designation means that rates
listed under the
identifier do not reflect collectively bargained wage and
fringe benefit
rates.  Other designations indicate unions whose rates have
been determined
to be prevailing. 

----------------------------------------------------------------
--

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
a wage

determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries
of surveys, should be with the Wage and Hour Regional Office
for the area in

Page 6 of 7

5/10/2011http://www.wdol.gov/wdol/scafiles/davisbacon/KY212.dvb

CAMPBELL COUNTY
019GR11D021-IM

Contract ID:  111321
Page 289 of 301



which the survey was conducted because those Regional Offices
have
responsibility for the Davis-Bacon survey program. If the
response from this
initial contact is not satisfactory, then the process described
in 2.) and
3.) should be followed. 

With regard to any other matter not yet ripe for the formal
process
described here, initial contact should be with the Branch of
Construction
Wage Determinations.  Write to: 

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party
(those affected by the action) can request review and
reconsideration from
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).
Write to: 

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested
party's position and by any information (wage payment data,
project
description, area practice material, etc.) that the requestor
considers
relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an
interested
party may appeal directly to  the Administrative Review Board
(formerly the
Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-10-IV-HWY dated  July 
12, 2010.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.

TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base 
rate is required for all overtime.  A laborer, workman or mechanic and an employer may 
enter into a written agreement or a collective bargaining agreement to work more than 
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the 
straight time hourly rate.  Wage violations or questions should be directed to the 
designated Engineer or the undersigned.

Ryan Griffith, Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 11.0% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Campbell County. 
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111321                                                                       PAGE:   1
COUNTY: CAMPBELL                                                                  LETTING: 06/17/11

PROPOSAL: 019GR11D021-IM                                                            CALL NO: 201

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------

SECTION 0001  PAVING

----------------------------------------------------------------------------------------------------------
0010 |00001        DGA BASE                                |   65,080.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0020 |00022        JPC PAVEMENT DRAINAGE BLANKET           |   21,345.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0030 |00100        ASPHALT SEAL AGGREGATE                  |      947.900 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0040 |00214        CL3 ASPH BASE 1.00D PG64-22             |   19,249.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0050 |00269        MOD OPEN-GRADED DRAINAGE COURSE         |    8,736.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0060 |00291        EMULSIFIED ASPHALT RS-2                 |      113.800 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0070 |00358        ASPHALT CURING SEAL                     |      106.700 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0080 |02058        REMOVE PCC PAVEMENT                     |  159,967.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0090 |02069        JPC PAVEMENT-10 IN                      |  103,217.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0100 |02083        JPC PAVEMENT-10 IN SHLD                 |   55,605.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0110 |02086        JPC PAVEMENT-13 IN                      |   97,992.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0120 |02087        JPC PAVEMENT-13 IN SHLD                 |   42,914.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0130 |02091        REMOVE PAVEMENT                         |   16,473.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0140 |02695        RUMBLE STRIPS TYPE 3                    |    7,424.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0150 |02702        SAND FOR BLOTTER                        |      267.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0002  ROADWAY

----------------------------------------------------------------------------------------------------------
0160 |00001        DGA BASE                                |      298.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0170 |00100        ASPHALT SEAL AGGREGATE                  |      104.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0180 |00291        EMULSIFIED ASPHALT RS-2                 |       12.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0190 |01015        INSPECT & CERTIFY EDGE DRAIN SYSTEM     |  (     1.00) LS  |             |

|                    (6-2020.00)                      |                  |             |
----------------------------------------------------------------------------------------------------------
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----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
0200 |01015        INSPECT & CERTIFY EDGE DRAIN SYSTEM     |  (     1.00) LS  |             |

|                    (6-2026.00)                      |                  |             |
----------------------------------------------------------------------------------------------------------
0210 |01982        DELINEATOR FOR GUARDRAIL-WHITE          |      319.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0220 |01983        DELINEATOR FOR GUARDRAIL-YELLOW         |      130.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0230 |01984        DELINEATOR FOR BARRIER-WHITE            |    2,454.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0240 |01985        DELINEATOR FOR BARRIER-YELLOW           |    2,454.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0250 |02003        RELOCATE TEMP CONC BARRIER              |   45,780.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0260 |02014        BARRICADE-TYPE III                      |       10.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0270 |02237        DITCHING                                |   15,000.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0280 |02484        CHANNEL LINING CLASS III                |      266.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0290 |02562        SIGNS                                   |    4,880.000 SQFT|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0300 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |

|                    (6-2020.00)                      |                  |             |
----------------------------------------------------------------------------------------------------------
0310 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |

|                    (6-2026.00)                      |                  |             |
----------------------------------------------------------------------------------------------------------
0320 |02653        LANE CLOSURE                            |       10.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0330 |02671        PORTABLE CHANGEABLE MESSAGE SIGN        |       10.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0340 |02726        STAKING                                 |  (     1.00) LS  |             |

|                    (6-2020.00)                      |                  |             |
----------------------------------------------------------------------------------------------------------
0350 |02726        STAKING                                 |  (     1.00) LS  |             |

|                    (6-2026.00)                      |                  |             |
----------------------------------------------------------------------------------------------------------
0360 |02775        ARROW PANEL                             |        8.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0370 |02894        CRASH CUSHION TYPE VI-T                 |       18.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0380 |03171        CONCRETE BARRIER WALL TYPE 9T           |   45,780.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0390 |05950        EROSION CONTROL BLANKET                 |   78,235.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0400 |05985        SEEDING AND PROTECTION                  |   28,527.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
0410 |06417        FLEXIBLE DELINEATOR POST-W              |      453.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0420 |06418        FLEXIBLE DELINEATOR POST-Y              |      261.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0430 |06427        TRENCHING                               |    7,762.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0440 |06511        PAVE STRIPING-TEMP PAINT-6 IN           |  295,000.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0450 |06549        PAVE STRIPING-TEMP REM TAPE-B           |   15,000.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0460 |06550        PAVE STRIPING-TEMP REM TAPE-W           |   15,000.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0470 |06551        PAVE STRIPING-TEMP REM TAPE-Y           |   15,000.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0480 |06585        PAVEMENT MARKER TY IVA-MW TEMP          |    2,034.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0490 |06586        PAVEMENT MARKER TY IVA-MY TEMP          |    4,072.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0500 |06592        PAVEMENT MARKER TYPE V-B W/R            |    1,531.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0510 |06593        PAVEMENT MARKER TYPE V-B Y/R            |      660.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0520 |10020NS      FUEL ADJUSTMENT                         |   52,211.000 DOLL|             |

|                                                     |                  |         1.00|    52,211.00
----------------------------------------------------------------------------------------------------------
0530 |10030NS      ASPHALT ADJUSTMENT                      |   50,375.000 DOLL|             |

|                                                     |                  |         1.00|    50,375.00
----------------------------------------------------------------------------------------------------------
0540 |21553EN      EMBANKMENT                              |    9,775.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0550 |21554EN      EXCAVATION                              |   19,014.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0560 |22415EN      CONCRETE CLASS A FOR PAD                |    3,450.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0570 |22854EN      PAVE STRIPE PERM-6 IN HD21-WHITE        |   77,938.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0580 |22855EN      PAVE STRIPE PERM-6 IN HD21-YELLOW       |   56,262.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0590 |22856EN      PAVE STRIPE PERM-12 IN HD21-WHITE       |    8,798.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0600 |23143ED      KPDES PERMIT AND TEMP EROSION CONTROL   |  (     1.00) LS  |             |

|                    (6-2020.00)                      |                  |             |
----------------------------------------------------------------------------------------------------------
0610 |23143ED      KPDES PERMIT AND TEMP EROSION CONTROL   |  (     1.00) LS  |             |

|                    (6-2026.00)                      |                  |             |
----------------------------------------------------------------------------------------------------------
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----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
0620 |23147EN      HIGH TENSION CABLE-ROPE BARRIER         |    7,762.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0630 |23148EN      END ANCHORS                             |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0640 |23237EN10W   WATERBLAST STRIPE REMOVAL               |  175,000.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0003  DRAINAGE

----------------------------------------------------------------------------------------------------------
0650 |00078        CRUSHED AGGREGATE SIZE NO 2             |       62.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0660 |01001        PERFORATED PIPE-6 IN                    |   56,365.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0670 |01011        NON-PERFORATED PIPE-6 IN                |    2,177.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0680 |01021        PERF PIPE HEADWALL TY 1-6 IN            |        6.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0690 |01025        PERF PIPE HEADWALL TY 2-6 IN            |        3.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0700 |01029        PERF PIPE HEADWALL TY 3-6 IN            |       23.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0710 |01033        PERF PIPE HEADWALL TY 4-6 IN            |       30.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0720 |01708        RECONSTRUCT CATCH BASIN                 |        5.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0730 |01741        CORED HOLE DRAINAGE BOX CON-6 IN        |       25.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0740 |02165        REMOVE PAVED DITCH                      |       60.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0004  BRIDGE

----------------------------------------------------------------------------------------------------------
0750 |02110        PARTIAL DEPTH PATCHING                  |    1,000.000 CUFT|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0760 |03298        EXPAN JOINT REPLACE 4 IN                |      325.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0770 |03300        ELIMINATE TRANSVERSE JOINT              |      469.000 LF  |             |

|                    (METHOD 1)                       |                  |             |
----------------------------------------------------------------------------------------------------------
0780 |03300        ELIMINATE TRANSVERSE JOINT              |      252.000 LF  |             |

|                    (METHOD 2)                       |                  |             |
----------------------------------------------------------------------------------------------------------
0790 |08016        REINF CONC SLOPE WALL-6 IN              |       30.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0800 |08504        EPOXY SAND SLURRY                       |    3,455.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
0810 |08510        REM EPOXY BIT FOREIGN OVERLAY           |   17,701.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0820 |08526        CONC CLASS M FULL DEPTH PATCH           |       66.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0830 |08534        CONCRETE OVERLAY-LATEX                  |      623.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0840 |08549        BLAST CLEANING                          |   21,223.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0850 |22146EN      CONCRETE PATCHING REPAIR                |       25.000 SQFT|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0860 |23032EN      BRIDGE BARRIER RETROFIT                 |    2,047.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0870 |23386EC      JOINT SEAL REPLACEMENT                  |      206.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0005  TRAFFIC LOOPS

----------------------------------------------------------------------------------------------------------
0880 |04795        CONDUIT-2 IN                            |      395.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0890 |04820        TRENCHING AND BACKFILLING               |      325.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0900 |04829        PIEZOELECTRIC SENSOR                    |       24.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0910 |04830        LOOP WIRE                               |    9,408.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0920 |04895        LOOP SAW SLOT AND FILL                  |    1,656.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0930 |20359NN      GALVANIZED STEEL CABINET                |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0940 |20360ES818   WOOD POST                               |        8.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0950 |20391NS835   JUNCTION BOX TYPE A                     |        8.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0960 |24120EC      ADJUST ARTIMIS JUNCTION BOX             |       15.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0006  GUARDRAIL

----------------------------------------------------------------------------------------------------------
0970 |01690        FLUME INLET TYPE 1                      |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0980 |01691        FLUME INLET TYPE 2                      |        9.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0990 |01845        ISLAND INTEGRAL CURB                    |    3,850.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
1000 |01897        ASPHALT WEDGE CURB                      |       36.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1010 |02352        GUARDRAIL-STEEL W BEAM-D FACE           |      412.500 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1020 |02363        GUARDRAIL CONNECTOR TO BRIDGE END TY A  |       26.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1030 |02365        CRASH CUSHION TYPE IX-A                 |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1040 |02369        GUARDRAIL END TREATMENT TYPE 2A         |       37.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1050 |02373        GUARDRAIL END TREATMENT TYPE 3          |       15.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1060 |02381        REMOVE GUARDRAIL                        |   22,464.500 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1070 |02383        REMOVE & RESET GUARDRAIL                |    2,000.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1080 |02387        GUARDRAIL CONNECTOR TO BRIDGE END TY A-1|        8.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1090 |02391        GUARDRAIL END TREATMENT TYPE 4A         |       27.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1100 |02929        CRASH CUSHION TYPE IX                   |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1110 |21802EN      G/R STEEL W BEAM-S FACE (7 FT POST)     |   22,150.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1120 |21877EN      BARRIER INTEGRAL CURB                   |       90.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0007  TRAINEES

----------------------------------------------------------------------------------------------------------
1130 |02742        TRAINEE PAYMENT REIMBURSEMENT           |    1,200.000 HOUR|             |

|                    1 CEMENT MASON                   |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0008  MOBILIZATION / DEMOBILIZATION

----------------------------------------------------------------------------------------------------------
1140 |02568        MOBILIZATION       (NO MORE THAN 5%)    |         LUMP     |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1150 |02569        DEMOBILIZATION     (AT LEAST 1.5%)      |         LUMP     |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

|                                                     |
|                TOTAL BID                            |

----------------------------------------------------------------------------------------------------------
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