
June 12, 2013 

 

 

CALL NO. 322 

CONTRACT ID NO. 132957 

ADDENDUM # 2 

 

 

 

Subject:  Boyd County, FE02 010 0023 B00040N 

  Letting June 14, 2013 

 

(1)Added – Railroad Note – Pages 17(a)-17(y) of 39 

 

Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 

 

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 
Ryan Griffith 

Acting Director 

Division of Construction Procurement 

 

RG:ks 

Enclosures  

http://transportation.ky.gov/Construction-Procurement/
http://transportation.ky.gov/Construction-Procurement/


Special Note for Railroad Involvement 

In addition to all provisions covered under the included Special Provisions for Protection of 
Railway Interests, the Contractor shall also: 

1. Submit jacking plans and construction sequence for the truss repairs to Norfolk
Southern for review and approval prior to commencing work.  This is in addition to
the submittal to the Engineer.

2. Any paint containment systems required for the project shall be submitted to
Norfolk Southern for review and approval prior to commencing work.

Due to the urgency of this project, KYTC has coordinated with Norfolk Southern 
to have all contractor submittal reviews expedited. 
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Date: 6/12/2013 (enter using M/d/yyyy format) 

This project actively involves the below listed railroad company.  This Project Summary provides an abbreviated listing of project 
specific railroad data.  The detailed needs of the specified railroad company are included in the Special Notes for Protection of 
Railroad Interest in the proposal package.  By submitting a bid, the contractor attests that they have dutifully considered and 
accepted the provisions as defined in both documents. 

GENERAL ROAD PROJECT INFORMATION (This section must be provided by KYTC)

County:   Boyd 
Federal Number: 
State Number:  FE02 010 023 B00040N 
Route:   US 23 
Project Description: 12th Street US 23 over Ohio River Bridge Steel Repairs 
Item Number:           Highway Milepost: 0.296 

GENERAL RAIL INFORMATION   (The below sections must be provided by Railroad Company) 

Rail Company Name: Norfolk Southern Railway Company 

AAR-DOT# (if applicable): 473 423F Railroad Milepost: N575.76 

Train Count (6am to 6pm):      15     Train Count (6pm to 6am):      15 Train Count (24 hr total):  30 

Maximum Train Speed: 50 mph 
(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way) 

INSURANCE REQUIREMENTS 
The named insured, description of the work and designation of the job site to be shown on the Policy are as 
follows: 

(a) Named Insured: Norfolk Southern Railway Company
(b) The project description should be as indicated in the General Road Project Information section. 
(c) The designation of the jobsite is the route, Milepost, and AAR-DOT# listed above. 

FLAGGING INFORMATION 
Flagging Estimate: 

KYTC will be responsible for all flagging costs. 

Hourly Rate: 
 $430.00 per day based on a 12 hour day effective as of the date of this document. 

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate.  If 
work is performed on a holiday, the flagging rate is 2 ½ times the normal rate. 

Forecasted Rate Increases: 
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Rates will increase to  $0.00 per hour based on a 0 hour day effective   (enter using M/d/yyyy format). 
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RAILROAD CONTACTS 
(to be provided by Railroad Company) 

General Railroad Contact: 
Shawn Starling 
Engineer Public Improvements
Norfolk Southern Railway Company 
1200 Peachtree Street, N.E.
Atlanta, Georgia 30309 
(Phone)  404-529-1436 
(Email)    douglas.starling@nscorp.com 

Regional Representative (Roadmaster): 

(Phone)  
(Email) 

Insurance contact: 
Risk Management 
Norfolk Southern Railway Company

Three Commercail Place
Norfolk, Virginia 23510-2191 
(Phone)      
(Email)     

Railroad Designer Contact: 

Contractor or In-House Employee?  Consultant 

(Phone)  
(Email) 

Railroad Construction Contact: 

Contractor or In-House Employee?  Consultant 

(Phone)  
(Email)     

KENTUCKY TRANSPORTATION CABINET CONTACTS 

(to be provided by KYTC)

KYTC Railroad Coordinator: 
Allen Rust, PE 
Div. of Right of Way & Utilities 
Kentucky Transportation Cabinet 
200 Mero Street, 5th Floor East 
Frankfort, Kentucky 40622 
(Phone) 502-564-3210 
(Email) allen.rust@ky.gov 

KYTC Construction Procurement Director: 
Ryan Griffith, Director 
Div. of Construction Procurement 
Kentucky Transportation Cabinet 
200 Mero Street, 3rd Floor West
Frankfort, Kentucky 40622 
(Phone) 502-564-3500 
(Email) ryan.griffith@ky.gov 

KYTC Construction Director: 
Ryan Griffith, Director 
Div. of Construction Procurement 
Kentucky Transportation Cabinet 
200 Mero Street, 3rd Floor West 
Frankfort, Kentucky 40622 
(Phone) 502-564-3500 
(Email) ryan.griffith@ky.gov 
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The project specific information provided herein is valid as of 
the date indicated.  However, the specific information may be 

subject to change due to the normal business operations of 
all parties.  The terms and conditions defined here, and in the 

bid proposal in its entirety, are inclusive and constant. 

 
e



Page 1 of 20 

Norfolk Southern – Special Provisions for Protection of Railway Interest 

1. AUTHORITY OF RAILROAD ENGINEER AND DEPARTMENT ENGINEER:

The authorized representative of the Railroad Company,  hereinafter referred to as Railroad  Engineer,
shall  have  final  authority  in  all  matters  affecting  the  safe maintenance  of  Railroad  traffic  of  his
Company  including  the  adequacy  of  the foundations and structures supporting the Railroad tracks.  For
Public Projects impacting Norfolk Southern, the Public Projects Engineer will serve as the Railroad
Engineer.

The  authorized  representative  of  the  Department,  hereinafter  referred  to  as  the Department
Engineer,  shall  have  authority  over  all  other  matters  as  prescribed herein and in the Project
Specifications.

2. NOTICE OF STARTING WORK:

A. Department’s  Prime  contractor  shall  not  commence  any  work  on railroad rights-of-way until 
he has complied with the following conditions:  

1. Given the Railroad written notice in electronic format to the Railroad Engineer, with
copy to the Department Engineer who has been designated to be in charge of the work,
at least ten days in advance of the date he proposes to begin work on Railroad rights-of-
way.

2. Obtained written approval from the Railroad of Railroad Protective Liability Insurance
coverage as required by paragraph 14 herein.  It should  be  noted  that  Railroad
Company  does  not  accept  notation  of Railroad  Protective  insurance  on  a
certificate  of  liability  insurance form  or  Binders  as  Railroad  Company  must  have
the  full  original countersigned  policy.   Further,  please  note  that  mere  receipt  of
the policy  is  not  the  only  issue  but  review  for  compliance.  Due to the number of
projects system-wide, it typically takes a minimum of 30-45 days for Railroad Company
to review.

3. Obtained Railroad’s Flagging Services as required by paragraph 7 herein.

4. Obtained  written  authorization in electronic format  from  the  Railroad  to  begin  work
on Railroad  rights-of-way,  such  authorization  to  include  an  outline  of specific
conditions with which he must comply.

5. Furnished  a  schedule  for  all  work  within  the  Railroad  rights-of-way as required by
paragraph 7.B.1.

B. The Railroad’s written authorization to proceed with the work shall include the    names,    
addresses,    and    telephone    numbers    of    the    Railroad’s representatives who are to be 
notified as hereinafter required.  Where more than  one  representative  is  designated,  the  area  
of  responsibility  of  each representative shall be specified. 

3. INTERFERENCE WITH RAILROAD OPERATIONS:

A. The Contractor shall so arrange and conduct his work that there will be no interference with 
Railroad operations, including train, signal, telephone and telegraphic services, or damage to the 
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property of the Railroad Company or to  poles,  wires,  and  other  facilities  of  tenants  on  the  
rights-of-way  of  the Railroad  Company.    Whenever  work  is  liable  to  affect  the  operations  
or safety of trains, the method of doing such work shall first be submitted to the Railroad  
Engineer  for  approval,  but  such  approval  shall  not  relieve  the Contractor  from  liability.    
Any  work  to  be  performed  by  the  Contractor which requires flagging service or inspection 
service shall be deferred by the Contractor  until  the  flagging  service  or  inspection  service  
required  by  the Railroad is available at the job site.  

B. Whenever  work  within  Railroad  rights-of-way  is  of  such  a  nature  that impediment  to 
Railroad  operations  such  as  use  of  runaround  tracks  or necessity for reduced speed is 
unavoidable, the Contractor shall schedule and conduct  his  operations  so  that  such  
impediment  is  reduced  to  the  absolute minimum.  

C. Should conditions arising from, or in connection with the work, require that immediate  and  
unusual  provisions  be  made  to  protect  operations  and property  of  the  Railroad,  the  
Contractor  shall  make  such  provisions.    If  in the  judgment  of  the  Railroad  Engineer,  or  in  
his  absence,  the  Railroad’s Division  Engineer,  such  provisions  is  insufficient,  either  may  
require  or provide such provisions as he deems necessary.  In any event, such unusual provisions  
shall  be  at  the  Contractor’s  expense  and  without  cost  to  the Railroad or the Department. 

D. “One Call” Services do not locate buried railroad utilities.  The contractor shall contact the 
railroad’s representative 2 days in advance of work at those places where excavation, pile 
driving, or heavy loads may damage railroad underground facilities.  Upon request from the 
contractor or agency, railroad forces will locate and paint mark or flag railroad underground 
facilities.  The contractor shall avoid excavation or other disturbances of these facilities.  If 
disturbance or excavation is required near a buried railroad facility, the contractor shall 
coordinate with the railroad to have the facility potholed manually with careful hand excavation. 
The facility shall be protected by the contractor during the course of the disturbance under the 
supervision and direction of the railroad representative.  

4. TRACK CLEARANCES:

A. The  minimum  track  clearances  to  be  maintained  by  the  Contractor  during construction are 
shown on the Project Plans.  If temporary clearances are not shown on the project plans, the 
following criteria shall govern the use of falsework and formwork above or adjacent to operated 
tracks.  

1. A minimum vertical clearance of 22’-0” above top of highest rail shall be maintained at
all times.

2. A minimum horizontal clearance of 13’-0” from centerline of tangent track or 14’-0”
from centerline of curved track shall be maintained at all times.  Additional horizontal
clearance may be required in special cases to be safe for operating conditions.    This
additional  clearance will  be  as  determined  by  the  Chief Engineer Bridges &
Structures

3. All proposed temporary clearances which are less  than  those  listed  above  must  be
submitted  to  the  Chief  Engineer  Bridges  & Structures for approval prior to
construction and must also be authorized by the regulatory body of the State if less than
the legally prescribed clearances.
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4. The temporary clearance requirements noted above shall also apply to all other physical
obstructions including, but not limited to:  stockpiled   materials,   parked   equipment,
placement or driving of piles, and bracing or other construction supports.

B. Before undertaking any  work  within  Railroad  right-of-way,  and  before  placing  any 
obstruction over any track, the Contractor shall: 

1. Notify  the  Railroad’s  representative  at  least  72  hours  in  advance  of   the work.

2. Receive    assurance    from    the    Railroad’s    representative    that arrangements
have   been   made   for   flagging   service   as   may   be necessary.

3. Receive permission from the Railroad’s representative to proceed with the work.

4. Ascertain that the Department Engineer has received copies of notice to the Railroad
and of the Railroad’s response thereto.

5. CONSTRUCTION PROCEDURES:

A. General:  

1. Construction work and operations by the Contractor on Railroad property shall be:

a. Subject to the inspection and approval of the Railroad or their designated
Construction Engineering Representative.

b. In accord with the Railroad’s written outline of specific conditions.

c. In   accord   with   the   Railroad’s   general   rules,   regulations   and
requirements including those relating to safety, fall protection and personal
protective equipment.

d. In accord with these Special Provisions.

2. Submittal Requirements

a. The contractor shall submit all construction related correspondence and
submittals electronically to the Railroad Engineer.

b. The contractor shall allow for 30 days for the Railroad’s review and response.

c. All work in the vicinity of the Railroad’s property that has the potential to affect
the Railroad’s train operations or disturb the Railroad’s Property must be
submitted and approved by the Railroad prior to work being performed.

d. All submittals and calculations must be signed and sealed by a registered
engineer licensed in the state of the project work.

e. All submittals  shall first  be  approved  by  the  Department  Engineer  and  the
Railroad  Engineer, but such approval shall not relieve the Contractor from
liability.
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f. For all construction projects, the following submittals, but not limited to those
listed below, shall be provided for review and approval when applicable:

i. General Means and Methods
ii. Roadway Protection

iii. Construction Excavation & Shoring
iv. Pipe, Culvert, & Tunnel Installations
v. Demolition Procedure

vi. Erection & Hoisting Procedure
vii. Debris Shielding or Containment

viii. Blasting
ix. Formwork for the bridge deck, diaphragms, overhang brackets, and

protective platforms
x. Bent Cap Falsework.  A lift plan will be required if the contractor want

to move the falsework over the tracks.

g. For Undergrade Bridges (Bridges carrying the Railroad) the following submittals
in addition to those listed above shall be provided for review and approval:

i. Shop Drawings
ii. Bearing Shop Drawings and Material Certifications

iii. Concrete Mix Design
iv. Structural Steel, Rebar, and/or Strand Certifications
v. 28 day Cylinder Test for Concrete Strength

vi. Waterproofing Material Certification
vii. Test Reports for Fracture Critical Members

viii. Foundation Construction Reports

Fabrication may not begin until the Railroad has approved the required shop 
drawings. 

h. The Contractor shall include in all submissions a detailed narrative indicating
the progression of work with the anticipated timeframe to complete each task.
Work will not be permitted to commence until the Contractor has provided the
Railroad with a satisfactory plan that the project will be undertaken without
scheduling, performance or safety related issues.  Submission shall also provide
a listing of the anticipated equipment to be used, the location of all equipment
to be used and insure a contingency plan of action is in place should a primary
piece of equipment malfunction.

B. Roadway Protection 

1. The Contractor shall submit the proposed roadway protection system detailing the
specific filter fabric and anchorage system to be used during all construction activities.

2. The roadway protection is to extend 25’ beyond the proposed limit of work, be installed
at the start of the project and be continuously maintained to prevent all contaminants
from entering the ballast section of all tracks for the entire duration of the project.

C. Excavation: 

1. The subgrade of an operated track shall be maintained with edge of berm at least 10’-0”
from centerline of track and not more than 24- inches below top of rail.    Contractor
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will  not  be  required  to  make  existing  section  meet  this specification   if 
substandard,   in   which   case   existing   section   will   be maintained.  

2. Additionally, the Railroad will require the installation of an OSHA approved handrail and
orange construction safety fencing for all excavations of the Railroad right-of-way.

D. Excavation for Structures and Shoring Protection: 

1. The  Contractor  will  be  required  to  take  special  precaution  and  care  in connection
with excavating and shoring pits, and in driving piles or sheeting for  footings  adjacent
to  tracks  to  provide  adequate  lateral  support  for  the tracks  and  the  loads  which
they  carry,  without  disturbance  of  track alignment  and  surface,  and  to  avoid
obstructing  track  clearances  with working  equipment,  tools  or  other  material.

2. All plans and calculations for shoring shall be prepared and signed by a Registered
Professional Engineer, licensed in the state of the proposed project, in accordance with
Norfolk Southern’s Guidelines for Design of Grade Separation Structures, Section I –
Overhead Grade Separation Design Criteria, subsection 4.E Construction Excavation.
The Registered Professional Engineer will be responsible for the accuracy for all
controlling dimensions as well as the selection of soil design values which will accurately
reflect the actual field conditions.

3. The contractor shall provide a detailed installation and removal plan of the shoring
components.  Any component that will be installed via the use of a crane or any other
lifting device shall be subject to the guidelines outlined in section 5.G.

4. The contractor shall be required to survey the track(s) and railroad embankment and
provide a cross section of the proposed excavation in relation to the tracks.

5. Calculations for the proposed shoring should include deflection calculations. The
maximum deflection for excavations within 18’-0” of the centerline of the nearest track
shall be 3/8”.  For all other cases, the max deflection shall not exceed ½”.

6. Additionally, the Railroad will require the installation of an OSHA approved handrail and
orange construction safety fencing for all excavations of the Railroad right-of-way.

E. Pipe, Culvert, & Tunnel Installations 

a. Pipe, Culvert, & Tunnel Installations shall be in accordance with the
“Specifications for Pipeline Occupancy of Norfolk Southern Corporation
Property (NSCE-8).”

F. Demolition Procedure 

1. General

a. Demolition plans are required for all spans over the track(s), for all spans
adjacent to the track(s), if located on (or partially on) Railroad right-of-way; and
in all situations where cranes will be situated on, over, or adjacent to Railroad
right-of-way and within  a distance of boom length plus 15’-0” from the
centerline of track.
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b. Railroad tracks and other railroad property must be protected from damage
during the procedure.

c. A pre-demolition meeting shall be conducted with the Department, the
Railroad Engineer or their representative, and the key contractor personnel
prior to the start of the demolition procedure.

d. The Railroad Engineer or his designated representative must be present   at
the   site   during   the   entire   demolition procedure period.

e. Existing, obsolete, bridge piers shall be removed to a sufficient depth below
grade to enable restoration of the existing/proposed track ditch, but in co case
less than 2’-0” below final grade.

2. Submittal Requirements

a. In addition to the submittal requirements outlined in Section 5.A.2, the
contractor shall submit the following for approval by the Railroad Engineer:

i. A plan showing the location of cranes, horizontally and vertically,
operating radii, with delivery or disposal locations shown.  The
location of all tracks and other railroad facilities as well as all
obstructions such as wire lines, poles, adjacent structures, etc. must
also be shown.

ii. Rating  sheets  showing  cranes or lifting devices  to  be  adequate  for
150%  of  the actual  weight  of  the  pick, including all rigging
components.    A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted.  Safety
factors that may have been “built-in” to the crane charts are not to be
considered when determining the 150% factor of safety.

iii. Plans  and  computations  showing  the  weight  of  the  pick  must  be
submitted.    Calculations  shall  be  made  from  plans  of  the  existing
structure  showing  complete  and  sufficient  details with supporting
data for the demolition the structure.  If plans  do  not  exist,  lifting
weights  must  be  calculated  from  field measurements.    The  field
measurements  are  to  be  made  under  the supervision  of  the
Registered  Professional  Engineer  submitting  the procedure and
calculations.

iv. The contractor shall provide a sketch of all rigging components from
the crane’s hook block to the beam.  Catalog cuts or information
sheets of all rigging components with their lifting capacities shall be
provided.  All rigging must be adequate for 150% of the actual weight
of the pick.  Safety factors that may have been “built-in” to the rating
charts are not to be considered when determining the 150% factor of
safety.  All rigging components shall be clearly identified and tagged
with their rated lifting capacities.  The position of the rigging in the
field shall not differ from what is shown on the final plan without prior
review from the Department and the Railroad.
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v. A complete demolition procedure, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane
or cranes.

vi. Design and supporting calculations for the temporary support of
components, including but not limited to the stability of the
superstructure during the temporary condition, temporary girder tie-
downs and falsework.

3. Overhead Demolition Debris Shield

a. The demolition debris shield shall be installed prior to the demolition of the
bridge deck or other relevant portions of the superstructure over the track area
to catch all falling debris.

b. The demolition debris shield shall provide a minimum vertical clearance as
specified in Section 4.A.1 or maintain the existing vertical clearance if the
existing clearance is less than that specified in Section 4.A.1.

c. The Contractor shall include the demolition debris shield installation/removal
means and methods as part of the proposed Demolition procedure submission.

d. The contractor shall submit the demolition debris shield design and supporting
calculations for approval by the Railroad Engineer

e. The demolition debris shield shall have a minimum design load of 50 pounds
per square foot plus the weight of the equipment, debris, personnel, and other
loads to be carried.

f. The Contractor shall include the proposed bridge deck removal procedure in
its demolition means and methods and shall verify that the size and quantity of
the demolition debris generated by the procedure does not exceed the shield
design loads.

g. The contractor shall clean the demolition debris shield daily or more
frequently as dictated either by the approved design parameters or as directed
by the Railroad Engineer.

4. Vertical Demolition Debris Shield

a. A vertical demolition debris shield may be required for substructure removals
in close proximity to the Railroad’s track and other facilities, as determined by
the Railroad Engineer.

G. Erection & Hoisting Procedures 

1. General

a. Erection plans are required for all spans over the track(s), for all spans adjacent
to the track(s), if located on (or partially on) Railroad right-of-way; and in all
situations where cranes will be situated on, over, or adjacent to Railroad right-
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of-way and within  a distance of boom length plus 15’-0” from the centerline of 
track. 

b. Railroad tracks and other railroad property must be protected from damage
during the erection procedure.

c. A pre-erection meeting shall be conducted with the Department, the Railroad
Engineer or their representative, and the key contractor personnel prior to the
start of the erection procedure.

d. The Railroad Engineer or his designated representative must be present   at
the   site   during   the   entire   erection procedure period.

e. For field splices located over Railroad property, a minimum of 50% of the holes
for each connection shall be filled with bolts or pins prior to releasing the
crane.  A minimum of 50% of the holes filled shall be filled with bolts.  All bolts
must be appropriately tightened.

2. Submittal Requirements

a. In addition the submittal requirements outlined in Section 5.A.2, the contractor
shall submit the following for approval by the Railroad Engineer:

i. As-built beam seat elevations - All as-built bridge seats and top of rail
elevations shall be furnished to the Railroad Engineer for review and
verification at least 30 days in advance of the erection, to ensure that
minimum vertical clearances as approved in the plans will be achieved.

ii. A plan showing the location of cranes, horizontally and vertically,
operating radii, with delivery or staging locations shown.  The location
of all tracks and other railroad facilities as well as all obstructions such
as wire lines, poles, adjacent structures, etc. must also be shown.

iii. Rating  sheets  showing  cranes or lifting devices  to  be  adequate  for
150%  of  the actual  weight  of  the  pick, including all rigging
components.    A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted.  Safety
factors that may have been “built-in” to the crane charts are not to be
considered when determining the 150% factor of safety.

iv. Plans  and  computations  showing  the  weight  of  the  pick  must  be
submitted.    Calculations  shall  be  made  from  plans  of  the
proposed  structure  showing  complete  and  sufficient  details with
supporting data for the erection of the structure.  If plans  do  not
exist,  lifting  weights  must  be  calculated  from  field measurements.
The  field  measurements  are  to  be  made  under  the supervision  of
the  Registered  Professional  Engineer  submitting  the procedure and
calculations.

v. The contractor shall provide a sketch of all rigging components from
the crane’s hook block to the beam.  Catalog cuts or information
sheets of all rigging components with their lifting capacities shall be
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provided.  All rigging must be adequate for 150% of the actual weight 
of the pick.  Safety factors that may have been “built-in” to the rating 
charts are not to be considered when determining the 150% factor of 
safety.  All rigging components shall be clearly identified and tagged 
with their rated lifting capacities.  The position of the rigging in the 
field shall not differ from what is shown on the final plan without prior 
review from the Department and the Railroad. 

vi. A complete erection procedure, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane
or cranes.

vii. Design and supporting calculations for the temporary support of
components, including but not limited to temporary girder tie-downs
and falsework.

H. Blasting: 

1. The   Contractor   shall   obtain   advance   approval   of   the   Railroad Engineer  and  the
Department  Engineer  for  use  of  explosives  on  or adjacent  to Railroad  property.
The request for permission to use explosives shall include a detailed blasting plan.  If
permission for use of  explosives  is  granted,  the  Contractor  will  be  required  to
comply with the following:

a. Blasting shall be done with light charges under the direct supervision   of   a
responsible   officer   or   employee   of   the Contractor and a licensed blaster.

b. Electric detonating fuses shall not be used because of the possibility of
premature explosions resulting from operation of two-way radios.

c. No blasting shall be done without the presence of the Railroad Engineer or his
authorized representative.    At  least  72  hours advance  notice  to  the  person
designated  in  the  Railroad’s notice  of  authorization  to  proceed  (see
paragraph  5.E.2.B)  will  be required to arrange for the presence of an
authorized Railroad representative and such flagging as the Railroad may
require.

d. Have at the job site adequate equipment, labor and materials and allow
sufficient time to clean up debris resulting from the blasting  without  delay  to
trains,  as  well  as  correcting  at  his expense any track misalignment or other
damage to Railroad property   resulting   from   the   blasting   as   directed   by
the Railway’s  authorized  representative.    If  his  actions  result  in delay  of
trains,  the  Contractor  shall  bear  the  entire  cost thereof.

e. The blasting contractor shall have a copy of the approved blasting plan on hand
while on the site.

f. Explosive materials or loaded holes shall not be left unattended at the blast
site.

g. A seismograph shall be placed on the track shoulder adjacent to each blast
which will govern the peak particle velocity of two inches per second.
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Measurement shall also be taken on the ground adjacent to structures as 
designated by a qualified and independent blasting consultant.  The Railroad 
reserves the option to direct the placement of additional seismographs at 
structures or other locations of concern, without regard to scaled distance. 

h. After each blast, the blasting contractor shall provide a copy of their drill log
and blast report, which includes number of holes, depth of holes, number of
decks, type and pounds of explosives used per deck.

i. The Railroad may require top of rail elevations and track centers taken before,
during and after the blasting and excavation operation to check for any track
misalignment resulting from the Contractor’s activities.

2. The Railroad representative will:

a. Determine  approximate  location  of  trains  and  advise  the Contractor  the
appropriate  amount  of  time  available  for  the blasting operation and clean
up.

b. Have the authority to order discontinuance of blasting if, in his opinion, blasting
is too hazardous or is not in accord with these special provisions.

3. The Contractor must hire, at no expense to the Railroad, a qualified and independent
blasting consultant to oversee the use of explosives.  The blasting consultant will:

a. Review the Contractor’s proposed drilling and loading patterns, and with the
blasting consultant’s personnel and instruments, monitor the blasting
operations.

b. Confirm that the minimum amounts of explosives are used to remove the rock.

c. Be empowered to intercede if he concludes that the Contractor’s blasting
operations are endangering the Railway.

d. Submit a letter acknowledging that he has been engaged to oversee the entire
blasting operation and that he approves of the blasting plan.

e. Furnish copies of all vibration readings to the Railroad representative
immediately after each blast.  The representative will sign and date the
seismograph tapes after each shot to verify the readings are for that specific
shot.

f. Advise the Railroad representative as to the safety of the operation and notify
him of any modifications to the blasting operation as the work progresses.

4. The request for permission to use explosives on the Railroad’s Right-of-Way shall
include a blasting proposal providing the following details:

a. A drawing which shows the proposed blasting area, location of nearest hole
and distance to Railway structures, all with reference to the centerline of track.
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b. Hole diameter.

c. Hole spacing and pattern.

d. Maximum depth of hole.

e. Maximum number of decks per hole.

f. Maximum pounds of explosives per hole.

g. Maximum pounds of explosives per delay.

h. Maximum number of holes per detonation.

i. Type of detonator and explosives to be used.  (Electronic detonating devices
will not be permitted).  Diameter of explosives if different from hole diameter.

j. Approximate dates and time of day when the explosives are to be detonated.

k. Type of flyrock protection.

l. Type and patterns of audible warning and all clear signals to be used before
and after each blast.

m. A copy of the blasting license and qualifications of the person directly in charge
of the blasting operation, including their name, address and telephone number.

n. A copy of the Authority’s permit granting permission to blast on the site.

o. A letter from the blasting consultant acknowledging that he has been engaged
to oversee the entire blasting operation and that he approves of the blasting
plan.

p. In addition to the insurance requirements outlined in Paragraph 14, A
certificate of insurance from the Contractor’s insurer stating the amount of
coverage for XCU (Explosive Collapse and Underground Hazard) insurance and
that XCU Insurance is in force for this project.

q. A copy of the borings and Geotechnical information or report.

I. Track Monitoring 

1. At the direction of the Railroad Engineer, any activity that has the potential to disturb
the Railroad track structure may require the contractor to submit a detailed track
monitoring program for approval by the Railroad Engineer.

2. The program shall specify the survey locations, the distance between the location
points, and frequency of monitoring before, during, and after construction. Railroad
reserves the right to modify the survey locations and monitoring frequency as necessary
during the project.

 
p



Page 12 of 20 

3. The survey data shall be collected in accordance with the approved frequency and
immediately furnished to the Railroad Engineer for analysis.

4. If any movement has occurred as determined by the Railroad Engineer, the Railroad will
be immediately notified. Railroad, at its sole discretion, shall have the right to
immediately require all contractor operations to be ceased and determine what
corrective action is required. Any corrective action required by the Railroad or
performed by the Railroad including the monitoring of corrective action of the
contractor will be at project expense.

J. Maintenance of Railroad Facilities: 

1. The Contractor will be required to maintain all ditches and drainage structures free of
silt or other obstructions which may result from his operations and provide and
maintain any erosion control measures as required.    The Contractor will promptly
repair eroded areas within Railroad rights-of-way and repair any other damage to the
property of the Railroad or its tenants.

2. If, in the course of construction, it may be necessary to block a ditch, pipe or other
drainage facility, temporary pipes, ditches or other drainage facilities shall be installed
to maintain adequate drainage, as approved by NS.  Upon completion of the work, the
temporary facilities shall be removed and the permanent facilities restored.

3. All such maintenance and repair of damages due to the Contractor’s operations shall be
done at the Contractor’s expense.

K. Storage of Materials and Equipment:   

1. Materials  and  equipment  shall  not be  stored  where  they  will  interfere  with
Railroad  operations,  nor  on  the  rights-of-way  of  the  Railroad  Company without
first  having  obtained  permission  from  the  Railroad  Engineer,  and such permission
will be with the understanding that the Railroad Company will not be liable for damage
to such material and equipment from any cause and  that  the  Railroad  Engineer  may
move  or  require  the  Contractor  to move, at the Contractor’s expense, such material
and equipment.

2. All  grading  or  construction  machinery  that  is  left  parked  near  the  track
unattended by a watchman shall be effectively immobilized so that it cannot be  moved
by  unauthorized  persons.      The  Contractor  shall  protect,  defend, indemnify  and
save  Railroad,  and  any  associated,  controlled  or  affiliated corporation,  harmless
from  and  against  all  losses,  costs,  expenses,  claim  or liability for loss or damage to
property or the loss of life or personal injury, arising out of or incident to the
Contractor’s failure to immobilize grading or construction machinery.

L. Cleanup:  

1. Upon completion of the work, the Contractor shall remove from within the limits of the
Railroad rights-of-way, all machinery,  equipment,  surplus materials, falsework, rubbish
or temporary buildings of the Contractor, and leave said rights-of-way in a neat
condition satisfactory to the Chief Engineer of the Railroad or his authorized
representative.
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6. DAMAGES:

A. The Contractor shall assume all liability for any and all damages to his work, employees, servants, 
equipment and materials caused by Railroad traffic.  

B. Any cost incurred by the Railroad for repairing damages to its property or to property  of  its  
tenants,  caused  by  or  resulting  from  the  operations  of  the Contractor, shall be paid directly 
to the Railroad by the Contractor.  

7. FLAGGING SERVICES:

A. Requirements:  

1. Flagging  services  will  not  be  provided  until  the  contractor’s  insurance  has been
reviewed & approved by the Railroad.

2. Under the terms of the agreement between the Department and the Railroad, the
Railroad has sole authority to determine the need for flagging required to protect its
operations.  In general, the requirements of such services will be whenever  the
Contractor’s  personnel  or  equipment  are  or  are  likely  to  be, working  on  the
Railroad’s  right-of-way,  or  across,  over,  adjacent  to,  or under  a  track,  or  when
such  work  has  disturbed  or  is  likely  to  disturb  a railroad structure or the railroad
roadbed or surface and alignment of any track  to  such  extent  that  the  movement  of
trains  must  be  controlled  by flagging.

3. Normally,  the  Railroad  will  assign  one  flagman  to  a  project;  but  in  some cases,
more than one may be necessary, such as yard limits where three (3) flagmen  may  be
required.    However,  if  the  Contractor  works  within distances   that   violate
instructions   given   by   the   Railroad’s   authorized representative  or  performs  work
that  has    not  been  scheduled  with  the Railroad’s authorized representative, a
flagman or flagmen may be required full time until the project has been completed.

B. Scheduling and Notification: 

1. The Contractor’s work requiring railroad flagging should be scheduled to  limit  the
presence  of  a  flagman  at  the  site  to  a  maximum  of  50 hours  per  week.    The
Contractor shall receive Railroad approval of work schedules requiring a flagman’s
presence in excess of 40 hours per week.

2. Not  later  than  the  time  that  approval  is  initially  requested  to  begin work  on
Railroad  right-of-way,  Contractor  shall  furnish  to  the Railroad  and  the    Department
a  schedule  for  all  work  required  to complete the portion of the project within
Railroad right-of-way and arrange   for   a   job   site   meeting   between   the
Contractor,   the  Department, and the Railroad’s authorized representative.  Flagman or
Flagmen may not be provided until the job site meeting has been conducted and the
Contractor’s work scheduled.

3. The Contractor will be required to give the Railroad representative at least  10  working
days  of  advance  written  notice  of  intent  to  begin work  within  Railroad  right-of-
way  in  accordance  with  this  special provision.    Once  begun,  when  such  work  is
then  suspended  at  any time,  or  for  any  reason,  the  Contractor  will  be  required  to
give  the Railroad  representative  at  least  3  working  days  of  advance  notice before

 
r



Page 14 of 20 

resuming  work  on  Railroad  right-of-way.    Such notices shall include sufficient details 
of the proposed work to enable the Railroad representative to determine if flagging will 
be required.  If such notice is  in  writing,  the  Contractor  shall  furnish  the  Engineer  a  
copy;  if notice is given verbally, it shall be confirmed in writing with copy to the  
Engineer.    If flagging is required, no work shall be undertaken until the flagman, or 
flagmen are present at the job site.  It may take up  to  30  days  to  obtain  flagging  
initially  from  the  Railroad.    When flagging  begins,  the  flagman  is  usually  assigned  
by  the  Railroad  to work  at  the  project  site  on  a  continual  basis  until  no  longer  
needed and  cannot  be  called  for  on  a  spot  basis.    If  flagging  becomes unnecessary  
and  is  suspended,  it  may  take  up  to  30  days  to  again obtain  from  the  Railroad.    
Due  to  Railroad  labor  agreements,  it  is necessary to give 5 working days notice 
before flagging service may be discontinued and responsibility for payment stopped.  

4. If,  after  the  flagman  is  assigned  to  the  project  site,  an  emergency arises  that
requires  the  flagman’s  presence  elsewhere,  then  the Contractor shall delay work on
Railroad right-of-way until such time as the flagman is again available.  Any additional
costs resulting from such delay shall be borne by the Contractor and not the
Department or Railroad.

C. Payment:  

1. The Department will be responsible for paying the Railroad directly for any and all costs
of flagging which may be required to accomplish the construction.

2. The estimated cost of flagging is current rate per day based on a 10-hour work day.
This cost includes the base pay for the flagman, overhead, and includes a per diem
charge for travel expenses, meals and lodging.    The  charge  to  the  Department by the
Railroad will be the actual cost based on the rate of pay for the Railroad’s employees
who  are  available  for  flagging  service  at  the  time  the  service  is required.

3. Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than
12 hours a day will result in overtime pay at 1 and 1/2  times  the  appropriate  rate.
Work  by  a  flagman  in  excess  of  12 hours per day will result in overtime at 2 times
the appropriate rate.  If work is performed on a holiday, the flagging rate is 2 and 1/2
times the normal rate.

4. Railroad  work  involved  in  preparing  and  handling  bills  will  also  be charged  to  the
Department.    Charges  to  the    Department  by  the Railroad   shall   be   in
accordance   with   applicable   provisions   of Subchapter  B,  Part  140,  Subpart  I  and
Subchapter  G,  Part  646, Subpart  B  of  the  Federal-Aid  Policy  Guide  issued  by  the
Federal Highway  Administration  on  December  9,  1991,  including  all  current
amendments.    Flagging  costs  are  subject  to  change.    The  above estimates of
flagging costs are provided for information only and are not binding in any way.

D. Verification:  

1. Railroad’s   flagman   will   electronically   enter   flagging   time   via Railroad’s  electronic
billing  system.      Any  complaints  concerning flagging  must be resolved in a timely
manner.  If the need for flagging  is questioned,   please   contact   Railroad’s   System
Engineer - Public Improvements.      All   verbal   complaints   will   be confirmed in
writing by the Contractor within 5 working days with a copy to the Department’s
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Engineer.    Address  all  written  correspondence electronically to  Railroad’s   System  
Engineer - Public Improvements:  

2. The Railroad flagman assigned to the project will be responsible for notifying the
Department Engineer upon arrival at the job site on the first day (or as soon thereafter
as possible) that flagging services begin and on the last day that he performs such
services for each separate period  that  services  are  provided.    The  Department
Engineer  will document  such  notification  in  the project records.  When requested,
the Department  Engineer will also sign the flagman’s diary showing daily time spent and
activity at the project site.

8. HAUL ACROSS RAILROAD:

A. Where the plans show or imply that materials of any nature must be hauled across  a  Railroad,  
unless  the  plans  clearly  show  that  the    Department  has included arrangements for such haul 
in its agreement with the Railroad, the Contractor  will  be  required  to  make  all  necessary  
arrangements  with  the Railroad   regarding   means   of   transporting   such   materials   across   
the Railroad.  The Contractor or Agency will be required to bear all costs incidental to such 
crossings whether services are performed by his own forces or by Railroad personnel.  

B. No  crossing  may  be  established  for  use  of  the  Contractor  for  transporting materials  or  
equipment  across  the  tracks  of  the  Railroad  Company  unless specific  authority  for  its  
installation,  maintenance,  necessary  watching  and flagging thereof and removal, until a 
temporary private crossing agreement has  been  executed  between  the  Contractor  and  
Railroad.  The approval process for an agreement normally takes 90-days.  

9. WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All  temporary  or  permanent  changes  in  wire  lines  or  other  facilities  which are considered 
necessary to the project are shown on the plans; included in the  force  account  agreement  
between  the  Department and the Railroad or will be covered by appropriate revisions to same 
which will be initiated and approved by the  Department and/or the Railroad.  

B. Should the Contractor desire any changes in addition to the above, then he shall  make  separate  
arrangements  with  the  Railroad  for  same  to  be accomplished at the Contractor’s expense.  

10. COOPERATION AND DELAYS:

A. It  shall  be  the  Contractor’s  responsibility  to  arrange  a  schedule  with  the Railroad   for   
accomplishing   stage   construction   involving   work   by   the Railroad  or  tenants  of  the  
Railroad.    In  arranging  his  schedule  he  shall ascertain,  from  the  Railroad,  the  lead  time  
required  for  assembling  crews and materials and shall make due allowance therefore.  

B. No charge or claim of the Contractor against either the  Department or the Railroad  Company  
will  be  allowed  for  hindrance  or  delay  on  account  of railway  traffic;  any  work  done  by 
the  Railway  Company  or  other  delay incident  to  or  necessary  for  safe  maintenance  of  
railway  traffic  or  for  any delays due to compliance with these special provisions.  

11. TRAINMAN’S WALKWAYS:
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A. Along the outer side of each exterior track of multiple operated track, and on each side  of  single 
operated  track,  an  unobstructed  continuous  space  suitable  for trainman’s use in walking 
along trains, extending to a line not less than 10 feet from centerline of track, shall be 
maintained.  Any temporary impediments to walkways and track drainage encroachments or 
obstructions allowed during work hours while Railway’s  protective  service  is  provided  shall  be  
removed  before  the  close  of  each work  day.    If  there  is  any  excavation  near  the  walkway,  
a  handrail,  with  10’-0” minimum clearance from centerline of track, shall be placed and must 
conform to AREMA and/or FRA standards.  

12. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A. The Contractor and/or the Agency’s personnel authorized to perform work on Norfolk Southern’s 
property as specified in Section 2 above are not required to complete Norfolk Southern Roadway 
Worker Protection Training; However the Contractor and the Agency’s personnel must be 
familiar with Norfolk Southern’s standard operating rules and guidelines, should conduct 
themselves accordingly, and may be removed from the property for failure to follow these 
guidelines. 

B. All persons shall wear hard hats.    Appropriate eye and hearing protection must be used.  
Working in shorts is prohibited.  Shirts must cover shoulders, back and abdomen.  Working in 
tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type boots is 
prohibited.    Hard-sole, lace-up  footwear,  zippered  boots  or  boots  cinched  up  with  straps  
which  fit snugly  about  the  ankle  are  adequate.  Wearing of safety boots is strongly 
recommended.      In   the   vicinity   of   at-grade   crossings,   it   is   strongly recommended that 
reflective vests be worn.  

C. No  one  is  allowed  within  25’  of  the  centerline  of  track  without  specific authorization from 
the flagman.  

D. All  persons  working  near  track  while  train  is  passing  are  to  lookout  for dragging bands, 
chains and protruding or shifted cargo.  

E. No  one  is  allowed  to  cross  tracks  without  specific  authorization  from  the flagman. 

F. All welders and cutting torches working within 25’ of track must stop when train is passing.  

G. No  steel  tape  or  chain  will  be  allowed  to  cross  or  touch  rails  without permission from the 
Railroad.  

13. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A. No crane or boom equipment will be allowed to set up to work or park within boom  distance  
plus  15’  of  centerline  of  track  without  specific  permission from railroad official and flagman.  

B. No crane or boom equipment will be allowed to foul track or lift a load over the track without 
flag protection and track time.  

C. All employees will stay with their machines when crane or boom equipment is pointed toward 
track.  

D. All  cranes  and  boom  equipment  under  load  will  stop  work  while  train  is passing (including 
pile driving).  
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E. Swinging loads must be secured to prevent movement while train is passing.  

F. No loads will be suspended above a moving train.  

G. No  equipment  will  be  allowed  within  25’  of  centerline  of  track  without specific 
authorization of the flagman. 

H. Trucks, tractors or any equipment will not touch ballast line without specific permission from 
railroad official and flagman.  Orange construction fencing may be required as directed. 

I. No  equipment  or  load  movement  within  25’  or  above  a  standing  train  or railroad 
equipment without specific authorization of the flagman.  

J. All  operating  equipment  within  25’  of  track  must  halt  operations  when  a train  is  passing.   
All  other  operating  equipment  may  be  halted  by  the flagman  if  the  flagman  views  the  
operation  to  be  dangerous  to  the  passing train.  

K. All equipment, loads and cables are prohibited from touching rails.  

L. While  clearing  and  grubbing,  no  vegetation  will  be  removed  from  railroad embankment  
with  heavy  equipment  without  specific  permission  from  the Railroad Engineer and flagman.  

M. No equipment or materials will be parked or stored on Railroad’s property unless specific 
authorization is granted from the Railroad Engineer.  

N. All unattended equipment that is left parked on Railroad property shall be effectively 
immobilized so that it cannot be moved by unauthorized persons.  

O. All cranes and boom equipment will be turned away from track after each work day or whenever 
unattended by an operator.  

P. Prior to performing any crane operations, the contractor shall establish a single point of contact 
for the Railroad flagman to remain in communication with at all times.  Person must also be in 
direct contact with the individual(s) directing the crane operation(s). 

14. INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms of the contract 
and specifications, the Prime Contractor will be required to carry insurance of the following kinds 
and amounts: 

1. Commercial General Liability Insurance having a combined single limit of not less than
$2,000,000 per occurrence for all loss, damage, cost and expense, including attorneys'
fees, arising out of bodily injury liability and property damage liability during the policy
period.  Said policy shall include explosion, collapse, and underground hazard (XCU)
coverage, shall be endorsed to name Railroad specified in item A.2.c. below both as the
certificate holder and as an additional insured, and shall include a severability of
interests provision.

2. Railroad Protective Liability Insurance having a combined single limit of not less than
$2,000,000 each occurrence and $6,000,000 in the aggregate applying separately to
each annual period.  If the project involves track over which passenger trains operate,
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the insurance limits required are not less than a combined single limit of $5,000,000 
each occurrence and $10,000,000 in the aggregate applying separately to each annual 
period.  Said policy shall provide coverage for all loss, damage or expense arising from 
bodily injury and property damage liability, and physical damage to property attributed 
to acts or omissions at the job site.   

The standards for the Railroad Protective Liability Insurance are as follows: 

a. The insurer must be rated A- or better by A.M. Best Company, Inc.
NOTE: NS does not accept from insurers Chartis (AIG or Affiliated Company
including Lexington Insurance Company), Hudson Group or ACE.

b. The policy must be written using one of the following combinations of
Insurance Services Office (“ISO”)  Railroad Protective Liability Insurance Form
Numbers:

(1) CG 00 35 01 96 and CG 28 31 10 93; or 
(2) CG 00 35 07 98 and CG 28 31 07 98; or 
(3) CG 00 35 10 01; or 
(4) CG 00 35 12 04; or 
(5) CG 00 35 12 07. 

c. The named insured shall read:

Norfolk Southern Railway Company 
Three Commercial Place 
Norfolk, Virginia 23510-2191 
Attn:  S. W. Dickerson Risk Management 

(NOTE:  NS does not share coverage on RRPL with any other entity on this  
policy) 

d. The description of operations must appear on the Declarations, must match the
project description in this agreement, and must include the appropriate
Department project and contract identification numbers.

e. The job location must appear on the Declarations and must include the city,
state, and appropriate highway name/number.  NOTE: Do not include any
references to milepost, valuation station, or mile marker on the insurance
policy.

f. The name and address of the prime contractor must appear on the
Declarations.

g. The name and address of the Department must be identified on the
Declarations as the “Involved Governmental Authority or Other Contracting
Party.”

h. Other endorsements/forms that will be accepted are:

(1) Broad Form Nuclear Exclusion – Form IL 00 21
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(2) 30-day Advance Notice of Non-renewal or cancellation 
(3) Required State Cancellation Endorsement 
(4) Quick Reference or Index Form CL/IL 240 

i. Endorsements/forms that are NOT acceptable are:

(1) Any Pollution Exclusion Endorsement except CG 28 31
(2) Any Punitive or Exemplary Damages Exclusion
(3) Known injury or Damage Exclusion form CG 00 59
(4) Any Common Policy Conditions form
(5) Any other endorsement/form not specifically authorized in item no. 2.h
 above.

B. If any part of the work is sublet, similar insurance, and evidence thereof as specified in A.1 above, 
shall be provided by or on behalf of the subcontractor to cover its operations on Railroad’s right 
of way. 

C. Prior to entry on Railroad right-of-way, the original Railroad Protective Liability Insurance Policy 
shall be submitted by the Prime Contractor to the Department at the address below for its 
review and transmittal to the Railroad.  In addition, certificates of insurance evidencing the Prime 
Contractor’s and any subcontractors’ Commercial General Liability Insurance shall be issued to 
the Railroad and the Department at the addresses below, and forwarded to the Department for 
its review and transmittal to the Railroad.  The certificates of insurance shall state that the 
insurance coverage will not be suspended, voided, canceled, or reduced in coverage or limits 
without (30) days advance written notice to Railroad and the Department. No work will be 
permitted by Railroad on its right-of-way until it has reviewed and approved the evidence of 
insurance required herein.  

DEPARTMENT: RAILROAD: 
Risk Management 
Norfolk Southern Railway Company 
Three Commercial Place 
Norfolk, Virginia 23510-2191 

D. The insurance required herein shall in no way serve to limit the liability of Department or its 
Contractors under the terms of this agreement. 

E. Insurance Submission Procedures 

1. Norfolk Southern will only accept initial insurance submissions via US Mail or Overnight
carrier to the address noted in C above.   NS will NOT accept initial insurance
submissions via email or faxes.

2. Norfolk  Southern  requires  the  following  two  (2)  forms  of  insurance  in  the initial
insurance submission to be submitted under a cover letter providing details of the
project and contact information:

a. The full original or certified true countersigned copy of the railroad protective
liability insurance policy in its entirely inclusive of all declarations, schedule of
forms and endorsements along with the policy forms and endorsements.
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b. The   contractor’s   commercial   general,   automobile,   and workers’
compensation   liability   insurance   certificate   of liability  insurance
evidencing  a  combined  single  limit  of  a minimum  of  $2M  per  occurrence
of  general  and  $1M  per occurrence  of  automobile  liability  insurance
naming  Norfolk Southern   Railway   Company,   Three   Commercial   Place,
Norfolk,  VA  23510  as  the  certificate  holder  and  as  an additional   insured
on   both   the   general   and   automobile liability insurance policy.

3. Norfolk Southern does not accept notation of Railroad Protective insurance on  a
certificate  of  liability  insurance  form  or  Binders  as  Norfolk  Southern must   have
the   full   original   countersigned   policy.    Norfolk   Southern understands that this can
typically take a minimum of 30-45 days to receive for review.  Please also note that
mere receipt is not the only issue but review for compliance, which Norfolk Southern
has 10 business days from receipt to respond.

15. FAILURE TO COMPLY:

A. In the event the Contractor violates or fails to comply with any of the requirements of these 
Special Provisions:  

1. The Railroad Engineer may require that the Contractor vacate Railroad property.

2. The  Engineer  may  withhold  all  monies  due  the  Contractor  on  monthly statements.

B. Any such orders shall remain in effect until the Contractor has remedied the situation to the 
satisfaction of the Railroad Engineer and the Engineer.  

16. PAYMENT FOR COST OF COMPLIANCE:

A. No  separate  payment  will  be  made  for  any  extra  cost  incurred  on  account  of compliance 
with these special provisions.  All such costs shall be included in prices bid for other items of the 
work as specified in the payment items.      

17. PROJECT INFORMATION

A. Date: _________________________________________ 
B. NS File No.: _________________________________________ 
C. NS Milepost: _________________________________________ 
D. Department’s Project No.:  _________________________________________ 

 
y


