
SPECIAL PROVISIONS FOR 
PROTECTION OF RAILWAY INTERESTS 

 
 
 
 
 

 
 
 
 
 

NORFOLK SOUTHERN RAILWAY COMPANY 



1. AUTHORITY OF RAILROAD ENGINEER AND 
           DEPARTMENT ENGINEER: 
 
 The authorized representative of the Railroad Company,  hereinafter referred to as 

Railroad Engineer, shall have final authority in all matters affecting the safe 
maintenance of Railroad traffic of his Company including the adequacy of the 
foundations and structures supporting the Railroad tracks. 

 
 The authorized representative of the Department, hereinafter referred to as the 

Department Engineer, shall have authority over all other matters as prescribed 
herein and in the Project Specifications. 

 
 2. NOTICE OF STARTING WORK: 
 
 A. The Department’s Prime contractor shall not commence any work on 

railroad rights-of-way until he has complied with the following conditions: 
 
  1. Given the Railroad written notice, with copy to the Department 

Engineer who has been designated to be in charge of the work, at least 
ten days in advance of the date he proposes to begin work on Railroad 
rights-of-way. 

 
   Office of Chief Engineer 
   Bridges & Structures 
   Norfolk Southern Corporation 
   1200 Peachtree Street NE  
   Internal Box #142 
   Atlanta, Georgia  30309 
 

2. Obtained written approval from the Railroad of Railroad Protective 
Liability Insurance coverage as required by paragraph 14 herein.  It 
should be noted that Railroad Company does not accept notation of 
Railroad Protective insurance on a certificate of liability insurance 
form or Binders as Railroad Company must have the full original 
countersigned policy.  Further, please note that mere receipt of the 
policy is not the only issue but review for compliance. Due to the 
number of projects system-wide, it typically takes a minimum of 30-
45 days for Railroad Company to review.    

 
  3. Obtained Railroad’s Flagging Services as required by paragraph 7 

herein.  
 
  4. Obtained written authorization from the Railroad to begin work on 

Railroad rights-of-way, such authorization to include an outline of 
specific conditions with which he must comply. 



  5. Furnished a schedule for all work within the Railroad rights-of-way 
as required by paragraph 7,B,1. 

 
 B. The Railroad’s written authorization to proceed with the work shall include 

the names, addresses, and telephone numbers of the Railroad’s 
representatives who are to be notified as hereinafter required.  Where more 
than one representative is designated, the area of responsibility of each 
representative shall be specified. 

 
 3. INTERFERENCE WITH RAILROAD OPERATIONS: 
 

 A. The Contractor shall so arrange and conduct his work that there will be no 
interference with Railroad operations, including train, signal, telephone and 
telegraphic services, or damage to the property of the Railroad Company or 
to poles, wires, and other facilities of tenants on the rights-of-way of the 
Railroad Company.  Whenever work is liable to affect the operations or 
safety of trains, the method of doing such work shall first be submitted to the 
Railroad Engineer for approval, but such approval shall not relieve the 
Contractor from liability.  Any work to be performed by the Contractor 
which requires flagging service or inspection service shall be deferred by the 
Contractor until the flagging service or inspection service required by the 
Railroad is available at the job site. 

 
 B. Whenever work within Railroad rights-of-way is of such a nature that 

impediment to Railroad operations such as use of runaround tracks or 
necessity for reduced speed is unavoidable, the Contractor shall schedule and 
conduct his operations so that such impediment is reduced to the absolute 
minimum. 

 
 C. Should conditions arising from, or in connection with the work, require that 

immediate and unusual provisions be made to protect operations and 
property of the Railroad, the Contractor shall make such provisions.  If in 
the judgment of the Railroad Engineer, or in his absence, the Railroad’s 
Division Engineer, such provisions is insufficient, either may require or 
provide such provisions as he deems necessary.  In any event, such unusual 
provisions shall be at the Contractor’s expense and without cost to the 
Railroad or the Department. 

  
 4. TRACK CLEARANCES: 
 

 A. The minimum track clearances to be maintained by the Contractor during 
construction are shown on the Project Plans.  However, before undertaking 
any work within Railroad right-of-way, or before placing any obstruction 
over any track, the Contractor shall: 
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  1. Notify the Railroad’s representative at least 72 hours in advance of 
 the work.                                                    

 
 2. Receive assurance from the Railroad’s representative that 

arrangements have been made for flagging service as may be 
necessary. 

 
 3. Receive permission from the Railroad’s representative to proceed 

with the work. 
 
 4. Ascertain that the Department Engineer has received copies of notice 

to the Railroad and of the Railroad’s response thereto. 
 
 5. CONSTRUCTION PROCEDURES:  
 
 A. General: 
 
  Construction work and operations by the Contractor on Railroad property 

shall be: 
 
  1. Subject to the inspection and approval of the Railroad. 
 
  2. In accord with the Railroad’s written outline of specific   

 conditions. 
 
  3. In accord with the Railroad’s general rules, regulations and 

requirements including those relating to safety, fall protection and 
personal protective equipment. 

 
  4. In accord with these Special Provisions. 
 
 B. Excavation: 
 
  The subgrade of an operated track shall be maintained with edge of berm at 

least 10’-0” from centerline of track and not more than 24- inches below top 
of rail.  Contractor will not be required to make existing section meet this 
specification if substandard, in which case existing section will be 
maintained. 

 
  Additionally, the Railroad Engineer may require installation of orange 

construction safety fencing for protection of the work area. 
 
  
 
 
 C. Excavation for Structures: 
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  The Contractor will be required to take special precaution and care in 

connection with excavating and shoring pits, and in driving piles or sheeting 
for footings adjacent to tracks to provide adequate lateral support for the 
tracks and the loads which they carry, without disturbance of track 
alignment and surface, and to avoid obstructing track clearances with 
working equipment, tools or other material. All plans and calculations for 
shoring shall be prepared and signed by a Registered Professional Engineer.  
The Registered Professional Engineer will be responsible for the accuracy for 
all controlling dimensions as well as the selection of soil design values which 
will accurately reflect the actual field conditions. The procedure for doing 
such work, including need of and plans and calculations for shoring, shall 
first be approved by the Department Engineer and the Railroad Engineer, 
but such approval shall not relieve the Contractor from liability. 

 
  Additionally, walkway with handrail protection may be required as noted in 

paragraph 11 herein. . 
 

D.        Demolition, Erection, Hoisting 
 

 1. Railroad tracks and other railroad property must be protected from 
damage during the procedure. 

 
2. The Contractor is required to submit a plan showing the location of 

cranes, horizontally and vertically, operating radii, with delivery or 
disposal locations shown.  The location of all tracks and other railroad 
facilities as well as all obstructions such as wire lines, poles, adjacent 
structures, etc. must also be shown. 

 
  3.     Crane rating sheets showing cranes to be adequate for 150% of the 

actual weight of the pick.  A complete set of crane charts, including 
crane, counterweight, and boom nomenclature is to be submitted. 

 
 4.       Plans and computations showing the weight of the pick must be 

submitted.  Calculations shall be made from plans of the existing 
and/or proposed structure showing complete and sufficient details 
with supporting data for the demolition or erection of the structure.  If 
plans do not exist, lifting weights must be calculated from field 
measurements.  The field measurements are to be made under the 
supervision of the Registered Professional Engineer submitting the 
procedure and calculations. 

 
 5. A data sheet must be submitted listing the types, size, and 

arrangements of all rigging and connection equipment. 
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 6. A complete procedure is to be submitted, including the order of lifts, 
time required for each lift, and any repositioning or re-hitching of the 
crane or cranes. 

  
7. All erection or demolition plans, procedures, data sheets, etc. 

submitted must be prepared, signed and sealed by a Registered 
Professional Engineer. 

 
8. The Railroad Engineer or his designated representative must be 

present at the site during the entire demolition and erection 
procedure period. 

 
 9.  All procedures, plans and calculations shall first be approved by the 

Department Engineer and the Railroad Engineer, but such approval 
does not relieve the Contractor from liability.  

 
 E. Blasting: 
 
  1. The Contractor shall obtain advance approval of the Railroad 

Engineer and the Department Engineer for use of explosives on or 
adjacent to Railroad property.  The request for permission to use 
explosives shall include a detailed blasting plan.  If permission for use 
of explosives is granted, the Contractor will be required to comply 
with the following: 

 
  (a) Blasting shall be done with light charges under the direct 

supervision of a responsible officer or employee of the 
Contractor and a licensed blaster.   

 
  (b) Electric detonating fuses shall not be used because of the 

possibility of premature explosions resulting from operation of 
two-way radios.  

 
  (c) No blasting shall be done without the presence of the Railroad 

Engineer or his authorized representative.  At least 72 hours 
advance notice to the person designated in the Railroad’s 
notice of authorization to proceed (see paragraph 2B) will be 
required to arrange for the presence of an authorized Railroad 
representative and such flagging as the Railroad may require. 

 
  (d) Have at the job site adequate equipment, labor and materials 

and allow sufficient time to clean up debris resulting from the 
blasting without delay to trains, as well as correcting at his 
expense any track misalignment or other damage to Railroad 
property resulting from the blasting as directed by the 
Railway’s authorized representative.  If his actions result in 
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delay of trains, the Contractor shall bear the entire cost 
thereof. 

 
  2. The Railroad representative will: 
 
   (a) Determine approximate location of trains and advise the 

Contractor the appropriate amount of time available for the 
blasting operation and clean up. 

 
   (b) Have the authority to order discontinuance of blasting if, in his 

opinion, blasting is too hazardous or is not in accord with these 
special provisions. 

 
 F. Maintenance of Railroad Facilities:      
 
  1. The Contractor will be required to maintain all ditches and drainage 

structures free of silt or other obstructions which may result from his 
operations and provide and maintain any erosion control measures as 
required.  The Contractor will promptly repair eroded areas within 
Railroad rights-of-way and repair any other damage to the property 
of the Railroad or its tenants. 

 
  2. All such maintenance and repair of damages due to the Contractor’s 

operations shall be done at the Contractor’s expense. 
 
  G.  Storage of Materials and Equipment:      
 
   Materials and equipment shall not be stored where they will interfere with 

Railroad operations, nor on the rights-of-way of the Railroad Company 
without first having obtained permission from the Railroad Engineer, and 
such permission will be with the understanding that the Railroad Company 
will not be liable for damage to such material and equipment from any cause 
and that the Railroad Engineer may move or require the Contractor to 
move, at the Contractor’s expense, such material and equipment. 

 
   All grading or construction machinery that is left parked near the track 

unattended by a watchman shall be effectively immobilized so that it cannot 
be moved by unauthorized persons.  The Contractor shall protect, defend, 
indemnify and save Railroad, and any associated, controlled or affiliated 
corporation, harmless from and against all losses, costs, expenses, claim or 
liability for loss or damage to property or the loss of life or personal injury, 
arising out of or incident to the Contractor’s failure to immobilize grading or 
construction machinery. 

 
  H. Cleanup:   
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   Upon completion of the work, the Contractor shall remove from within the 
limits of the Railroad rights-of-way, all machinery, equipment, surplus 
materials, falsework, rubbish or temporary buildings of the Contractor, and 
leave said rights-of-way in a neat condition satisfactory to the Chief Engineer 
of the Railroad or his authorized representative. 

 
   6. DAMAGES: 
 

 A. The Contractor shall assume all liability for any and all damages to his work, 
employees, servants, equipment and materials caused by Railroad traffic. 

 
 B. Any cost incurred by the Railroad for repairing damages to its property or to 

property of its tenants, caused by or resulting from the operations of the 
Contractor, shall be paid directly to the Railroad by the Contractor. 

 
 

 
  7. FLAGGING SERVICES: 
 
  A. Requirements: 
 
   Flagging services will not be provided until the contractor’s insurance has 

been reviewed & approved by the Railroad.  
 
   Under the terms of the agreement between the Department and the Railroad, 

the Railroad has sole authority to determine the need for flagging required to 
protect its operations.  In general, the requirements of such services will be 
whenever the Contractor’s personnel or equipment are or are likely to be, 
working on the Railroad’s right-of-way, or across, over, adjacent to, or 
under a track, or when such work has disturbed or is likely to disturb a 
railroad structure or the railroad roadbed or surface and alignment of any 
track to such extent that the movement of trains must be controlled by 
flagging. 

 
   Normally, the Railroad will assign one flagman to a project; but in some 

cases, more than one may be necessary, such as yard limits where three (3) 
flagmen may be required.  However, if the Contractor works within 
distances that violate instructions given by the Railroad’s authorized 
representative or performs work that has  not been scheduled with the 
Railroad’s authorized representative, a flagman or flagmen may be required 
full time until the project has been completed. 

 
  B. Scheduling and Notification:  
 

  1.      The Contractor’s work requiring railroad flagging should be scheduled 
to limit the presence of a flagman at the site to a maximum of 50 
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hours per week.  The Contractor shall receive Railroad approval of 
work schedules requiring a flagman’s presence in excess of 40 hours 
per week. 

 
  2. Not later than the time that approval is initially requested to begin 

work on Railroad right-of-way, Contractor shall furnish to the 
Railroad and the  Department a schedule for all work required to 
complete the portion of the project within Railroad right-of-way and 
arrange for a job site meeting between the Contractor, the  
Department, and the Railroad’s authorized representative.  Flagman 
or Flagmen may not be provided until the job site meeting has been 
conducted and the Contractor’s work scheduled. 

 
  3. The Contractor will be required to give the Railroad representative at 

least 10 working days of advance written notice of intent to begin 
work within Railroad right-of-way in accordance with this special 
provision.  Once begun, when such work is then suspended at any 
time, or for any reason, the Contractor will be required to give the 
Railroad representative at least 3 working days of advance notice 
before resuming work on Railroad right-of-way.  Such notices shall 
include sufficient details of the proposed work to enable the Railroad 
representative to determine if flagging will be required.  If such notice 
is in writing, the Contractor shall furnish the Engineer a copy; if 
notice is given verbally, it shall be confirmed in writing with copy to 
the Engineer.  If flagging is required, no work shall be undertaken 
until the flagman, or flagmen are present at the job site.  It may take 
up to 30 days to obtain flagging initially from the Railroad.  When 
flagging begins, the flagman is usually assigned by the Railroad to 
work at the project site on a continual basis until no longer needed 
and cannot be called for on a spot basis.  If flagging becomes 
unnecessary and is suspended, it may take up to 30 days to again 
obtain from the Railroad.  Due to Railroad labor agreements, it is 
necessary to give 5 working days notice before flagging service may be 
discontinued and responsibility for payment stopped. 

 
  4. If, after the flagman is assigned to the project site, an emergency 

arises that requires the flagman’s presence elsewhere, then the 
Contractor shall delay work on Railroad right-of-way until such time 
as the flagman is again available.  Any additional costs resulting from 
such delay shall be borne by the Contractor and not the Department 
or Railroad. 
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 C. Payment: 
 
  1. The Department will be responsible for paying the Railroad directly 

for any and all costs of flagging which may be required to accomplish 
the construction. 

 
  2. The estimated cost of flagging is current rate per day based on a 12-

hour work day.  This cost includes the base pay for the flagman, 
overhead, and includes a per diem charge for travel expenses, meals 
and lodging.  The charge to the Department by the Railroad will be 
the actual cost based on the rate of pay for the Railroad’s employees 
who are available for flagging service at the time the service is 
required. 

 
  3. Work by a flagman in excess of 8 hours per day or 40 hours per week, 

but not more than 12 hours a day will result in overtime pay at 1 and 
1/2 times the appropriate rate.  Work by a flagman in excess of 12 
hours per day will result in overtime at 2 times the appropriate rate.  
If work is performed on a holiday, the flagging rate is 2 and 1/2 times 
the normal rate. 

 
  4. Railroad work involved in preparing and handling bills will also be 

charged to the Department.  Charges to the  Department by the 
Railroad shall be in accordance with applicable provisions of 
Subchapter B, Part 140, Subpart I and Subchapter G, Part 646, 
Subpart B of the Federal-Aid Policy Guide issued by the Federal 
Highway Administration on December 9, 1991, including all current 
amendments.  Flagging costs are subject to change.  The above 
estimates of flagging costs are provided for information only and are not 
binding in any way. 

 
 D. Verification: 
 
  1. Railroad’s flagman will electronically enter flagging time via 

Railroad’s electronic billing system.   Any complaints concerning 
flagging  must be resolved in a timely manner.  If need for flagging  is 
questioned, please contact Railroad’s System Engineer Public 
Improvements (404) 529-1641.  All verbal complaints will be 
confirmed in writing by the Contractor within 5 working days with a 
copy to the Highway Engineer.  Address all written correspondence 
to: 

    
    
   Office of Chief Engineer                 Attn:  
   Bridges & Structures                       System Engineer 
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   Norfolk Southern Corporation Public Improvements 
   1200 Peachtree Street NE, 
   Internal Box 142 
   Atlanta, Georgia  30309 
        
 
 
  2. The Railroad flagman assigned to the project will be responsible for 

notifying the Department Engineer upon arrival at the job site on the 
first day (or as soon thereafter as possible) that flagging services begin 
and on the last day that he performs such services for each separate 
period that services are provided.  The Department Engineer will 
document such notification in the project records.  When requested, 
the Department  Engineer will also sign the flagman’s diary showing 
daily time spent and activity at the project site.   

 
 8. HAUL ACROSS RAILROAD:  
 
 A. Where the plans show or imply that materials of any nature must be hauled 

across a Railroad, unless the plans clearly show that the  Department has 
included arrangements for such haul in its agreement with the Railroad, the 
Contractor will be required to make all necessary arrangements with the 
Railroad regarding means of transporting such materials across the 
Railroad.  The Contractor will be required to bear all costs incidental to such 
crossings whether services are performed by his own forces or by Railroad 
personnel. 

 
 B. No crossing may be established for use of the Contractor for transporting 

materials or equipment across the tracks of the Railroad Company unless 
specific authority for its installation, maintenance, necessary watching and 
flagging thereof and removal, until a temporary private crossing agreement 
has been executed between the Contractor and Railroad. The approval 
process for an agreement normally takes 90-days. 

 
     
  9.   WORK FOR THE BENEFIT OF THE CONTRACTOR: 

 
 A.   All temporary or permanent changes in wire lines or other facilities which 

are considered necessary to the project are shown on the plans; included in 
the force account agreement between the  Department and the Railroad or 
will be covered by appropriate revisions to same which will be initiated and 
approved by the  Department and/or the Railroad. 

 
 B. Should the Contractor desire any changes in addition to the above, then he 

shall make separate arrangements with the Railroad for same to be 
accomplished at the Contractor’s expense. 
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10. COOPERATION AND DELAYS: 
 
  A. It shall be the Contractor’s responsibility to arrange a schedule with the 

Railroad for accomplishing stage construction involving work by the 
Railroad or tenants of the Railroad.  In arranging his schedule he shall 
ascertain, from the Railroad, the lead time required for assembling crews 
and materials and shall make due allowance therefore. 

 
     B. No charge or claim of the Contractor against either the  Department or the 

Railroad Company will be allowed for hindrance or delay on account of 
railway traffic; any work done by the Railway Company or other delay 
incident to or necessary for safe maintenance of railway traffic or for any 
delays due to compliance with these special provisions. 

 
11. TRAINMAN’S WALKWAYS:      
 
 Along the outer side of each exterior track of multiple operated track, and on each 

side of single operated track, an unobstructed continuous space suitable for 
trainman’s use in walking along trains, extending to a line not less than 10 feet from 
centerline of track, shall be maintained.  Any temporary impediments to walkways 
and track drainage encroachments or obstructions allowed during work hours while 
Railway’s protective service is provided shall be removed before the close of each 
work day.  If there is any excavation near the walkway, a handrail, with 10’-0” 
minimum clearance from centerline of track, shall be placed and must conform to 
AREMA and/or FRA standards. 

 
12. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY: 
 
 A. All persons shall wear hard hats.  Appropriate eye and hearing protection 

must be used.  Working in shorts is prohibited.  Shirts must cover shoulders, 
back and abdomen.  Working in tennis or jogging shoes, sandals, boots with 
high heels, cowboy and other slip-on type boots is prohibited.  Hard-sole, 
lace-up footwear, zippered boots or boots cinched up with straps which fit 
snugly about the ankle are adequate. Wearing of safety boots is strongly 
recommended.  In the vicinity of at-grade crossings, it is strongly 
recommended that reflective vests be worn. 

 
 B. No one is allowed within 25’ of the centerline of track without specific 

authorization from the flagman. 
 
 C. All persons working near track while train is passing are to lookout for 

dragging bands, chains and protruding or shifted cargo. 
 
 D. No one is allowed to cross tracks without specific authorization from the 

flagman. 
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 E. All welders and cutting torches working within 25’ of track must stop when 

train is passing. 
 
 F. No steel tape or chain will be allowed to cross or touch rails without 

permission. 
 
13. GUIDELINES EQUIPMENT ON RAILROAD RIGHT-OF-WAY:  
 
 A. No crane or boom equipment will be allowed to set up to work or park within 

boom distance plus 25’ of centerline of track without specific permission 
from railroad official and flagman. 

 
 B. No crane or boom equipment will be allowed to foul track or lift a load over 

the track without flag protection and track time. 
 
 C. All employees will stay with their machines when crane or boom equipment 

is pointed toward track. 
 
 D. All cranes and boom equipment under load will stop work while train is 

passing (including pile driving). 
 
 E. Swinging loads must be secured to prevent movement while train is passing. 
 
 F. No loads will be suspended above a moving train. 
 
 G. No equipment will be allowed within 25’ of centerline of track without 

specific authorization of the flagman. 
 
 H. Trucks, tractors or any equipment will not touch ballast line without specific 

permission from railroad official and flagman. 
 
 I. No equipment or load movement within 25’ or above a standing train or 

railroad equipment without specific authorization of the flagman. 
 
 J. All operating equipment within 25’ of track must halt operations when a 

train is passing.  All other operating equipment may be halted by the 
flagman if the flagman views the operation to be dangerous to the passing 
train. 

 
 K. All equipment, loads and cables are prohibited from touching rails. 
 
 L. While clearing and grubbing, no vegetation will be removed from railroad 

embankment with heavy equipment without specific permission from the 
Railroad Engineer and flagman. 
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 M. No equipment or materials will be parked or stored on Railroad’s property 
unless specific authorization is granted from the Railroad Engineer. 

 
 N. All unattended equipment that is left parked on Railroad property shall be 

effectively immobilized so that it cannot be moved by unauthorized persons. 
 
 O. All cranes and boom equipment will be turned away from track after each 

work day or whenever unattended by an operator. 
 
14. INSURANCE: 
 

A. In addition to any other forms of insurance or bonds required under the 
terms of the contract and specifications, the Prime Contractor will be 
required to carry insurance of the following kinds and amounts: 
 
1. Commercial General Liability Insurance having a combined single 

limit of not less than $2,000,000 per occurrence for all loss, damage, 
cost and expense, including attorneys' fees, arising out of bodily 
injury liability and property damage liability during the policy 
period.  Said policy shall include explosion, collapse, and 
underground hazard (XCU) coverage, shall be endorsed to name 
Railroad specified in item A.2.c. below both as the certificate holder 
and as an additional insured, and shall include a severability of 
interests provision.    

 
2. Railroad Protective Liability Insurance having a combined single limit 

of not less than $2,000,000 each occurrence and $6,000,000 in the 
aggregate applying separately to each annual period.  If the project 
involves track over which passenger trains operate, the insurance 
limits required are not less than a combined single limit of $5,000,000 
each occurrence and $10,000,000 in the aggregate applying separately 
to each annual period.  Said policy shall provide coverage for all loss, 
damage or expense arising from bodily injury and property damage 
liability, and physical damage to property attributed to acts or 
omissions at the job site.   

 
                                  The standards for the Railroad Protective Liability Insurance are as       
                                   follows: 
 

a. The insurer must be rated A- or better by A.M. Best Company, 
Inc. 

b. The policy must be written using one of the following 
combinations of Insurance Services Office (“ISO”)  Railroad 
Protective Liability Insurance Form Numbers: 

c.  
(1) CG 00 35 01 96 and CG 28 31 10 93; or 
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(2) CG 00 35 07 98 and CG 28 31 07 98; or 
(3) CG 00 35 10 01; or 
(4) CG 00 35 12 04. 
 

d. The named insured shall read: 
   
  Norfolk Southern Railway Company 
  Three Commercial Place 
  Norfolk, Virginia 23510-2191 
  Attn: Risk Management 
 

e. The description of operations must appear on the Declarations, 
must match the project description in this agreement, and 
must include the appropriate Department project and contract 
identification numbers. 

 
f. The job location must appear on the Declarations and must 

include the city, state, and appropriate highway name/number.  
NOTE: Do not include any references to milepost on the 
insurance policy. 

 
g. The name and address of the prime contractor must appear on 

the Declarations. 
 

h. The name and address of the Department must be identified on 
the Declarations as the “Involved Governmental Authority or 
Other Contracting Party.” 

 
i. Other endorsements/forms that will be accepted are: 

 
(1) Broad Form Nuclear Exclusion – Form IL 00 21 
(2) 30-day Advance Notice of Non-renewal or cancellation 
(3) Required State Cancellation Endorsement 
(4) Quick Reference or Index Form CL/IL 240 
 

j. Endorsements/forms that are NOT acceptable are: 
 

(1) Any Pollution Exclusion Endorsement except CG 28 31 
(2) Any Punitive or Exemplary Damages Exclusion 
(3) Known injury or Damage Exclusion form CG 00 59 
(4) Any Common Policy Conditions form 
(5) Any other endorsement/form not specifically authorized 

in item no. 2.h above. 
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B. If any part of the work is sublet, similar insurance, and evidence thereof as 
specified in A.1 above, shall be provided by or on behalf of the subcontractor 
to cover its operations on Railroad’s right of way. 

 
C. Prior to entry on Railroad right-of-way, the original Railroad Protective 

Liability Insurance Policy shall be submitted by the Prime Contractor to the 
Department at the address below for its review and transmittal to the 
Railroad.  In addition, certificates of insurance evidencing the Prime 
Contractor’s and any subcontractors’ Commercial General Liability 
Insurance shall be issued to the Railroad and the Department at the 
addresses below, and forwarded to the Department for its review and 
transmittal to the Railroad.  The certificates of insurance shall state that the 
insurance coverage will not be suspended, voided, canceled, or reduced in 
coverage or limits without (30) days advance written notice to Railroad and 
the Department. No work will be permitted by Railroad on its right-of-way 
until it has reviewed and approved the evidence of insurance required 
herein.  

 
 DEPARTMENT:    RAILROAD: 

         
  Mr. Steve Criswell, P. E.    Mr. Scott Dickerson 
  Kentucky Transportation Cabinet  Risk Management 
  Division of Construction   Norfolk Southern Railway Company 
  TCOB 200 Mero Street   Three Commercial Place 
  3rd Floor West Wing    Norfolk, Virginia 23510-2191 
  Frankfort, Kentucky  40622 
 

D. The insurance required herein shall in no way serve to limit the liability of 
Department or its Contractors under the terms of this agreement. 

 
15.  FAILURE TO COMPLY:    
 

In the event the Contractor violates or fails to comply with any of the requirements 
of these Special Provisions: 

 
A.  The Railroad Engineer may require that the Contractor vacate Railroad 

property. 
 

B. The Engineer may withhold all monies due the Contractor on monthly 
statements. 

 
Any such orders shall remain in effect until the Contractor has remedied the 
situation to the satisfaction of the Railroad Engineer and the Engineer. 

  
16. PAYMENT FOR COST OF COMPLIANCE:  
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