
eProposal Jan-2009

CALL NO.  100

CONTRACT ID.  201314

CALLOWAY COUNTY

FED/STATE PROJECT NUMBER  NHPP 6411 (039)

DESCRIPTION  RELOCATE US641 - STATELINE RD (KY893)

WORK TYPE  GRADE, DRAIN & SURFACE WITH BRIDGE

PRIMARY COMPLETION DATE  12/1/2023

LETTING DATE:  October   23,2020
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 am EASTERN DAYLIGHT TIME  October   23,2020.  Bids will be publicly 
announced at 10:00 am EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 9%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.



TABLE OF CONTENTS

PART I            SCOPE OF WORK
 PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES
 CONTRACT NOTES
 FEDERAL CONTRACT NOTES
 NATIONAL HIGHWAY
 ASPHALT MIXTURE
 INCIDENTAL SURFACING
 FUEL AND ASPHALT PAY ADJUSTMENT
 ASPHALT PAVEMENT RIDE QUALITY CAT A
 COMPACTION OPTION A
 MATERIAL TRANSFER VEHICLE (MTV)
 HOLD AWARD
 SPECIAL NOTE(S) APPLICABLE TO PROJECT
 TREE REMOVAL
 BRIDGE DEMOLITION, RENOVATION AND ASBESTOS ABATEMENT
 ASBESTOS ABATEMENT REPORT
 RIGHT OF WAY CERTIFICATION
 UTILITY IMPACT & RAIL CERTIFICATION NOTES
 WATER QUALITY CERTIFICATION
 KPDES STORM WATER PERMIT, BMP AND ENOI
 PERMIT(S)

PART II SPECIFICATIONS AND STANDARD DRAWINGS
 SPECIFICATIONS REFERENCE
 SUPPLEMENTAL SPECIFICATION
 [SN-1I] PORTABLE CHANGEABLE SIGNS
 [SN-11D] ROCK BLASTING
 [SN-11F] TURF REINFORCEMENT MAT
 [SP-69] EMBANKMENT AT BRIDGE END BENT STRUCTURES

PART III EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
 FEDERAL-AID CONSTRUCTION CONTRACTS - FHWA 1273
 NONDISCRIMINATION OF EMPLOYEES
 EXECUTIVE BRANCH CODE OF ETHICS
 PROJECT WAGE RATES LOCALITY 1 / FEDERAL
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EEO 

CALLOWAY

PART IV INSURANCE

PART V BID ITEMS

CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 2 of 139



 
 

PART I 
 

SCOPE OF WORK 
 

CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 3 of 139



ADMINISTRATIVE DISTRICT - 01
CONTRACT ID - 201314

COUNTY - CALLOWAY

PCN - DE01806412014
NHPP 6411 (039)

RELOCATE US641 - STATELINE RD (KY893) FROM KY893 TO MIDDLE FORK CLARKS RIVER BRIDGE, A
DISTANCE OF 07.95 MILES.GRADE, DRAIN & SURFACE WITH BRIDGE SYP NO. 01-00314.20. 
GEOGRAPHIC COORDINATES LATITUDE 36:32:34.00 LONGITUDE 88:20:13.00

NHPP 6411 (039)

COMPLETION DATE(S):
COMPLETED BY 12/01/2023 APPLIES TO ENTIRE CONTRACT

CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 4 of 139



CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018
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FEDERAL CONTRACT NOTES  
 
 
 
The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award: 
 
 102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
 102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
 102.09 Proposal Guaranty 
 
 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin. 
 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary. 
 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract. 
 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted. 
 
 
 
DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to submission 
and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 

The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 

proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price 

and total amount of the work to be performed by the individual DBE. The Proposal Line 
Number, Category Number, and the Project Line Number can be found in the “material listing” 
on the Construction Procurement website under the specific letting; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents. DBE participation may be counted as follows;  
a. If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar 

value of materials to be furnished will be counted toward the goal as follows: 
 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved. A regular dealer must be engaged 
in, as its principal business and in its own name, the sale of products to the public, 
maintain an inventory and own and operate distribution equipment; and 

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, materials, 
supplies, delivery of materials and supplies or for furnishing bonds, or insurance, 
providing such fees or commissions are determined to be reasonable and customary. 
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b) The dollar value of services provided by DBEs such as quality control testing, equipment 
repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose 
participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 
 
 
UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
along with the DBE’s certificate of insurance.  If the DBE is a supplier of materials for the project, 
a signed purchase order must be submitted to the Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor. 
 
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set (hard copy along with an electronic copy) of this information must 
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth calendar 
day after receipt of notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, telephone 
log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 

inform DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office of Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request 
reconsideration of the Committee’s decision. The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort. The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement. 
 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry out the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following: 

 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
 

PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and 
notarized Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any 
monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal.   These 
documents must be completed and signed within 7 days of being paid by the Cabinet.   
 
Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date. Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 
 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor 
Payment form and all copies of checks for payments listed above to the following address: 
 

Office of Civil Rights and Small Business Development 
6th Floor West 200 Mero Street 

Frankfort, KY 40622 
 
The prime contractor should notify the KYTC Office of Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Melvin Bynes.  Mr. Bynes’ current contact information is email 
address – melvin.bynes2@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers.  As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 
 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, 
or Dahua Technology Company (or any subsidiary or affiliate of such entities) 
 

  Revised: 8/26/2020 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO 
PREFERENCE ACT (CPA). 
(REV 12-17-15) (1-16) 

 
SECTION 7 is expanded by the following new Article: 

 
102.10 Cargo Preference Act – Use of United States-flag vessels. 

Pursuant to Title 46CFR Part 381, the Contractor agrees 
• To utilize privately owned United States-flag commercial vessels to ship at 

least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 
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NATIONAL HIGHWAY

Be advised this project is on the NATIONAL HIGHWAY SYSTEM.

 
ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an

established Contract unit price of $1.00.  The Department will calculate actual adjustment quantities after work is completed.  If

existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional

monies with a change order.

 
ASPHALT PAVEMENT RIDE QUALITY CATEGORY A

The Department will apply Pavement Rideability Requirements on this project in accordance with Section 410, Category A.

 
OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or

greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specifications.  The Department will require joint cores as described in Section 402.03.02 for surface mixtures only.  The Department

will accept compaction of all other asphalt mixtures according to OPTION B.

 
MATERIAL TRANSFER VEHICLE (MTV)

Provide and use a MTV in accordance with Sections 403.02.10 and 403.03.05.
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SPECIAL NOTE FOR AWARD OF CONTRACT 
 
 
In accordance to section 103.02 of the Standard Specifications for Road and Bridge 
Construction, the Department may hold and not award the contract for a period not 
to exceed sixty (60) calendar days from the date of letting. 
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US 641 Calloway County  
Proposed Special Notes Related to Island Protection 

 
1. A temporary crossing of the unnamed Tributary north of the Middle Fork Clarks River is 

permissible; No temporary crossing of the Middle Fork Clarks River is allowed. The crossing shall 
be constructed of clean stone placed on a geotextile to facilitate removal at the end of its service 
life. The temporary crossing shall be constructed of pipes laid in the tributary channel aligned to 
the channel’s flow. The pipes shall be placed in the channel based on the hydraulics of the 
tributary and MFCR and shall be sized to not disrupt flow at normal pool. The temporary crossing 
shall also be designed to be overtopped during periods of higher water and flood events. Prior to 
construction, the contractor will be required to submit pipe sizing calculations and a schematic of 
the proposed design for the temporary crossing to the KYTC for review and concurrence.  The 
KYTC may provide the pipe sizing calculations and schematic to the USACE for review if deemed 
necessary.  
 

2. With the exception of the construction of a temporary crossing and installation of erosion control 
measures, no disturbance of the island is permissible prior to clearing and grading the island and 
placement of rip rap as specified in the plans.  
 

3. The island and channel change shall be brought to final grade, including rip rap, prior to pier 
construction. Grading of the island and channel change shall be completed within 14 days of 
beginning clearing operations.   Additional time for completion of this work may be approved by 
the Engineer. 
 

4. Rip rap shall be underlain by a geotextile as specified in the plans. Where pier construction is not 
expected to occur within 15 days, the geotextile shall be placed but covering with rip rap is not 
required. The area left uncovered shall be the minimum necessary for driving of sheet piles for 
coffer dams. The exposed fabric shall be inspected weekly for deterioration and be repaired or 
replaced as necessary.  
 

5. Activities on the island shall be limited to those that cannot reasonably be performed from the 
bank. A crane may be located on the island to construct the piers. Stockpiling and staging of 
materials and equipment on the island shall be prohibited. Any materials deployed on the island 
surface to facilitate access and movement on the final graded surface shall be underlain with a 
geotextile and removed within 48 hours of completion of the activity. 
 

6. Excavation for foundation construction shall be prevented from entering the Middle Fork Clarks 
River and its tributary. The contractor's erosion and sediment control plan shall clearly identify all 
materials to be used for the pier construction and method of containment and disposal of material 
not a part of the permanent structure. Additionally, an upland detention pond on the bank shall be 
constructed in order to filter pumped water before it re-enters the river or tributary. The detention 
pond shall not be located on the island. If storage of fill material is necessary, it shall be stored 
such that runoff from the storage area does not enter the river or its tributary without first passing 
through approved erosion control features. 
 
 
 

CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 18 of 139



August 2020 

 

Special Note for Hazel Wayfinding Signs 
US 641 Calloway County 

Item No. 1-314.2 
 

In accordance with the Section 106 Memorandum of Agreement between the Federal 
Highway Administration and the Kentucky State Historic Preservation Office that resolved 
impacts to historic properties, two signs are to be erected to raise driver awareness of the 
nearby Hazel Downtown Historic District. Wayfinding signs shall be placed at locations to be 
determined in consultation with the City of Hazel during construction by the Resident 
Engineer. Signs shall be fabricated to the dimensions shown below and include the following 
information: “Hazel Downtown Historic District” number of miles to destination, and a 
directional arrow. The Contractor shall coordinate and receive approval with KYTC District 
1 Traffic and City of Hazel before ordering and manufacturing sign.  

 
Items and quantities listed will be included in the General Summary for bidding purposes.  
Estimated quantities are for the two (2) signs as required per the Section 106 Memorandum 
of Agreement.  

• SBM ALUM SHEET SIGNS .125 IN = 45.5 SQFT  
o Bid Item Code:6407 

• STEEL POST TYPE I = POST LENGTH ~ 16 LF AND TWO POSTS REQUIRED = 
TOTAL POST LENGTH OF 64 LF 

o Bid Item Code 6410 
• BARCODE SIGN INVENTORY = 2 

o Bid Item Code 24631EC  
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SPECIAL NOTE FOR DYNAMIC PILE TESTING 
 

Calloway County (1-314.20)  
US641 over Brushy Creek and Tributary to Clarks Fork 

 
1.0  GENERAL 
 
1.1   Scope of Work   The scope of work includes furnishing all labor, equipment and 
analyses associated with dynamic testing of driven piles as specified in this Special Note and in 
general accordance with ASTM D 4945, High-Strain Dynamic Testing of Piles. Dynamic 
testing involves attaching at least two strain transducers and two accelerometers to the pile near 
the pile head during initial driving or at a convenient location during restrike testing.  A cable or 
wireless transmission connects the sensors near the pile head with the Pile Driving Monitoring 
Hardware located a safe distance from the pile, but not more than 330 ft from the pile.  The piles 
that are to be tested must be of sufficient extra length to ensure that sensors are not driven into 
the ground. 
 
1.2   Personnel Qualifications Perform dynamic pile testing utilizing the services of an 
independent Dynamic Pile Testing Consultant with qualified personnel as described below. 
 

 Pile Driving Monitoring - An engineer with a minimum of 3 years dynamic pile testing 
and analysis experience or who has achieved Basic or better certification under the High-
Strain Dynamic Pile Testing Examination and Certification process of the Pile Driving 
Contractors Association or Foundation QA.   

 Wave Equation and Pile Driving Analyses - A licensed professional engineer with a 
minimum of 5 years dynamic pile testing and analysis experience or who has achieved 
Advanced or better certification under the High-Strain Dynamic Pile Testing 
Examination and Certification process of the Pile Driving Contractors Association or 
Foundation QA. 

 
1.3 Equipment Supply equipment such as sensors, cables or wireless transmitters, etc. 
conforming to ASTM D 4945, High-Strain Dynamic Testing of Piles and furnished by the 
dynamic testing consultant.  Prior to beginning work, submit the product name and manufacturer 
of the hardware and software components below for acceptance by the Engineer.  If requested by 
the Engineer submit additional information including technical specifications, etc. 
 

 Pile Driving Modeling  -  Wave Equation Software 
 Pile Driving Monitoring  -  Hardware & Software 
 Pile Driving Analysis  -  Signal Matching Software 

 
To prepare the pile for sensor attachment, provide a drill (and bit) of sufficient power, operated 
by either a DC battery (preferred) or a generator.  A hammer drill is required for preparation of 
concrete piles.   
 
1.4 Submittals and General Testing & Analysis Requirements See Tables 1 and 2 on 
the following page.  The Engineer will respond to the Contractor regarding acceptability of 
submittals as soon as practical. 
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Table 1  -  Schedule of Dynamic Pile Testing Submittals 
 

Submittal 
Number 

Submittal 
Item 

Calendar 
Days Event 

1 Proposed independent dynamic pile testing 
consultant, and a listing of assigned personnel and 
their experience and qualifications. 

45 Before Start of  
Pile Driving 
Monitoring 

2 Details of the hardware and software components, 
method of testing, and materials to be used. 

45 Before Start of  
Pile Driving 
Monitoring 

3 Completed Pile and Driving Equipment Data Form 
(Figure 1 of this Special Note) and the results of 
wave equations analyses. 

21 Before Start of  
Pile Driving 
Monitoring 

4 Preliminary Reports as defined in Section 3.1 of this 
Special Note. 

1 After Completion of Each 
Field Test 

5 Summary Report(s) as defined in Section 3.2 of this 
Special Note. 

10 After Completion of All 
Field Tests 

 
Provide all submittals and reports in .pdf format. 

 
 

Table 2  -  General Testing and Analysis Requirements 
 

Item Requirement 
Wave Equation Analysis Minimum of 1 and sufficient additional analyses as needed to define 

performance for all combinations of piles, driving systems and 
subsurface conditions anticipated. 

Dynamic Testing Pile  
Resistance (i.e. Capacity) 

Required Nominal Pile Resistance (i.e. Ultimate Pile Capacity) as 
shown in the plans and/or as directed by the Engineer. 

End of Initial Driving Test Frequency Minimum of 1 production pile for each substructure or as directed by 
the Engineer during the final 25 feet of initial driving  

Beginning of Restrike Test Frequency Minimum of 1 production pile for each substructure or as directed by 
the Engineer. 

Time Interval between End of Initial 
Driving and Restrike 

Minimum of 72 hours unless stated otherwise elsewhere in the 
contract documents and/or directed otherwise by the Engineer based 
on the criteria below. 
 

Soil Type Time Delay Until Restrike 
Clean Sands 24 hours 
Silty Sands 48 hours 
Sandy Silts 72 – 120 hours 
Silts and Clays 7 - 14 Days   
Shales 7 Days 

Pile Driving Analyses using Signal 
Matching Techniques 

For each End of Initial Driving Test and each Beginning of Restrike 
Test 

 
Perform testing and analyses in accordance with this table and ASTM D 4945, High-Strain 
Dynamic Testing of Piles. 
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2.0   TESTING AND ANALYSES 
 
2.1   Preconstruction Wave Equation Analyses   At least 21 calendar days before 
beginning pile driving monitoring submit to the Engineer the completed Pile and Driving 
Equipment Data Form (Figure 1 of this Special Note) and preconstruction wave equation 
analyses performed by the Dynamic Pile Testing Consultant in accordance with Table 2 in this 
Special Note and a summary report of the results.  The required nominal resistance (i.e. ultimate 
capacity) is provided in the plans and/or elsewhere in the contract documents.  Upon request, the 
Geotechnical Report for the structure can be provided. 
 
The purpose of the wave equation analyses is to assess the ability of all proposed pile driving 
systems to install piles to the required nominal resistance (i.e. ultimate capacity) and the desired 
penetration depth within allowable driving stresses.  Acceptability of the wave equation report 
and the adequacy of analyses will be determined by the Engineer.  In the Wave Equation 
Summary Report, include: 

a. drivability graph relating pile resistance (i.e. capacity), blow count and driving 
stresses to depth;   

b. bearing graph relating the pile resistance (i.e. capacity) to the pile driving resistance 
which indicates blow count versus resistance (i.e. capacity) and stroke; and  

c. constant resistance (i.e. capacity) analysis or inspectors chart to assist the Engineer in 
determining the required driving resistance at other field-observed strokes.   

 
 2.1.1  Acceptance by the Engineer of the proposed pile driving system will be based upon 

the wave equation analyses indicating that the proposed system can develop the specified 
pile resistance (i.e. capacity) at a pile driving rate of 3 to 10 blows per inch (36 to 120 
blows/ft.) at the end of driving and beginning of restrike, and within allowable driving 
compressive stress of 90% of the yield stress of the piles.  Provide preliminary pile 
driving criteria based on wave equation analyses and any anticipated resistance (i.e. 
capacity) changes after driving, set-up or relaxation, subject to revision based upon 
dynamic pile testing field measurements. 

  
 2.1.2   If any changes or modifications are made to the accepted pile driving system, 

additional wave equation analyses in accordance with Section 2.1 of this Special Note 
will be required. 

 
 
2.2   High-Strain Dynamic Pile Testing 
 
 2.2.1   Perform dynamic pile testing at the locations and frequency required in 

accordance with Table 2 in this Special Note. 
 
 2.2.2   Dynamic pile testing involves monitoring the response of a pile subjected to 

heavy impact applied by the pile hammer at the pile head.  The testing will provide 
information on the driving stresses, pile resistance (i.e. capacity), structural integrity, and 
hammer efficiency. 
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 2.2.3 Engage an independent dynamic pile testing consultant and qualified personnel in 
accordance with Section 1.2 of this Special Note.  Prior to testing, the Engineer will 
review and accept the proposed independent dynamic pile testing consultant, the 
experience and qualifications of assigned personnel, details of the method of testing, a list 
of equipment, and the method of analysis of test results.   

 
 2.2.4 Perform all field testing and measurements in the presence of the Engineer or 

authorized representative. 
 

2.2.5 Remote Dynamic Pile Testing where data is collected in the field and sent to the 
office of the Dynamic Pile Testing Consultant will not be allowed on this project.  The 
testing consultant is required to have at least one person meeting the requirements for 
“Pile Driving Monitoring” as defined in Section 1.2 of the Special Note for Dynamic Pile 
Testing in the field during all dynamic pile testing.  However, “wireless” technology that 
eliminates cables from the test pile to the data acquisition equipment will be allowed. 
 

2.3   Field Testing 
 

2.3.1   Equipment Perform dynamic pile testing field measurements using equipment, 
software and recording equipment accepted in accordance with Section 1.4 of this Special 
Note.  Analyze the data collected at the end of initial driving and the beginning of restrike 
using accepted signal matching techniques and software. 
  
2.3.2   Monitoring During Driving  During pile driving, instrument the piles and 
monitor them with testing equipment satisfying the requirements of Section 1.3 of this 
Special Note.  Prior to lifting the pile to be dynamically tested, provide a minimum of 3 ft 
of clear access to 180 degree opposite faces of the pile for pile preparation then drill and 
prepare holes for sensor attachment.  Sensors are usually attached near the pile top. 
 
 2.3.2.1  Install two sets of strain transducers and accelerometers near the 

top of each pile to be tested, and use a compatible measuring and recording 
system to record the data during driving. 

 2.3.2.2   Appropriately position and fix the equipment required to be 
attached to the pile to the satisfaction of the Engineer. 

 2.3.2.3  Use a pile driving hammer and other equipment capable of 
delivering an impact force sufficient to mobilize the specified pile resistance (i.e. 
capacity) indicated in the structure plans without damaging the pile. 

 2.3.2.4  Use the testing equipment to monitor pile stresses during driving to 
prevent pile damage and ensure pile integrity and resistance (i.e. capacity).  If the 
testing equipment indicates overstressing or damage to the pile, immediately 
discontinue driving and notify the Engineer and propose a new pile driving 
system, modifications to existing system, or new pile installation procedures.  
Acceptance by the Engineer of any proposed changes to the pile driving system or 
pile installation procedures will be based upon the results of additional wave 
equation analyses in accordance with Section 2.1.2 of this Special Note. 
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2.3.3   Preparation of the Pile Head   The preparation of the pile head for the 
application of dynamic test load may involve, where appropriate, trimming the head, 
cleaning, and building up the pile using materials that, at the time of testing, safely 
withstand the impact stresses.  Provide an impact surface that is flat and at right angles to 
the pile axis. 

 
2.3.4  Dynamic Measurement and Analysis   Begin monitoring of pile driving when pile 

driving begins.  Record and process the data immediately in the field by the pile driving 
monitoring equipment and software.  Unless monitoring indicates that additional driving 
will damage the pile, continue pile driving and monitoring until both the specified pile tip 
elevation and the specified pile resistance (i.e. capacity) are reached.  When the level of 
the sensors is within 1 foot of any obstruction endangering the survival of sensors or 
cables, halt driving to remove the sensors from the pile.  If additional driving is required, 
remove the obstruction or splice the pile and reattach the sensors to the head of the next 
pile segment prior to resuming driving. For each pile tested, perform pile driving analysis 
using signal matching techniques for a selected blow at the end of driving (EOD) to 
determine the relative capacities from end bearing and skin friction along the pile.  
Unless stated elsewhere in the contract documents or directed otherwise by the Engineer 
use the table below to determine the pile resistance (i.e. capacity) required at EOD. 

 
Soil  

Type 
Setup 
Factor 

EOD Resistance as a % of  
Required Nominal Resistance 

Clay 2.0 ≈ 50% 
Silt-Clay & Sand-Clay 1.5 ≈ 70% 
Sand-Silt & Fine Sand 1.2 ≈ 85% 
Sand & Sand-Gravel 1.0 ≈ 100% 

 
Make any required adjustments to the fuel and/or power setting of the hammer if 
necessary to verify the resistance at a pile driving rate of 3 to 10 blows per inch (36 to 
120 blows/ft.) at the end of driving and beginning of restrike and within allowable 
driving compressive stress of 90% of the yield stress of the piles or to meet other 
applicable testing objectives. 

 
 2.3.4.1   Perform beginning of restrike (BOR) tests at the frequency 

indicated in Table 2 of this Special Note with the time interval between end of 
initial driving and beginning of restrike in accordance with Table 2 of this Special 
Note.  During restrike, instrument and monitor the pile in a manner similar to that 
used during initial driving.  For each restrike test, perform pile driving analysis 
using signal matching techniques for a selected blow from the beginning of 
restrike to determine the relative capacities from end bearing and skin friction 
along the pile. 
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 2.3.4.2   Perform the restrike test with a warmed-up hammer by striking the 

pile a minimum of 10 blows unless testing equipment indicates overstressing or 
damage to the pile.  If such overstressing or damage to the pile is indicated, 
immediately discontinue driving and notify the Engineer. Unless directed 
otherwise by the Engineer perform a redrive with dynamic testing for the 
remaining length of the test pile unless excessive driving stresses are encountered. 
In the event initial restrike testing indicates a pile resistance below the specified 
resistance, an additional restrike test after the redrive may be required as directed 
by the Engineer.   

 
 2.3.4.3   The Engineer may request use of pile driving monitoring 

equipment and software on additional piles if inconclusive results are obtained or 
unusual driving conditions are encountered. 

 
 2.3.4.4   Evaluate pile resistance and integrity based on the standard 

procedure used in practice. 
 
 2.3.4.5   Immediately provide tabular records of the dynamic pile testing 

field measurements obtained at the end of initial driving and at the beginning of 
restrike to the Engineer. 

 
 
3.0 DYNAMIC PILE TEST REPORTS 
 
3.1   Preliminary Dynamic Pile Test Reports   Submit a preliminary test report for each 
pile tested for review by the Engineer.  In the reports, include tabular as well as graphical 
presentation of the dynamic test results versus depth and proposed pile driving criteria for the 
additional piles to be installed at the substructure unit of the pile tested.  Also include the 
following: 
 

a. The maximum force applied to the pile head. 
b. The maximum pile head velocity. 
c. The maximum energy imparted to the pile. 
d. The assumed soil damping factor and wave speed. 
e. Static resistance (i.e. capacity) estimate. 
f. The maximum compressive and tensile forces in the pile . 
g. Pile integrity. 
h. Blows per inch. 
i. Stroke. 
j. Summary results of pile driving analysis from up to three selected blows analyzed using 

signal matching techniques and software. 
k. Results of refined wave equation analyses based upon dynamic testing signal matching 

analysis, including tabular and graphical inspector’s charts at EOD and BOR for the 
required pile resistance values specified for each specific substructure. 

 
The Engineer will use the results of the preliminary reports to provide pile driving criteria for 
production piles to the Contractor. 
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3.2  Dynamic Pile Test Summary Report   Submit a summary report of all piles tested 
on each structure for review by the Engineer.  (Where phased construction is used it may be 
desirable to provide different reports for each phase.  In such cases, the contractor should seek 
the approval of the Engineer.)  In the report, include the results of hammer performance, pile 
driving stresses, and pile resistance during initial driving and restrike for all piles tested.  Also 
include the following: 
 

a. Identification of the structure, including: County, Route, Crossing, and Drawing Number. 
b. Date of testing and date of pile installation. 
c. Pile identification number and location. 
d. All information given in preliminary reports as follows: 

1. Length of pile below the surface. 
2. Total length of pile, including projection above the surface at time of test. 
3. Length of pile from instrumentation position to tip. 

e. Hammer type, drop, and other relevant details. 
f. Blow selected for signal matching analysis. 
g. Maximum compressive and tensile stresses, stroke, and resistance (i.e. capacity) versus 

penetration depth. 
h. Temporary compression. 
i. Pile integrity and location of damage, if any. 
j. Force/velocity versus time trace. 
k. Force/velocity match curve. 
l. Resistance distribution along the pile. 
m. Detailed graphical and tabular results from up to three selected blows analyzed using signal 

matching techniques and software. 
n. Results of refined wave equation analyses based upon dynamic testing signal matching 

analysis, including tabular and graphical inspector’s charts at EOD and BOR for the 
required pile resistance values for each specific substructure. 
 

 
4.0 INCIDENTAL EQUIPMENT 
 
Prior to the beginning of dynamic testing, provide one electronic device to aid in recording pile 
hammer blows, stroke, and energy such as an "E-Saximeter" or accepted equivalent meeting the 
specifications in the Appendix to this Special Note.  This device will immediately become 
property of the Department for use on the project.   
 
Provide field training by someone proficient in the use of the device to ensure that 
approximately 3 to 5 employees of the Department are competent in the use of the device.  This 
training may be performed by a representative of the independent Dynamic Pile Testing 
Consultant who is proficient in the use of the device or a manufacturer's representative.  The 
required training time is anticipated to be no more than one day. 
 
The cost of furnishing this device and providing the training is incidental to the contract price for 
"Dynamic Pile Testing" and no separate payment will be made. 
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5.0  METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Dynamic pile testing will be measured per each.  Payment for each restrike test performed will 
be in addition to payment for each test performed at the end of initial driving.  Payment for 
redrive testing will be included in the price for the restrike test immediately prior to the redrive.  
Payment for each test will include pile driving monitoring and pile driving analysis performed.  
Payment for the above described work, including all material, equipment, tools, labor and any 
other incidental work necessary to complete this item. 
 
Payment will be made under: 
 
 
Pay Item    Pay Unit 
  
Dynamic Pile Testing   Each 
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90 

Figure 1 
Pile and Driving Equipment Data Form   (From FHWA-HI-097-014) 

(ft. - lb.) 

(ft.) 

(ft. - lb.) 

(ft.) 

(lb.) 

(lb.) 

(in.) 

(in.) 

(in.2) 

(in.) 

(in.2) 

(in.2) (in.) 

(in.) 

(lb.) 

(in.) 

(ft.) 

(kips) 

(kips) 

(in.) 

(in.2) Weight/Foot 

CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 28 of 139



Special Note for Dynamic Pile Testing                           Page 10 of 10                                                     Rev. 05/21/2014 
 

Appendix 
 
 
Physical:  
 
Size:    100mm X 190mm X 50mm (4 inches  X  7.5 inches  X  2 inches) 
Weight:  0.7 kg (1.5 lb.)  
Temperature range:  -10 to 50°C (14 to 104°F) operating  
Power:   built-in rechargeable battery w/ 8 hour min duration  
Display:   LCD, 4 Lines x 16 characters, viewing area 62 mm by 26 mm (2.5 inches  
   by 1 inch) 
Keypad:   Large key (1.27 mm2 ), non tactile  
 
 
Electronic:  
 
32 bit microcontroller up to 20.97 MHz   
12 bit digital to analog converter 8 bit 4 channel analog to digital converter  
Internal microphone 70 to 115 dB  
RS232 connector for data transfer  
4 MB internal memory  
 
 
Functional and Other:  
 
Maximum blow detection rate: 68 bpm for open end diesel hammers; 300 bpm for all others  
Furnished with SAXLINK program for data transfer in text format  
Operates in English or SI units  
Full one year warranty  
Technical manual included  
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SPECIAL NOTE FOR CONCRETE SEALING 
 

These Notes or designated portions thereof, apply where so indicated on the plans, 
proposals or bidding instruction. 
 

I. DESCRIPTION. Perform all work in accordance with the Department's 2019 Standard 
Specifications, and applicable Supplemental Specifications, the attached sketches, and 
these Notes.  Section references are to the Standard Specifications. 
This work consists of:  (1) Furnish all labor, materials, tools, and equipment; (2) Clean 
the bridge deck; (3) Seal the bridge deck; (4) Maintain & control traffic; and, (5) Any 
other work specified as part of this contract. 
 

II. MATERIALS. 
A. Sealer.  Use one of the following:  

 
Product Supplier 

Protectosil BHN Evonik Industries 

Protectosil 300S Evonik Industries 

TK-590-40 Tri-Silane 40% TK Products 

SW-244-100 
Chemical Products 
Industries, Inc. 

TK-590-1 MS    Tri-Silane TK Products 

MasterProtect H1000 BASF 

Aquanil Plus 40 ChemMasters 

SIL-ACT ATS-100 
Advanced Chemical 
Technologies 

Certivex Penseal BTS 100% Vexcon 

Pentreat 244-40 W.R. Meadows 

Aquanil Plus 40A ChemMasters 
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B. Coverage Rate:  Follow all manufacturers recommendations for coverage rates 

except the application rate must not exceed the square footage coverage rate per 
gallon of sealer as given in the chart below.  If the manufacturer recommends a 
coverage rate greater than given in the table below, apply sealer at the rate given 
in the table below for the chosen sealers silane percentage.  
 

% Silane 
Coverage 

rate 
(ft2/gallon) 

100 300 

40 120 

20 60 

 
III. CONSTRUCTION. 

A. Curing Compound. Contrary to Section 609.03.12 of the specifications, curing 
compound is not to be used on this deck due to potentially causing issues with the 
concrete sealer.  During the deck pour, finishing, and tining operations the Class AA 
concrete shall be kept continuously moist with the use of a mister until burlap or curing 
blankets are applied to the surface.  At no point should water be pooling or running off 
the surface or the surface of the concrete be allowed to become dry.  After the burlap or 
curing blankets are installed, cure in accordance with the specifications.  Include all costs 
in the unit price bid for Class AA concrete.  Failure to properly cure the concrete in 
accordance with this note and the specifications may result in weakened or cracked 
concrete.  If the concrete is weakened or cracked due to improper curing, the contractor 
will be responsible for providing alternates to fix the issues to the Engineer for review 
and the contractor will be solely responsible for all costs to do so, up to complete 
replacement.  Do not begin any construction on fixing any issues without approval of the 
Engineer.  

B. Cleaning the Deck. Dry clean the deck to remove all loose debris. Remove all visible 
hydrocarbons from the surface with detergent approved by the manufacturer of the deck 
sealant. Pressure wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure 
gauges at each wand to verify pressure. Use 30° fan tip or as recommended by the 
manufacturer of the deck sealant. Hold pressure washing wand a minimum of 45° from 
the deck with a maximum stand-off distance of 12 inches. 

C. Sealing the Deck.  Allow new concrete to cure a minimum 28 days prior to application 
of sealer. Monitor weather conditions prior to sealer application. Refer to manufacturer’s 
recommendations for proper ambient conditions. Do not apply sealer if precipitation is 
anticipated within the time stated by the manufacturer. Allow the deck to dry 24 hours 
(after washing or rain event) before sealer application. The deck can be reopened to 
traffic while drying. Sealer must be applied within 48 hours of washing or the deck must 
be rewashed. Divide the deck into predefined areas of specific square footage to aid in 
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determining usage. Comply with manufacturer’s usage recommendation. Using a low 
pressure pump, apply sealer and spread evenly with broom or squeegee; do not allow 
pooling to remain. When each predefined area is complete, measure the amount of sealer 
used to verify proper usage. After sealing, follow manufacturer’s recommended cure time 
before opening to traffic.  On vertical surfaces, apply the sealer in a flooding application 
from the bottom up, so the material runs down 6 to 8 inches below the spray pattern. 

D. Inspection: Monitor all aspects of the project to assure compliance to this specification. 
Observe and document general conditions during the entirety of the project. Verify that 
each phase of work has been satisfactorily completed prior to beginning the next phase. 
Phases are described as follows: 

1. Dry cleaning to remove loose debris, verify and document: 
a. All debris has been removed and disposed of properly. 

2. Removal of hydrocarbons, verify and document: 
a. The manufacturer’s recommended detergent is used for removal. 
b. Hydrocarbons have been satisfactorily removed. 

3. Pressure washing, verify and document: 
a. Washing pressure at the wand. 
b. Tip size used. 
c. Wash angle and stand-off distance. 
d. The deck is satisfactorily cleaned.  

4. Sealer application, verify and document: 
a. Proper cure time for new concrete. 
b. Deck surface is dry. 

1. Document time since washed. 
2. Was deck opened to traffic after washing? 

c. Ambient conditions. 
1. Document ambient temperature, surface temperature, relative humidity, and 

dew point. 
d. Application and distribution method. 
e. Coverage to be complete and even. 
f. Material is not allowed to remain pooled. 
g. Monitor material usage. 
h. No traffic until proper cure time is allowed.  

 
IV. MEASUREMENT 

A.   Concrete Sealing.  The Department will measure the quantity per square feet of 
each area sealed. 

 
V. PAYMENT 

A. Concrete Sealing.  Payment at the contract unit price per square feet is full 
compensation for the following: (1) Furnish all labor, materials, tools, and 
equipment; (2) Clean the bridge deck; (3) Seal the bridge deck and all other 
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portions of concrete required to be sealed; (4) Maintain & control traffic; and, (5) 
Any other work specified as part of this contract.  
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Inlaid Pavement Markers 
Page 1 of 4  

December 5, 2018 
 

SPECIAL NOTE FOR INLAID PAVEMENT MARKERS  
 

I. DESCRIPTION 
 

Except as provided herein, perform all work in accordance with the Department's 
Standard and Supplemental Specifications and applicable Standard and Sepia Drawings, 
current editions. Article references are to the Standard Specifications.  This work shall 
consist of: 

 
(1) Maintain and Control Traffic; and (2) furnish and install Inlaid Pavement 
Markers (IPMs) in recessed grooves; and (3) any other work as specified 
by these notes and the Contract. 

 
II. MATERIALS 

 
The Department will sample all materials in accordance with the Department's 
Sampling Manual. Make the materials available for sampling a sufficient time in 
advance of the use of the materials to allow for the necessary time for testing unless 
otherwise specified in these Notes. 

 
A. Maintain and Control Traffic.  See Traffic Control Plan. 

 
B. Markers. Provide reflective lenses with depth control breakaway 
positioning tabs. Before furnishing the markers, provide to the Engineer the 
manufacturer’s current recommendations for adhesives and installation 
procedures.  Use one brand and design throughout the project. Use markers 
meeting the specifications in the table below. 

 
SPECIFICATIONS FOR HOUSING AND REFLECTOR 
Material: Polycarbonate Plastic 

Weight: Housing 2.00 oz. 
Reflector 2.00oz. 

Housing Size: 5.00" x 3.00" x 0.70" high 

Specific Intensity of Reflectivity at 0.2° Observation Angle 

White: 3.0 at 0°entrance angle 
1.2 at 20°entrance angle 

Yellow: 60% of white values 
Red: 25% of white values 
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Inlaid Pavement Markers 
Page 2 of 4  

December 5, 2018 
 

 
C. Adhesives. Use adhesives that conform to the manufacturer’s 

recommendations. 
 

III. CONSTRUCTION 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Installation. Install IPMs in recessed grooves cut into the final course 
of pavement according to the manufacturer’s recommendations. Do not cut 
the grooves until the pavement has cured sufficiently to prevent damaging 
the pavement. Cut installation grooves using diamond blades on saws that 
accurately control groove dimensions. Remove all dirt, grease, oil, loose or 
unsound layers, and any other material from the marker area which would 
reduce the bond of the adhesive. Maintain pavement surfaces in a clean 
condition until placing markers. 

 
Prepare the pavement surfaces, and install the markers in the recessed 
groove according to the drawing below. Use an approved snowplowable epoxy 
adhesive. Ensure that the adhesive bed area is equal to the bottom area of the 
marker, and apply adhesive in sufficient quantity to force excess out around 
the entire perimeter of the marker. Use materials, equipment, and 
construction procedures that ensure proper adhesion of the markers to the 
pavement surface according to the manufacturer’s recommendations. Remove 
all excess adhesive from in front of the reflective faces. If any adhesive or 
foreign matter cannot be removed from the reflective faces, or if any marker 
fails to properly adhere to the pavement surface, remove and replace the 
marker at no additional cost to the Department. 
 

 
 

  

 

.40 

Adhesive 
18'' Blade Diameter 
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Inlaid Pavement Markers 
Page 3 of 4  

December 5, 2018 
 

C. Location and Spacing. Install the markers in the pattern for high reflectivity 
with two (2) IPMs per groove. Locate and space markers as shown in the 
current standard drawings or sepias (note: use Inlaid Pavement Markers 
wherever Type V Pavement Markers are called for). Do not install markers on 
bridge decks. Do not install a marker on top of a pavement joint or crack. 
Offset the recessed groove a minimum of 3 inches from any longitudinal 
pavement joint or crack and at least one inch from the painted stripe, 
ensuring that the finished line of markers is straight with minimal lateral 
deviation. Give preference to maintaining the 3-inch offset between recessed 
groove and joint as opposed to keeping the line of markers straight. 

 
 

Place inlaid markers as much in line with existing pavement striping as possible. 
Place markers installed along an edge line or channelizing line so that the near 
edge of the plastic housing is no more than one inch from the near edge of the 
line. Place markers installed along a lane line between and in line with the 
dashes. Do not place markers over the lines except where the lines deviate 
visibly from their correct alignment, and then only after obtaining the Engineer’s 
prior approval of the location. 

 
If conflicts between recessed groove placement in relation to pavement joint 
and striping cannot be resolved, obtain the Engineer’s approval to eliminate 
the marker or revise the alignment. 

 
D. Disposal of Waste. Dispose of all removed pavement, debris, and other 
waste at sites off the right of way obtained by the Contractor at no 
additional cost to the Department.  See Special Note for waste and Borrow. 

 
E. Restoration. Be responsible for all damage to public and/or private property 
resulting from the work. Restore all damaged features in like kind materials 
and design at no additional cost to the Department. 

 

 
 

 

.40'' .40'' 1.00'' .12'' 

    

5.25'' 

3.5' 2.0' 
9.0' 
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Inlaid Pavement Markers 
Page 4 of 4  

December 5, 2018 
 

F. On-Site Inspection. Make a thorough inspection of the site prior to submitting 
a bid and be thoroughly familiar with existing conditions so that the work can be 
expeditiously performed after a contract is awarded. The Department will 
consider submission of a bid as evidence of this inspection having been made 
and will not honor any claims for money or grant Contract time extensions 
resulting from site conditions. 

 
G. Caution. Do not take information shown on the drawings and in this 
proposal and the types and quantities of work listed as an accurate or complete 
evaluation of the material and conditions to be encountered during construction, 
but consider the types and quantities of work listed as approximate only. The 
bidder must draw his own conclusion as to the conditions encountered. The 
Department does not give any guarantee as to the accuracy of the data and no 
claim will be considered for additional compensation or extension of Contract 
time if the conditions encountered are not in accordance with the information 
shown. 

 
IV. MEASUREMENT 

 
A. Maintain and Control Traffic.  See Traffic Control Plan. 

 
B. “INLAID PAYMENT MARKER” shall be measured as each. One (1) 
installation of “INLAID PAVEMENT MARKER” will consist of grooving the 
pavement, removing cuttings and debris, preheating pavement to remove 
moisture, adhesives, and installation of two (2) markers with all lenses in 
accordance with this note. 

 
Note: Each pay item of Inlaid Pavement Marker will require two markers. 
 

 
V. PAYMENT 

 
A. Maintain and Control Traffic.  See Traffic Control Plan. 

 
B. Inlaid Pavement Markers. The Department will make payment for the 
completed and accepted quantity of completely installed “INLAID PAVEMENT 
MARKERS” at the Contract unit price, each. Accept payment as full 
compensation for all labor, equipment, materials, and incidentals to accomplish 
this work to the satisfaction of the Engineer. A system of one (1) groove and two 
(2) markers shall be paid as one “INLAID PAVEMENT MARKER”. The bid item 
“INLAID PAVEMENT MARKER” shall be used regardless of the color and type 
of lenses required. 
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August 2020 
 

US 641 Calloway County  
SPECIAL NOTE FOR TC ENERGY AGREEMENT FOR GAS LINE CROSSING  

AND  
PROJECT CONSTRUCTION PHASING 

 
 
This project involves crossing three high pressure gas lines at multiple locations within 
the project limits.  The Kentucky Transportation Cabinet (KYTC), Department of Highways 
has worked with TC Energy (aka Trans Canada Gas) to obtain an agreement regarding 
crossing gas lines under TC Energy jurisdiction. 
 
Specific locations wherein the gas lines are crossed are shown on the plans.  In addition, 
Plan Sheet R79C details specific requirements per the KYTC Agreement with TC Energy.  
These requirements must be followed or the agreement with TC Energy will be nullified. 
 
The Agreement with TC Energy is in effect until August 13, 2021.  Thus, project 
construction phasing must be developed such that the 8-inch Class A Concrete Cap as 
shown on Sheet R79C has been constructed and approved by TC Energy representatives 
prior to August 1, 2021.  All work associated with crossing the gas lines completed prior 
to completion of the concrete cap must done in strict compliance with the Agreement with 
TC Energy, the referenced Guidelines, and the Heavy Equipment Crossing Information  
Form provided by TC Energy.  Once the concrete cap is constructed and approved, and 
the required TC Energy Heavy Equipment Crossing Forms completed as appropriate, 
typical construction practices for crossing the gas lines may be used. 
 
Construction of the concrete cap must be completed and approved by the Engineer and 
TC Energy by August 1, 2021.  Failure to complete the work by August 1, 2021 may result 
in delays associated with working with TC Energy to extend the Agreement by one year 
until 2022.  In event construction of the concrete cap cannot be completed by August 1, 
2021, the Contractor waives all claims for delay associated with the KYTC obtaining an 
extension for the Agreement.         
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 ANR Pipeline Company 
 

ENCROACHMENT AGREEMENT 
 

Kentucky Transportation Cabinet 
200 Mero Street 
Frankfort, KY 40601 

October 20, 2019 

                 
Re: US Highway 641 Expansion 

 Calloway County, KY 
 
 

TC Energy’s Pipeline Integrity Group Engineer has completed a review of your proposal for the above captioned 
project. The results of the review are contained in the Engineering Guidelines dated August 13, 2019 (the 
“Guidelines”), which are attached hereto and incorporated herein as Exhibit A. Kentucky Transportation Cabinet 
(hereinafter “Applicant”), and its contractors will be held responsible to adhere to the terms herewith provided 
by which ANR Pipeline Company (hereinafter “ANR”), issues this Encroachment Agreement (the “Agreement”). 
 

1 Term: Two Years (730 days) from the date of this document stated above (August 13, 2019). 
Construction activity permitted under this agreement must be completed within this stated term. 
 

2 All work must comply with the Guidelines and your approved design plans and drawings which have been 
stamped “Reviewed and Approved as Noted by TC Energy Engineering Pipeline Integrity Group 
Engineer” and which are attached hereto and incorporated herein as Exhibit B (the “Approved Plans”).  
Any changes to the design, description, and/or construction within the Approved Plans must be approved 
in writing, and in advance of any construction, by TC Energy’s Pipeline Integrity Group Engineer. Such 
approval, if given, shall be deemed to be subject to all the terms and conditions hereof. Upon separate 
written request, subsequent to installation of the facility, Applicant will provide ANR with an as-built 
drawing related to the crossing(s) on the Property. 

 
3 The crossing of ANR pipelines shall be made in accordance with all applicable laws, rules and regulations 

relative to pipeline construction. Applicant agrees to maintain all facilities installed pursuant to the 
Applicant’s project in good condition at all times, and that such maintenance shall conform to all 
applicable rules, laws and regulations.  
 

4 Prior to commencement of Applicant’s construction and/or installation activities, Applicant shall provide 
ANR with a schedule of its proposed activities. ANR must have a representative on site at all times when 
work is being performed over/near its pipelines and/or within its Right of Way and Easement. 

 
5 Except for emergency situations, notice of at least seventy-two (72) hours in advance of any maintenance 

must be provided. You must contact ANR Operations representative:    Ryan Delancey, Cell 
859.377.0713: Please note that voice messages do not constitute 72-hour notice. Person to person 
contact must be made.  
 

6 Compliance with these terms and those contained in the Guidelines does not suggest or imply that you, 
your contractors, consultants or any other associated party is relieved of any responsibility or liability in 
the event ANR’s pipelines or facilities are damaged in any way before, during or after the construction of 
the encroachment. Applicant does not waive any rights that it may have against any third parties who 
cause any damage or injury to ANR, its affiliates, parent and subsidiary companies, and ANR will hold 
all parties responsible for costs incurred for any issues arising from Applicant’s activities. 
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7 The rights and consent granted by this Agreement may not be assigned without ANR’s prior written 
consent. The responsibilities and obligations of Applicant pursuant to this agreement shall extend to its 
successors and assigns. 

 
8 All rights granted hereunder shall be subject and subordinate to the paramount rights granted to ANR to 

occupy and use all or any portion or portions of its right of way and easement in its operations, and the 
operations conducted by Applicant will be performed at no direct cost or expense to ANR.  

 
9 Please be advised that ANR is now and will continue to utilize the land included within said easement for 

pipeline purposes and that in doing so, may at any time, or from time to time, enter upon said land, place 
and transport machinery and equipment thereon, and excavate trenches and ditches thereon. ANR 
facilities will not be removed from service, nor will the placement of such facilities be adjusted because 
of Applicant’s facility. 

10 Applicant, on behalf of itself and any other person or entity claiming by or through Applicant, hereby 
waives, releases, discharges and agrees to save, defend, hold harmless and indemnify ANR, its affiliates, 
parent and subsidiary companies, and each of their respective successors, assigns, affiliates, owners, 
members, officers, directors, shareholders, employees, agents, contractors and subcontractors, and any 
other individuals or entities claiming by or through any of them (collectively, the "Releasees"), from and 
against all claims, causes of action, suits, debts,  expenses, general damages, interest, costs and 
demands whatsoever, against the Releasees, which arise out of, are connected with, or relate in any way 
Applicant’s activities as contemplated herein.    

11 Applicant shall secure all necessary permits from all governmental agencies having jurisdiction thereof 
for the installation, maintenance and operation of Applicant’s project and shall comply with all applicable 
laws, rules and regulations at all times hereafter.  The consent hereby granted is subject to the existing 
easement rights and/or leasehold interests of ANR at the above referenced location.  ANR cannot, and 
does not, by execution of this Agreement, grant a right of way or other land use rights to Applicant but 
executes this Agreement solely to signify that insofar as its interests are concerned and insofar as such 
is required under applicable law, it consents to the Applicant’s proposed project, provided such project 
is completed and maintained in accordance with the provisions of this Agreement, and the exhibits 
attached to this Agreement, and all applicable laws, rules and regulations.  Therefore, Applicant agrees 
to secure any other rights of way, easements and/or permits from any parties holding interests in the real 
property concerned and which are necessary for Applicant’s construction, installation, operation and 
maintenance of Applicant’s Project.  Nothing herein contained shall be construed as impairing any rights 
or privileges or obligations of ANR under its easement and/or leasehold rights to the real property 
identified above, including the construction of additional pipelines and appurtenances from time to time 
(if allowed for therein).  
 

12 Prior to any construction activities within the right of way all contractors must be provided and have in 
their possession a copy of this Agreement, including the Guidelines dated August 13, 2019 and the 
Approved Plans to confirm that they are aware of the conditions, requirements and obligations for 
crossing pursuant to this Agreement. 

 
13 ANR requires that Applicant and/or each of Applicant’s contractors/subcontractors on this 

project submit State One Call tickets (call 811) in accordance with the applicable One Call 
system’s advance notification requirements for each different phase of the project that involves 
earth disturbance (grading, excavating, trenching, digging, etc.). 

 
ANR looks forward to working with you to minimize impact resulting from this project and also provide for the 
safety of the general public and the integrity of our pipelines. Should you have any further questions regarding 
this Agreement please contact me at 1.800.562.8931. 
 
No work is permitted under the terms of this Encroachment Agreement until the Encroachment 
Agreement has been countersigned, dated and a copy returned to:  us_crossings@transcanada.com 
  
TC Energy Crossings & Encroachments 
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By: __ _________________________ 
 
Name:  Karen Macejewski 
 
Title:  Land Representative and As Authorized Signatory 
 
Date:  August 13, 2019 

                   
 
 
By: ___________________________ 
 
Name:  Alex Osborne 
 
Title:  Manager, Land Services and As Authorized Signatory 
 
Date:   August 13, 2019 
 
 
 
COUNTERSIGNED AND AGREED TO:                    
For: Kentucky Transportation Cabinet 
 
 
 
By:  _______________________________ 
 
Name:  _E. Chris Kuntz________ 
 
Title:  _TEBM Project Development_____                   
                          
Date:   _8/13/2020____________________ 
 
 
The signature below is to be secured on site prior to construction activity within the ANR Right 
of Way to confirm presence of a TC Energy Representative. 
 
 
TC Energy representative: ________________________ 
 
Printed Name:                      ________________________ 
 
 
cc: Land Representative w/att 

Field Tech(s) w/att 
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   TRANSCANADA OPERATING PROCEDURE (FORM) 

 Title: Heavy Equipment Crossing Information Form 
Revision: 08 Effective Date: 2012/06/28 Status: Issued Page 1 of 3 
 

Note:  Prior to use, please validate paper copies against the official version (Doc ID 003677225) in EDMS (General Library). 

TOP Contact:  Aprameya Ambalae 

Instructions: 

1. This form is to be completed in conjunction with Pipeline Crossing and Encroachment Procedure (EDMS No. 003858625) 
and Pipeline Crossing and Encroachment Procedure (Canada) (EDMS No. 003674617). 

2. Save this form using the following naming convention (Steps 2 is only required if you are filing the form electronically). 

 Forms associated with Procedures:  Procedure Title_Avantis Facility ID_Work Order #.doc (e.g. Heavy 
Equipment Crossing_00005_474056.doc 

 Attach the completed form to the Avantis Work Order (if/where applicable), please refer to the ‘Attaching Documents 
to Work Orders’ website and user guide. 

3. For information on filing and the onsite/offsite retention requirements, please refer to the 'Facility Filing Structure 
Reference' compliance list (EDMS No. 003794696). 

4. Please complete form and send/fax to Regional Land Manager or in Canada – TransCanada Land Department. 
 

Crossing Information (To be completed by on-site technician) 

Requesting Company /Stakeholder:       Ph.: (      )       

Stakeholder Type:  Landowner,  Contractor,  Utility,  Developer,  Other (describe)       

Notified How?   One Call,  Contacted by Landowner,  Aerial Patrol,  Other (describe)       

Legal Location / Milepost / MLV / GPS Location: 

      

Affected Line Number(s):       

Units of Measurement:  Imperial(e.g. lbs / ft),  Metric (e.g. kg / m),  Other (describe)       

TCPL Drawing # (if applicable):      

Permanent Crossing - Date Required:       

Temporary Crossing - Approx. Date / Duration:       
 

Pipeline Information (To be completed by on-site technician) 

 Line 1 Line 2 Line 3 Line 4 

Pipeline OD (in)                         

Pipeline Wall Thickness ( in   mm)                         

Pipeline SMYS or Grade ( psi   kPa)                         

Class Location                         

MAOP of Pipeline Segment  ( psi   kPa)                         

Existing Depth of Cover ( in   m)                         

Note:  If more than four pipelines are being crossed with different attributes please complete this section for the additional lines 
and attach multiple copies to heavy equipment form. 
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   TRANSCANADA OPERATING PROCEDURE (FORM) 

 Title: Heavy Equipment Crossing Information Form 
Revision: 08 Effective Date: 2012/06/28 Status: Issued Page 2 of 3 
 

Note:  Prior to use, please validate paper copies against the official version (Doc ID 003677225) in EDMS (General Library). 

 

Soils Information (To be completed by on-site technician, consult engineering if unsure of category) 

Soil Type (Select one)  Granular Materials without cohesion (dry sand) /  Sand and Gravel /  

Saturated Topsoil /  Clay /  Saturated Clay /  Other (describe):       

Soil Saturation Level (Select One)  Wet /  Dry /  Normally Dry /  Normally Wet /  Transitional 

Area Dry to Wet /  Other (describe):       

Crossing Type (Select One)  Asphalt /  Concrete /  Timber Mats /  No pavement /  Other 

(describe):       

Construction Type if known (Select One)  Open Cut /  Bored Crossing /  Open cut-rock /  Other 

(describe):      

 
Please complete the following tables for the heaviest vehicle in each category (It is recommended that this section be 
completed by the encroaching party). 
 

TIRED VEHICLES -  

Permanent Access Vehicles 

 

TIRED VEHICLES -  

Temporary Access Vehicles 

Total Vehicle Weight:   

             lbs 

                                kg 

 
   

Total Vehicle Weight:   

                                     lbs 

       kg   

 

Axle Groupings  Weight per Axle Group 

( lbs   kg) 

 

Axle Groupings Weight per Axle 
Group 

( lbs   kg) 

Single             
 

Single         

Tandem (8 Wheel)         
 

Tandem (8 Wheel)         

Tandem (16 Wheel)        
 

Tandem (16 Wheel)        

Tridem        
 

Tridem          

Other (specify):        
 

Other (specify):         

 

TRACKED VEHICLES 

Max Vehicle Weight  

( lbs   kg) 

Make Model Track Length 

( ft   m) 

Track Shoe 

( ft   m) 
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   TRANSCANADA OPERATING PROCEDURE (FORM) 

 Title: Heavy Equipment Crossing Information Form 
Revision: 08 Effective Date: 2012/06/28 Status: Issued Page 3 of 3 
 

Note:  Prior to use, please validate paper copies against the official version (Doc ID 003677225) in EDMS (General Library). 

Please include an explanation or diagram or photos of the crossing equipment using the space provided: 
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SPECIAL NOTE  
 

For Tree Removal 

 

Calloway County 

IMPROVE US-641 FROM THE TENNESSEE STATE LINE 

TO MURRAY PRIORITY SECTION 2; FROM TENN. 

STATE LINE TO CLARKS RIVER BRIDGE. 

Item No. 01-314.2 

 
NO CLEARING OF TREES 5 INCHES OR GREATER (DIAMETER BREAST 

HEIGHT) FROM JUNE 1 THROUGH JULY 31. 

 

If there are any questions regarding this note, please contact Danny Peake, Director, 

Division of Environmental Analysis, 200 Mero Street, Frankfort, KY  40601, Phone: 

(502) 564-7250. 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 working days prior to commencement of any bridge demolition or 
renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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              MMRS, INC.       MRS, Inc. Analytical Laboratory Division
332 West Broadway / Suite # 902 (502) 495-1212

Louisville, Kentucky - 40202 - 2133         Fax: (502) 491-7111

       BULK SAMPLE ASBESTOS ANALYSIS

Analysis N#  Address: 

Client Name:               

Sampled By:              

           % FIBROUS ASBESTOS          % NON-ASBESTOS FIBERS

Sample ID Color Layered Fibrous Chrysotile Amosite crocidolite Others Cellulose Fiberglass Syn. Fiber Other/Mat.

# C 1 Black Yes No None 100%

Methodology : EPA Method 600/R-93-116

Date Analyzed :

Analyst          :           Reviewed By: 

The test relates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the 

U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30) days.

AIHA # 102459 AJHA #1 02459

24-May-20

Winterford Mensah

# 205246

KYTC

O'Dail Lawson

Calloway - 01 - 314.20 018 B00105N
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KENTUCKY TRANSPORTATION CABINET 
Department of Highways 

DIVISION OF RIGHT OF WAY & UTILITIES 

TC 62-226 
Rev. 01/2016 

Page 1 of 1 

RIGHT OF WAY CERTIFICATION 

Original Re-Certification RIGHT OF WAY CERTIFICATION 
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL) 

01-314.20 CALLOWAY 12F0 FD52 018 6879002R STP 6411 (039) 
PROJECT DESCRIPTION 
WIDEN US 641 

No Additional Right of Way Required 
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations 
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or 
relocation assistance were required for this project. 

Condition # 1 (Additional Right of Way Required and Cleared) 
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical 
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements 
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the 
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the 
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons 
adequate replacement housing in accordance with the provisions of the current FHWA directive. 

Condition # 2 (Additional Right of Way Required with Exception) 
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the 
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but 
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right 
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just 
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract 

Condition # 3 (Additional Right of Way Required with Exception) 
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All 
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby 
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not 
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the 
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to 
AWARD of the construction contract or force account construction. 
Total Number of Parcels on Project 57 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION 
Number of Parcels That Have Been Acquired 
Signed Deed 53 
Condemnation 
Signed ROE 4 
Notes/ Comments (Text is limited. Use additional sheet if necessary.) 
Signed Right of Entry Agreements obtained on Parcels 72, 73, 74, and 79 

LPA RW Project Manager Right of Way Supervisor 
Printed Name Printed Name 

Signature Signature 

Date Date 

Right of Way Director FHWA 
Printed Name Printed Name 

Signature Signature 
Date Date 

Digitally signed by Chuck 
Watkins 
Date: 2020.09.02 09:53:44 -05'00'

2020.09.02 
10:02:48 -05'00'

ERIC GABRIEL 
ROTHERMEL

Digitally signed by ERIC GABRIEL 
ROTHERMEL 
Date: 2020.09.02 12:30:51 -04'00'
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UTILITIES AND RAIL CERTIFICATION NOTE 
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Calloway County 
FD04 018 0641 000‐007 MARS #68790 01 U 

US 641 NEW ROUTE 
1‐314.20 

GENERAL PROJECT NOTE ON UTILITY PROTECTION 
 

N/A 

 
NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

 

TC ENERGY (Trans Canada)   
Main line Sta. 6350+00 – 6360+00  

Tom Taylor Trail Sta. 52+00 – 54+50 

                   *The Contractor is fully responsible for protection of all utilities listed above* 

 
THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT 

LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION  
 

N/A  

 
THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR 

THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 
 
 

 

 

The following locations are restricted from work until the existing Utilities are relocated. 

6129+62.87 – 6130+20 WKRECC, WK&T Rural Telephone, Spectrum along State Line Road 

6155+00 – 6156+50 Paris/Henry County Gas, WK&T, WKRECC, Spectrum along E.W. Miller Road 

6196+00 – 6198+50 WKRECC, Spectrum, WK&T along Brandon Road 

6225+50 – 6227+50 WKRECC, Spectrum, WK&T along Lauring Road 

6270+50 – 6272+50 WKRECC, Spectrum, WK&T along Phillips Drive 

6320+00 – 6322+00 WKRECC, Spectrum, AT&T along Midway Road 

6377+00 – 6380+00 Murray Gas, WKRECC, AT&T along Tom Taylor Trail 

6432+50 – 103+00 Rt Murray Gas, Lt. AT&T 

Utility Clearance Dates 

AT&T – November 1, 2020 

WK&T – December 1, 2020 

WKRECC ‐  October 15, 2020 

Spectrum – November 15, 2020 

Paris/Henry Co. Gas – September 15, 2020 

South 641 Water District – November 1, 2020 

Murray Gas – December 1, 2020 
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Calloway County 
FD04 018 0641 000‐007 MARS #68790 01 U 

US 641 NEW ROUTE 
1‐314.20 

 
THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD  

CONTRACTOR AS INCLUDED IN THIS CONTRACT 
 

N/A  

 
 

THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

   

No Rail Involved
    

Minimal Rail Involved (See Below)
    

Rail Involved (See Below)
 

 
 

 
 

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES 
 

The contractor will be responsible for contacting all utility facility owners on the subject project 
to coordinate his activities.  The contractor will coordinate his activities to minimize and, where 
possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is 
unlikely to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts 
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work 
with the facility owner and Resident Engineer.  The Kentucky Transportation Cabinet maintains 
the right to remove or alter portions of this contract if a utility conflict occurs.  
 

The utility facilities as noted in the previous section(s) have been determined using data garnered 
by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., 
field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive 

 

The Department will consider submission of a bid as the Contractor’s agreement to not make any claims 

for additional compensation due  to delays or other conditions created by  the operations of  (Utility 

Company(s) Name). Should a difference of opinion arise as to the rights of the Contractor and others 

working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as to the 

respective rights of the various parties involved in order to assure the completion of the Department’s 

work in general harmony and in a satisfactory manner, and his decision shall be final and binding upon 

the Contractor.  
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of all utilities in the project scope and are not Level A quality, unless specified as such.  It is the 
contractor’s responsibility to verify all utilities and their respective locations before excavating. 
   

BEFORE YOU DIG 
 

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for 
information on the location of existing underground utilities.  The call is to be placed a minimum 
of two (2) and no more than ten (10) business days prior to excavation.  The contractor should be 
aware that owners of underground facilities are not required to be members of the KY 811 one-
call Before-U-Dig (BUD) service.  The contractor must coordinate excavation with the utility 
owners, including those whom do not subscribe to KY 811.  It may be necessary for the contractor 
to contact the County Court Clerk to determine what utility companies have facilities in the area.    
 

Please  Note:  The  information  presented  in  this  Utility  Note  is  informational  in  nature  and  the 
information contained herein is not guaranteed. 

AREA UTILITIES CONTACT LIST 

Utility Company/Agency                Contact Name    Contact Information 

Spectrum Cable      Daryl Hulsey       812‐253‐2755 

Murray Electric Comm.     Brad King        270‐762‐1716 

West KY RECC      Milton Jones      270‐705‐1695 

TC Energy        Melissa Miller      731‐782‐3182 

Murray Natural Gas    Jaimey Erwin      270‐762‐0336 

Paris Henry Co. Gas    Binh Chau        731‐642‐1361 

AT&T          Amanda Berkley      270‐444‐5047 

WK Rural Telephone (WK&T)  Tim Merrick       270‐856‐1878 

South 641 Water District   Hank Stanfield      270‐492‐8857 
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SPECIAL NOTE  
 

§401 Water Quality Certification 
Letter of Permission No.: WQCLOP2020-042-7M 

US 641 Improvements- Calloway Co 
AI No.: 160724; Activity ID: APE20190002 

KYTC Item No.: 1-314.2 
USACE ID No.: LRL-2019-00887-ncc 

Calloway County, Kentucky  
 

 In accordance with the attached Water Quality Certification issued by the Kentucky 
Division of Water (KDOW), the contractor shall notify the KYTC Division of 

Environmental Analysis (Dave.Harmon@ky.gov and Andrew.Logsdon@ky.gov) as well 
as the KDOW Water Quality Certification Section (Samantha.Vogeler@ky.gov and 

Elizabeth.Harrod@ky.gov) of the scheduled start of construction activities at least two weeks 
before the start of construction and upon the substantial completion of construction no later than 

two week post-construction. 
 

 
 The contractor shall submit as-built drawings to the KDOW Water Quality Certification 

Section within 90 days after substantial completion of construction.  
 

The contractor shall not conduct in-stream work during the fish spawning season, April 15th 

through June 15th, without prior written approval from the KDOW Water Quality Certification 
Section.  
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KyTC BMP Plan for Project 01 – 314.20 

KPDES BMP Plan  Page 1 of 14 
 
Revised 3/4/2016 

 
 

Kentucky Transportation Cabinet 
 

Highway District 1 
 

And 
 

__________________(2), Construction 
 
 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 
 

Groundwater protection plan 
 

For Highway Construction Activities 
 

For 
 

Reconstruct US 641 from KY 893 to Middle Fork 
Of Clarks River 

Calloway County, KY 
 

Project: PCN ##-#### 
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KyTC BMP Plan for Project 01 – 314.20 

KPDES BMP Plan  Page 2 of 14 
 
Revised 3/4/2016 

Project information   
        Note – (1) = Design    (2) = Construction  (3) = Contractor 
 

1. Owner – Kentucky Transportation Cabinet, District 1 

2. Resident Engineer: (2) 

   

3. Contractor name: (2) 

  Address: (2) 
    

Phone number: (2) 
  Contact: (2) 
  Contractors agent responsible for compliance with the KPDES 
permit requirements (3): 

4. Project Control Number (2) 

5. Route (Address) US 641, Murray KY 42071 

6. Latitude/Longitude (project mid-point) 36^32’34”N, 88^20’13”W 

7. County (project mid-point) - Calloway 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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KyTC BMP Plan for Project 01 – 314.20 

KPDES BMP Plan  Page 3 of 14 
 
Revised 3/4/2016 

A. Site description: 

1. Nature of Construction Activity (from letting project description) – 
Reconstruct US 641 from TN state line to Clarks River just south of 
Murray 

2. Order of major soil disturbing activities (2) and (3) 

3. Projected volume of material to be moved 729,133 CY 

4. Estimate of total project area (acres) 247 acres  

5. Estimate of area to be disturbed (acres) 247 acres 

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information. 

7. Data describing existing soil condition - The geologic mapping indicates 
that alluvial soils consisting of sand, silt, sandy gravel, and cherty rubble 
are present at the site. 

8. Data describing existing discharge water quality (if any) (1) & (2) 

9. Receiving water name – Middle Fork Clarks River, Clarks River 

10.  TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA) 

11. Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed 
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.  

 

12.  Potential sources of pollutants: 
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KyTC BMP Plan for Project 01 – 314.20 

KPDES BMP Plan  Page 4 of 14 
 
Revised 3/4/2016 

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 

B.  Sediment and Erosion Control Measures: 
 

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer. 

 
Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans. 

 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs 
for each of the DDAs that will be disturbed at the outset of the project.  
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s 
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

 

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate: 

 
 Construction Access – This is the first land-disturbing activity. As 

soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation. 

 At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
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KyTC BMP Plan for Project 01 – 314.20 

KPDES BMP Plan  Page 5 of 14 
 
Revised 3/4/2016 

Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.  

 Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.  

 Leaving areas undisturbed when possible. 
 Silt basins to provide silt volume for large areas. 
 Silt Traps Type A for small areas. 
 Silt Traps Type C in front of existing   and drop inlets which 

are to be saved 
 Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed. 
 Brush and/or other barriers to slow and/or divert runoff. 
 Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered. 
 Temporary Mulch for areas which are not feasible for the 

fore mentioned types of protections. 
 Non-standard or innovative methods. 

 Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:  

 Silt Traps Type B in ditches and/or drainways as they are 
completed 

 Silt Traps Type C in front of pipes after they are placed 
 Channel Lining 
 Erosion Control Blanket 
 Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more. 
 Non-standard or innovative methods  

 Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include: 

 Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

 Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place. 

 Additional Channel Lining and/or Erosion Control Blanket.  
 Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
 Special BMP’s such as Karst Policy 
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KyTC BMP Plan for Project 01 – 314.20 

KPDES BMP Plan  Page 6 of 14 
 
Revised 3/4/2016 

 Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. 
Probably changes include: 

 Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 

 Permanent Seeding and Protection 
 Placing Sod 
 Planting trees and/or shrubs where they are included in the 

project 
 BMP’s including Storm Water Management Devices such as 

velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed 
are  :  Channel Lining               

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

2. Waste Materials 

 
All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 

3. Hazardous Waste 

 
All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Section Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 
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KyTC BMP Plan for Project 01 – 314.20 

KPDES BMP Plan  Page 7 of 14 
 
Revised 3/4/2016 

4. Spill Prevention 

 
The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
 
 Good Housekeeping: 

 
The following good housekeeping practices will be followed onsite during the 
construction project. 
 

 An effort will be made to store only enough product required to do the 
job 

 All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure 

 Products will be kept in their original containers with the original 
manufacturer’s label 

 Substances will not be mixed with one another unless recommended 
by the manufacturer 

 Whenever possible, all of the product will be used up before disposing 
of the container 

 Manufacturers’ recommendations for proper use and disposal will be 
followed 

 The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

 
 Hazardous Products: 

 
These practices will be used to reduce the risks associated with any and all 
hazardous materials. 
 

 Products will be kept in original containers unless they are not 
resealable 

 Original labels and material safety data sheets (MSDS) will be 
reviewed and retained 

 Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials 

 If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed 

 
The following product-specific practices will be followed onsite: 
 

 Petroleum Products: 
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Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
 
The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
 
This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  
 

 Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

 Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 
 

 Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 
 

 Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
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 Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 

 Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.  

 All spills will be cleaned up immediately after discovery. 
 The spill area will be kept well ventilated and personnel will wear 

appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

 Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

 The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup.  

 Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. (1) 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition.  

 Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

 Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
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the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. (1) 

 
 
 

F. Inspections 
 
Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 
 

 All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more. 

 Inspections will be conducted by individuals that have successfully 
completed the KEPSC-RI course as required by Section 213.02.02 of 
the Standard Specifications for Road and Bridge Construction, current 
edition. 

 Inspection reports will be written, signed, dated, and kept on file. 
 Areas at final grade will be seeded and mulched within 14 days. 
 Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area. 

 All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 
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G.  Non – Storm Water discharges 
 
It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
 

 Water from water line flushings. 
 Water form cleaning concrete trucks and equipment. 
 Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
 Uncontaminated groundwater and rain water (from dewatering during 

excavation). 
 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 
 

H. Groundwater Protection Plan (3) 
 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.  
 
 Contractors statement: (3) 

 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 
  
_____ 2.  (e) land treatment or land disposal of a pollutant; 
 
_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 
 
_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 
 
_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 
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_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
 
_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition); 
  
Or, check the following only if there are no qualifying activities 
 
_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
 
The contractor is responsible for the preparation of a plan that addresses the  
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)  
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Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
Signed __________________title______________,   _____________________ 

    Typed or printed name2                                           signature 
 

 
(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 
 
The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  
 
 Name: 
 Address: 
 Address: 
 
 Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 
 
 
Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                   signature 
 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES 
number when one has been issued. 
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SPECIAL NOTE  
 

Filing of eNOI for KPDES Construction Stormwater Permit 
 

County: Calloway Route: US 641  
Item No.: 1-314.20 KDOW Submittal ID:   
Project Description:  Reconstruct US 641 from TN state line to Murray 

 
A Notice of Intent for obtaining coverage under the Kentucky Pollutant Discharge 
Elimination System (KPDES) General Permit for Stormwater Discharges 
Associated with Construction Activities (KYR10) has been drafted, copy of which is 
attached. Upon award, the Contractor will be identified in Section III of the form as 
the “Building Contractor” and it will be submitted for approval to the Kentucky 
Division of Water. The Contractor shall be responsible for advancing the work in a 
manner that is compliant with all applicable and appropriate KYTC specifications 
for sediment and erosion control as well as meeting the requirements of the KYR10 
permit and the KDOW. 

 
If there are any questions regarding this note, please contact Danny Peake, Director, 
Division of Environmental Analysis, TCOB, 200 Mero Street, Frankfort, KY  40622, 
Phone: (502) 564-7250. 

CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 70 of 139



CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 71 of 139



CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 72 of 139



  

 
       DEPARTMENT OF THE ARMY 
U.S. ARMY ENGINEER DISTRICT, LOUISVILLE 

CORPS OF ENGINEERS 
P.O. BOX 59 

LOUISVILLE KY  40201-0059 
FAX: (502) 315-6677 

http://www.lrl.usace.army.mil/ 
 

         
  August 14, 2020 

 
Regulatory Division 
South Branch (RDS) 
ID No. LRL-2019-887-ncc 
  
 
Mr. Roy Collins 
Kentucky Transportation Cabinet (KYTC), DEA 
200 Mero Street 
Frankfort, Kentucky 40622 
 
Dear Mr. Collins: 
 
 This is in regard to your application for a Department of the Army (DA) permit concerning 
the proposed reconstruction of an approximate 7-mile section of US Highway 641 in the form of a 
four-lane divided highway from south of Murray, Kentucky to the Kentucky state line in Hazel, 
Kentucky (KYTC Item No. 1-314.20).  The proposed project would impact the Middle Fork 
Clarks River (MFCR), Brushy Creek and a number of ephemeral, intermittent and perennial 
streams. To minimize stream impacts, bridges would be constructed at MFCR and Brushy Creek. A 
bridge would also be required over a tributary to MFCR near Brandon Lane on the north end of the 
project. A 1,760’ channel change is also proposed with this crossing.  We have reviewed your 
application and have made the following determinations: the work is minor in nature, will not have 
a significant impact on the environment, and should encounter no opposition. 
 
 Based on these determinations, your proposed work satisfies the Letter of Permission (LOP) 
criteria, as specified in our regulations.  Therefore, you are authorized, in accordance with 33 USC 
403, to place fill material into approximately 3,202 linear feet of intermittent tributaries and 680 
linear feet of perennial streams.  In addition, the proposed project would impact 0.095 acre of an 
open water pond, and 2.04 acres of wetland.  This permission is granted with the following Special 
Conditions: 
 

a. The project shall be constructed in accordance with the plans included in the November 18, 
2019 application for KYTC Item No. 1-314.20 and all subsequent information received 
regarding changes to the original submittal. 
 

b. The permittee shall comply with the transmittal of the General Water Quality Certification 
(WQC) for the Letter of Permission Authorizing Transportation Projects for the Kentucky 
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Transportation Cabinet, #WQCLOP2020-042-7, dated June 17, 2020, or any subsequent 
modifications to the WQC. 
 

c. To compensate for stream and wetland impacts, KYTC shall provide a receipt from the 
Kentucky Department of Fish and Wildlife Resources (KDFWR) Stream and Wetland 
Mitigation In-Lieu Fee Program for the purchase of 5,925 stream Adjusted Mitigation Units 
(AMUs) and 4.7 wetland AMUs.  AMUs must be purchased prior to the discharge of fill 
into “waters of the U.S.”  The Corps ID number LRL-2019-887-ncc must accompany the 
payment.  Inquiries regarding credit purchase may be made directly to KDFWR by calling 
Mr. Clifford Scott (502) 564-5101, by email at Clifford.scott@ky.gov, or in writing at 
Kentucky Department of Fish and Wildlife Resources, Division of Fisheries, #1 
Sportsman’s Lane, Frankfort, Kentucky 40601. 
 

d. Should AMUs become available, the permittee may purchase or debit 4,938 stream AMUs 
and/or 3.9 wetland AMUs from an approved mitigation bank and shall provide a receipt 
documenting that credits have been purchased or shall ensure AMUs are debited from a 
KYTC bank or advanced mitigation site prior to the discharge of fill into “waters of the 
U.S.” 
 

e. The permittee shall comply with the Kentucky Transportation Cabinet Memorandum of 
Agreement, Pursuant to 36 CFR PART 800.6, Reconstruction and Improvement to US 641, 
Calloway County, Kentucky, Kentucky Transportation Cabinet Item No. 1-314.2, executed 
on November 11, 2019.   
 

f. To minimize potential adverse effects on gray bat foraging and commuting habitat, the 
permittee shall comply with minimization measures provided within pages 12-13 of the 
Biological Assessment for the project. 
 

g. The permittee shall account for potential adverse effects to the Indiana bat and its habitat 
through the processes identified in the 2015 Interim Programmatic Agreement for Forest 
Dwelling bats between the Federal Highway Administration, KYTC, and the U.S. Fish and 
Wildlife Service’ (USFWS) Kentucky Field Office. 
 

h. To compensate for impacts to northern long-eared bat (NLEB), the permittee shall comply 
with the USFWS’ programmatic biological opinion for the 4(d) rule for NLEB. 
 

i. The permittee must report to the USFWS Kentucky Field Office regarding any departures 
from the plans submitted, results of any surveys conducted, or any dead, injured, or sick 
NLEBs that are found during the construction of the project. 
 

j. The time limit for completing the work authorized ends on August 14, 2025.  If you find 
that you need more time to complete the authorized activity, submit your request for a time 
extension to this office for consideration at least 1 month before the above date is reached. 
 

CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 74 of 139



 

 
 
 3 

k. Upon completion of construction you are to notify the District Engineer.  The enclosed 
Completion Report form must be completed and returned to this office. 
 

l. You must agree to comply with the enclosed General Conditions. 

 
We have also determined that the reported Pond PUB1 is an isolated pond, and Ephemeral 

Streams 1, 2, 3, 4, and 5 are ephemeral features, all of which are excluded from regulation under 
Section 404 of the Clean Water Act.  As such, these features are not considered to be "waters of the 
U.S." and are not regulated under Section 404 of the Clean Water Act. 
 

This letter contains an approved jurisdictional determination for your subject site.  If you 
object to this determination, you may request an administrative appeal under Corps regulations at 
33 CFR Part 331. Enclosed you will find a Notification of Appeal Process (NAP) fact sheet and 
Request for Appeal (RFA) form. If you request to appeal this determination, you must submit a 
completed RFA form to the Lakes and Rivers Division Office at the following address: 
 

U.S. Army Corps of Engineers 
ATTN: Jacob Siegrist 

Appeal Review Officer CELRD-PD-REG 
550 Main Street, Room 10-714 

Cincinnati, OH 45202-3222 
 

In order for a RFA to be accepted by the Corps, the Corps must determine that it is 
complete, that it meets the criteria for appeal under 33 CFR Part 331.5, and that it has been 
received by the Division Office within 60 days of the date of the NAP. Should you decide to submit 
a RFA form, it must be received at the above address by October 13, 2020. It is not necessary to 
submit an RFA form to the Division office if you do not object to the determination in this letter. 
 

This jurisdictional determination is valid for a 5-year period from the date of this letter 
unless new information warrants revision of the determination before the expiration date. 
 
 The delineation included herein has been conducted to identify the location and extent of the 
aquatic resource boundaries and/or the jurisdictional status of aquatic resources for purposes of the 
Clean Water Act for the particular site identified in this request.  This delineation and/or 
jurisdictional determination may not be valid for the Wetland Conservation Provisions of the Food 
Security Act of 1985, as amended.  If you or your tenant are USDA program participants, or 
anticipate participation in USDA programs, you should discuss the applicability of a certified 
wetland determination with the local USDA service center prior to starting work."     
 
 This authorization will be effective as soon as we receive your signed acceptance of these 
conditions.  Please sign and date the duplicate copy of this letter in the space provided and return 
the signed copy in the enclosed envelope.  Note that we also perform periodic inspections to ensure 
compliance with our permit conditions and appropriate Federal laws. 
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     Copies of this letter will be sent to the appropriate coordinating agencies (see enclosure for 
addresses). 
 
FOR THE DISTRICT ENGINEER: 
 
  
  
        David Baldridge 
        Chief, South Branch 
        Regulatory Division 
 
Enclosures 
 
(I accept the conditions of this authorization): 
 
 
 
_____________________________________  ____________________ 
Kentucky Transportation Cabinet    Date 
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AUTHORIZED AGENT 

 
(Via email) 
 
Mr. David Waldner 
Palmer Engineering 
400 Shoppers Drive 
P.O. Box 747 
Winchester, Kentucky 40392-0747 
 

 
 

COORDINATING AGENCY 
 
(Via email) 
 
Ms. Elizabeth Harrod 
Kentucky Energy & Environment Cabinet 
Division of Water 
300 Sower Boulevard, 3rd Floor 
Frankfort, KY 40601 
 
Mr. Lee Andrews 
U.S. Fish & Wildlife Service 
JC Watts Federal Building  
330 West Broadway, Room 265 
Frankfort, KY 40601 
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GENERAL CONDITIONS: 
 
1. Discharges of dredged or fill material into “waters of the U.S.” must 
be minimized or avoided to the maximum extent practicable at the project 
site (i.e. on-site).  In determining the minimal impact threshold, the  
Districts will consider the direct, secondary, and cumulative impacts of 
the fill or work and any mitigation measures.   
 
2. The permittee shall provide a mitigation/monitoring plan for impacts 
resulting from the placement of fill into “waters of the U.S.” in excess 
of 300 linear feet of intermittent or perennial stream; the filling of 
greater than 0.10 acre (4,356 sq. feet) of waters of the U.S; or work 
causing more than minimal effects, to compensate for impacts to the 
“waters of the U.S.”  These impact thresholds are applied for each 
crossing.  When mitigation is required, the permittee will develop the 
mitigation site concurrently with, or in advance of, the site construction 
unless the Corps determines on a project specific basis that it is not 
practical to do so.  This will ensure that aquatic functions are not lost 
for long periods of time (e.g. temporal loss) which could adversely affect 
water quality and wildlife.  The requirement for conservation easements or 
deed restrictions will be determined on a project specific basis.  
 
3. The permittee shall ensure that sedimentation and soil erosion control 
measures are in place prior to commencement of construction activities.  
These measures will remain in place and be properly maintained throughout 
construction.  Sedimentation and soil control measures shall include the 
installation of straw bale barriers, silt fencing and/or other approved 
methods to control sedimentation and erosion.  Sedimentation and erosion 
controls will not be placed in “waters of the U.S.” except if specifically 
approved by the District.     
 
4. The permittee shall ensure that areas disturbed by any construction 
activity, including channel and stream banks, are immediately stabilized 
and revegetated with a combination of non-invasive plants (grasses, 
legumes and shrubs) which are compatible with the affected area and will 
not compete with native vegetation.  
 
5. The permittee shall ensure that no in-stream construction activity is 
performed during periods of high stream flow or during the fish spawning 
season (April 1 through June 30) without first contacting the Kentucky 
Department of Fish and Wildlife Resources (KDFWR) for their expertise on 
impacts to the fishery resource.  Additionally, the discharge of dredged 
and/or fill material in known waterfowl breeding and wintering areas must 
be avoided to the maximum extent practicable. 
 
6. The permittee will ensure that the activity authorized will not disrupt 
movement of those aquatic species indigenous to the waterbody, including 
those species which normally migrate through the area, unless the 
activity's specific purpose is to impound water. 
 
7. The permittee shall ensure that all construction equipment is refueled 
and maintained on an upland site away from existing streams, drainageways 
and wetland areas.  Heavy equipment working in wetlands must be placed on 
mats or other measures must be taken to minimize soil disturbance. 
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8. The permittee must comply with any case specific special conditions 
added by the Corps or by the State Section 401 Water Quality Certification 
(WQC).  The conditions imposed in the State Section 401 WQC are also 
conditions of this LOP. 
 
9. The permittee shall ensure that no activity authorized by the LOP may 
cause more than a minimal adverse effect on navigation. 
 
10. The permittee shall ensure proper maintenance of any structure or fill 
authorized by the LOP, in good condition and in conformance with the terms 
and conditions of the LOP, including maintenance to ensure public safety. 
The permittee is not relieved of this requirement if the permitted 
activity is abandoned, although the permittee may make a good faith 
transfer to a third party.  Should the permittee wish to cease to maintain 
the authorized activity or desire to abandon it without a good faith 
transfer, the permittee must obtain a modification to the LOP from the 
Corps, which may require restoration of the area. 
 
11. The permittee shall not perform any work within any Wild and Scenic 
Rivers or in any river officially designated as a "study river" for 
possible inclusion in the system, unless the appropriate Federal agency, 
with direct management responsibility for such river, has determined in 
writing that the proposed activity authorized by the LOP will not 
adversely affect the Wild and Scenic River designation or study status. 
Information on Wild and Scenic Rivers may be obtained from the appropriate 
Federal Land Management agency in the area (e.g. U.S. Forest Service, 
Bureau of Land Management, the National Parks Service, or the U.S. Fish 
and Wildlife Service). 
 
12. The permittee shall not perform any work under the LOP which is likely 
to jeopardize the continued existence of a threatened or endangered 
species or a species proposed for such designation, as identified under 
the Federal Endangered Species Act, or which is likely to destroy or 
adversely modify the critical habitat of such species.  The permittee 
shall notify the Corps and coordinate the proposed action with the USFWS 
to determine if any listed species or critical habitat might be affected 
and/or adversely modified by the proposed work.  No activity is authorized 
under the LOP which “may affect” a listed species or critical habitat, 
unless Section 7 consultation addressing the effects of the proposed 
activity has been completed.  At the direction of the Corps, the permittee 
shall complete the necessary consultation with the USFWS, satisfying the 
requirements of Section 7(a)(2) of the Endangered Species Act.  The 
permittee shall not begin work until notified by the District Engineer 
that the requirements of the Endangered Species Act have been satisfied 
and that the activity is authorized.  Authorization of an activity under 
the LOP does not authorize the "take" of a threatened or endangered 
species as defined under the Federal Endangered Species Act. In the 
absence of separate authorization (e.g., an ESA Section 10 Permit, a 
Biological Opinion with "incidental take" provisions, etc.) from the U.S. 
Fish and Wildlife Service, both lethal and non-lethal "takes" of protected 
species are in violation of the Endangered Species Act. 
 
Obligations under Section 7 of the Act must be reconsidered by the Corps 
Districts if (1) new information reveals impacts of the proposed action 
may affect listed species or critical habitat in a manner not previously 
considered, (2) the proposed action is subsequently modified to include 
activities which were not considered during consultation, or (3) new 
species are listed or critical habitat designated that might be affected 
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by the proposed action.  
 
13. The permittee shall not perform any activity under the LOP which may 
affect historic properties listed, or eligible for listing, in the 
National Register of Historic Places until the District Engineer has 
complied with the provisions of 33 CFR Part 325, Appendix C.  The 
permittee must notify the District Engineer if the activity authorized by 
the LOP may affect any historic properties listed, determined to be 
eligible or which the permittee has reason to believe may be eligible for 
listing on the National Register of Historic Places, and shall not begin 
construction until notified by the District Engineer that the requirements 
of the National Historic Preservation Act have been satisfied and that the 
activity is authorized.  Information on the location and existence of 
historic resources can be obtained from the Kentucky Heritage Council.   
 
If the permittee discovers any previously unknown historic or 
archaeological remains while accomplishing the activity authorized by the 
LOP, work must be immediately stopped and this office immediately notified 
regarding the discovery.  The District will initiate the Federal, Tribal 
and State coordination required to determine if the remains warrant a 
recovery effort or if the site is eligible for listing in the National 
Register of Historic Places. 
 
14. The permittee shall not perform any work under the LOP where the 
discharge of dredged and/or fill material will occur in the proximity of a 
public water supply intake. 
 
15. No activity, including structures or work in “waters of the U.S.” or 
discharges of dredged or fill material may consist of unsuitable materials 
(e.g. trash, debris, car bodies, asphalt, etc.) and that materials used 
for construction or discharge must be free from toxic pollutants in toxic 
amounts. 
 
16. The permittee shall, to the maximum extent practicable, design the 
project to maintain pre-construction downstream flow conditions.  
Furthermore, the work must not permanently restrict or impede the passage 
of normal or expected high flows and the structure or discharge of fill 
must withstand expected high flows.  The project must provide, to the 
maximum extent practicable, for retaining excess flows from the site and 
for establishing flow rates from the site similar to pre-construction 
conditions. 
 
17. The permittee shall ensure that all temporary fills, authorized under 
the LOP, be removed in their entirety and the affected areas returned to 
pre-construction elevation. 
 
18. Representatives from the Corps of Engineers and/or the State of 
Kentucky may inspect any authorized activity or mitigation site at any 
time deemed necessary to ensure compliance with the terms and conditions 
of the LOP, Section 401 WQC, and applicable laws. 
 
19. All work authorized by this LOP must be completed within five years 
after the date of the Corps authorization letter.  If you find you need 
more time to complete the authorized activity, submit your request for a 
time extension to this office for consideration at least three months 
before the expiration date. 
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20. The permittee, after completion of work under the LOP, shall submit a 
signed certification letter regarding the completed work and required 
mitigation, if applicable.  The certification letter will include a 
statement that the work was done in accordance with the LOP authorization 
including compliance with all general and special conditions and 
completion of mitigation work. 
 
21.  You must allow representatives from this office to inspect the 
authorized activity at any time deemed necessary to ensure that it is 
being or has been accomplished with the terms and conditions of the LOP.  
 
22.  For Section 10 waters, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or 
work authorized, or if, in the opinion of the Secretary of the Army or his 
authorized representative, said structure or work shall cause unreasonable 
obstruction to the free navigation of the navigable waters, the permittee 
will be required, upon due notice from the Corps of Engineers, to remove, 
relocate, or alter the structural work or obstructions caused thereby, 
without expense to the United States.  No claim shall be made against the 
United States on account of any such removal or alteration.   
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL NOTE FOR ROCK BLASTING 
 
This Special Note will apply when indicated on the plans or in the proposal.  Section references 
herein are to the Department’s Standard Specifications for Road and Bridge Construction, 
current edition. 
 
1.0 DESCRIPTION.  This work consists of fracturing rock and constructing stable final 
rock cut faces using presplit blasting and production blasting techniques.   
 
2.0 MATERIALS.  Deliver, store, and use explosives according to the manufacturer’s 
recommendations and applicable laws.  Do not use explosives outside their recommended use 
date.  Verify date of manufacture and provide copies of the technical data sheets (TDS) and 
material safety data sheets (MSDS) to the Engineer. Explosives and initiating devices include, 
but are not necessarily limited to, dynamite and other high explosives, slurries, water gels, 
emulsions, blasting agents, initiating explosives, detonators, blasting caps, and detonating cord. 
 
3.0 CONSTRUCTION.  Furnish copies or other proof of all-applicable permits and licenses.  
Comply with Federal, State, and local regulations on the purchase, transportation, storage, and 
use of explosive material.  Regulations include but are not limited to the following: 
 

1) KRS 351.310 through 351.9901. 
2) 805 KAR 4:005 through 4:165 
3) Applicable rules and regulations issued by the Office of Mine Safety and Licensing. 
4) Safety and health.  OSHA, 29 CFR Part 1926, Subpart U. 
5) Storage, security, and accountability.  Bureau of Alcohol, Tobacco, and Firearms 

(BATF), 27 CFR Part 181. 
6) Shipment.  DOT, 49 CFR Parts 171-179, 390-397. 
 
3.1 Blaster-in-Charge.  Designate in writing a blaster-in-charge and any proposed 

alternates for the position.  Submit documentation showing the blaster-in-charge, and alternates, 
have a valid Kentucky blaster’s license.  Ensure the blaster-in-charge or approved alternate is 
present at all times during blasting operations. 

 
3.2 Blasting Plans. Blasting plans and reports are for quality control and record keeping 

purposes. Blasting reports are to be signed by the blaster-in-charge or the alternate blaster-in-
charge. The general review and acceptance of blasting plans does not relieve the Contractor of 
the responsibility whatsoever for conformance to regulations or for obtaining the required 
results. All blasting plans shall be submitted to the Engineer.  The Engineer will be responsible 
for submitting the plan to the Central Office Division of Construction and the Division of Mine 
Reclamation and Enforcement, Explosives and Blasting Branch at the following address:   2 
Hudson Hollow, Frankfort, Kentucky, 40601. 
     

A) General Blasting Plan.  Submit a general blasting plan for acceptance at least 15 
working days before drilling operations begin.  Include, as a minimum, the following 
safety and procedural details: 
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1) Working procedures and safety precautions for storing, transporting, handling, 
detonating explosives.  Include direction on pre and post blast audible procedures, 
methods of addressing misfires, and methods of addressing inclement weather, 
including lightning.  

2) Proposed product selection for both dry and wet holes.  Furnish Manufacturer’s 
TDS and MSDS for all explosives, primers, initiators, and other blasting devices. 

3) Proposed initiation and delay methods. 
4) Proposed format for providing all the required information for the site specific 

blasting shot reports. 
 

B) Preblast Meeting.  Prior to drilling operations, conduct a preblast meeting to discuss 
safety and traffic control issues and any site specific conditions that will need to be 
addressed. Ensure, at a minimum, that the Engineer or lead inspector, Superintendent, 
blaster-in-charge, and all personnel involved in the blasting operation are present. Site 
specific conditions include blast techniques; communication procedures; contingency 
plans and equipment for dealing with errant blast material.  The conditions of the 
General Blasting plan will be discussed at this meeting. Record all revisions and 
additions made to the blasting plan and obtain written concurrence by the blaster-in-
charge.  Provide a copy of the signed blast plan to the Engineer along with the sign in 
sheet from the preblast meeting. 

 
3.3 Preblast Condition Survey and Vibration Monitoring and Control.  Before 

blasting, arrange for a preblast condition survey of nearby buildings, structures, or utilities, 
within 500 feet of the blast or that could be at risk from blasting damage.  Provide the Engineer a 
listing of all properties surveyed and any owners denying entry or failing to respond.  Notify the 
Engineer and occupants of buildings at risk at least 24 hours before blasting. 

Limit ground vibrations and airblast to levels that will not exceed limits of 805 KAR 
4:005 through 4:165.  More restrictive levels may be specified in the Contract. 

Size all blast designs based on vibration, distance to nearest building or utility, blast site 
geometry, atmospheric conditions and other factors.  Ground vibrations are to be controlled 
according to the blasting standards and scaled distance formulas in 805 KAR 4:020 or by the use 
of seismographs as allowed in 805 KAR 4:030.  The Department will require seismographs at the 
nearest allowable location to the protected site when blasting occurs within 500 feet of buildings, 
structures, or utilities. 

 
3.4 Blasting.  Drill and blast at the designated slope lines according to the blasting plan.  

Perform presplitting to obtain smooth faces in the rock and shale formations.  Perform the 
presplitting before blasting and excavating the interior portion of the specified cross section at 
any location. The Department may allow blasting for fall benches and haul roads prior to 
presplitting when blasting is a sufficient distance from the final slope and results are satisfactory 
to the Engineer.  Use the types of explosives and blasting accessories necessary to obtain the 
required results.   

Free blast holes of obstructions for their entire depth.  Place charges without caving the 
blast hole walls.  Stem the upper portion of all blast holes with dry sand or other granular 
material passing the 3/8-inch sieve.  Dry drill cuttings are acceptable for stemming when blasts 
are more than 800 feet from the nearest dwelling. 
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Stop traffic during blasting operations when blasting near any road and ensure traffic 
does not pass through the Danger Zone.  The blaster-in-charge will define the Danger Zone prior 
to each blast.  Ensure traffic is stopped outside the Danger Zone, and in no case within 800 feet 
of the blast location. 

Following a blast, stop work in the entire blast area, and check for misfires before 
allowing worker to return to excavate the rock. 

Remove or stabilize all cut face rock that is loose, hanging, or potentially dangerous.   
Leave minor irregularities or surface variations in place if they do not create a hazard.  Drill the 
next lift only after the cleanup work and stabilization work is complete. 

When blasting operations cause fracturing of the final rock face, repair or stabilize it in an 
approved manner at no cost to the Department. 

Halt blasting operations in areas where any of the following occur: 
 

1) Slopes are unstable; 
2) Slopes exceed tolerances or overhangs are created; 
3) Backslope damage occurs; 
4) Safety of the public is jeopardized; 
5) Property or natural features are endangered; 
6) Fly rock is generated; or 
7) Excessive ground or airblast vibrations occur in an area where damage to 

buildings, structures, or utilities is possible. 
8) The Engineer determines that materials have become unsuitable for blasting 
 
Blasting operations may continue at a reasonable distance from the problem area or in 

areas where the problems do not exist.  Make the necessary modifications to the blasting 
operations and perform a test blast to demonstrate resolution of the problem. 

 
A) Drill Logs.  Maintain a layout drawing designating hole numbers with corresponding 
drill logs and provide a copy of this information to the blaster prior to loading the hole.  
Ensure the individual hole logs completed by the driller(s) show their name; date drilled; 
total depth drilled; and depths and descriptions of significant conditions encountered 
during drilling that may affect loading such as water, voids, changes in rock type. 

 
B) Presplitting.  Conduct presplitting operations in conformance with Subsection 
204.03.04 of the Standard Specifications for Road and Bridge Construction. 

 
3.5 Shot Report.  Maintain all shot reports on site for review by the Department.  Within 

one day after a blast, complete a shot report according to the record keeping requirements of 805 
KAR 4:050.  Include all results from airblast and seismograph monitoring. 

 
3.6 Unacceptable Blasting.  When unacceptable blasting occurs, the Department will 

halt all blasting operations. Blasting will not resume until the Department completes its 
investigation and all concerns are addressed. A blast is unacceptable when it results in 
fragmentation beyond the final rock face, fly rock, excessive vibration or airblast, overbreak, 
damage to the final rock face or overhang.  Assume the cost for all resulting damages to private 
and public property and hold the Department harmless.   
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When an errant blast or fly rock causes damage to or blocks a road or conveyance 
adjacent to the roadway, remove all debris from the roadway as quickly as practicable and 
perform any necessary repairs.  Additionally, when specified in the Contract, the Department 
will apply a penalty. 

Report all blasting accidents to the Division of Mine Reclamation and Enforcement, 
Explosives and Blasting Branch at 502-564-2340. 

 
4.0 MEASUREMENT AND PAYMENT.  The Department will not measure this work for 
payment and will consider all items contained in this note to be incidental to either Roadway 
Excavation or Embankment-in-Place, as applicable.  However, if the Engineer directs in writing 
slope changes, then the Department will pay for the second presplitting operation as Extra Work. 

The Department will measure for payment material lying outside the typical section due 
to seams, broken formations, or earth pockets, including any earth overburden removed with this 
material, only when the work is performed under authorized adjustments.  

The Department will not measure for payment any extra material excavated because of 
the drill holes being offset outside the designated slope lines. 

The Department will not measure for payment any material necessary to be removed due 
to the inefficient or faulty blasting practices. 

 
June 15, 2012 
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SPECIAL NOTE FOR TURF REINFORCING MAT

1.0 DESCRIPTION. Install turf reinforcement mat at locations specified in the Contract or as the 
Engineer directs. Section references herein are  to  the  Department’s  Standard  Specifications  for 
Road and Bridge Construction, current edition.

2.0 MATERIALS.

 2.1 Turf Reinforcement Mat (TRM). Use a Turf Reinforcement Mat defined as permanent 
rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire 
mesh and/or other elements, processed into a three-dimensional matrix of sufficient thickness and 
from the Department’s List of Approved Materials. Mats must be 100% UV stabilized materials. 
For TRMs containing degradable components, all physical property values must be obtained on 
the non-degradable portion of the matting exclusively. Ensure product labels clearly show the 
manufacturer or supplier name, style name, and roll number. Ensure labeling, shipment and 
storage follows ASTM D-4873. The Department will require manufacturer to provide TRMs that 
are machine constructed web of mechanically  or melt bonded nondegradable fibers entangled to 
form a three dimensional matrix.  The Department will require all long term performance 
property values in table below to be based on non degradable portion of the matting alone.  
Approved methods include polymer welding, thermal or polymer fusion, or placement of fibers 
between two high strength biaxially oriented nets mechanically bound by parallel stitching with 
polyolefin thread. Ensure that mats designated in the plans as Type 4 mats, are not to be 
manufactured from discontinuous or loosely held together by stitching or glued netting or 
composites. Type 4 mats shall be composed of geosynthetic matrix that exhibits a very high 
interlock and reinforcement capacities with both soil and root systems and with high tensile 
modulus. The Department will require manufacturer to use materials chemically and biologically 
inert to the natural soil environments conditions. Ensure the blanket is smolder resistant without 
the use of chemical additives. When stored, maintain the protective wrapping and elevate the 
mats off the ground to protect them from damage. The Department will not specify these 
materials for use in heavily acidic coal seam areas or other areas with soil problems that would 
severally limit vegetation growth. 

A) Dimensions. Ensure TRMs are furnished in strips with a minimum width of 4 feet and
length of 50 feet.

B) Weight. Ensure that all mat types have a minimum mass per unit area of 7 ounces per
square yard according to ASTM D 6566.

C) Performance Testing: The Department will require AASHTO’s NTPEP index testing.
The Department will also require the manufacturer to perform internal MARV testing at
a Geosynthetic Accreditation Institute – Laboratory Accreditation Program (GAI-LAP)
accredited laboratory for tensile strength, tensile elongation, mass per unit area, and
thickness once every 24,000 yds of production or whatever rate is required to ensure
97.7% confidence under ASTM D4439& 4354. The Department will require Full scale
testing for slope and channel applications shear stress shall be done under ASTM D
6459, ASTM D 6460-07 procedures.

 2.2 Classifications
The basis for selection of the type of mat required will be based on the long term shear stress 
level of the mat of the channel in question or the degree of slope to protect and will be designated 
in the contract.  The Type 4 mats are to be used at structural backfills protecting critical 
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structures, utility cuts, areas where vehicles may be expected to traverse the mat, channels with 
large heavy drift, and where higher factors of safety, very steep slopes and/or durability concerns 
are needed as determined by project team and designer and will be specified in the plans by 
designer.

Turf Reinforcement Matting
Properties1 Type 1 Type 2 Type 3 Type 4 Test Method

Minimum tensile Strength 
lbs/ft 

125 150 175 3000 by 1500 ASTM D68182

UV stability (minimum % 
tensile retention)

80 80 80 90 ASTM D43553

(1000-hr exposure)

Minimum thickness (inches) 0.25 0.25 0.25 0.40 ASTM D6525

Slopes applications 2H:1V 
or flatter

1.5H:1V 
or flatter

1H:1V or 
flatter

1 H: 1V or 
greater

Shear stress lbs/ft2

Channel applications
6.04 8.04 10.04 12.04 ASTM D6459

ASTM D6460-07

1 For TRMs containing degradable components, all physical property values must be 
obtained on the non-degradable portion of the matting alone.
2Minimum Average Roll Values for tensile strength of sample material machine 
direction. 
3Tensile Strength percentage retained after stated 1000 hr duration of exposure under 
ASTM D4355 testing. Based on nondegradable components exclusively.
4Maximum permissible shear design values based on short-term (0.5 hr) vegetated data 
obtained by full scale flume testing ASTM D6459, D6460-07. Based on nondegradable 
components exclusively.  Testing will be done at Independent Hydraulics Facility such as 
Colorado State University hydraulics laboratory, Utah State University hydraulics 
laboratory, Texas Transportation Institute (TTI) hydraulics and erosion control 
laboratory.

2.3 Quality Assurance Sampling, Testing, and Acceptance

A) Provide TRM listed on the Department’s List of Approved Materials.  Prior to inclusion 
on the LAM, the manufacturer of TRM must meet the physical and performance criteria 
as outlined in the specification and submit a Letter Certifying compliance of the product
under the above ASTM testing procedures and including a copy of report from Full Scale 
Independent Hydraulics Facility that Fully Vegetated Shear Stress meets shear stress 
requirements tested under D6459 and D6460-07.

B) Contractors will provide a Letter of Certification from Manufacturer stating the product 
name, manufacturer, and that the product MARV product unit testing results meets 
Department criteria. Provide Letters once per project and for each product.

C) Acceptance shall be in accordance with ASTM D-4759 based on testing performed by a 
Geosynthetic Accreditation Institute – Laboratory Accreditation Program (GAI-LAP) 
accredited laboratory using Procedure A of ASTM D-4354.
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Current mats meeting the above criteria are shown on the Department’s List of Approved 
Materials.  

 
 2.4 Fasteners. When the mat manufacturer does not specify a specific fastener, use steel wire

U-shaped staples with a minimum diameter of 0.09 inches (11 gauge), a minimum width of one
inch and a minimum length of 12 inches. Use a heavier gauge when working in rocky or clay
soils and longer lengths in sandy soils as directed by Engineer or Manufacturer’s Representative. 
Provide staples with colored tops when requested by the Engineer.

 

3.0 CONSTRUCTION. When requested by the Engineer, provide a Manufacturer’s 
Representative on-site to oversee and approve the initial installation of the mat. When requested 
by the Engineer, provide a letter from the Manufacturer approving the installation. When there is 
a conflict between the Department’s criteria and the Manufacturer’s criteria, construct using the 
more restrictive. The Engineer and Manufacturer’s Representative must approve all alternate 
installation methods prior to execution. Construct according to the Manufacturer’s 
recommendations and the following as minimum installation technique:

 3.1 Site Preparation. Grade areas to be treated with matting and compact. Remove large
rocks, soil clods, vegetation, roots, and other sharp objects that could keep the mat from  
intimate contact with subgrade. Prepare seedbed by loosening the top 2 to 3 inch of soil.

3.2 Installation. Install mats according to Standard Drawing Sepias “Turf Mat Channel
Installation” and “Turf Mat Slope Installation.” Install mats at the specified elevation and 
alignment. Anchor the mats with staples with a minimum length of 12 inches. Use longer anchors 
for installations in sandy, loose, or wet soils as directed by the Engineer or Manufacturer’s
Representative. The mat should be in direct contact with the soil surface.

 

4.0 MEASUREMENT. The Department will measure the quantity of Turf Reinforcement Mat
by the square yard of surface covered. The Department will not measure preparation of the bed, 
providing a Manufacturer’s Representative, topsoil, or seeding for payment and will consider 
them incidental to the Turf Reinforcement Mat. The Department will not measure any reworking 
of slopes or channels for payment as it is considered corrective work and incidental to the Turf 
Reinforcement Mat. Seeding and protection will be an incidental item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities
under the following:

Code Pay Item Pay Unit
23274EN11F Turf Reinforcement Mat 1 Square Yard
23275EN11F Turf Reinforcement Mat 2 Square Yard
23276EN11F Turf Reinforcement Mat 3 Square Yard
23277EN11F Turf Reinforcement Mat 4 Square Yard

June 15, 2012
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SPECIAL PROVISION FOR EMBANKMENT AT  
BRIDGE END BENT STRUCTURES 

 
This Special Provision will apply when indicated on the plans or in the proposal.  

Section references herein are to the Department’s Standard Specifications for Road and 
Bridge Construction, Current Edition.   
 
1.0 DESCRIPTION.  Construct a soil, granular, or rock embankment with soil, granular 
or cohesive pile core and place structure granular backfill, as the Plans require.  Construct 
the embankment according to the requirements of this Special Provision, the Plans, Standard 
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.   
 
2.0 MATERIALS. 

 
2.1 Granular Embankment.  Conform to Subsection 805.10.  When Granular 

Embankment materials are erodible or unstable according to Subsection 805.03.04, use the 
Special Construction Methods found in 3.2 of the Special Provision. 

 
2.2 Rock Embankment.  Provide durable rock from roadway excavation that consists 

principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 
according to KM 64-513), or Durable Sandstone. 

 
2.3 Pile Core.  Provide a pile core in the area of the embankments where deep 

foundations are to be installed unless otherwise specified.  The Pile Core is the zone 
indicated on Standard Drawings RGX 100 and 105 designated as Pile Core.  Material control 
of the pile core area during embankment construction is always required.  Proper Pile Core 
construction is required for installation of foundation elements such as drilled or driven piles 
or drilled shafts.  The type of material used to construct the pile core is as directed in the 
plans or below.  Typically, the pile core area will be constructed from the same material 
used to construct the surrounding embankment.  Pile Core can be classified as one of three 
types: 

 
 
A) Pile Core - Conform to Section 206 of the Standard Specifications.  Provide pile 

core material consisting of the same material as the adjacent embankment except the 
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches 
in any dimension or any other obstructions that may hinder pile driving operations.  If the 
pile core material hinders pile driving operations, take the appropriate means necessary to 
reach the required pile tip elevation, at no expense to the Department. 

 
B) Granular Pile Core.  Granular pile core is required only when specified in the 

plans.  Select a gradation of durable rock to facilitate pile driving that conforms to 
Subsection 805.11. If granular pile core material hinders pile driving operations, take 
appropriate means necessary to reach the required pile tip elevation, at no expense to the 
Department.  

 
C) Cohesive Pile Core.  Cohesive Pile Core is required only when specified in the 

plans.  Conform to Section 206 of the Standard Specifications and use soil with at least 50 
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition, 
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any 
other obstructions, which would interfere with drilling operations.  If cohesive pile core 
material interferes with drilling operations, take appropriate means necessary to maintain 
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excavation stability, at no expense to the Department. 
 

2.4 Structure Granular Backfill.  Conform to Subsection 805.11 
 
2.5 Geotextile Fabric.  Conform to Type I or Type IV in Section 214 and 843. 

 
3.0 CONSTRUCTION.   
 

3.1 General.  Construct roadway embankments at end bents according to Section 206 
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full 
embankment section.  In some instances, granular or rock embankment will be required for 
embankment construction for stability purposes, but this special provision does not prevent 
the use of soil when appropriate.  Refer to the plans for specific details regarding material 
requirements for embankment construction. 

Place and compact the pile core and structure granular backfill according to the 
applicable density requirements for the project. If the embankment and pile core are 
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive 
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be 
required between the pile core and embankment in accordance with Sections 214 and 843 
of the Standard Specifications.   

When granular or rock embankment is required for embankment construction, conform 
to the general requirements of Subsection 206.03.02 B.  In addition, place the material in no 
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of 
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full 
width of the embankment for a distance of half the embankment height or 50 feet, whichever 
is greater, as shown on Standard Drawing RGX-105.   

When using granular pile core, install 8-inch perforated underdrain pipe at or near the 
elevation of the original ground in the approximate locations depicted on the standard 
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.  Wrap 
the perforated pipe with a fabric of a type recommended by the pipe manufacturer. 

After constructing the embankment, excavate for the end bent cap, drive piling, install 
shafts or other foundation elements, place the mortar bed, construct the end bent, and 
complete the embankment to finish grade according to the construction sequence shown on 
the Plans or Standard Drawings and as specified hereinafter.  

Certain projects may require widening of existing embankments and the removal of 
substructures.  Construct embankment according to the plans.  Substructure removal shall 
be completed according to the plans and Section 203.  Excavation may be required at the 
existing embankment in order to place the structure granular backfill as shown in the 
Standard Drawings. 

After piles are driven or shafts installed (see design drawings), slope the bottom of the 
excavation towards the ends of the trench as noted on the plans for drainage.  Using a 
separate pour, place concrete mortar, or any class concrete, to provide a base for forming 
and placing the cap.  Place side forms for the end bent after the mortar has set sufficiently 
to support workmen and forms without being disturbed.  

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings.  In 
the event slope protection extends above the elevation of the perforated pipe, extend the 
pipe through the slope protection.  

After placing the end bent cap and achieving required concrete cylinder strengths, 
remove adjacent forms and fill the excavation with compacted structure granular backfill 
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the 
bridge.  Place Type IV geotextile fabric between embankment material and structure 
granular backfill.  After completing the end bent backwall, or after completing the span end 
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade 
elevation.  If the original excavation is enlarged, fill the entire volume with compacted 
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department.  Do 
not place backfill before removing adjacent form work.  Place structure granular backfill 
material in trench ditches at the ends of the excavation.  Place Geotextile Fabric, Type IV 
over the surface of the compacted structure granular backfill prior to placing aggregate base 
course.   

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by 
the Engineer.  Thoroughly compact the backfill under the overhanging portions of the 
structure to ensure that the backfill is in intimate contact with the sides of the structure. 

Do not apply seeding, sodding, or other vegetation to the exposed granular 
embankment.  

 
3.2 Special Construction Methods.  Erodible or unstable materials may erode even 

when protected by riprap or channel lining; use the special construction method described 
below when using these materials. 

Use fine aggregates or friable sandstone granular embankment at “dry land” structures 
only.  Do not use them at stream crossings or locations subject to flood waters. 

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, 
protect with geotextile fabric.  Extend the fabric from the original ground to the top of slope 
over the entire area of the embankment slopes on each side of, and in front of, the end bent.  
Cover the fabric with at least 12 inches of non-erodible material. 

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, 
cover with at least 12 inches of non-erodible material. 

Where erodible or unstable granular embankment will be protected by riprap or channel 
lining, place Type IV geotextile fabric between the embankment and the specified slope 
protection.   
 
4.0 MEASUREMENT. 
 

4.1 Granular Embankment. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204.  The Department will not measure for payment any Granular Embankment 
that is not called for in the plans. 

The Department will not measure for payment any special construction caused by using 
erodible or unstable materials and will consider it incidental to the Granular Embankment 
regardless of whether the erodible or unstable material was specified or permitted.   

 
4.2 Rock Embankment.  The Department will not measure for payment any rock 

embankment and will consider it incidental to roadway excavation or embankment in place, 
as applicable.  Rock embankments will be constructed using granular embankment on 
projects where there is no available rock present within the excavation limits of the project.  

 
4.3 Pile Core.  Pile core will be measured and paid under roadway excavation or 

embankment in place, as applicable.  The Department will not measure the pile core for 
separate payment.  The Department will not measure for payment the 8-inch perforated 
underdrain pipe and will consider it incidental to the Pile Core. 

 
4.4 Structure Granular Backfill.  The Department will measure the quantity in cubic 

yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204. The Department will not measure any additional material required for 
backfill outside the limits shown on the Plans and Standard Drawings for payment and will 
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consider it incidental to the work. 
The Department will not measure for payment the 4-inch perforated underdrain pipe 

and will consider it incidental to the Structure Granular Backfill. 
 
4.5 Geotextile Fabric.  The Department will not measure the quantity of fabric used 

for separating dissimilar materials when constructing the embankment and pile core and 
will consider it incidental to embankment construction.   

The Department will not measure for payment the Geotextile Fabric used to separate 
the Structure Granular Backfill from the embankment and aggregate base course and will 
consider it incidental to Structure Granular Backfill.    

The Department will not measure for payment the Geotextile Fabric required for 
construction with erodible or unstable materials and will consider it incidental to 
embankment construction. 

 
4.6 End Bent.  The Department will measure the quantities according to the Contract.  

The Department will not measure furnishing and placing the 2-inch mortar or concrete bed 
for payment and will consider it incidental to the end bent construction. 

 
4.7 Structure Excavation.  The Department will not measure structure excavation 

on new embankments for payment and will consider it incidental to the Structure Granular 
Backfill or Concrete as applicable. 

 
 

5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code    Pay Item      Pay Unit 
02223    Granular Embankment   Cubic Yards 
02231    Structure Granular Backfill  Cubic Yards 
 

The Department will consider payment as full compensation for all work required in 
this provision. 
 

September 16, 2016 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 

CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 107 of 139



9 

 

  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 

CALLOWAY COUNTY
NHPP 6411 (039)

Contract ID:  201314
Page 109 of 139



11 

 

department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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          "General Decision Number: KY20200040 10/02/2020 

Superseded General Decision Number: KY20190040 

State: Kentucky 

Construction Type: Highway 

Counties: Allen, Ballard, Butler, Caldwell, Calloway,  
Carlisle, Christian, Crittenden, Daviess, Edmonson, Fulton,  
Graves, Hancock, Henderson, Hickman, Hopkins, Livingston,  
Logan, Lyon, Marshall, McCracken, McLean, Muhlenberg, Ohio,  
Simpson, Todd, Trigg, Union, Warren and Webster Counties in  
Kentucky. 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.80 for calendar year 2020 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.80 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2020.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/03/2020 
          1              01/10/2020 
          2              01/31/2020 
          3              08/14/2020 
          4              08/28/2020 
          5              10/02/2020 

 BRIN0004-002 06/01/2017 

BALLARD, BUTLER, CALDWELL, CARLISLE, CRITTENDEN, DAVIESS, 
EDMONSON, FULTON, GRAVES, HANCOCK, HENDERSON, HICKMAN, 
HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN, 
MUHLENBERG, OHIO, UNION, and WEBSTER COUNTIES 

https://beta.sam.gov/wage-determination/KY20200040/5... 10/2/2020 Page 1 of 13
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                                  Rates          Fringes 

BRICKLAYER   
     Ballard, Caldwell,  
     Carlisle, Crittenden,  
     Fulton, Graves, Hickman,  
     Livingston, Lyon,  
     Marshall, and McCracken  
     Counties....................$ 30.50            15.16 
     Butler, Edmonson, Hopkins,  
     Muhlenberg, and Ohio  
     Counties....................$ 26.80            12.38 
     Daviess, Hancock,  
     Henderson, McLean, Union,  
     and Webster Counties........$ 30.00            15.16 
---------------------------------------------------------------- 
 BRTN0004-005 06/01/2017 

ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRIGG, and 
WARREN COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 26.80            12.38 
---------------------------------------------------------------- 
 CARP0357-002 04/01/2019 

                                  Rates          Fringes 

CARPENTER........................$ 29.25            19.23 
Diver............................$ 44.25            19.23 
PILEDRIVERMAN....................$ 29.50            19.23 
---------------------------------------------------------------- 
 ELEC0369-006 05/28/2019 

BUTLER, EDMONSON, LOGAN, TODD & WARREN COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 32.44            17.22 
---------------------------------------------------------------- 
 ELEC0429-001 01/01/2020 

ALLEN & SIMPSON COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 27.72            13.48 
---------------------------------------------------------------- 
 ELEC0816-002 01/01/2020 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES, 
HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 33.58       25.5%+7.25 

Cable spicers receive $.25 per hour additional. 
---------------------------------------------------------------- 
 ELEC1701-003 06/01/2018 

https://beta.sam.gov/wage-determination/KY20200040/5... 10/2/2020 Page 2 of 13
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DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO, 
UNION & WEBSTER COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 31.04            15.74 

Cable spicers receive $.25 per hour additional. 
---------------------------------------------------------------- 
 ELEC1925-002 01/01/2019 

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton): 

                                  Rates          Fringes 

CABLE SPLICER....................$ 25.80            12.16 
ELECTRICIAN......................$ 25.20            13.74 
---------------------------------------------------------------- 
 ENGI0181-017 07/01/2020 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 33.95            17.25 
     GROUP 2.....................$ 31.09            17.25 
     GROUP 3.....................$ 31.54            17.25 
     GROUP 4.....................$ 30.77            17.25 

OPERATING ENGINEER CLASSIFICATIONS    

  GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller; 
  Batcher Plant; Bituminous Paver; Bituminous Transfer 
  Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All 
  Scoop; Carry Deck Crane; Central Compressor Plant; Cherry 
  Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over); 
  Concrete Paver; Truck-Mounted Concrete Pump; Core Drill; 
  Crane; Crusher Plant; Derrick; Derrick Boat; Ditching & 
  Trenching Machine; Dragline; Dredge Operator; Dredge 
  Engineer; Elevating Grader & Loaders; Grade-All; Gurries; 
  Heavy Equipment Robotics Operator/Mechanic; High Lift; 
  Hoe-Type Machine; Hoist (Two or More Drums); Hoisting 
  Engine (Two or More Drums); Horizontal Directional Drill 
  Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau; 
  Locomotive; Mechanic; Mechanically Operated Laser Screed; 
  Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel 
  Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete; 
  Push Dozer; Rock Spreader, attached to equipment; Rotary 
  Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier; 
  Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom; 
  Telescoping Type Forklift; Tow or Push Boat; Tower Crane 
  (French, German & other types); Tractor Shovel; Truck 
  Crane; Tunnel Mining Machines, including Moles, Shields or 
  similar types of Tunnel Mining Equipment 

  GROUP 2 - Air Compressor (Over 900 cu. ft. per min.); 
  Bituminous Mixer; Boom Type Tamping Machine; Bull Float; 
  Concrete Mixer (Under 21 cu. ft.); Dredge Engineer; 
  Electric Vibrator; Compactor/Self-Propelled Compactor; 
  Elevator (One Drum or Buck Hoist); Elevator (When used to 
  Hoist Building Material); Finish Machine; Firemen & Hoist 
  (One Drum); Flexplane; Forklift (Regardless of Lift 
  Height); Form Grader; Joint Sealing Machine; Outboard Motor 

https://beta.sam.gov/wage-determination/KY20200040/5... 10/2/2020 Page 3 of 13
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  Boat; Power Sweeper (Riding Type); Roller (Rock); Ross 
  Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid 
  Steer Machine with all Attachments; Switchman or Brakeman; 
  Throttle Valve Person; Tractair & Road Widening Trencher; 
  Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger; 
  Welding Machine; Well Points;& Whirley Oiler 

  GROUP 3 -All Off Road Material Handling Equipment, including 
  Articulating Dump Trucks; Greaser on Grease Facilities 
  servicing Heavy Equipment 

  GROUP 4 - Bituminous Distributor; Burlap & Curing Machine; 
  Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout 
  Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler; 
  Paving Joint Machine; Power Form Handling Equipment; Pump; 
  Roller (Earth); Steerman; Tamping Machine; Tractor (Under 
  50 H.P.); & Vibrator 

  CRANES - with booms 150 ft. & Over (Including JIB), and where 
  the length of the boom in combination with the length of 
  the piling equals or exceeds 150 ft. -  $1.00 above Group 1 
  rate 

  EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID 
  10% ABOVE BASIC WAGE RATE.  THIS DOES NOT APPLY TO OPEN CUT 
  WORK. 

---------------------------------------------------------------- 
 IRON0070-005 06/01/2020 

BUTLER COUNTY (Eastern eighth, including the Townships of 
Decker, Lee & Tilford); 
EDMONSON COUNTY (Northern three-fourths, including the 
Townships of Asphalt, Bee Spring, Brownsville, Grassland, Huff, 
Kyrock, Lindseyville, Mammoth Cave, Ollie, Prosperity, Rhoda, 
Sunfish &  Sweden) 

                                  Rates          Fringes 

IRONWORKER   
     Structural; Ornamental;  
     Reinforcing; Precast  
     Concrete Erectors...........$ 30.42            23.15 
---------------------------------------------------------------- 
 IRON0103-004 08/01/2018 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHIO, UNION & 
WEBSTER COUNTIES 
BUTLER COUNTY (Townships of Aberdeen, Bancock, Casey, 
Dexterville, Dunbar, Elfie, Gilstrap, Huntsville, Logansport, 
Monford, Morgantown, Provo, Rochester, South Hill & Welchs 
Creek); 
CALDWELL COUNTY (Northeastern third, including the Township of 
Creswell); 
CHRISTIAN COUNTY (Northern third, including the Townships of 
Apex, Crofton, Kelly, Mannington & Wynns); 
CRITTENDEN COUNTY (Northeastern half, including the Townships 
of  Grove, Mattoon, Repton, Shady Grove & Tribune); 
MUHLENBERG COUNTY (Townships of Bavier, Beech Creek Junction, 
Benton, Brennen, Browder, Central City, Cleaton, Depoy, 
Drakesboro, Eunis, Graham, Hillside, Luzerne, Lynn City, 
Martwick, McNary, Millport, Moorman, Nelson, Paradise, 
Powderly,  South Carrollton, Tarina & Weir) 

https://beta.sam.gov/wage-determination/KY20200040/5... 10/2/2020 Page 4 of 13
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                                  Rates          Fringes 

Ironworkers:.....................$ 28.66           22.435 
---------------------------------------------------------------- 
 IRON0492-003 05/01/2018 

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTIES 
BUTLER COUNTY (Southern third, including the Townships of 
Boston, Berrys Lick, Dimple, Jetson, Quality, Sharer, Sugar 
Grove & Woodbury); 
CHRISTIAN COUNTY (Eastern two-thirds, including the Townships 
of Bennettstown, Casky, Herndon, Hopkinsville, Howell, 
Masonville, Pembroke & Thompsonville); 
EDMONSON COUNTY (Southern fourth, including the Townships of 
Chalybeate & Rocky Hill); 
MUHLENBERG COUNTY (Southern eighth, including the Townships of 
Dunnior, Penrod & Rosewood) 

                                  Rates          Fringes 

Ironworkers:.....................$ 26.11            14.02 
---------------------------------------------------------------- 
 IRON0782-006 05/01/2018 

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, 
LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES 
CALDWELL COUNTY (Southwestern two-thirds, including the 
Townships  of Cedar Bluff, Cider, Claxton, Cobb, Crowtown, 
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond & 
Princeton); 
CHRISTIAN COUNTY (Western third, Excluding the Townships of 
Apex, Crofton, Kelly, Mannington, Wynns, Bennettstown, Casky, 
Herndon, Hopkinsville, Howell, Masonville, Pembroke & 
Thompsonville); 
CRITTENDEN COUNTY (Southwestern half, including the Townships 
of  Crayne, Dycusburg, Frances, Marion, Mexico, Midway, 
Sheridan & Told) 

                                  Rates          Fringes 

Ironworkers:   
     Projects with a total  
     contract cost of  
     $20,000,000.00 or above.....$ 28.79            24.17 
     All Other Work..............$ 27.20            22.75 
---------------------------------------------------------------- 
* LABO0189-005 07/01/2019 

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, 
LIVINGSTON, LYON, MARSHALL & MCCRACKEN COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 23.26            14.87 
     GROUP 2.....................$ 23.51            14.87 
     GROUP 3.....................$ 23.56            14.87 
     GROUP 4.....................$ 24.16            14.87 
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LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
* LABO0189-006 07/01/2019 

ALLEN, BUTLER, CALDWELL, CHRISTIAN, DAVIESS, EDMONSON, HANCOCK, 
HOPKINS, LOGAN, MCLEAN, MUHLENBERG, OHIO, SIMPSON, TODD, TRIGG 
& WARREN COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 23.26            14.87 
     GROUP 2.....................$ 23.51            14.87 
     GROUP 3.....................$ 23.56            14.87 
     GROUP 4.....................$ 24.16            14.87 

LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
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  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
* LABO0561-001 07/01/2019 

CRITTENDEN, HENDERSON, UNION & WEBSTER COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 22.86            15.05 
     GROUP 2.....................$ 23.11            15.05 
     GROUP 3.....................$ 23.16            15.05 
     GROUP 4.....................$ 23.76            15.05 

LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
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  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
* PAIN0032-002 09/01/2020 

BALLARD COUNTY 

                                  Rates          Fringes 

Painters:   
     Bridges.....................$ 35.01            17.93 
     All Other Work..............$ 32.71            17.93 

  Spray, Blast, Steam, High & Hazardous (Including Lead 
  Abatement) and All Epoxy - $1.00 Premium 

---------------------------------------------------------------- 
 PAIN0118-003 06/01/2014 

EDMONSON COUNTY: 

                                  Rates          Fringes 

Painters:   
     Brush & Roller..............$ 18.50            11.97 
     Spray, Sandblast, Power  
     Tools, Waterblast & Steam  
     Cleaning....................$ 19.50            11.97 
---------------------------------------------------------------- 
 PAIN0156-006 04/01/2015 

DAVIESS, HANCOCK, HENDERSON, MCLEAN, OHIO, UNION & WEBSTER 
COUNTIES 

                                  Rates          Fringes 

Painters:   
     BRIDGES 
      GROUP 1....................$ 27.60            12.85 
      GROUP 2....................$ 27.85            12.85 
      GROUP 3....................$ 28.60            12.85 
      GROUP 4....................$ 29.60            12.85 
     ALL OTHER WORK: 
      GROUP 1....................$ 26.45            12.85 
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      GROUP 2....................$ 26.70            12.85 
      GROUP 3....................$ 27.45            12.85 
      GROUP 4....................$ 28.45            12.85 

PAINTER CLASSIFICATIONS   

GROUP 1 - Brush & Roller   

GROUP 2 - Plasterers   

  GROUP 3 - Spray; Sandblast; Power Tools; Waterblast; 
  Steamcleaning; Brush & Roller of Mastics, Creosotes, Kwinch 
  Koate & Coal Tar Epoxy 

  GROUP 4 - Spray of Mastics, Creosotes, Kwinch Koate & Coal 
  Tar  Epoxy 

---------------------------------------------------------------- 
 PAIN0500-002 06/01/2018 

CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, FULTON, 
GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN 
& TRIGG COUNTIES: 

                                  Rates          Fringes 

Painters:   
     Bridges.....................$ 27.75            13.60 
     All Other Work..............$ 21.50            13.60 

  Waterblasting units with 3500 PSI and above - $.50 premium 
  Spraypainting and all abrasive blasting - $1.00 premium 
  Work 40 ft. and above ground level - $1.00 premium 

---------------------------------------------------------------- 
 PLUM0184-002 07/01/2018 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN 
and TRIGG COUNTIES 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 35.06            18.18 
---------------------------------------------------------------- 
 PLUM0502-004 08/01/2020 

ALLEN, BUTLER, EDMONSON, SIMPSON & WARREN 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 36.92            20.78 
---------------------------------------------------------------- 
* PLUM0633-002 07/01/2020 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, LOGAN, MCLEAN, 
MUHLENBERG,  OHIO, TODD, UNION & WEBSTER COUNTIES: 

                                  Rates          Fringes 

PLUMBER/PIPEFITTER...............$ 32.17            19.30 
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---------------------------------------------------------------- 
 TEAM0089-003 04/01/2019 

ALLEN, BUTLER, EDMONSON, LOGAN, SIMPSON & WARREN COUNTIES 

                                  Rates          Fringes 

Truck drivers:   
     Zone 1: 
      Group 1....................$ 20.82            21.96 
      Group 2....................$ 21.00            21.96 
      Group 3....................$ 21.08            21.96 
      Group 4....................$ 21.10            21.96 

GROUP 1 - Greaser; Tire Changer    

  GROUP 2 - Truck Mechanic; Single Axle Dump; Flat Bed; All 
  Terrain Vehicles when used to haul materials; Semi Trailer 
  or Pole Trailer when used to pull building materials and 
  equipment; Tandem Axle Dump; Driver of Distributors 

GROUP 3 - Mixer All Types    

  GROUP 4 - Winch and A-Frame when used in transporting 
  materials; Ross Carrier; Fork Lift when used to transport 
  building materials; Driver on Pavement Breaker; Euclid and 
  Other Heavy Earth Moving Equipment; Low Boy; Articulator 
  Cat; Five Axle Vehicle 

---------------------------------------------------------------- 
 TEAM0215-003 04/01/2019 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO 
& WEBSTER COUNTIES 

                                  Rates          Fringes 

TRUCK DRIVER   
     Group 1.....................$ 22.45            21.96 
     Group 2.....................$ 22.68            21.96 
     Group 3.....................$ 22.75            21.96 
     Group 4.....................$ 22.76            21.96 

GROUP 1: Greaser, Tire Changer 

GROUP 2: Truck Mechanic 

  GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when 
  used to haul materials; Semi Trailer or Pole Trailer when 
  used to pull building materials and equipment; Tandem Axle 
  Dump; Driver of Distributors; Mixer All Types 

  GROUP 4: Euclid and other heavy earth moving equipment; Low 
  Boy; Articulator Cat; 5 Axle Vehicle; Winch and A- Frame 
  when used in transporting materials; Ross Carrier; Fork 
  Lift when used to transport building materials; Driver on 
  Pavement Breaker 

---------------------------------------------------------------- 
 TEAM0236-001 04/01/2019 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON,  GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, 
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MCCRACKEN,TODD &  TRIGG COUNTIES 

                                  Rates          Fringes 

TRUCK DRIVER   
     Group 1.....................$ 20.82            21.96 
     Group 2.....................$ 21.00            21.96 
     Group 3.....................$ 21.00            21.96 
     Group 4.....................$ 20.10            21.96 
     Group 5.....................$ 21.08            21.96 

GROUP 1: Greaser, Tire Changer 

GROUP 2: Truck Mechanic 

  GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when 
  used to haul materials; Semi Trailer or Pole Trailer when 
  used to pull building materials and equipment; Tandem Axle 
  Dump; Drivers of Distributors 

  GROUP 4: Euclid and other heavy earth moving equipment; Low 
  Boy; Articulator Cat; Five Axle Vehicle; Winch and A-Frame 
  when used in transporting materials; Ross Carrier 

GROUP 5: Mixer All Types 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
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determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
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---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION" 
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 5.2% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Calloway County. 
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 10/21/20
Page 1 of 7

201314

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 1,422.00 TON $
0020 00003 CRUSHED STONE BASE 174,436.00 TON $
0030 00008 CEMENT STABILIZED ROADBED 353,524.00 SQYD $
0040 00018 DRAINAGE BLANKET-TYPE II-ASPH 262.00 TON $
0050 00020 TRAFFIC BOUND BASE 419.00 TON $
0060 00100 ASPHALT SEAL AGGREGATE 1,919.00 TON $
0070 00103 ASPHALT SEAL COAT 230.00 TON $
0080 00212 CL2 ASPH BASE 1.00D PG64-22 13,047.00 TON $
0090 00214 CL3 ASPH BASE 1.00D PG64-22 111,305.00 TON $
0100 00301 CL2 ASPH SURF 0.38D PG64-22 1,621.00 TON $
0110 00309 CL2 ASPH SURF 0.50D PG64-22 4,584.00 TON $
0120 00324 CL3 ASPH SURF 0.50B PG64-22 18,229.00 TON $
0130 00356 ASPHALT MATERIAL FOR TACK 315.00 TON $
0140 00358 ASPHALT CURING SEAL 708.00 TON $
0150 02542 CEMENT 10,309.00 TON $
0160 02702 SAND FOR BLOTTER 886.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0170 00078 CRUSHED AGGREGATE SIZE NO 2 51,105.00 TON $
0180 01000 PERFORATED PIPE-4 IN 1,596.00 LF $
0190 01010 NON-PERFORATED PIPE-4 IN 304.00 LF $
0200 01032 PERF PIPE HEADWALL TY 4-4 IN 38.00 EACH $
0210 01691 FLUME INLET TYPE 2 4.00 EACH $
0220 01917 STANDARD BARRIER MEDIAN TYPE 2 2,193.00 SQYD $

0230 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 128.00 EACH $

0240 01983
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL YELLOW 37.00 EACH $

0250 02014 BARRICADE-TYPE III 40.00 EACH $
0260 02091 REMOVE PAVEMENT 1,951.00 SQYD $
0270 02159 TEMP DITCH 20,977.00 LF $
0280 02160 CLEAN TEMP DITCH 10,488.00 LF $
0290 02230 EMBANKMENT IN PLACE 729,133.00 CUYD $
0300 02242 WATER 4,023.00 MGAL $
0310 02262 FENCE-WOVEN WIRE TYPE 1 60,336.00 LF $
0320 02351 GUARDRAIL-STEEL W BEAM-S FACE 11,893.75 LF $
0330 02352 GUARDRAIL-STEEL W BEAM-D FACE 600.00 LF $
0340 02360 GUARDRAIL TERMINAL SECTION NO 1 10.00 EACH $
0350 02365 CRASH CUSHION TYPE IX-A 6.00 EACH $
0360 02367 GUARDRAIL END TREATMENT TYPE 1 5.00 EACH $
0370 02369 GUARDRAIL END TREATMENT TYPE 2A 12.00 EACH $
0380 02381 REMOVE GUARDRAIL 1,429.00 LF $
0390 02391 GUARDRAIL END TREATMENT TYPE 4A 10.00 EACH $
0400 02404 SEPTIC TANK TREATMENT 12.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0410 02429 RIGHT-OF-WAY MONUMENT TYPE 1 306.00 EACH $
0420 02432 WITNESS POST 10.00 EACH $
0430 02475 PLUG WATER WELL 12.00 EACH $
0440 02483 CHANNEL LINING CLASS II 2,884.00 TON $
0450 02484 CHANNEL LINING CLASS III 4,132.00 TON $

0460 02545
CLEARING AND GRUBBING
(ESTIMATED 242 ACRES) 1.00 LS $

0470 02555 CONCRETE-CLASS B 131.37 CUYD $
0480 02562 TEMPORARY SIGNS 1,500.00 SQFT $
0490 02585 EDGE KEY 222.00 LF $

0500 02603
FABRIC-GEOTEXTILE CLASS 2
WORKING PLATFORM 87,222.00 SQYD $

0510 02607 FABRIC-GEOTEXTILE CLASS 2 FOR PIPE 44,413.00 SQYD $2.00 $ $88,826.00
0520 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $

0530 02651
DIVERSIONS (BY-PASS DETOURS)
(BRANDON ROAD) 1.00 LS $

0540 02651
DIVERSIONS (BY-PASS DETOURS)
(MIDWAY ROAD) 1.00 LS $

0550 02651
DIVERSIONS (BY-PASS DETOURS)
(US641 NORTH END) 1.00 LS $

0560 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0570 02696 SHOULDER RUMBLE STRIPS 107,319.00 LF $
0580 02701 TEMP SILT FENCE 20,977.00 LF $
0590 02703 SILT TRAP TYPE A 246.00 EACH $
0600 02704 SILT TRAP TYPE B 246.00 EACH $
0610 02705 SILT TRAP TYPE C 246.00 EACH $
0620 02706 CLEAN SILT TRAP TYPE A 246.00 EACH $
0630 02707 CLEAN SILT TRAP TYPE B 246.00 EACH $
0640 02708 CLEAN SILT TRAP TYPE C 246.00 EACH $
0650 02726 STAKING 1.00 LS $
0660 02731 REMOVE STRUCTURE 1.00 LS $
0670 02775 ARROW PANEL 4.00 EACH $
0680 05950 EROSION CONTROL BLANKET 103,491.00 SQYD $
0690 05952 TEMP MULCH 786,915.00 SQYD $
0700 05953 TEMP SEEDING AND PROTECTION 596,148.00 SQYD $
0710 05963 INITIAL FERTILIZER 45.00 TON $
0720 05964 MAINTENANCE FERTILIZER 27.00 TON $
0730 05985 SEEDING AND PROTECTION 767,042.00 SQYD $
0740 05990 SODDING 1,000.00 SQYD $
0750 05992 AGRICULTURAL LIMESTONE 910.00 TON $
0760 06510 PAVE STRIPING-TEMP PAINT-4 IN 21,207.00 LF $
0770 06514 PAVE STRIPING-PERM PAINT-4 IN 19,353.00 LF $
0780 06542 PAVE STRIPING-THERMO-6 IN W 102,575.00 LF $
0790 06543 PAVE STRIPING-THERMO-6 IN Y 65,048.00 LF $
0800 06546 PAVE STRIPING-THERMO-12 IN W 2,576.00 LF $
0810 06567 PAVE MARKING-THERMO STOP BAR-12IN 320.00 LF $
0820 06569 PAVE MARKING-THERMO CROSS-HATCH 344.00 SQFT $
0830 06572 PAVE MARKING-DOTTED LANE EXTEN 106.00 LF $
0840 06574 PAVE MARKING-THERMO CURV ARROW 138.00 EACH $
0850 06575 PAVE MARKING-THERMO COMB ARROW 20.00 EACH $
0860 06576 PAVE MARKING-THERMO ONLY 24.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0870 08100 CONCRETE-CLASS A 723.00 CUYD $
0880 10020NS FUEL ADJUSTMENT 373,114.00 DOLL $1.00 $ $373,114.00
0890 10030NS ASPHALT ADJUSTMENT 359,077.00 DOLL $1.00 $ $359,077.00
0900 21289ED LONGITUDINAL EDGE KEY 262.00 LF $
0910 23274EN11F TURF REINFORCEMENT MAT 1 11,530.00 SQYD $

0920 23607EC
PAVE MARK THERMO-LANE REDUCTION
ARROW 3.00 EACH $

0930 23649EC
DRAIN POND
(LT. STA. 6133+00) 1.00 LS $

0940 23649EC
DRAIN POND
(RT. STA. 6140+30) 1.00 LS $

0950 24425EC REMOVE PIPE 1.00 LS $
0960 24489EC INLAID PAVEMENT MARKER 725.00 EACH $
0970 24651ED CONCRETE ISLAND 498.00 SQYD $
0980 24805ED OBJECT MARKER TYPE 4 2.00 EACH $
0990 24889EC PAVE MARKING-THERMO U-TURN 6.00 EACH $

1000 24935EC
CONCRETE PAINT
(YELLOW) 2,691.00 SQYD $

1010 25078ED THRIE BEAM GUARDRAIL TRANSITION TL-3 16.00 EACH $

1020 26122ED
INSPECTION PIPE
(TC ENERGY GAS LINE) 18.00 EACH $

1030 30078 WELDED WIRE FABRIC 29,081.00 SQFT $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1040 00440 ENTRANCE PIPE-15 IN 788.00 LF $
1050 00441 ENTRANCE PIPE-18 IN 287.00 LF $
1060 00443 ENTRANCE PIPE-24 IN 162.00 LF $
1070 00461 CULVERT PIPE-15 IN 3,826.00 LF $
1080 00462 CULVERT PIPE-18 IN 449.00 LF $
1090 00464 CULVERT PIPE-24 IN 919.00 LF $
1100 00466 CULVERT PIPE-30 IN 789.00 LF $
1110 00468 CULVERT PIPE-36 IN 607.00 LF $

1120 00468
CULVERT PIPE-36 IN
(RCP) 78.00 LF $

1130 00469 CULVERT PIPE-42 IN 138.00 LF $
1140 00470 CULVERT PIPE-48 IN 339.00 LF $
1150 00471 CULVERT PIPE-54 IN 32.00 LF $

1160 00471
CULVERT PIPE-54 IN
(CMP) 286.00 LF $

1170 00472 CULVERT PIPE-60 IN 177.00 LF $
1180 00473 CULVERT PIPE-66 IN 320.00 LF $

1190 00474
CULVERT PIPE-72 IN
(RCP) 335.00 LF $

1200 00499 CULVERT PIPE-48 IN EQUIV 54.00 LF $

1210 00499
CULVERT PIPE-48 IN EQUIV
(RCP) 68.00 LF $

1220 00502
CULVERT PIPE-66 IN EQUIV
(RCP) 170.00 LF $

1230 00521 STORM SEWER PIPE-15 IN 561.00 LF $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1240 00522 STORM SEWER PIPE-18 IN 1,413.00 LF $
1250 00524 STORM SEWER PIPE-24 IN 509.00 LF $
1260 00526 STORM SEWER PIPE-30 IN 159.00 LF $
1270 00554 STORM SEWER PIPE-24 IN EQUIV 149.00 LF $
1280 01202 PIPE CULVERT HEADWALL-15 IN 46.00 EACH $
1290 01204 PIPE CULVERT HEADWALL-18 IN 18.00 EACH $
1300 01208 PIPE CULVERT HEADWALL-24 IN 5.00 EACH $
1310 01210 PIPE CULVERT HEADWALL-30 IN 7.00 EACH $
1320 01212 PIPE CULVERT HEADWALL-36 IN 4.00 EACH $
1330 01216 PIPE CULVERT HEADWALL-48 IN 4.00 EACH $
1340 01217 PIPE CULVERT HEADWALL-48 IN EQUIV 2.00 EACH $
1350 01220 PIPE CULVERT HEADWALL-60 IN 2.00 EACH $
1360 01222 PIPE CULVERT HEADWALL-66 IN 2.00 EACH $
1370 01226 PIPE CULVERT HEADWALL-66 IN EQUIV 2.00 EACH $
1380 01310 REMOVE PIPE 13.00 LF $
1390 01434 SLOPED BOX OUTLET TYPE 1-24 IN 15.00 EACH $
1400 01451 S & F BOX INLET-OUTLET-24 IN 2.00 EACH $
1410 01452 S & F BOX INLET-OUTLET-30 IN 7.00 EACH $
1420 01456 CURB BOX INLET TYPE A 10.00 EACH $
1430 01487 CURB BOX INLET TYPE F 8.00 EACH $
1440 01505 DROP BOX INLET TYPE 5B 54.00 EACH $
1450 01508 DROP BOX INLET TYPE 5C 7.00 EACH $
1460 01511 DROP BOX INLET TYPE 5D 6.00 EACH $
1470 01585 REMOVE DROP BOX INLET 1.00 EACH $
1480 01642 JUNCTION BOX-18 IN 1.00 EACH $
1490 01645 JUNCTION BOX-36 IN 1.00 EACH $
1500 01647 JUNCTION BOX-48 IN 1.00 EACH $
1510 23049ES701 CULVERT PIPE-21 IN EQUIV 121.00 LF $
1520 23131ER701 PIPELINE VIDEO INSPECTION 8,082.00 LF $
1530 24025EC PIPE CULVERT HEADWALL-72 IN 4.00 EACH $
1540 24026EC PIPE CULVERT HEADWALL-54 IN 4.00 EACH $

Section:  0004 - BRIDGE - #28167 - BRUSHY CREEK BRIDGE - STA. 6171+15.57
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1550 02231 STRUCTURE GRANULAR BACKFILL 475.60 CUYD $
1560 03299 ARMORED EDGE FOR CONCRETE 136.60 LF $

1570 08003
FOUNDATION PREPARATION
(#28167) 1.00 LS $

1580 08019 CYCLOPEAN STONE RIP RAP 766.00 TON $
1590 08033 TEST PILES 498.00 LF $
1600 08051 PILES-STEEL HP14X89 3,498.00 LF $
1610 08100 CONCRETE-CLASS A 739.00 CUYD $
1620 08104 CONCRETE-CLASS AA 695.00 CUYD $
1630 08150 STEEL REINFORCEMENT 50,580.00 LB $
1640 08151 STEEL REINFORCEMENT-EPOXY COATED 222,047.00 LB $
1650 08670 PRECAST PC BOX BEAM SB27 3,360.60 LF $
1660 23233EC DYNAMIC PILE TESTING 20.00 EACH $
1670 23378EC CONCRETE SEALING 37,710.00 SQFT $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1680 25028ED RAIL SYSTEM SINGLE SLOPE - 40 IN 1,136.20 LF $

Section:  0005 - BRIDGE - #28168 - TRIB TO CLARKS RIVER BRIDGE STA. 6436+00.00
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1690 02231 STRUCTURE GRANULAR BACKFILL 551.30 CUYD $
1700 03299 ARMORED EDGE FOR CONCRETE 183.20 LF $

1710 08003
FOUNDATION PREPARATION
(#28168) 1.00 LS $

1720 08019 CYCLOPEAN STONE RIP RAP 2,056.00 TON $
1730 08033 TEST PILES 610.00 LF $
1740 08051 PILES-STEEL HP14X89 6,262.00 LF $
1750 08100 CONCRETE-CLASS A 584.90 CUYD $
1760 08104 CONCRETE-CLASS AA 640.70 CUYD $
1770 08150 STEEL REINFORCEMENT 67,170.00 LB $
1780 08151 STEEL REINFORCEMENT-EPOXY COATED 197,425.00 LB $
1790 08670 PRECAST PC BOX BEAM SB27 2,934.30 LF $
1800 23233EC DYNAMIC PILE TESTING 16.00 EACH $
1810 23378EC CONCRETE SEALING 35,417.00 SQFT $
1820 23813EC DECK DRAIN 11.00 EACH $
1830 25028ED RAIL SYSTEM SINGLE SLOPE - 40 IN 857.80 LF $

Section:  0006 - BRIDGE - #25669 - US641 OVER MIDDLE FORK CLARKS RIVER STA. 104+
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1840 02231 STRUCTURE GRANULAR BACKFILL 268.00 CUYD $

1845 02692
SETTLEMENT PLATFORM
(ADDED: 10-21-20) 2.00 EACH $

1850 03299 ARMORED EDGE FOR CONCRETE 102.50 LF $

1852 03340
STEEL PIPE-2 1/2 IN
(ADDED: 10-21-20) 21.00 LF $

1855 03343
STEEL PIPE-4 IN
(ADDED: 10-21-20) 18.60 LF $

1860 08003
FOUNDATION PREPARATION
(#25669) 1.00 LS $

1870 08019 CYCLOPEAN STONE RIP RAP 1,639.00 TON $
1880 08033 TEST PILES 120.00 LF $
1890 08046 PILES-STEEL HP12X53 2,166.00 LF $
1900 08100 CONCRETE-CLASS A 266.60 CUYD $
1910 08104 CONCRETE-CLASS AA 387.10 CUYD $
1920 08150 STEEL REINFORCEMENT 44,306.00 LB $
1930 08151 STEEL REINFORCEMENT-EPOXY COATED 98,498.00 LB $
1940 08500 APPROACH SLAB 234.00 SQYD $
1950 08633 PRECAST PC I BEAM TYPE 3 1,376.00 LF $
1960 23378EC CONCRETE SEALING 16,387.00 SQFT $
1970 25028ED RAIL SYSTEM SINGLE SLOPE - 40 IN 468.00 LF $

Section:  0007 - BRIDGE - #28350 -   10'X4'X92.7' RCBC HAZEL CONNECTOR STA. 113+50
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Section:  0007 - BRIDGE - #28350 -   10'X4'X92.7' RCBC HAZEL CONNECTOR STA. 113+50
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1980 08003
FOUNDATION PREPARATION
(#28350) 1.00 LS $

1990 08100 CONCRETE-CLASS A 122.90 CUYD $
2000 08150 STEEL REINFORCEMENT 16,944.00 LB $

Section:  0008 - BRIDGE - #28351 - 8'X4'X48.8' RCBC EW MILLER ROAD STA. 61+50
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

2010 08003
FOUNDATION PREPARATION
(#28351) 1.00 LS $

2020 08100 CONCRETE-CLASS A 88.80 CUYD $
2030 08150 STEEL REINFORCEMENT 7,811.00 LB $

Section:  0009 - BRIDGE - #28352 - 8'X4'X54' RCBC 5TH STREET STA. 53+75
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

2040 08003
FOUNDATION PREPARATION
(#28352) 1.00 LS $

2050 08100 CONCRETE-CLASS A 78.40 CUYD $
2060 08150 STEEL REINFORCEMENT 7,812.00 LB $

Section:  0010 - SIGNING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

2070 06406
SBM ALUM SHEET SIGNS .080 IN
PROJECT SIGNING 1,672.69 SQFT $

2080 06407 SBM ALUM SHEET SIGNS .125 IN 1,843.25 SQFT $

2090 06407
SBM ALUM SHEET SIGNS .125 IN
HAZEL WAYFINDING SIGN 45.50 SQFT $

2100 06410 STEEL POST TYPE 1 4,848.00 LF $

2110 06410
STEEL POST TYPE 1
HAZEL WAYFINDING SIGN 64.00 LF $

2120 06490 CLASS A CONCRETE FOR SIGNS 3.00 CUYD $
2130 21596ND GMSS TYPE D 12.00 EACH $

2140 21596ND
GMSS TYPE D
(SURFACE MOUNT) 12.00 EACH $

2150 24631EC BARCODE SIGN INVENTORY 469.00 EACH $

2160 24631EC
BARCODE SIGN INVENTORY
HAZEL WAYFINDING SIGN 2.00 EACH $

Section:  0011 - LIGHTING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2170 04700 POLE 30 FT MTG HT 6.00 EACH $
2180 04701 POLE 40 FT MTG HT 6.00 EACH $
2190 04724 BRACKET 12 FT 6.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2200 04725 BRACKET 15 FT 6.00 EACH $
2210 04740 POLE BASE 12.00 EACH $
2220 04750 TRANSFORMER BASE 12.00 EACH $
2230 04761 LIGHTING CONTROL EQUIPMENT 3.00 EACH $
2240 04780 FUSED CONNECTOR KIT 24.00 EACH $
2250 04797 CONDUIT-3 IN 1,520.00 LF $
2260 04800 MARKER 19.00 EACH $
2270 04820 TRENCHING AND BACKFILLING 7,550.00 LF $
2280 04832 WIRE-NO. 12 1,746.00 LF $
2290 20391NS835 ELECTRICAL JUNCTION BOX TYPE A 13.00 EACH $
2300 21543EN BORE AND JACK CONDUIT 1,520.00 LF $
2310 24589ED LED LUMINAIRE 12.00 EACH $
2320 24851EC CABLE-NO. 10/3C DUCTED 8,590.00 LF $

Section:  0012 - MOBILIZATION AND/OR DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2330 02568 MOBILIZATION 1.00 LS $
2340 02569 DEMOBILIZATION 1.00 LS $
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