
eProposal Jan-2009

CALL NO.  100

CONTRACT ID.  114000

HARLAN COUNTY

FED/STATE PROJECT NUMBER  HSIP 9010 (018)

DESCRIPTION  BLEDSOE-BIG LAUREL ROAD (KY 221)

WORK TYPE  GRADE & DRAIN WITH ASPHALT SURFACE

PRIMARY COMPLETION DATE  8/1/2011

LETTING DATE:  January 28, 2011
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN STANDARD TIME  January 28, 2011.  Bids will be publicly 
announced at 10:00 AM EASTERN STANDARD TIME.

DBE CERTIFICATION REQUIRED - 2%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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       CONTRACT ID - 114000                  ADMINISTRATIVE DISTRICT - 11

       PROJECT(S) IDENTIFICATION AND DESCRIPTION:

       COUNTY - HARLAN                               PCN - 11048022110N1
       HSIP 9010 (018)
       BLEDSOE-BIG LAUREL ROAD (KY 221) US 421 (MP 8.859) EXTENDING EAST TO 281 FEET EAST OF US
       421 (MP 8.912),  A DISTANCE OF 0.05 MILES.  GRADE & DRAIN WITH ASPHALT SURFACE.
       GEOGRAPHIC COORDINATES LATITUDE 36^54'38" LONGITUDE  83^20'15"
       AVERAGE DAILY TRAFFIC - 3290              AVERAGE MAINLINE WIDTH - 30.0    FEET

       COMPLETION DATE(S):
            COMPLETION DATE - August 01, 2011
            APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/contract)  
 
The Bidder must download the bid file located on the Bid Express website 
(www.bidx.com) to prepare a bid packet for submission to the Department.  The bidder 
must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be 
prequalified in one of the work types in the Qualifications for Bidders for the project.  
The bidders must get a vendor ID for the joint venture from the Division of Construction 
Procurement and register the joint venture as a bidder on the project.  Also, the joint 
venture must obtain a digital ID from Bid Express to submit a bid.  A joint bid bond of 
5% may be submitted for both companies or each company may submit a separate bond 
of 5%. 
 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
 
07/01/2010 
 
 

HARLAN COUNTY
HSIP 9010 (018)

Contract ID:  114000
Page 5 of 114



FEDERAL CONTRACT NOTES 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a bidder 
to comply with all applicable sections of the current Kentucky Standard Specifications, including, but 
not limited to the following, may result in a bid not being considered responsive and thus not eligible 
to be considered for award: 

102.02 Current Capacity Rating 102.10 Delivery of Proposals 
102.08 Irregular Proposals 102.14 Disqualification of Bidders 
102.09 Proposal Guaranty 

CIVIL RIGHTS ACT OF 1964 
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the Civil 
Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of Transportation 
(49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that it will affirmatively 
insure that the contract entered into pursuant to this advertisement will be awarded to the lowest 
responsible bidder without discrimination on the ground of race, color, or national origin. 

NOTICE TO ALL BIDDERS 
To report bid rigging activities call: 1-800-424-9071. 

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday through 
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder 
collusion, or other fraudulent activities should use the “hotline” to report such activities. 

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 

FHWA 1273 
Contrary to Paragraph VI of FHWA 1273, contractors on National Highway System (NHS) Projects 
of $1 million or more are no longer required to submit Form FHWA-47.

Contrary to Form FHWA-1273, Section V, paragraph 2.b personal addresses and full social 
security numbers (SSN) shall not be included on weekly payroll submissions by contractors and 
subcontractors.  Contractors and subcontractors shall include the last four digits of the 
employee’s SSN as an individually identifying number for each employee on the weekly payroll 
submittal. This in no way changes the requirement that contractors and subcontractors maintain 
complete SSN and home addresses for employees and provide this information upon request of 
KYTC, FHWA, and the U.S. Department of Labor.
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SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case of 
DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a DBE. 
All second tier subcontracts shall have the consent of both the Contractor and the Engineer. 

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged Business 
Enterprises (“DBE”) shall have the opportunity to participate in the performance of highway 
construction projects financed in whole or in part by Federal Funds in order to create a level playing 
field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet will comply 
with the regulations found in 49 CFR Part 26, and the definitions and requirements contained therein 
shall be adopted as if set out verbatim herein. 

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts.  The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include this 
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet.  

Failure by the contractor to carry out these requirements is a material breach of its contract with the 
Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet 
deems necessary. 

DBE GOAL 
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the front 
page of the proposal, is the percentage of the total value of the contract. 

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged Business 
Enterprises participate in a least the percent of the contract as set forth above as goals for this contract. 

OBLIGATION OF CONTRACTORS 
Each contractor prequalified to perform work on Cabinet projects shall designate and make known to 
the Cabinet a liaison officer who is assigned the responsibility of effectively administering and 
promoting an active program for utilization of DBEs.  

If a formal goal has not been designated for the contract, all contractors are encouraged to consider 
DBEs for subcontract work as well as for the supply of material and services needed to perform this 
work.  

Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women.   
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE 
goal has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE 
CERTIFICATION OF DBE PARTICIPATION WILL NOT BE READ PUBLICLY.  
These bids will not be considered for award by the Cabinet and they will be returned to 
the bidder.   
 
“The bidder certifies that it has secured participation by Disadvantaged Business 
Enterprises (“DBE”) in the amount of ____ percent of the total value of this contract and 
that the DBE participation is in compliance with the requirements of 49 CFR 26 and the 
policies of the Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the printed bid packet.  All contractors 
must certify their DBE participation on that page. DBEs utilized in achieving the 
DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. 
 
 
DBE PARTICIPATION PLAN 
All bidders are encouraged to submit their General DBE Participation Plan with their bid 
on the official form.  Lowest responsive bidders whose bid packages include DBE 
Participation Plans may be awarded the contract at the next Awards Committee meeting 
provided that the DBE goal is met.  The DBE Participation Plan shall include the 
following: 
 

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used 
in the proposed project; 

2. Description of the work each is to perform including the work item , unit, 
quantity, unit price and total amount of the work to be performed by the 
individual DBE; 

3. The dollar value of each proposed DBE subcontract and the percentage of total 
project contract value this represents.  DBE participation may be counted as 
follows; 
a) If DBE suppliers and manufactures assume actual and contractual 

responsibility, the dollar value of materials to be furnished will be counted 
toward the goal as follows: 
• The entire expenditure paid to a DBE manufacturer; 
• 60 percent of expenditures to DBE suppliers that are not manufacturers 

provided the supplier is a regular dealer in the product involved.  A regular 
dealer must be engaged in, as its principal business and in its own name, 
the sale of products to the public, maintain an inventory and own and 
operate distribution equipment; and  

• the amount of fees or commissions charged by the DBE firms for a bona 
fide service, such as professional, technical, consultant, or managerial 
services and assistance in the procurement of essential personnel, 
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facilities, equipment, materials, supplies, delivery of materials and 
supplies or for furnishing bonds, or insurance, providing such fees or 
commissions are determined to be reasonable and customary.    

b) The dollar value of services provided by DBEs such as quality control testing, 
equipment repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures.  DBE credit for joint ventures will be 
limited to the dollar amount of the work actually performed by the DBE in the 
joint venture;   

4. Written and signed documentation of the bidder’s commitment to use a DBE 
contractor whose participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the 
contract as provided in the prime contractor’s commitment.  

 
The apparent low bidder who does not submit a General DBE Participation Plan with the 
bid shall submit it within 10 calendar days after receipt of notification that they are the 
apparent low bidder. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Participation Plan.   
 
Detailed DBE Participation Plan forms will be included in the Contractor Package 
presented to successful bidders following the awarding of the project.  The Detailed DBE 
Participation Plan must be completed and returned to Contract Procurement in 
accordance with Cabinet policy.  A copy of the blank estimate will be included with the 
Detailed DBE Participation Plan to list sequence items by PCN (Project Control 
Number).     
 
Changes to DBE Participation Plans must be approved by the Cabinet.  The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or 
scope of the project, the inability or unwillingness of a DBE to perform the work in 
accordance with the bid, and/or other circumstances beyond the control of the prime 
contractor.  
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS 
If the DBE participation submitted in the bid by the apparent lowest responsive bidder 
does not meet or exceed the DBE contract goal, the apparent lowest responsive bidder 
must submit a Good Faith Effort Package to satisfy the Cabinet that sufficient good faith 
efforts were made to meet the contract goals prior to submission of the bid.  Efforts to 
increase the goal after bid submission will not be considered in justifying the good faith 
effort, unless the contractor can show that the proposed DBE was solicited prior to the 
letting date.  DBEs utilized in achieving the DBE goal must be certified and prequalified 
for the work items at the time the bid is submitted. One complete set and nine (9) copies 
of this information must be received in the office of the Division of Contract Procurement 
no later than 12:00 noon of the tenth calendar day after receipt of notification that they 
are the apparent low bidder.  
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Where the information submitted includes repetitious solicitation letters it will be 
acceptable to submit a sample representative letter along with a distribution list of the 
firms solicited. Documentation of DBE quotations shall be a part of the good faith effort 
submittal as necessary to demonstrate compliance with the factors listed below which the 
Cabinet considers in judging good faith efforts.  This documentation may include written 
subcontractors’ quotations, telephone log notations of verbal quotations, or other types of 
quotation documentation. 
 
The Good Faith Effort Package shall include, but may not be limited to information 
showing evidence of the following: 
 

1. Whether the bidder attended any pre-bid meetings that were scheduled by the 
Cabinet to inform DBEs of subcontracting opportunities; 

2. Whether the bidder provided solicitations through all reasonable and available 
means;  

3. Whether the bidder provided written notice to all DBEs listed in the DBE 
directory at the time of the letting who are prequalified in the areas of work that 
the bidder will be subcontracting; 

4. Whether the bidder followed up initial solicitations of interest by contacting 
DBEs to determine with certainly whether they were interested.  If a reasonable 
amount of DBEs within the targeted districts do not provide an intent to quote or 
no DBEs are prequalified in the subcontracted areas, the bidder must notify the 
DBE Liaison in the Office of Minority Affairs to give notification of the bidder’s 
inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in 
order to increase the likelihood of meeting the contract goals.  This includes, 
where appropriate, breaking out contract work items into economically feasible 
units to facilitate DBE participation, even when the prime contractor might 
otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely 
information about the plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting 
them as unqualified without sound reasons based on a thorough investigation of 
their capabilities.  Any rejection should be so noted in writing with a description 
as to why an agreement could not be reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered 
unacceptable. The fact that the DBE firm’s quotation for the work is not the 
lowest quotation received will not in itself be considered as a sound reason for 
rejecting the quotation as unacceptable.  The fact that the bidder has the ability 
and/or desire to perform the contract work with its own forces will not be 
considered a sound reason for rejecting a DBE quote.  Nothing in this provision 
shall be construed to require the bidder to accept unreasonable quotes in order to 
satisfy DBE goals; 
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9. Whether the bidder specifically negotiated with subcontractors to assume part of 
the responsibility to meet the contract DBE goal when the work to be 
subcontracted includes potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs 
in obtaining the necessary equipment, supplies, materials, insurance and/or 
bonding to satisfy the work requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has 
made reasonable good faith efforts to include DBE participation. 

 
 
FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by 
DBE firms to meet the contract goal and upon a determination by the Good Faith 
Committee based upon the information submitted that the apparent lowest responsive 
bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder 
will be offered the opportunity to meet in person for administrative reconsideration. The 
bidder will be notified of the Committee’s decision within 24 hours of its decision.  The 
bidder will have 24 hours to request reconsideration of the Committee’s decision.  The 
reconsideration meeting will be held within two days of the receipt of a request by the 
bidder for reconsideration.   
 
The request for reconsideration will be heard by the Office of the Secretary.  The bidder 
will have the opportunity to present written documentation or argument concerning the 
issue of whether it met the goal or made an adequate good faith effort.  The bidder will 
receive a written decision on the reconsideration explaining the basis for the finding that 
the bidder did or did not meet the goal or made adequate Good Faith efforts to do so.   
 
The result of the reconsideration process is not administratively appealable to the Cabinet 
or to the United States Department of Transportation.  
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder 
or to rebid the contract in the event that the contract is not awarded to the low bidder as 
the result of a failure to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE 
PROJECT 
Failure by the prime contractor to fulfill the DBE requirements of a project under contract 
or to demonstrate good faith efforts to meet the goal constitutes a breach of contract.  
When this occurs, the Cabinet will hold the prime contractor accountable, as would be the 
case with all other contract provisions.  Therefore, the contractor’s failure to carry our the 
DBE contract requirements shall constitute a breach of contract and as such the Cabinet 
reserves the right to exercise all administrative remedies at its disposal including, but not 
limited to the following: 

• Disallow credit toward the DBE goal; 
• Withholding progress payments; 
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• Withholding payment to the prime in an amount equal to the unmet portion of the 
contract goal; and/or 

• Termination of the contract. 
 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after 
he or she has received payment from the Kentucky Transportation Cabinet for work 
performed or materials furnished.  
 
 
CONTRACTOR REPORTING 
All contractors must keep detailed records and provide reports to the Cabinet on their 
progress in meeting the DBE requirement on any highway contract.  These records may 
include, but shall not be limited to payroll, lease agreements, cancelled payroll checks, 
executed subcontracting agreements, etc. Prime contractors will be required to submit 
certified reports on monies paid to each DBE subcontractor or supplier utilized to meet a 
DBE goal.   
 
Payment information that needs to be reported includes date the payment is sent to the 
DBE, check number, Contract ID, amount of payment and the check date.  Before Final 
Payment is made on this contract, the Prime Contractor will certify that all payments 
were made to the DBE subcontractor and/or DBE suppliers. 
 
The Prime Contractor should supply the payment information at the time the DBE is 
compensated for their work. Form to use is located at: 
http://transportation.ky.gov/construction/forms/DBEcheck.xls 
 
 
Photocopied payments and completed form to be submitted to: 
Office of Civil Rights and Small Business Development 
6th Floor West 
200 Mero Street 
Frankfort, KY  40622 
 
DEFAULT OR DECERTIFICATION OF THE DBE 
If the DBE subcontractor or supplier is decertified or defaults in the performance of its 
work, and the overall goal cannot be credited for the uncompleted work, the prime 
contractor may utilize a substitute DBE or elect to fulfill the DBE goal with another DBE 
on a different work item.  If after exerting good faith effort in accordance with the 
Cabinet’s Good Faith Effort policies and procedures, the prime contractor is unable to 
replace the DBE, then the unmet portion of the goal may be waived at the discretion of 
the Cabinet. 
 
06/29/2009 
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KYTC
DBE Payments

updated 2/28/08

attach copy of check here

Office of Civil Rights and Small Business Development
200 Mero Street
6th Floor West TCOB
Frankfort, KY 40622

PAYMENT DATE

DBE Contractor CHECK #

Prime Contractor Cont-ID

Cont-ID Amount Cont-ID Amount

Mail to:

Amount of Payment

Use the section below to show multiple payments using the same check

Comments:

to be Submitted within 7 days of receipt of payment from KYTC
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ASPHALT MIXTURE

The rate of application for all asphalt mixtures shall be estimated at 110 lbs/sy per inch of depth, unless otherwise noted.

 
DGA BASE

The rate of application for DGA Base shall be estimated at 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

The rate of application shall be estimated at 115 lbs/sy per inch of depth.  Payment for necessary grading and/or shaping of existing

shoulders prior to placing of Dense Graded Aggregate Base shall be included in the unit price bid per ton for Dense Graded Aggregate

Base.

 
INCIDENTAL SURFACING

The quantities established in the proposal include estimated quantities required for resurfacing or surfacing mailbox turnouts, farm

field entrances, residential and commercial entrances, and road and street approaches.  These items are to be paved to the limits as

shown on Standard Drawing RPM 110 or to the limits as directed by the Engineer. In the event signal detectors are present in the

intersecting streets or roads, the paving of the crossroads shall be to the right of way limit or back of the signal detector, whichever is

the farthest back of the mainline.  These areas are to be surfaced or resurfaced as directed by the Engineer and no direct payment will

be allowed for placing and compacting.

 
INITIAL TREATMENT

Pavement to be crowned from centerline on 1/4":1' slope with parabolic crown constructed at centerline as directed by the Engineer.

 
OPTION B

The Contractor is advised that the compaction of asphalt mixtures furnished to this project will be accepted by OPTION B in

accordance with Section 402 and Section 403 of the current Standard Specification.
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SPECIAL NOTES 
INTERSECTION IMPROVEMENT PROJECT 

 
I. DESCRIPTION 

 
This work shall be performed in accordance with the Department's Current Standard 
Specifications and applicable Special Provisions except as hereafter specified.  Article references 
are to the Standard Specifications.  This work shall consist of: (1) Clear and grub, install 
temporary erosion control, temporary pollution control, seed and protect disturbed area, and 
final dress area, as needed; (2) Roadway Excavation; (3) Furnish and install railroad rails;  
(4) Install wall cribbing furnished by the Department of Highways; (5) Excavate, place 
geotextile material, and backfill the area around the railroad rails and on the fill slope; (6) 
Reconstruct shoulder area; (7) Furnish and Install guardrail and guardrail end treatments, install 
guardrail and end treatments, as required; (8) Maintain and control traffic; and (9) any other 
work as specified by this contract. 
 
II. MATERIALS 

 
All materials shall be sampled and tested in accordance with the Department's Sampling 
Manual and the materials shall be available for sampling a sufficient time in advance of the use 
of the materials to allow for the necessary time for testing unless otherwise specified in these 
Notes. 
 

A. Railroad Rails. Use recycled (used) railroad rails classified with a nominal 
weight of 130 lb./yd (pounds per yard) size or greater. Use only visibly straight recycled 
railroad rails with no splices. The Engineer will verify rail nominal weights 
(Manufacturer’s Stamp with lb./yd, date, etc.). Provide Certification for nominal weight 
if the Manufacturer’s Stamp is unidentifiable. 

 
B. Wall Cribbing. Use wall cribbing: recycled (used) steel “W“ beam guardrail. 
Cribbing material will furnished by the Department of Highways. Wall cribbing will 
be located at the Department of Highways Harlan County Maintenance Facility. 

 
C. Backfill material for Drilled Sockets. Use the following for backfill material 
for Drilled sockets: concrete; free flowing sand; pea gravel, crushed limestone, or 
crushed sandstone. Use backfill material with one hundred percent (100%) passing a 
one-half (1/2) inch sieve. Do not use auger tailings. Engineer will use visual inspection 
and/or material testing, as applicable to determine acceptability. 

 
D. Fill Material for CRIBBING. Use one of the following backfill materials: 
Kentucky Aggregate Gradation No. 2's or larger.   Backfill material shall be excavated Sandstone 
from project site, as approved by Engineer. Backfill material shall meet requirements of Section 
805. The Engineer will use visual inspection and/or material testing, as applicable to determine 
acceptability. 
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E. DGA. Furnish Dense Graded Aggregate as per Section 805. Do not use Crushed 
Stone Base. 

 
F. Final Dressing, Seed and Protection.  Use Seed Mixture No. 1. 

 
G. Silt Trap A, B or C. Furnish Silt traps as per Std Drawings and Section 213. 

 
H. Silt Fence. Furnish Temporary Silt Fence as per Section 213 and Section 827. 

 
I. Geotextile Fabric. Furnish Geotextile Fabric Type IV as per Section 843. 

 
J. Guardrail Posts. Steel Guardrail posts are required. No alternate is allowed. 

 
 
III. CONSTRUCTION METHODS 
 

A. Maintain and Control Traffic.   See Traffic Control Plan. 
 

B. Staking.   Establish proper slope elevations and ratios, shoulder widths, existing 
ditch profile and final ditch profile to insure positive drainage. Harlan Engineering crew 
will be responsible for field layout of new Centerline and slope lines.  Harlan Engineers 
may assist with other staking activities as needed.  Two week prior notice shall be given 
for scheduling Harlan Engineer Crew for staking activities.  Positive drainage is required 
upon completion of the project and is the responsibility of the Contractor. 

 
C. Site Preparation.  Prepare site for installing railroad rails and roadway excavation. 
This includes clearing and grubbing, if necessary. Remove all obstructions. Sweep and 
remove debris, if necessary.  The area to be cleared has not been measured by the 
Department and the bidder must draw his own conclusions. Construct silt checks and 
Temporary silt fence at locations directed by the engineer. The Engineer shall approve 
all site preparation. The Department will not make direct payment for site preparation. 
 
D. Roadway Excavation.  Excavate areas right of centerline as shown on attached detail 
according to Section 204 of the Standard Specifications.  Use excavated material in 
roadway ditches according to section 204.03.07, as directed by Engineer.  In addition, 
excavated material may be used for backfill of project locations requiring drilled railroad 
steel and cribbing, as directed by Engineer.   

 
E. Installation of Railroad Rails.   See attached detail for location and estimated quantity 
of material required. The depth to rock shown on the location detail is approximate.  
 
NOTE TO ENGINEER AND CONTRACTOR: ABSOLUTELY NO CHANGE IN SCOPE OF WORK 
OR INCREASE IN QUANTITIES WILL BE ALLOWED ON THIS PROJECT WITHOUT PRIOR 
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WRITTEN APPROVAL FROM THE TEBM  (Transportation Engineering Branch Manager) 
FOR OPERATIONS OR HIS REPRESENTATIVE IN THE DISTRICT OFFICE. THE 
DEPARTMENT SHALL NOT BE LIABLE FOR PAYMENTS DUE TO ADDITIONAL WORK THAT 
HAS NOT BEEN AUTHORIZED BY THE AFOREMENTIONED PERSONS. 
 
Install used railroad rail piling in drilled sockets in rock or stable material  
as project location dictates or as directed by the Engineer.  Drill the socket, furnish, and 
install the railroad rails into holes.  If the Engineer determines from the sounding 
obtained at a drilled socket that railroad rail piling cannot be used in that socket, the 
depth of the socket shall be measured and 50% of the depth shall be paid as “Railroad 
Rail-Drilled”.  Drill sockets into solid rock, if possible. The Department will monitor each 
hole, which will serve as a sounding for the rail to be installed in it.  Embed the railroad 
rail into solid rock no less than one-half the free end length of the rail. (See figure 1 and 
figure 2). If solid rock cannot be obtained, the Engineer will determine the length of 
embedment required in other stable foundation. Allow adequate size of the drilled 
socket to allow free insertion of the railroad rail, but the maximum socket size is 1 foot 
in diameter. 
 
After each hole is drilled, install railroad rail immediately with the flanges positioned 
perpendicular to the direction of the break (see figure 3). Determine the 
height of rail that is needed to reestablish pavement and shoulder typical section. Cut 
off excess rail flush with the proposed ground line that is not needed. Use cutoffs 
elsewhere in the project if possible; unusable cutoffs remain the property of the 
Contractor. After railroad rail is installed, immediately backfill the drilled hole with the 
approved materials. Shovel the backfill material into the hole in small amounts. Avoid 
bridging between the rail and the sides of the hole. Do not use Auger tailings as backfill 
material. Crib any exposed portion of railroad rail before placing backfill. 

 
F. Excavation and Backfill for Embankment Repair. Excavate each repair area to provide 
a platform for drilling the used railroad rails, if necessary.  Excavate for roadway ditches 
as necessary for slope, shoulder and pavement drainage. Place geotextile fabric, then 
construct embankment behind railroad rails, cribbing and on slope, as per Section 206. 
Construct embankment up to the approximate existing pavement elevation.  Backfill for 
Embankment shall be used from excavated Sandstone on project site, as directed by 
Engineer. 

 
Reconstruct the shoulder area with DGA up to the approximate existing elevation and 
width of the surrounding typical section or to a minimum width of 2 Feet at each repair 
location. Do not pond water on the shoulder area or at the shoulder edge. Reconstruct 
the shoulder before installing guardrail.  

 
DO NOT USE EXCAVATED MATERIAL FROM THE SITE AS FILL MATERIAL, EXCEPT 
MATERIAL FROM SANDSTONE CUT RIGHT OF CENTERLINE AS APPROVED BY 
ENGINEER. 
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Excess excavation may be wasted at sites on the right-of-way, ONLY if approved by the 
Engineer. Material may NOT be wasted in flood prone areas or in streams. If the 
Engineer deems no suitable sites are available within the right-of-way, the Contractor 
will be required to waste excess material off the right-of-way at sites obtained by the 
Contractor at no cost to the Department.  If no sites are easily obtained, Contractor may 
stockpile excess Sandstone material, as approved by the Engineer, at the Department of 
Highways, Harlan County Maintenance Lot. 

 
G. Installation of Wall Cribbing. Install Cribbing as shown on Figure 1 or Figure 2 
as repair location dictates or as directed by the Engineer. Extend wall cribbing 2 feet 
below the existing ground line. If bedded rock is encountered, install the cribbing to the 
bedded rock only. If necessary, the Engineer will direct changes to this procedure. 
Furnish all labor and equipment to deliver and install wall cribbing on the recycled 
(used) railroad rail piling. Wall cribbing shall be lapped, bolted, and attached solid to the 
drilled railroad rails. 

 
H. Final Dressing, Seeding and Protection. Apply Final Dressing; Class A to all 
disturbed areas, both on and off the right-of-way. Sow with Seed Mixture No. 1. The 
Department will NOT make direct payment for final dressing, or seeding and protection. 

 
I. Installation of Guardrail systems. Furnish Guardrail systems as per Section 
719. See attached detail for proposed guardrail site. Guardrail locations listed are 
approximate only. Locations will be field adjusted as directed by the Engineer.  When 
installing guardrail the blunt end shall NOT be left exposed where it would be 
hazardous to the public. When it is not practical to complete the construction of the rail, 
the Engineer may require a temporary end of connecting at least 25 feet of rail to the 
last post, and by slightly flaring, and burying the end of the rail completely into the 
existing shoulder. If left overnight, a drum with bridge panel shall be placed in advance 
of the guardrail end and maintained during use. The cost of the temporary end, 
including the barrier and panel, shall be included in the unit price for “Guardrail, Steel 
“W” Beam, Single Face”. 
 
J. Remove Guardrail.  Salvage existing material as per Section 719.03.06 except the 
Contractor shall deliver existing salvaged guardrail system materials to the Bailey Bridge 
Lot at Wilkinson Blvd in Frankfort, KY.  Contact Bailey Bridge Lot Supervisor at (502) 564-
2946 to schedule the delivery of material.  Deliver the material between the hours of 
8:00AM and 4:30PM, Monday through Friday.  Remove any existing guardrail with a 
lane closure in place. Do not leave the area unprotected.  After the guardrail is removed, 
a shoulder closure shall remain in place until the guardrail is replaced in that area. 
 

 
K. On-Site Inspection. Each Contractor submitting a bid for this work shall make a 
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thorough inspection of the site prior to submitting his bid and shall thoroughly 
familiarize themselves with the existing conditions so that the work can be expeditiously 
performed after a contract is awarded. Submission of a bid will be considered evidence 
of this inspection having been made. 

 
L. Right-of-Way Limits. Right-of-Way and easement limits shown on the plans are 
approximate only. The Contractor shall make every effort to limit his activities to 
obvious right-of-way and permanent or temporary easements and shall be responsible 
for encroachments onto private lands. 

 
M. Property Damage. The Contractor will be responsible for all damage to public 
and/or private property resulting from his work. 

 
N. Utility Clearance NOTICE: Utility locations are not shown on plans or in the 
proposal for this project and have not been located by the Department. Locate all 
underground, above ground and overhead utilities prior to beginning construction. Be 
responsible for contacting and maintaining liaison with all utility companies that have 
utilities located within the project limits. Notify the Engineer and the utility owner(s) 
immediately when it is discovered or anticipated that any utility conflict could delay 
the Contractor’s operations. Do not disturb existing overhead or underground utilities.  
 
Be responsible for repairing all utility damage that occurs as a result of the work It is not 
anticipated that any utility facilities will need to be relocated and/or adjusted; however, 
in the event that it is discovered that the work does require that utilities be relocated 
and/or adjusted, the utility companies will work concurrently with the Contractor while 
relocating their facilities. Working days will not be charged for those days on which 
work on the controlling item is delayed, as provided in the Specifications. If the total 
delay exceeds ten working days, an extension of the specified completion date will be 
negotiated with the Contractor for delay to the Contractor's work; however no extension 
will be granted for any delay caused by the Contractor’s failure to notify the Engineer 
and/or the utility company as specified above when a conflict is discovered or 
anticipated as specified. Comply with applicable sections of Chapter 107. 

 
 
IV. METHOD OF MEASUREMENT 
 

A. Maintain and Control Traffic.  See Traffic Control Plan. 
 

B. Roadway Excavation.  The Department will measure the roadway excavation in its 
original position by taking cross sections before work starts and after it is entirely 
completed.  The Department will compute the volume by the average end-area method.  
The Department will include in its measurement all unavoidable slides and authorized 
excavation of material below the subgrade. The following items will not be measured 
directly by the Department: Site Preparation, Clearing and Grubbing, Seeding and 
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Protection, Final Dressing, Temporary Erosion Control, Temporary Pollution Control, 
Waste removal, and Disposal, but will be incidental to "Roadway Excavation" as 
applicable to each project. 
 
C. Railroad Rail-Drilled. The Department will measure this item in Linear Feet 
finished in-place length: Laps, cutoffs, excess and waste will not be measured for 
payment. If the Engineer determines from the sounding obtained at a drilled socket that 
railroad rail piling cannot be used in that socket, the depth of the socket shall be 
measured and 50% of the depth shall be paid as “Railroad Rail-Drilled”. 

 
D. Wall Cribbing The Department will measure this item in square feet finished in place 
area. Laps, cutoffs, excess and waste will not be measured for payment. 

 
E. Excavation and Backfill. The Department will measure this item in cubic yards. 
The Department will measure the quantity in the field as per Section 204 (Roadway 
Excavation) or other accepted methods of measurement as directed by the Engineer. 
The following items will not be measured directly by the Department: Site Preparation, 
Clearing and Grubbing, Seeding and Protection, Final Dressing, Temporary Erosion 
Control, Temporary Pollution Control, Waste removal, and Disposal, but will be 
incidental to "Excavation and Backfill" as applicable to each project. 
 
F. Guardrail.  The Department will measure the quantity as directed in Section 
719.04.01 of the Standard Specifications. 
 
G. Remove Guardrail.  The Department will measure the quantity as directed in Section 
719.04.08 of the Standard Specifications.   

 
 
V. BASIS OF PAYMENT 
 

A. Maintain and Control Traffic. See Traffic Control Plan. 
 

B. Roadway Excavation.  The Department will pay for the completed and 
accepted quantities under the bid item: Roadway Excavation. Payment will be based 
on quantity measured in the field. The Department will consider payment full 
compensation for all work required on the project. The following items are incidental to 
“Roadway Excavation” in the areas designated for this work, and will not be measured 
directly by the Department. These items include Site Preparation, Clearing and 
Grubbing, Seeding and Protection, Final Dressing, Temporary Erosion Control, 
Temporary Pollution Control, Waste removal and Disposal. 
 
 
B. Railroad Rail-Drilled. The Department will pay for the completed and accepted 
quantities under the bid item of “Railroad Rail-Drilled”. The Department will consider 

HARLAN COUNTY
HSIP 9010 (018)

Contract ID:  114000
Page 21 of 114



payment full compensation for all work required in these notes and elsewhere in the 
Contract. 

 
C. Excavation and Backfill. The Department will pay for the completed and 
accepted quantities under the bid item: Excavation and Backfill. Payment will be based 
on quantity measured in the field. The Department will consider payment full 
compensation for all work required on the project. The following items are incidental to 
“Excavation and Backfill” in the areas designated for this work, and will not be measured 
directly by the Department. These items include Site Preparation, Clearing and 
Grubbing, Seeding and Protection, Final Dressing, Temporary Erosion Control, 
Temporary Pollution Control, Waste removal and Disposal. 

 
D. Wall Cribbing. The Department will pay for the completed and accepted 
quantities under the bid item of “Wall Cribbing”. Payment will be based on the quantity 
installed in the field. The Department will not make separate payment for the hauling of 
the wall cribbing to the slide site. The Department will consider payment full 
compensation for all work required on the project. 
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SPECIAL NOTE FOR ROCK BLASTING 
 
1.0 DESCRIPTION.  This work consists of fracturing rock and constructing stable final 
rock cut faces using presplit blasting and production blasting techniques.   
 
2.0 MATERIALS.  Deliver, store, and use explosives according to the manufacturer’s 
recommendations and applicable laws.  Do not use explosives outside their recommended use 
date.  Verify date of manufacture and provide copies of the technical data sheets (TDS) and 
material safety data sheets (MSDS) to the Engineer. Explosives and initiating devices include, 
but are not necessarily limited to, dynamite and other high explosives, slurries, water gels, 
emulsions, blasting agents, initiating explosives, detonators, blasting caps, and detonating cord. 
 
3.0 CONSTRUCTION.  Furnish copies or other proof of all-applicable permits and licenses.  
Comply with Federal, State, and local regulations on the purchase, transportation, storage, and 
use of explosive material.  Regulations include but are not limited to the following: 
 

1) KRS 351.310 through 351.9901. 
2) 805 KAR 4:005 through 4:165 
3) Applicable rules and regulations issued by the Office of Mine Safety and Licensing. 
4) Safety and health.  OSHA, 29 CFR Part 1926, Subpart U. 
5) Storage, security, and accountability.  Bureau of Alcohol, Tobacco, and Firearms 

(BATF), 27 CFR Part 181. 
6) Shipment.  DOT, 49 CFR Parts 171-179, 390-397. 
 
3.1 Blaster-in-Charge.  Designate in writing a blaster-in-charge and any proposed 

alternates for the position.  Submit documentation showing the blaster-in-charge, and alternates, 
have a valid Kentucky blaster’s license.  Ensure the blaster-in-charge or approved alternate is 
present at all times during blasting operations. 

 
3.2 Blasting Plans.  Blasting plans and reports are for quality control and record keeping 

purposes. Blasting reports are to be signed by the blaster-in-charge or the alternate blaster-in-
charge. The general review and acceptance of blasting plans does not relieve the Contractor of 
the responsibility whatsoever for conformance to regulations or for obtaining the required 
results. 

 
A) General Blasting Plan.  Submit a general blasting plan for acceptance at least 15 

working days before drilling operations begin.  Include, as a minimum, the following 
safety and procedural details: 
 
1) Working procedures and safety precautions for storing, transporting, handling, 

detonating explosives.  Include direction on pre and post blast audible procedures, 
methods of addressing misfires, and methods of addressing inclement weather, 
including lightning.  

2) Proposed product selection for both dry and wet holes.  Furnish Manufacturer’s 
TDS and MSDS for all explosives, primers, initiators, and other blasting devices. 

3) Proposed initiation and delay methods. 
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4) Proposed format for providing all the required information for the site specific 
blasting shot reports. 

 
B) Preblast Meeting.  Prior to drilling operations, conduct a preblast meeting to discuss 

safety and traffic control issues and any site specific conditions that will need to be 
addressed. Ensure, at a minimum, that the Engineer or lead inspector, Superintendent, 
blaster-in-charge, and all personnel involved in the blasting operation are present. Site 
specific conditions include blast techniques; communication procedures; contingency 
plans and equipment for dealing with errant blast material.  The conditions of the 
General Blasting plan will be discussed at this meeting. Record all revisions and 
additions made to the blasting plan and obtain written concurrence by the blaster-in-
charge.  Provide a copy of the signed blast plan to the Engineer along with the sign in 
sheet from the preblast meeting. 

 
3.3 Preblast Condition Survey and Vibration Monitoring and Control.  Before 

blasting, arrange for a preblast condition survey of nearby buildings, structures, or utilities, 
within 500 feet of the blast or that could be at risk from blasting damage.  Provide the Engineer a 
listing of all properties surveyed and any owners denying entry or failing to respond.  Notify the 
Engineer and occupants of buildings at risk at least 24 hours before blasting. 

Limit ground vibrations and airblast to levels that will not exceed limits of 805 KAR 
4:005 through 4:165.  More restrictive levels may be specified in the Contract. 

Size all blast designs based on vibration, distance to nearest building or utility, blast site 
geometry, atmospheric conditions and other factors.  Ground vibrations are to be controlled 
according to the blasting standards and scaled distance formulas in 805 KAR 4:020 or by the use 
of seismographs as allowed in 805 KAR 4:030.  The Department will require seismographs at the 
nearest allowable location to the protected site when blasting occurs within 500 feet of buildings, 
structures, or utilities. 

 
3.4 Blasting.  Drill and blast at the designated slope lines according to the blasting plan.  

Perform presplitting to obtain smooth faces in the rock and shale formations.  Perform the 
presplitting before blasting and excavating the interior portion of the specified cross section at 
any location. The Department may allow blasting for fall benches and haul roads prior to 
presplitting when blasting is a sufficient distance from the final slope and results are satisfactory 
to the Engineer.  Use the types of explosives and blasting accessories necessary to obtain the 
required results.   

Free blast holes of obstructions for their entire depth.  Place charges without caving the 
blast hole walls.  Stem the upper portion of all blast holes with dry sand or other granular 
material passing the 3/8-inch sieve.  Dry drill cuttings are acceptable for stemming when blasts 
are more than 800 feet from the nearest dwelling. 

Stop traffic during blasting operations when blasting near any road and ensure traffic 
does not pass through the Danger Zone.  The blaster-in-charge will define the Danger Zone prior 
to each blast.  Ensure traffic is stopped outside the Danger Zone, and in no case within 800 feet 
of the blast location. 

Following a blast, stop work in the entire blast area, and check for misfires before 
allowing worker to return to excavate the rock. 
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Remove or stabilize all cut face rock that is loose, hanging, or potentially dangerous.   
Leave minor irregularities or surface variations in place if they do not create a hazard.  Drill the 
next lift only after the cleanup work and stabilization work is complete. 

When blasting operations cause fracturing of the final rock face, repair or stabilize it in an 
approved manner at no cost to the Department. 

Halt blasting operations in areas where any of the following occur: 
 

1) Slopes are unstable; 
2) Slopes exceed tolerances or overhangs are created; 
3) Backslope damage occurs; 
4) Safety of the public is jeopardized; 
5) Property or natural features are endangered; 
6) Fly rock is generated; or 
7) Excessive ground or airblast vibrations occur in an area where damage to 

buildings, structures, or utilities is possible. 
8) The Engineer determines that materials have become unsuitable for blasting 
 
Blasting operations may continue at a reasonable distance from the problem area or in 

areas where the problems do not exist.  Make the necessary modifications to the blasting 
operations and perform a test blast to demonstrate resolution of the problem. 

 
A) Drill Logs.  Maintain a layout drawing designating hole numbers with corresponding 
drill logs and provide a copy of this information to the blaster prior to loading the hole.  
Ensure the individual hole logs completed by the driller(s) show their name; date drilled; 
total depth drilled; and depths and descriptions of significant conditions encountered 
during drilling that may affect loading such as water, voids, changes in rock type. 

 
B) Presplitting.  Conduct presplitting operations in conformance with Subsection 
204.03.04 of the Standard Specifications for Road and Bridge Construction. 

 
3.5 Shot Report.  Maintain all shot reports on site for review by the Department.  Within 

one day after a blast, complete a shot report according to the record keeping requirements of 805 
KAR 4:050.  Include all results from airblast and seismograph monitoring. 

 
3.6 Unacceptable Blasting.  When unacceptable blasting occurs, the Department will 

halt all blasting operations. Blasting will not resume until the Department completes its 
investigation and all concerns are addressed. A blast is unacceptable when it results in 
fragmentation beyond the final rock face, fly rock, excessive vibration or airblast, overbreak, 
damage to the final rock face or overhang.  Assume the cost for all resulting damages to private 
and public property and hold the Department harmless.   

When an errant blast or fly rock causes damage to or blocks a road or conveyance 
adjacent to the roadway, remove all debris from the roadway as quickly as practicable and 
perform any necessary repairs.  Additionally, when specified in the Contract, the Department 
will apply a penalty. 
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4.0 MEASUREMENT AND PAYMENT.  The Department will not measure this work for 
payment and will consider all items contained in this note to be incidental to either Roadway 
Excavation or Embankment-in-Place, as applicable.  However, if the Engineer directs in writing 
slope changes, then the Department will pay for the second presplitting operation as Extra Work. 

The Department will measure for payment material lying outside the typical section due 
to seams, broken formations, or earth pockets, including any earth overburden removed with this 
material, only when the work is performed under authorized adjustments.  

The Department will not measure for payment any extra material excavated because of 
the drill holes being offset outside the designated slope lines. 

The Department will not measure for payment any material necessary to be removed due 
to the inefficient or faulty blasting practices. 

 
May 6, 2008 
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SPECIAL PROVISION FOR WASTE AND BORROW SITES 
 
 
The contractor is advised that it is their responsibility to gain U.S. Army Corp of Engineer’s 
approval before utilizing a waste or borrow site that involves “Waters of the United States”.    
“Waters of the United States” are defined as perennial or intermittent streams, ponds or wetlands.  
Ephemeral streams are also considered jurisdictional waters, and are typically dry except during 
rainfall, but have a defined drainage channel.  Questions concerning any potential impacts to 
“Waters…” should be brought to the attention of the appropriate District Office for the Corps of 
Engineers for a determination, prior to disturbance.  Any fees associated with obtaining approval 
from the U.S. Army Corp of Engineer or other appropriate regulatory agencies for waste and 
borrow sites is the responsibility of the contractor.      
 
01/01/2009 
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COORDINATION OF WORK WITH OTHER CONTRACTS

The Contractor is advised there may be an active project adjacent to or within this project. The 
Engineer will coordinate the work of the Contractors. See Section 105.06.

1-3193 coordination.contractors
01/01/2009
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SPECIAL NOTE FOR EDGE KEY 
 

 
Construct Edge Keys at the beginning of project, end of project, at railroad crossings, and at 
ramps, as applicable.  Cut out the existing asphalt surface to the required depth and width shown 
on the drawing.  Heel new surface into the existing surface.  The Department will pay for this 
work at the contract unit price per ton for “Asphalt Pavement Milling and Texturing”, 

 

which 
shall be full compensation for all labor, materials, equipment, and incidentals for removal and 
disposal of the existing asphalt surface required to construct the edge key. 

 
Thickness  =  1.25

 
  Inches 

L =  300 
 

  LF 

  L= Length of Edge Key 
 
1-3315 edgekeypaidbyton 
01/01/2009 
 
 

 

L = 240’/Inch of Thickness 

HARLAN COUNTY
HSIP 9010 (018)

Contract ID:  114000
Page 29 of 114



SPECIAL NOTES FOR GUARDRAIL

I. DESCRIPTION

All work shall be performed in accordance with the Department's current Standard Specifications 
and applicable Special Provisions except as hereafter specified. Article references are to the 
Standard Specifications.

This work shall consist furnishing all equipment, labor, materials, and incidentals for the following: 
(1) Site Preparation; (2) Do temporary erosion control, temporary pollution control, seeding and 
protection, and clean up; (3) Furnishing and installing guardrail systems; (4) Maintaining and 
control traffic; and (5) all other work specified in the Contract.

II. MATERIALS

All materials shall be sampled and tested in accordance with the Department's Sampling Manual 
and the materials shall be available for sampling a sufficient time in advance of the use of the 
materials to allow for the necessary time for testing unless otherwise specified in these Notes.

A. Maintain and Control Traffic. See Traffic Control Plan. 

B. Seeding and Protection.  Use Seed Mixture No. 1.

C. Guardrail Posts.  Steel Guardrail posts are required.  No alternate is allowed.

III. CONSTRUCTION METHODS

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site Preparation.  Prepare the shoulder for the guardrail installation, which incudes 
regrading, reshaping, adding and compacting of suitable materials on the existing shoulders to 
provide proper template or foundation for the guardrail; removal of all obstructions or any other 
items; excavation and embankment; temporary pollution and erosion control; disposal, of waste 
materials; final dressing and cleanup; and seeding and protection.  All site preparation shall be as 
approved or directed by the engineer.

C. Installation of Guardrail systems. Furnish guardrail systems as per Section 719. Steel 
guardrail posts are required.  No alternate is allowed. The shoulder width shall be a minimum of 2 
Ft unless otherwise directed by the Engineer. Grade slopes and shoulders as per applicable 
guardrail standard drawings. Guardrail locations shown on summary and/or drawing is 
approximate only. The Engineer will determine the exact termini for guardrail installations at time 
of construction.  Construct radii at entrances and road intersections as per applicable Standard 
Drawings.
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The guardrail shall be erected to the lines and grades shown on current standard drawings or as 
designated by the Engineer.  Unless otherwise directed, the guardrail shall be constructed 2' 3" 
above true theoretical shoulder elevations, or by any method approved by the Engineer which 
allows the construction of the guardrail to the true grade and prevents apparent sags.

When installing guardrail the blunt end shall NOT be left exposed where it would be hazardous to 
the public.  When it is not practical to complete the construction of the rail or the permanent end 
treatments first, the Engineer may require a temporary end by connecting at least 25 feet of rail to 
the last post, and by slightly flaring, and burying the end of the rail completely into the existing 
shoulder.  If left overnight, a drum with bridge panel as detailed on Standard Drawings for 
Miscellaneous Traffic Control Devices shall be placed in advance of the guardrail end and 
maintained during use.  The cost of the temporary end, including the barrier and panel, shall be 
included in the unit price for Guardrail - Single Face.

D. Property Damage.  The Contractor will be responsible for all damage to public and/or 
private property resulting from his work.

E. Coordination with Utility Companies. NOTICE: Utility locations are not shown in the 
proposal for this project and have not been located by the Department.  Locate all underground, 
above ground and overhead utilities prior to beginning construction.  The Contractor shall have the 
responsibility for contacting and maintaining liaison with all utility companies that have utilities 
located within the project limits.  Do not disturb existing overhead or underground utilities.  It is 
not anticipated that any utility facilities will need to be relocated and/or adjusted; however, in the 
event that it is discovered that the work does require that utilities be relocated and/or adjusted, 
the utility companies will work concurrently with the Contractor while relocating their facilities.  
The Contractor shall be responsible for repairing all utility damage that occurs as a result of his 
operations.

F. Right of Way Limits.  The exact limits of the Right-of-Way have not been established by 
the Department.  The Contractor shall limit his activities to obvious Right-of-Way, permanent or 
temporary easements, and work areas secured by the Department through consent and release of the 
adjacent property owners.  The Contractor shall be responsible for all encroachments onto private 
lands.

G. Disposal of Waste.  Dispose of all removed concrete, debris, and other waste as per 
Section 204.03.08.  The Department will incur no cost to obtain the disposal sites.  The 
Department will NOT make direct payment for disposal of waste and debris from the project.

H. Final Dressing, Seeding and Protection, and Clean Up.  Apply final dressing, class A 
to all disturbed areas, both on and off the Right-of-Way.  Sow all disturbed earthen areas with 
Seed Mixture No. 1.  The Department will NOT make direct payment for final dressing, seeding 
and protection, and clean up.

IV. METHOD OF MEASUREMENT
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A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site preparation.  Site preparation will not be measured for payment but shall be incidental 
to the bid item "Guardrail, Single Face".

V. BASIS OF PAYMENT

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site Preparation.  Payment for site preparation shall be not paid directly.  Site Preparation 
will be incidental to the bid item "Guardrail, Single Face".

1-3415guardrailcontractorfurnnew6ftcontsiteprep
01/01/2009
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SPECIAL NOTE FOR PRIME

Apply Asphalt Material for Tack for prime at a rate of 1 lb/sy of undiluted asphalt residue.  If an 
acceptable prime coat is not consistently achieved, the Engineer may require dilution with an 
equal amount of water and application of the diluted material at the rate of 2 lbs/sy.  All other 
provisions of Section 406 of the current Standard Specifications.

1-3715 primeinitialtreatment
01/01/2009
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS 
 

The dimensions shown on the typical sections for pavement and shoulder widths and thickness’ 
are nominal or typical dimensions.  The actual dimensions to be constructed may be varied to fit 
existing conditions as directed or approved by the Engineer.  It is not intended that existing 
pavement or shoulders be widened unless specified elsewhere in the Proposal. 
 
1-3725 typical section 
01/01/2009 
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TRAFFIC CONTROL PLAN 
 

 
TRAFFIC CONTROL GENERAL 
 
Except as provided herein, traffic shall be maintained in accordance with the current Standard 
Specifications and the Standard Drawings, current editions.  Except for the roadway and traffic 
control bid items listed, all items of work necessary to maintain and control traffic will be paid at 
the lump sum bid price to "Maintain and Control Traffic". 
 
Contrary to Section 106.01, traffic control devices used on this project may be new, or used in like 
new condition, at the beginning of the work and maintained in like new condition until completion 
of the work. 
 
PROJECT PHASING & CONSTRUCTION PROCEDURES 
 
At the discretion of the Engineer, days and hours may be specified when lane closures will not be 
allowed.  No lane closures will be allowed on the following dates: 
 
Thanksgiving Day Weekend, November 25-28, 2010 
Christmas Day Weekend, December 24-26, 2010 
New Year’s Day Weekend, December 31, 2010 – January 2, 2011 
 
The Contractor may maintain alternating one way traffic during construction.  The clear lane width 
shall be   10   

 

 Feet.  If traffic should be stopped due to construction operations, and a school bus on 
an official run arrives on the scene, the Contractor shall make provisions for the passage of the bus 
as quickly as possible. 

LANE CLOSURES 
 
Do not leave lane closures in place during non-working hours.  
 
SIGNS 
 
Contrary to section 112.04.02, only long term signs (signs intended to be continuously in place for 
more than 3 days) will be measured for payment; short term signs (signs intended to be left in place 
for 3 days or less) will not be measured for payment but will be incidental to Maintain and Control 
Traffic. 
 
BARRICADES 
 
Barricades used in lieu of barrels and cones for channelization or delineation will be incidental to 
Maintain and Control Traffic according to Section 112.04.01.  Barricades used to protect pavement 
removal areas will be bid as each according to Section 112.04.04. 
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PAVEMENT EDGE DROP-OFFS 
 
A pavement edge between opposing directions of traffic or lanes that traffic is expected to cross in a 
lane change situation shall not have an elevation difference greater than 1½”.  Warning signs 
(MUTCD W8-9 or W8-9A, or W8-11) shall be placed in advance of and at 1500 feet intervals 
throughout the drop-off area.  Dual posting on both sides of the traveled way shall be required.  All 
transverse transitions between newly surfaced pavement and the existing pavement areas that traffic 
may cross shall be wedged with asphalt mixture for leveling and wedging.  Remove wedges prior to 
placement of the final surface course. 
 
Pavement edges that traffic is not expected to cross, except accidentally, shall be treated as follows: 
 
 Less than 2” - No protection required. 
 
 2” to 4” - Place plastic drums, vertical panels, or barricades every 50 feet.  Cones may be 

used in place of plastic drums, panels, and barricades during daylight working hours.  
Wedge with asphalt mixture for leveling and wedging with a 1:1 or flatter slope in daylight 
hours, or 3:1 or flatter slope during nighttime hours, when work is not active in the drop-off 
area. 

 
1-3820rev1210tcp2lanebasicroadopen.doc 
12/9/2007 
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SPECIAL NOTE FOR TRENCHING 

Re-shape and compact excavated material from the trench on the outside edge of the paved 
shoulder as shown on the typical section.  Waste unsuitable or excess material not needed to 
construct the wedge off the right-of-way at sites obtained by the contractor at no additional cost 
to the Department.

The Department will measure "Trenching" in linear feet at the pavement/shoulder edge.  Payment 
at the contract unit price per linear feet shall be full compensation for all labor, materials, 
equipment and incidentals for excavating the shoulder trench and reuse and/or disposal of the 
material.

1-3910 trenchingshouldercontractorreshape
01/01/2009
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UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL 

SPECIAL NOTES FOR UTILITY CLEARANCE 
IMPACT ON CONSTRUCTION 

 
Harlan County 

FD52 048 0221 008-009 
US 421/ KY 221 Intersection Reconstruction 

 
 
 
 
 

 
There are NO Utility impacts for this project. 

 

 
PROTECTION OF UTILITIES 

The location of utilities provided in the contract documents has been furnished by field survey and may not 
be accurate.  It will be the roadway contractor’s responsibility to locate utilities before excavating by calling 
the various utility owners and by examining any supplemental information supplied by the cabinet.  If 
necessary, the roadway contractor shall determine the exact location and elevation of utilities by hand digging 
to expose utilities before excavating in the area of a utility.   The cost for repair and any other associated costs 
for any damage to utilities caused by the roadway contractor’s operations shall be borne by the roadway 
contractor.   
 
The contractor is advised to contact the BUD one-call system; however, the Contractor should be aware that 
owners of underground facilities are not required to be members of the BUD one-call system.  Below is a list 
of the known utilities in the project area.  It may be necessary for the Contractor to contact the County Court 
Clerk to determine what utility companies have facilities in the project area.   
 
 
GAS:

120 Prosperous Place Suite 201  
  DAUGHERTY PETROLEUM INC.  

Lexington KY 40509 
  Phone: 1.800.977.2363 
  www.NGAS.com 
 
WATER: 
  45 West Hwy 421  

 GREENHILL WATER 

  Bledsoe KY 40810 
  Phone: 1.606.558.3995 
 
CABLE:
  P.O. Box 969 

  TDS TELECOM 

  22076 Main Street 
  Hyden, Ky 41749 
  Contact: Jamie Whitaker 
  Phone: 1.606.672.2600 
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             Project Name: auto turn
              Description: 
Horizontal Alignment Name: Proposed
              Description: 
                    Style: Centerline/Main
                                       STATION      NORTHING       EASTING

Element: Linear  
            POB  (        )            0+55.60       4833.35      10021.51
             PC  (        )            0+63.29       4841.04      10021.61
         Tangent Direction:      N  0^47'29" E
            Tangent Length:               7.69

Element: Circular
             PC  (        )            0+63.29       4841.04      10021.61
             PI  (        )            1+38.26       4916.00      10022.65
             CC  (        )                          4813.43      12021.42
             PT  (        )            2+13.16       4990.67      10029.29
                    Radius:            2000.00
         Design Speed(mph):              40.00
            Superelevation:              4.00%
                     Delta:           4^17'36" Right
  Degree of Curvature(Arc):           2^51'53"
                    Length:             149.86
                   Tangent:              74.97
                     Chord:             149.83
           Middle Ordinate:               1.40
                  External:               1.40
         Tangent Direction:      N  0^47'29" E
          Radial Direction:      S 89^12'31" E
           Chord Direction:      N  2^56'16" E
          Radial Direction:      S 84^54'56" E
         Tangent Direction:      N  5^05'04" E

Element: Linear  
             PT  (        )            2+13.16       4990.67      10029.29
             PI  (        )            2+37.25       5014.67      10031.43
         Tangent Direction:      N  5^05'04" E
            Tangent Length:              24.09

Element: Linear  
             PI  (        )            2+37.25       5014.67      10031.43
             PC  (        )            3+37.50       5114.53      10040.35
         Tangent Direction:      N  5^06'19" E
            Tangent Length:             100.25

Element: Circular
             PC  (        )            3+37.50       5114.53      10040.35
             PI  (        )            4+17.23       5193.94      10047.44
             CC  (        )                          5123.42       9940.74
             PT  (        )            4+72.12       5218.55       9971.60
                    Radius:             100.00
         Design Speed(mph):              20.00
            Superelevation:              4.00%
                     Delta:          77^07'59" Left
  Degree of Curvature(Arc):          57^17'45"
                    Length:             134.62
                   Tangent:              79.73
                     Chord:             124.68
           Middle Ordinate:              21.81
                  External:              27.90
         Tangent Direction:      N  5^06'19" E
          Radial Direction:      S 84^53'41" E
           Chord Direction:      N 33^27'40" W
          Radial Direction:      N 17^58'20" E
         Tangent Direction:      N 72^01'40" W

Element: Linear  
             PT  (        )            4+72.12       5218.55       9971.60
            POE  (        )            4+81.06       5221.30       9963.10
         Tangent Direction:      N 72^01'40" W
            Tangent Length:               8.93
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DETAIL SHEETS FOR SLIDE REPAIR 
 

ALTERNATE SCHEMES FOR INSTALLING 
RAILROAD RAILS IN DRILLED SOCKETS 

 

 
FIGURE 3 

 
 Page 3 of 4 
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DETAIL SHEETS FOR SLIDE REPAIR 
 

TABLE 1 
FACTOR OF SAFETY = 1.0 

DESIGN CHART FOR 130LBS/YD TO 133 LBS/YD  
RECYCLED (USED) RAILROAD RAILS 

 
REFER TO FIGURES 1, 2, & 3 FOR DIMENSIONS SHOWN BELOW 

 
 

Soil Depth to 
Bedded Rock 

“H” 
(Feet) 

Minimum 
Embedment 
into Bedded 
Rock “H/2” 

(Feet) 

Total Length of 
 Installed  

Railroad Rail 
“Y” 

(Feet) 

Required 
Number of  

Rows 
 

Maximum 
Spacing 

Between Rails  
“X” 

(Max. 48”) 
(Inches) 

Effective 
 Spacing 

Between Rows 
 of Rails “e’” 

(Inches) 

8 4 12 1 48 N/A 

9 4.5 13.5 1 48 N/A 
10 5 15 1 48 N/A 
11 5.5 16.5 1 48 N/A 

12 6 18 1 48 N/A 
13 6.5 19.5 1 48 N/A 
14 7 21 1 32 N/A 

15 7.5 22.5 2 48 24 
16 8 24 2 44 22 
17 8.5 25.5 2 36 18 

18 9 27 2 28 14 
19 9.5 28.5 2 24 12 
20 10 30 3 33 11 

21 10.5 31.5 3 28.5 9.5 
>21 N/A N/A N/A N/A N/A 

 
 
NOTE: SOIL DEPTHS “H” GREATER THAN 2L FEET SHALL BE REFERRED TO THE 

ENGINEER. 
 
 
 
 
 
 
 Page 4 of 4 
 

HARLAN COUNTY
HSIP 9010 (018)

Contract ID:  114000
Page 50 of 114



GUARDRAIL DELIVERY VERIFICATION SHEET 
 

CONTRACT ID:  ____________ 
 
 

 GUARDRAIL, END TREATMENT,  FIELD VERIFIED DELIVERED 
 TERMINAL SECTION, OR POST TYPE UNIT AMOUNT AMOUNT 
 
GUARDRAIL-STEEL W BEAM LF _______________ _______________ 
 
TEMPORARY GUARDRAIL LF _______________ _______________ 
 
GUARDRAIL TERMINAL SECTION EACH _______________ _______________ 
 
CRASH CUSHION TYPE IX-A EACH _______________ _______________ 
 
GUARDRAIL END TREATMENT TYPE 1 EACH _______________ _______________ 
 
GUARDRAIL END TREATMENT TYPE 2A EACH _______________ _______________ 
 
GUARDRAIL END TREATMENT TYPE 3 EACH _______________ _______________ 
 
GUARDRAIL END TREATMENT TYPE 4A EACH _______________ _______________ 
 
GUARDRAIL END TREATMENT TYPE 7 EACH _______________ _______________ 
 
GUARDRAIL CONNECTOR TO BRIDGE END EACH _______________ _______________ 
 
GUARDRAIL CONNECTOR TO CONC MED BARR EACH _______________ _______________ 
 
GUARDRAIL CONNECT-SHLD BRIDGE PIER EACH _______________ _______________ 
 
STEEL GUARDRAIL POST EACH _______________ _______________ 
 
 
The contractor shall be responsible for the disposal of timber guardrail posts.    
 
Removed guardrail, end treatments, terminal sections, and steel posts shall be delivered to the Bailey Bridge Yard in 
Frankfort, KY and shall be neatly stacked in accordance with section 719.03.07 of the standard specifications.   
Contractor, engineer, and Bailey Bridge representative must all sign off on this sheet before payment may be made. 
 
 
   PRINTED NAME SIGNATURE DATE 
 
 Resident Engineer (or Representative) ______________________ _______________________ __________ 
 
 Contractor (or Representative) ______________________ _______________________ __________ 
 
 Bailey Bridge Yard Representative ______________________ _______________________ __________ 
 
 
 

Revised:  June 11, 2009 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to the Standard Specifications for Road and 
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are 
superseded by Standard Specifications for Road and Bridge Construction, Edition of 
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision. 
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Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the December 10, 2010 Letting)

Page 1 of 23

SUBSECTION:
REVISION:

101.02 Abbreviations.
Insert the following abbreviation and text into the section:

KEPSC       Kentucky Erosion Prevention and Sediment Control

SUBSECTION: 101.03 Definitions.
REVISION: Replace the definition for  Specifications – Special Provisions with the following:

Additions and revisions to the Standard and Supplemental Specifications covering conditions peculiar to 
and individual project. 

SUBSECTION:
REVISION:

102.03 Contents of the Bid Proposal Form.
Replace the first sentence of the first paragraph with the following:
The Bid Proposal form will be available on the Department internet website 
(http://transportation.ky.gov/contract/).

Delete the second paragraph.

Delete the last paragraph.

SUBSECTION:
REVISION:

102.04 Issuance of Bid Proposal Form.
Replace Heading with the following:

102.04 Bidder Registration.

Replace the first sentence of the first paragraph with the following:

The Department reserves the right to disqualify or refuse to place a bidder on the eligible bidder’s list for 
a project for any of the following reasons:

Replace the last sentence of the subsection with the following:

The Department will resume placing the bidder on the eligible bidder’s list for projects after the bidder 
improves his operations to the satisfaction of the State Highway Engineer.

SUBSECTION:
REVISION:

102.06 Examination of Plans, Specifications, Special Provisions, Special Notes, and Site of Work.
Replace the first paragraph with the following:

Examine the site of the proposed work, the Bid Proposal, Plans, specifications, contract forms, and 
bulletins and addendums posted to the Department’s website and the Bid Express Bidding Service 
Website before submitting the Bid Proposal.  The Department considers the submission of a Bid 
Proposal prima facie evidence that the bidder has made such examination and is satisfied as to the 
conditions to be encountered in performing the work and as to the requirements of the Contract.

SUBSECTION:
REVISION:

102.07.01 General.
Replace the first sentence with the following:

Submit the Bid Proposal on forms furnished on the Bid Express Bidding Service website 
(www.bidx.com).

Replace the first sentence of the third paragraph with the following:

Bid proposals submitted shall use an eligible Digital ID issued by Bid Express.
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Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the December 10, 2010 Letting)

Page 2 of 23

SUBSECTION: 102.07.02 Computer Bidding.
REVISION: Replace the first paragraph with the following:

Subsequent to registering for a specific project, use the Department’s Expedite Bidding Program on the 
internet website of the Department of Highways, Division of Construction Procurement 
(http://transportation.ky.gov/contract/). Download the bid file from the Bid Express Bidding Service 
Website to prepare a Bid Proposal for submission to the Department.  Submit Bid Proposal
electronically through Bid Express Bidding Service.

Delete the second and third paragraph.

SUBSECTION: 102.08 Irregular Bid Proposals.
REVISION: Delete the following from the first paragraph:  4) fails to submit a disk created from the Highway Bid 

Program.

Replace the second paragraph with the following:
The Department will consider Bid Proposals irregular and may reject them for the following reasons:

1) when there are unauthorized additions, conditional or alternate bids, or irregularities of any kind 
which may tend to make the Bid Proposal incomplete, indefinite, or ambiguous as to its meaning; or

2) when the bidder adds any provisions reserving the right to accept or reject an award, or to enter into 
a Contract pursuant to an award; or

3) any failure to comply with the provisions of Subsection 102.07; or
4) Bid Proposals in which the Department determines that the prices are unbalanced; or

when the sum of the total amount of the Bid Proposal under consideration exceeds the bidder’s           
Current Capacity Rating.

SUBSECTION:
REVISION:

102.09 Bid Proposal Guaranty.
Insert the following after the first sentence:

Bid Proposals must have a bid proposal guaranty in the amount indicated in the bid proposal form
accompany the submittal.  A guaranty in the form of a paper bid bond, cashier’s check, or certified check 
in an amount no less than the amount indicated on the submitted electronic bid is required when the 
electronic bid bond was not utilized with the Bid Express Bidding Service.  Paper bid bonds must be 
delivered to the Division of Construction Procurement prior to the time of the letting.

SUBSECTION:
REVISION:

102.10 Delivery of Bid Proposals.
Replace paragraph with the following:

Submit all Bid Proposals prior to the time specified in the Notice to Contractors.  All bids shall be 
submitted electronically using Bid Express Bidding Services.  Electronically submitted bids must be 
done in accordance with the requirements of the Bid Express Bidding Service.

SUBSECTION:
REVISION:

102.11 Withdrawal or Revision of Bid Proposals.
Replace the paragraph with the following:

Bid Proposals can be withdrawn in accordance the requirements of the Bid Express Bidding Service
prior to the time of the Letting.

SUBSECTION:
REVISION:

102.13 Public Opening of Bid Proposals.
Replace Heading with the following:
102.13 Public Announcement of Bid Proposals.

Replace the paragraph with the following:
The Department will publicly announce all Bid Proposals at the time indicated in the Notice to 
Contractors.
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Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the December 10, 2010 Letting)

Page 3 of 23

SUBSECTION: 103.02 Award of Contract.
REVISION: Replace the first sentence of the third paragraph with the following:

The Department will normally award the Contract within 10 working days after the date of receiving Bid 
Proposals unless the Department deems it best to hold the Bid Proposals of any or all bidders for a 
period not to exceed 60 calendar days for final disposition of award.

SUBSECTION:
REVISION:

105.03 Record Plans.
Replace the section with the following:

Record Plans are those reproductions of the original Plans on which the accepted Bid Proposal was 
based and, and signed by a duly authorized representative of the Department.  The Department will 
make these plans available for inspection in the Central Office at least 24 hours prior to the time of 
opening bids and up to the time of letting of a project or projects.  The quantities appearing on the 
Record Plans are the same as those on which Bid Proposals are received.  The Department will use these 
Record Plans as the controlling plans in the prosecution of the Contract.  The Department will not make 
any changes on Record Plans subsequent to their issue unless done so by an approved contract 
modification. The Department will make 2 sets of Record Plans for each project, and will maintain one 
on file in the Central Office and one of file in the District Office.  The Department will furnish the 
Contractor with the following: 1 full size, 2 half size and an electronic file copy of the Record Plans at 
the Pre-Construction conference.

SUBSECTION: 105.12 Final Inspection and Acceptance of Work.
REVISION: Insert the following  paragraphs after the first paragraph:

Notify the Engineer when all electrical items are complete.   A notice of the electrical work 
completion shall be made in writing to the Contractor.  Electrical items will be inspected when the 
electrical work is complete and are not subject to waiting until the project as a whole has been 
completed.  The Engineer will notify the Division of Traffic Operations within 3 days that all electrical 
items are complete and ready for a final inspection.   A final inspection will be completed within 90 days 
after the Engineer notifies the Division of Traffic Operations of the electrical work completion.   

Energize all electrical items prior to notifying the Engineer that all electrical items are complete.  
Electrical items must remain operational until the Division of Traffic Operations has inspected and 
accepted the electrical portion of the project.  Payment for the electrical service is the responsibility of 
the Contractor from the time the electrical items are energized until the Division of Traffic Operations 
has accepted the work.

Complete all corrective work within 90 calendar days of receiving the original electrical inspection 
report. Notify the Engineer when all corrective work is complete. The Engineer will notify the Division 
of Traffic Operations that the corrective work has been completed and the project is ready for a follow-
up inspection. Upon re-inspection, if additional corrective work is required, complete within the same 90 
calendar day allowance.  The Department will not include time between completion of the corrective 
work and the follow up electrical inspection(s).  The 90 calendar day allowance is cumulative regardless 
of the number of follow-up electrical inspections required.

The Department will assume responsibility for the electrical service on a project once the Division of 
Traffic Operations gives final acceptance of the electrical items on the project.  The Department will also 
assume routine maintenance of those items.  Any damage done to accepted electrical work items by 
other Contractors shall be the responsibility of the Prime Contractor.  The Department will not be 
responsible for repairing damage done by other contractors during the construction of the remaining 
project. 

Failure to complete the electrical corrective work within the 90 calendar day allowance will result in 
penalties assessed to the project.  Penalties will be assessed at ½ the rate of liquidated damages 
established for the contract.

Replace the following in the second sentence of the second paragraph:

Replace Section 213 with Section 212.

Delete the fifth paragraph from the section.
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Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the December 10, 2010 Letting)

Page 4 of 23

SUBSECTION: 105.13 Claim Resolution Process.
REVISION: Replace the last sentence of the 3. Bullet with the following:

If the Contractor did not submit an as-bid schedule at the Pre-Construction Meeting or a written 
narrative in accordance with Subsection 108.02, the Cabinet will not consider the claim for delay.

Delete the last paragraph from the section.

SUBSECTION:
REVISION:

106.04 Buy America Requirement.
Replace the section with the following:

106.04 Buy America Requirement. Follow the “Buy America” provisions as required by Title 23 
Code of Federal Regulations § 635.410. Except as expressly provided herein all manufacturing processes 
of steel or iron materials including but not limited to structural steel, guardrail materials, corrugated 
steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall occur in the 
United States of America, including the application of:

� Coating,
� Galvanizing,
� Painting, and
� Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or 
iron material, and may be used regardless of source in the domestic manufacturing process for steel or 
iron material:

� Pig iron,
� Processed, pelletized, and reduced iron ore material, or
� Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with 
the production of steel or iron materials occurred in the United States.

        Produce, mill, fabricate, and manufacture in the United States of America all aluminum 
components of bridges, tunnels, and large sign support systems, for which either shop fabrication, shop 
inspection, or certified mill test reports are required as the basis of acceptance by the Department. 

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent of the total Contract 

amount or $2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.

SUBSECTION: 106.10 Field Welder Certification Requirements.
REVISION: Insert the following sentence before the first sentence of the first paragraph:

All field welding must be performed by a certified welder unless otherwise noted.

SUBSECTION:
REVISION:

108.02 Progress Schedule.
Insert the following prior to the first paragraph:

Specification 108.02 applies to all Cabinet projects except the following project types:
� Right of Way Mowing and/or Litter Removal
� Waterborne Paint Striping
� Projects that contain Special Provision 82
� Projects that contain the Special Note for CPM Scheduling

Insert the following paragraph after paragraph two:
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Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the December 10, 2010 Letting)

Page 5 of 23

Working without the submittal of a Written Narrative is violation of this specification and additionally 
voids the Contractor’s right to delay claims.

Insert the following paragraph after paragraph six:

The submittal of bar chart or Critical Path Method schedule does not relieve the Contractor’s 
requirement to submit a Written Narrative schedule.  

Insert the following at the beginning of the first paragraph of A) Written Narrative.:

Submit the Written Narrative Schedule using form TC 63-50 available at the Division of Construction’s 
website (http://www.transportation.ky.gov/construction/ResCenter/ResCenter.htm).  

Replace Part A) Written Narrative  1.  And  2.  with the following:

1. Provide a description that includes how the Contractor will sequence and stage the work, how 
the Contractor plans to maintain and control traffic being specific and detailed, and what 
equipment and crew sizes are planned to execute the work.

2. Provide a list of project milestones including, if applicable, winter shut-downs, holidays, or 
special events. The Contractor shall describe how these milestones and other dates effect the 
prosecution of the work.  Also, include start date and completion date milestones for the 
contract, each project if the contract entails multiple projects, each phase of work, site of work, 
or segment of work as divided in the project plans, proposal, or as subdivided by the 
Contractor.

SUBSECTION:
REVISION:

110.01 Mobilization.
Replace paragraph three with the following:

Do not bid an amount for Mobilization that exceeds 5 percent of the sum of the total amounts bid for all 
items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts established 
for adjustments and incentives. The Department will automatically adjust any Bid Proposals that are in 
excess of this amount down to 5 percent to compare Bid Proposals and award the Contract.  The 
Department will award a Contract for the actual amount bid when the amount bid for Mobilization is less 
than 5 percent, or the Department will award the Contract for the adjusted bid amount of 5 percent when 
the amount bid for Mobilization is greater than 5 percent. If any errors in unit bid prices for other 
Contract items in a Contractor’s Bid Proposal are discovered after bid opening and such errors reduce 
the total amount bid for all other items, excluding Mobilization, Demobilization, and contingent amounts 
established for adjustments and incentives, so that the percent bid for Mobilization is larger than 5 
percent, the Department will adjust the amount bid for Mobilization to 5 percent of the sum of the 
corrected total bid amounts.

SUBSECTION:
REVISION:

110.02 Demobilization.
Replace the third paragraph with the following:

Bid an amount for Demobilization that is a minimum of $1,000 or 1.5 percent of the sum of the total 
amounts bid for all other items in the Bid Proposal, excluding Mobilization, Demobilization, and 
contingent amounts established for adjustments and incentives.  The Department will automatically 
adjust any Bid Proposal that is less than this amount up to $1,000 or 1.5 percent to compare Bid 
Proposals and award the Contract.  The Department will award a Contract for the actual amount bid 
when the amount bid for demobilization exceeds 1.5 percent, or the Department will award the Contract 
for the adjusted bid amount when the amount bid for demobilization is less than the minimum of $1,000 
or less than 1.5 percent of the sum of the total amounts bid for all other items in the Bid Proposal, 
excluding Mobilization, Demobilization, and contingent amounts established for adjustments and 
incentives.
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Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the December 10, 2010 Letting)

Page 6 of 23

SUBSECTION:
REVISION:

110.04 Payment.
Insert the following paragraph following the demobilization payment schedule (4th paragraph):

The Department will withhold an amount equal to $1,000 for demobilization, regardless of the schedule 
listed above.  The $1,000 withheld for demobilization will be paid when the final estimate is paid.

SUBSECTION:
REVISION:

112.03.01 General Traffic Control.
Replace paragraph three with the following:

All flaggers shall be trained in current MUTCD flagging procedures.  Proof of training must be available 
for review at the Department’s request.  Flagging credentials must be current within the last 5 years.

SUBSECTION: 112.03.11 Temporary Pavement Markings.
PART: B) Placement and Removal of Temporary Striping.

REVISION: Replace the 2nd sentence of the first paragraph with the following:

On interstates and parkways, and other roadways approved by the State Highway Engineer, install 
pavement striping that is 6 inches in width.  

SUBSECTION: 112.03.12 Project Traffic Coordinator (PTC).
REVISION: Add the following at the end of the subsection:

After October 1, 2008 the Department will require the PTC to have successfully completed the 
applicable qualification courses.  Personnel that have not successfully completed the applicable courses 
by that date will not be considered qualified.  Prior to October 1, 2008, conform to Subsection 108.06 A) 
and ensure the designated PTC has sufficient skill and experience to properly perform the task.  

SUBSECTION:
REVISION:

112.03.15 Non-Compliance of Maintain and Control of Traffic.
Add the following section:

112.03.15    Non-Compliance of Maintain and Control of Traffic. It is the Contractor’s 
responsibility to conform to the traffic control requirements in the TCP, Proposal, plan sheets, 
specifications, and the Manual on Uniform Traffic Control Devices.   

Unless specified elsewhere in the contract, a penalty will be assessed in the event of non-compliance 
with Maintain and Control of Traffic requirements.  These penalties will be assessed when the 
Contractor fails to correct a situation or condition of non-compliance with the contract traffic control 
requirements after being notified by the Engineer.   The calculation of accrued penalties for non-
compliance will be based upon the date/time of notification by the Engineer.

The amount of the penalty assessed for non-compliance will be determined based upon the work zone 
duration, as defined by the MUTCD, and will be the greatest of the different calculation methods 
indicated below:

A) Long-term stationary work that occupies a location more than 3 days.

Correct the non-compliant issue within 24 hours from initial notification by the Engineer.  If 
the issue is not corrected within 24 hours from the initial notification, a penalty for non-
compliance will be assessed on a daily basis beginning from the initial notification of non-
compliance.  The Contractor will be assessed a $1,000 daily penalty or the amount equal to the 
contract liquidated damages in Section 108.09, whichever of the 2 is greater.  The penalty for 
non-compliance will escalate as follows for continued non-compliance after the initial 
notification.

3 Days after Notification
$1,500 daily penalty or 1.5 times the contract liquidated damages daily charge rate in Section 
108.09, whichever is greater.
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7 Days after Notification
$2,000 daily penalty or double the contract liquidated damages daily charge rate in Section 
108.09, whichever is greater.

B) Intermediate-term stationary work that occupies a location more than one daylight period up 
to 3 days, or nighttime work lasting more than 1 hour.

Correct the non-compliant issue within 4 hours from initial notification by the Engineer.  If the 
issue is not corrected within 4 hours from notification, a penalty for non-compliance will be 
assessed on an hourly basis beginning from the initial notification of non-compliance. The 
penalty for non-compliance will be assessed at $200 per hour.  

C) Short-term stationary is daytime work that occupies a location for more than 1 hour within a 
single daylight period.

Correct the non-compliant issue within 1 hour from initial notification by the Engineer.  If the 
issue is not corrected within 1 hour from notification, a penalty for non-compliance will be 
assessed on an hourly basis beginning from the initial notification of non-compliance. The 
penalty for non-compliance will be assessed at $200 per hour. 

If the Contractor remains in violation of the Maintain and Control of Traffic requirements, or if the 
Department determines it to be in the public’s interest, work will be suspended in accordance with 
Section 108.08 until the deficiencies are corrected.  The Department reserves the right to correct 
deficiencies by any means available and charge the Contractor for labor, equipment, and material costs 
incurred in emergency situations.

SUBSECTION: 206.03.02 Embankment
REVISION: Replace the last paragraph with the following:

When rock roadbed is specified, construct the upper 2 feet of the embankment according to Subsection 
204.03.09 A).

SUBSECTION: 213.03.03 Inspection and Maintenance.
REVISION: Insert the following paragraph after the second paragraph:

When the Contractor is required to obtain the KPDES permit, it is their responsibility to ensure 
compliance with the inspection and maintenance requirements of the permit.  The Engineer will perform 
verification inspections a minimum of once per month and within 7 days of a ½ inch or greater rainfall 
event.   The Engineer will document these inspections using Form TC 63-61 A.  The Engineer will 
provide copies of the inspection only when improvements to the BMP’s are required.  Verification 
inspections performed by the Engineer do not relieve the Contractor of any responsibility for compliance 
with the KPDES permit.  Initiate corrective action within 24 hours of any noted deficiency and complete 
the work within 5 days.

SUBSECTION:
PART:

REVISION:

213.03.05 Temporary Control Measures.
E) Temporary Seeding and Protection.
Replace the first paragraph with the following:

Apply an Annual Rye seed mix at a rate of 100 pounds per acre during the months of March through 
August.  In addition to the Annual Rye, add 10 pounds of German Foxtail-Millet (Setaria italica), when 
performing temporary seeding during the months of June through August.  During the months of 
September through February, apply Winter Wheat or Rye Grain at a rate of 100 pounds per acre.  Obtain 
the Engineer’s approval prior to the application of the seed mixture.
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SUBSECTION: 213.03.05 Temporary Control Measures.
PART: F) Temporary Mulch.

REVISION: Replace the last sentence with the following:

Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the soil 
by mechanically crimping it into the soil surface or applying tackifier to provide a protective cover. 
Regardless of the anchoring method used, ensure the protective cover holds until disturbance is required 
or permanent controls are in installed.

SUBSECTION: 303.05 Payment.
REVISION: Replace the second paragraph of the section with the following:

The Department will make payment for Drainage Blanket-Type II (ATDB) according to the Lot Pay 
Adjustment Schedule for Specialty Mixtures in Section 402.

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants.
PART: F) Production Quality Control.

REVISION: Replace the first sentence with the following:

Stop mixing operations immediately if, at any time, a failure of the automatic electronic weighing 
system of the aggregate feed, asphalt binder feed, or water injection system control occurs.

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants.
REVISION: Add the following:

Part G) Water Injection System.  Provided each system has prior approval as specified in Subsection 
402.01.01, the Department will allow the use of water injection systems for purposes of foaming the 
asphalt binder and lowering the mixture temperature for production of Warm Mix Asphalt (WMA).
        Ensure the equipment for water injection meets the following requirements:

1) Injection equipment computer controls are automatically coupled to the plants controls (manual 
operation is not permitted);

2) Injection equipment has variable controls that introduce water ratios based on production rates 
of mixtures;

3) Injects water into the flow of asphalt binder prior to contacting the aggregate;
4) Provides alarms on the water injection system that operate when the flow of water is 

interrupted or deviates from the prescribed water rate.

SUBSECTION: 401.03.01 Preparation of Mixtures.
REVISION: Replace the last sentence of the second paragraph with the following:

Do not use asphalt binder while it is foaming in a storage tank.

HARLAN COUNTY
HSIP 9010 (018)

Contract ID:  114000
Page 61 of 114



Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the December 10, 2010 Letting)

Page 9 of 23

SUBSECTION: 401.03.01 Preparation of Mixtures.
REVISION: Replace the third paragraph and Mixing and Laying Temperature table with the following:

Maintain the temperature of the component materials and asphalt mixture within the ranges listed in the 
following table:

MIXING AND LAYING TEMPERATURES (��F)
Material Minimum Maximum

Aggregates 240 330
Aggregates used with Recycled Asphalt Pavement 
(RAP)

240 �

Asphalt Binders PG 64-22 230 330
PG 76-22 285 350

Asphalt Mixtures at Plant PG 64-22 HMA 250 330
(Measured in Truck) PG 76-22 HMA

PG 64-22 WMA
PG 76-22 WMA

310
230
250

350
275
300

Asphalt Mixtures at Project PG 64-22 HMA 230 330
(Measured in Truck PG 76-22 HMA 300 350

When Discharging) PG 64-22 WMA
PG 76-22 WMA

210
240

275
300

SUBSECTION: 402.01 Description.
REVISION: Replace the paragraph with the following:

Provide the process control and acceptance testing of all classes and types of asphalt mixtures which 
may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced with water 
injection systems.

SUBSECTION
REVISION:

402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval.
Add the following subsection:

402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval.
The Department will evaluate trial production of WMA by use of a water injection system provided the 
system is installed according to the manufacturer’s requirements and satisfies the requirements of 
Section 401.  Evaluation will include production and placement of WMA to demonstrate adequate 
mixture quality including volumetric properties and density by Option A as specified in Subsection 
402.03.02 D).  Do not place WMA for evaluation on Department projects.  Provided production and 
placement operations satisfy the applicable quality levels, the Department will approve WMA 
production on Department projects using the water injection system as installed on the specific asphalt 
mixing plant evaluated.

SUBSECTION: 402.05.02 Asphalt Mixtures and Mixtures With RAP.
REVISION: Replace Subsection Title as below:

402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
REVISION: Replace the paragraph with the following:

The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay Adjustment 
for each lot placed based on the degree of compliance with the specified tolerances.  Using the 
appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the applicable 
properties within each sublot and average the sublot pay values to determine the pay value for a given 
property for each lot. The Department will apply the Lot Pay Adjustment for each lot to a defined unit 
price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment using all possible 
incentives and disincentives but will not allow the overall pay value for a lot to exceed 1.00.
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: C) Conventional and RAP Mixtures Placed on Shoulders.

REVISION: Replace title with the following:

HMA, WMA, and RAP Mixtures Placed on Shoulders.

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge.

REVISION: Replace the title with the following:

HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge.

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures

TABLES: VMA
REVISION: Replace the VMA table with the following:

VMA
Pay Value Deviation 

From Minimum
1.00 ��min. VMA
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.

(1) > 1.0 below min.

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures

TABLES: VMA
REVISION: Replace the VMA table with the following:

VMA
Pay Value Deviation 

From Minimum

1.00 ��������	

0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.

(1) > 1.0 below min.
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: Lot Pay Adjustment Schedule, Compaction Option B Mixtures

TABLE: VMA
REVISION: Replace the VMA table with the following:

VMA
Pay Value Deviation 

From Minimum

1.00 �������	

0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.

(2) > 1.0 below min.

SUBSECTION: 403.03.03 Preparation of Mixture.
PART: C) Mix Design Criteria.

NUMBER: 1) Preliminary Mix Design.
REVISION: Replace the last two sentences of the paragraph and table with the following:

Complete the volumetric mix design at the appropriate number of gyrations as given in the table below 
for the number of 20-year ESAL’s.  The Department will define the relationship between ESAL 
classes, as given in the bid items for Superpave mixtures, and 20-year ESAL ranges as follows:

Number of Gyrations
Class ESAL’s (millions) Niinitial Nddesign Nmmax

2 < 3.0 6 50 75
3 3.0 to < 30.0 7 75 115
4 > 30.0 8 100 160

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course.
PART: A) Leveling and Wedging.

REVISION: Replace the first sentence of the first paragraph with the following:

Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or surface 
as the Engineer directs.

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course.
PART: B) Scratch Course.

REVISION: Replace the second sentence of the first paragraph with the following:

Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or surface 
as the Engineer directs.

SUBSECTION: 407.01 DESCRIPTION.
REVISION: Replace the first sentence of the paragraph with the following:

Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture.

SUBSECTION: 409.01 DESCRIPTION.
REVISION: Replace the first sentence of the paragraph with the following:

Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot mix 
asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied.

SUBSECTION: 410.01 DESCRIPTION.
REVISION: Delete the second sentence of the paragraph.
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SUBSECTION: 410.03.01 Corrective Work.
REVISION: Replace the last sentence of the paragraph with the following:

Provide a final surface comparable to the adjacent pavement that does not require corrective work in 
respect to texture, appearance, and skid resistance.

SUBSECTION: 410.03.02 Ride Quality.
PART: B) Requirements.

NUMBER: 1) Category A.
REVISION: Replace the last sentence of the first paragraph with the following:

At the Department’s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied in 
lieu of corrective work.

SUBSECTION: 410.03.02 Ride Quality.
PART: B) Requirements.

NUMBER: 2) Category B.
REVISION: Replace the second and third sentence of the first paragraph with the following:

When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and replace 
the pavement to achieve the specified IRI.  At the Department’s discretion, a pay deduction of $750 per 
0.1-lane-mile section may be applied in lieu of corrective work.

SUBSECTION: 410.05 PAYMENT.
REVISION: Add the following sentence to the end of the first paragraph:

The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as a whole.

SUBSECTION: 413.05.02 CL3 SMA BASE 1.00D PG76-22.
REVISION: Insert the following sentence between the first and second sentence of the first paragraph:

The Department will calculate the Lot Pay Adjustment using all possible incentives and disincentives 
but will not allow the overall pay value for a lot to exceed 1.00.

SUBSECTION: 413.05.02  CL3 SMA BASE 1.00D PG 76-22.
TABLE: JOINT DENSITY TABLE

REVISION: Replace the joint density table with the following:

LANE DENSITY
Pay Value Test Result (%)

1.05 95.0-96.5
1.00 93.0-94.9
0.95 92.0-92.9 or 96.6-97.0
0.90 91.0-91.9 or 97.1-97.5

(1) < 91.0 or > 97.5

SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22.
REVISION: Insert the following sentence between the first and second sentence of the first paragraph:

The Department will calculate the Lot Pay Adjustment using all possible incentives and disincentives
but will not allow the overall pay value for a lot to exceed 1.00.
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SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22.
TABLE: JOINT DENSITY TABLE

REVISION: Replace the joint density table with the following:

DENSITY
Pay Value Lane Density

Test Result (%)
Joint Density

Test Result (%)
1.05 95.0-96.5 92.0-96.0
1.00 93.0-94.9 90.0-91.9
0.95 92.0-92.9 or 96.6-97.0 89.0-89.9 or 96.1-96.5
0.90 91.0-91.9 or 97.1-97.5 88.0-88.9 or 96.6-97.0
0.75 ---- < 88.0 or > 97.0

(1) < 91.0 or > 97.5 ----

SUBSECTION: 501.05.02 Ride Quality.
REVISION: Add the following sentence to the end of the first paragraph:

The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as a whole.

SUBSECTION: 505.03.04  Detectable Warnings.
REVISION: Replace the first sentence with the following:

Install detectable warning pavers at all sidewalk ramps and on all commercial entrances according to the 
Standard Drawings.

SUBSECTION:
REVISION:

505.04.04 Detectable Warnings.
Replace the paragraph with the following:

The Department will measure the quantity in square feet.  All retrofit applications for maintenance 
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings 
applicable to the project.  The cost associated with the removal of the existing sidewalk will be 
incidental to the detectable warnings bid item or incidental to the bid item for the construction of the 
concrete sidewalk unless otherwise noted.

SUBSECTION: 505.05 PAYMENT.
REVISION: Add the following to the bid item table:

Code                        Pay Item                               
23158ES505            Detectable Warnings           Square Foot

Pay Unit

SUBSECTION: 509.01 DESCRIPTION.
REVISION: Replace the second paragraph with the following:

The Department may allow the use of similar units that conform to the National Cooperative Highway 
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by 
the Standard Drawings.  Obtain the Engineers approval prior to use.  Ensure the barrier wall shape, 
length, material, drain slot dimensions and locations typical features are met and the reported maximum 
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 – 11 (pickup truck impacting at 60 mph 
at a 25-degree angle.) 
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SUBSECTION: 601.03.02 Concrete Producer Responsibilities.
REVISION: Replace the first sentence with the following:

Obtain the concrete from producers that are in compliance with KM 64-323 and on the Department’s 
List of Approved Materials.

Add the following to the first paragraph:

If a concrete plant becomes unqualified during a project and there are no other qualified plants in the 
region, the Department will provide qualified personnel to witness and ensure the producer follows the
required specifications.  The Department will assess the Contractor a $100 per hour charge for this 
service.

SUBSECTION:
PART:

REVISION:

601.03.02 Concrete Producer Responsibilities.
B) Certified Personnel.
Replace the second sentence with the following:

Ensure that the concrete technicians are certified as ACI Level I (Level I) and KRMCA Level II (Level 
II).

SUBSECTION:
PART:

REVISION:

601.03.02 Concrete Producer Responsibilities.
C) Quality Control.
Replace the second sentence with the following:

Ensure that the Level II concrete technician is present when work is in progress and is responsible for 
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments, 
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming 
concrete to the project.

SUBSECTION:
PART:

REVISION:

601.03.02 Concrete Producer Responsibilities.
D) Producer Testing.
Replace with the following:

When producing for state work, have a Qualified Concrete Aggregate Technician or KYTC Qualified 
Aggregate Technician perform, at a minimum, weekly gradations and minus 200 wash tests and daily 
moisture contents of coarse and fine aggregate (Fine aggregates will not require a minus 200 wash test). 
Using the daily moisture contents, adjust the approved mix design accordingly prior to production.  
Ensure that the Level II concrete technician is present when work is in progress and is responsible for 
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments, 
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming 
concrete to the project.

SUBSECTION:
PART:

REVISION:

601.03.02 Concrete Producer Responsibilities.
E) Trip Tickets.
Replace the second sentence with the following:

Include on the trip ticket the Sample ID for the approved mix design and a statement certifying that the 
data on the ticket is correct and that the mixture conforms to the mix design.

SUBSECTION:
PART:

NUMBER:
REVISION:

601.03.03 Proportioning and Requirements.
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
2) Mineral Admixtures.
Replace the second sentence with the following:

Reduction of the total cement content by a combination of mineral admixtures will be allowed, up to a 
maximum of 40 percent.
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SUBSECTION:
PART:

NUMBER:
LETTER:

REVISION:

601.03.03 Proportioning and Requirements.
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
2) Mineral Admixtures.
a) Fly Ash.
Delete the last sentence of the third paragraph.

SUBSECTION:
PART:

NUMBER:
LETTER:

REVISION:

601.03.03 Proportioning and Requirements.
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
2) Mineral Admixtures.
b) Ground Granulated Blast Furnace Slag (GGBF Slag).
Delete the second sentence of the third paragraph.

SUBSECTION:
PART:

REVISION:

601.03.03 Proportioning and Requirements.
E) Measuring.  
Add the following sentence:

Conform to the individual ingredient material batching tolerances in Appendix A.

SUBSECTION:
PART:

REVISION:

601.03.09 Placing Concrete.
A) General.
Replace the last sentence of the fourth paragraph with the following:

Do not use aluminum or aluminum alloy troughs, pipes, or chutes that have surface damage or for 
lengths greater than 20 feet.

Replace the second sentence of the fifth paragraph with the following:

When pumping, equip the delivery pipe with a nozzle, having a minimum of 2 right angles, at the 
discharge end. Alternate nozzles or restriction devices may be allowed with prior approval by the 
Engineer.

SUBSECTION:
REVISION:

605.02.05 Forms.
Delete the last sentence.

SUBSECTION:
REVISION:

605.03.04 Tack Welding.
Replace with the following:

The Department does not allow tack welding.

SUBSECTION: 606.02.11  Coarse Aggregate.
REVISION: Replace with the following:

Conform to Section 805, size No. 8 or 9-M.

SUBSECTION: 609.04.06 Joint Sealing.
REVISION: Replace Subsection 601.04 with the following:

Subsection 606.04.08.

SUBSECTION: 609.05 Payment.
REVISION: Replace the Pay Unit for Joint Sealing with the following:

See Subsection 606.05.
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SUBSECTION: 701.03.06 Initial Backfill.
REVISION: Replace the first sentence of the last paragraph with the following:

When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512.

SUBSECTION: 701.03.08  Testing of Pipe.
REVISION: Replace and rename the subsection with the following:

          701.03.08  Inspection of Pipe. The engineer will visually inspect all pipe. The Department will 
require camera/video inspection on a minimum of 50 percent of the linear feet of all installed pipe 
structures.  Conduct camera/video inspection according to KM 64-114.  The pipe to be installed under 
pavement will be selected first.  If the total linear feet of pipe under pavement is less than 50 percent of 
the linear feet of all pipe installed, the Engineer will randomly select installations from the remaining 
pipe structures on the project to provide for the minimum inspection requirement.  The pipe will be 
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be 
inspected is at least 50 percent of the total linear feet of all installed pipe on the project.  
          Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after 
completing the installation and completion of earthwork to within 1 foot of the finished subgrade.  When 
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the 
final surface.  The contractor must ensure that all pipe are free and clear of any debris so that a complete 
inspection is possible.  
          Notify the Engineer immediately if distresses or locations of improper installation are discovered. 
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may 
require additional sections to be tested.  Provide the video and report to the Engineer when testing is 
complete in accordance with KM 64-114. 
          Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the 
Engineer directs.  These signs include, but are not limited to: deflection, cracking, joint separation, 
sagging or other interior damage.  If corrugated metal or thermoplastic pipes exceed the deflection and 
installation thresholds indicated in the table below, provide the Department with an evaluation of each 
location conducted by a Professional Engineer addressing the severity of the deflection, structural 
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using 
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design 
Specifications. Based on the evaluation, the Department may allow the pipe to remain in place at a 
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the 
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe.  When 
the camera/video or laser inspection results are called into question, the Department may require direct 
measurements or mandrel testing.
          The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.  

SUBSECTION: 701.04.07  Testing.
REVISION: Replace and rename the subsection with the following:

          701.04.07  Pipeline Video Inspection. The Department will measure the quantity in linear feet 
along the pipe invert of the structure inspected.  When inspection above the specified 50 percent is 
performed due to a disagreement or suspicion of additional distresses and the Department is found in 
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.  
However, if additional distresses or non-conformance is found, the Department will not measure the 
additional inspection for payment. 

SUBSECTION: 701.05  PAYMENT.
REVISION: Add the following pay item to the list of pay items:

Code Pay Item
23131ER701 Pipeline Video Inspection Linear Foot

Pay Unit
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SUBSECTION: 701.05  PAYMENT
TABLE: PIPE DEFLECTION DETERMINED BY CAMERA TESTING

REVISION: Replace this table with the following table and note:

PIPE DEFLECTION 
Amount of Deflection (%) Payment
0.0 to 5.0 100% of the Unit Bid Price
5.1 to 9.9 50% of the Unit Bid Price (1)

10 or greater Remove and Replace

(1)      Provide Structural Analysis as indicated above.  Based on the structural analysis, pipe may be 
allowed to remain in place at the reduced unit price.

SUBSECTION: 701.05  PAYMENT
TABLE: PIPE DEFLECTION DETERMINED BY MANDREL TESTING

REVISION: Delete this table.
SUBSECTION: 713.02.01 Paint.

REVISION: Replace with the following:

Conform to Section 842 and Section 846.

SUBSECTION: 713.03 CONSTRUCTION.
REVISION: Replace the first sentence of the second paragraph with the following:

On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement 
striping that is 6 inches in width.

SUBSECTION: 713.03.03 Paint Application.
REVISION: Replace the second paragraph with the following table:

Material Paint Application Rate Glass Beads Application Rate
4 inch waterborne paint Min. of 16.5 gallons/mile Min. of 6 pounds/gallon
6 inch waterborne paint Min. of 24.8 gallons/mile Min. of 6 pounds/gallon
6 inch durable waterborne paint Min. of 36 gallons/mile Min. of 6 pounds/gallon

SUBSECTION: 713.03.04  Marking Removal.
REVISION: Replace the last sentence of the paragraph with the following:

Vacuum all marking material and removal debris concurrently with the marking removal operation.

SUBSECTION: 713.05 PAYMENT.
REVISION: Insert the following codes and pay items below the Pavement Striping – Permanent Paint:

Code                    Pay Item                                                               
23159EN             Durable Waterborne Marking – 6 IN W              Linear Foot

Pay Unit

23160EN             Durable Waterborne Marking – 6 IN Y               Linear Foot

SUBSECTION: 714.03 CONSTRUCTION.
REVISION: Insert the following paragraph at the end of the third paragraph:

Use Type I Tape for markings on bridge decks, JPC pavement and JPC intersections.  Thermoplastic 
should only be used for markings on asphalt pavement.
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SUBSECTION: 714.03.07 Marking Removal.
REVISION: Replace the third sentence of the paragraph with the following:

Vacuum all marking material and removal debris concurrently with the marking removal operation.

SUBSECTION: 716.01 DESCRIPTION.
REVISION: Insert the following after the first sentence:

Energize lighting as soon as it is fully functional and ready for inspection.  Ensure that lighting remains 
operational until the Division of Traffic Operations has provided written acceptance of the electrical 
work.

SUBSECTION: 716.02.01 Roadway Lighting Materials.
REVISION: Replace the third sentence of the paragraph with the following:

Submit for material approval an electronic file of descriptive literature, drawings, and any requested 
design data.

SECTION: 717 – THERMOPLASTIC INTERSECTION MARKINGS.
REVISION: Replace the section name with the following:

INTERSECTION MARKINGS.

SUBSECTION: 717.01 DESCRIPTION:
REVISION: Replace the paragraph with the following:

Furnish and install thermoplastic or Type I tape intersection markings (Stop Bars, Crosswalks, Turn 
Arrows, etc.)  Thermoplastic markings may be installed by either a machine applied, screed extrusion 
process or by applying preformed thermoplastic intersection marking material.

SUBSECTION: 717.02 MATERIALS AND EQUIPMENT.
REVISION: Insert the following subsection:

717.02.06  Type I Tape.  Conform to Section 836.

SUBSECTION: 717.03.03 Application.
REVISION: Insert the following part to the subsection:

B)  Type I Tape Intersection Markings.  Apply according to the manufacturer’s recommendations.  Cut 
all tape at pavement joints when applied to concrete surfaces.

SUBSECTION: 717.03.05 Proving Period.
PART: A) Requirements.

REVISION: Insert the following to this section:

2)  Type I Tape.  During the proving period, ensure that the pavement marking material shows no signs 
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the 
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of 
retroreflectivity, vehicular damage, and normal wear.  Type I Tape is manufactured off site and 
warranted by the manufacturer to meet certain retroreflective requirements.  As long as the material is 
adequately bonded to the surface and shows no signs of failure due to the other items listed in 
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required.  In the absence of readings, 
the Department will accept tape based on a nighttime visual observation.
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SUBSECTION: 717.03.06 Marking Removal.
REVISION: Replace the third sentence of the paragraph with the following:

Vacuum all marking material and removal debris concurrently with the marking removal operation.

SUBSECTION: 717.05 PAYMENT.
REVISION: Insert the following bid item codes:

Code                                             Pay Unit                                                                 
06563                                             Pave Marking – R/R X Bucks 16 IN                           Linear Foot

Pay Item                

20782NS714                                  Pave Marking Thermo – Bike                                    Each
23251ES717, 23264ES717         Pave Mark TY I Tape X-Walk, Size                Linear Foot
23252ES717, 23265ES717        Pave Mark TY I Tape Stop Bar, Size                      Linear Foot
23253ES717                               Pave Mark TY I Tape Cross Hatch                  Square Foot
23254ES717                               Pave Mark TY I Tape Dotted Lane Extension Linear Foot
23255ES717                                Pave Mark TY I Tape Arrow, Type                         Each             
23268ES717-23270ES717   
23256ES717                                Pave Mark TY I Tape- ONLY                     Each
23257ES717                             Pave Mark TY I Tape- SCHOOL                   Each
23266ES717                            Pave Mark TY 1 Tape R/R X Bucks-16 IN             Linear Foot
23267ES717                            Pave Mark TY 1 Tape-Bike                                    Each

SUBSECTION:
REVISION:

725.02.02 Type VI Class C & CT.
Replace bullet 2)  with the following:

2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all 
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123. 
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender 
panels and SCI100GM -beam connectors after fabrication according to ASTM A 123.

SUBSECTION:
REVISION:

725.02.04 Type VII Class C.
Replace bullet 2) with the following:

2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois.  For all 
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123. 
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender 
panels and SCI100GM-beam connectors after fabrication according to ASTM A 123.

SUBSECTION:
REVISION:

801.01 REQUIREMENTS.
Delete the fourth sentence of the first paragraph and add the following to the second paragraph.

When supplying cement with a SO3 content above the value in table I of ASTM C 150, include 
supportive ASTM C 1038 14-day expansion test data for the supplied SO3 content on the certification.

SUBSECTION: 805.01 GENERAL.
REVISION: Replace the second paragraph with the following:

The Department’s List of Approved Materials includes the Aggregate Source List, the list of Class A and 
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List.

SUBSECTION: 805.04  CONCRETE.
REVISION: Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629”

SUBSECTION: 805.15  GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE.
TABLE: AGGREGATE SIZE USE

PART: Cement Concrete Structures and Incidental Construction
REVISION: Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays”
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Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the December 10, 2010 Letting)

Page 21 of 23

SUBSECTION: 805.16  SAMPLING AND TESTING.
REVISION: Replace the “AASHTO T 160” method with the “KM 64-629” method for the Concrete Beam Expansion 

Test. 

Replace the “ASTM D 3042” method with the “KM 64-625” method for Insoluble Residue.

SUBSECTION: 810.04.01 Coating Requirements.
REVISION: Replace the “Subsection 806.07” references with “Subsection 806.06”

SUBSECTION: 810.06.01 Polyvinyl Chloride (PVC) Pipe.
PART: B) Culvert and Entrance Pipe.

REVISION: Replace the title with the following:

B) Culvert Pipe, Storm Sewer, and Entrance Pipe.

SUBSECTION:
REVISION:

823.02 LIQUID MEMBRANE FORMING COMPOUNDS.
Add the following:

Effective July 1, 2011, to remain on or be added to the Department’s approved list, products must have 
completed testing or been submitted for testing through the National Transportation Product Evaluation 
Program (NTPEP) for Concrete Curing Compounds.

SUBSECTION: 837.03 APPROVAL.
REVISION: Replace the last sentence with the following:

The Department will sample and evaluate for approval each lot of thermoplastic material delivered for 
use per contract prior to installation of the thermoplastic material.  Do not allow the installation of 
thermoplastic material until it has been approved by the Division of Materials.  Allow the Department a 
minimum of 10 working days to evaluate and approve thermoplastic material.

SUBSECTION: 837.03.01 Composition.
REVISION: COMPOSITION Table:      

SUBSECTION:
TABLE:

REVISION:

842.02 APPROVAL.
PAINT COMPOSITION
Revise the following in the table:

Replace the 2.0��
�������������������������������
��������������������������� �����������������
Daytime and Nighttime Color Spectrophotometer.

SECTION: DIVISION 800 MATERIAL DETAILS
REVISION: Add the following section in Division 800

SECTION 846 – DURABLE WATERBORNE PAINT

846.01 DESCRIPTION.  This section covers quick-drying durable waterborne pavement striping paint 
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne 
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete, 
bituminous cement concrete, asphalt, tar, and previously painted areas of these surfaces.

846.02 Approval. Select materials that conform to the composition requirements below.  Provide 
independent analysis data and certification for each formulation stating the total concentration of each 
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for 
leachable heavy metals content.  Submit initial samples for approval before beginning striping 

HARLAN COUNTY
HSIP 9010 (018)

Contract ID:  114000
Page 74 of 114



Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the December 10, 2010 Letting)

Page 22 of 23

operations.  The initial sample may be sent from the manufacture of the paint.  The Department will 
randomly sample and evaluate the paint each week that the striping operations are in progress.

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as 
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as 
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those 
produced by an acrylic resin known to be 100% cross-linking.

PAINT COMPOSITION
Property and Test Method Yellow White
Daytime Color (CIELAB) 
Spectrophotometer using 
illuminant D65 at 45º 
illumination and 0º viewing with 
a 2º observer

L* 81.76
a* 19.79
b* 89.89

Maximum allowa�le 
variation 4.0��


L* 93.51
a* -1.01
b* 0.70

Maximum allowable variation 
4.0��


Nighttime Color (CIELAB) 
Spectrophotometer using 
illuminant A at 45º illumination 
and 0º viewing with a 2º observer

L* 86.90
a* 24.80
b* 95.45

Maximum allowable variation 
4.0��


L* 93.45
a* -0.79
b* 0.43

Maximum allowable variation 
4.0��


Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261
Titanium Dioxide
ASTM D 4764

NA 10% by weight of pigment 
min.

VOC
ASTM D 2369 and D 4017

1.25 lb/gal max. 1.25 lb/gal ma�.

Contrast Ratio
(at 15 mils wft)

0.97 0.99

846.02.01 Manufacturers Certification.  Provide a certification of analysis for each lot of 
traffic paint produced stating conformance to the requirements of this section.  Report the formulation 
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual 
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each 
sample tested to represent each lot produced.

846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE
WATERBORNE PAVEMENT STRIPING PAINT. When non-specification paint is inadvertently 
incorporated into the work the Department will accept the material with a reduction in pay.  The 
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.  
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used.

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE

Non-
conforming 
Property

Resin Color Contrast TiO2 VOC Heavy 
Metals 
Content

Reduction 
Rate

60% 10% 10% 10% 60% 60%
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APPENDIX A:
PART:

REVISION:

APPENDIX A:
PART:

REVISION:

TABLUATION OF CONSTRUCTION TOLERANCES.
601.03.03
Replace with the following:

Concrete; accuracy of individual ingredient material for each batch.
± 2.0 for aggregates
± 1.0 for water
± 1.0 for cement in batches of 4 cubic yards or greater
± 1.0 for total cementitious materials in batches of 4 cubic yards or greater
0.0 to + 4.0 for cement in batches less than 4 cubic yards
0.0 to + 4.0 for total cementitious materials in batches less than 4 cubic yards
± 3.0 for admixtures

TABLUATION OF CONSTRUCTION TOLERANCES.
601.03.03 C) 2)
Delete
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10Z 

SPECIAL NOTE FOR EXCAVATION AND EMBANKMENT 
 
This Special Note replaces Sections 204 and 206 of the Department’s 2008 Standard 
Specifications for Road and Bridge Construction and will apply where indicated on the 
plans or in the proposal.  Section references herein are to the Department’s 2008 Standard 
Specifications for Road and Bridge Construction.  
 
1.0 DESCRIPTION.  Remove and dispose of all materials taken from within limits of 
the work contracted, meaning the calculated material lying between the original 
groundline and the excavation limits established or approved by the Engineer as shown on 
the final cross sections, and form embankments with materials from sources specified in 
the Plans or from other approved sources. 
 
2.0 MATERIALS AND EQUIPMENT.  Use water conforming to Section 803. 
 
3.0 CONSTRUCTION.   
 

3.1  Excavation.  Excavate for cuts and roadbeds, embankment foundation benches, 
embankment subgrades, under-cutting subgrades in cut sections, shoulders, slopes, 
ditches, waterways, intersections, approaches, balance excavation, inlet and outlet ditches, 
and channel changes, all as specified in the Contract. 

Remove and dispose of miscellaneous structures from within the limits of the typical 
section according to Section 203. 

Protect and preserve all existing culverts, pipelines, conduits, subdrains, or parts there 
of that may continue to be used without any change.  Repair or replace any culvert, 
pipeline, conduit, or subdrain damaged from operations or negligence during the life of the 
Contract. 

During construction, ensure that the roadway is well drained at all times. 
 

3.1.1  Classification.  Without regard to the materials encountered, all roadway and 
drainage excavation is unclassified and the Department will consider it 
Roadway Excavation.  Any reference to rock, earth, or any other material on 
the Plans or cross sections, whether in numbers, words, letters, or lines, is 
solely for the Department’s information and is not an indication of classified 
excavation or the quantity of either rock, earth, or any other material involved.  
The bidder must draw his own conclusions as to the conditions to be 
encountered, including any shrinkage and swell of materials.  The Department 
does not give any guarantee as to the accuracy of the data and will not 
consider any claim for additional compensation when the materials 
encountered are not in accord with the classification shown. 

 
3.1.2 Slopes.  Do not remove or loosen any material outside of the required slopes.  

Leave all rock cut slopes with a uniform surface, and remove all loose or 
overhanging rock.  Do not gouge or dig holes in back slopes or in embankment 
slopes. 

The Engineer may vary the slopes in cuts during construction, depending 
upon the material encountered in excavation to secure sufficient material for 
the formation of embankment and shoulders, to prevent landslides, to improve 
sight distance, or for any other reasons widening or variations are deemed to 
be to the best advantage of the work.  When making a cut on any section of the 
roadway in any material that may slide, excavate to the slope lines as specified 
in the Plans or as the Engineer directs.  Do not form vertical slopes during the 
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process of excavation of such cuts, except in stage construction when leaving 
material in cuts for future shoulder construction. 

 
3.1.3 Serrated Slopes.  When the Plans designate locations to construct serrated 

slopes and when soft rock or shale are encountered at the designated locations, 
excavate these materials by bulldozing or ripping, without drilling and 
blasting, in a manner that serrates the cut faces to a stepped pattern. 

Round all soil overburden and talus material above the serrated slopes to 
blend with the original ground.  Construct the top half step tread of a serrated 
slope just below the surface where the soil overburden contacts the soft rock or 
shale and continue the steps to the bottom of the cut slope, unless hard rock or 
hard shale formations are encountered which indicate that the lower limits of 
the rock disintegration zone have been reached.  When hard rock or hard shale 
formations which must be blasted are encountered within the cuts being 
serrated, end the steps of the serrated slope by blending them into the hard 
rock or shale.  Construct the step risers in the serrated slopes to the height 
specified in the Plans with the approximate width of the step treads being the 
height of the risers multiplied by the designated cut slope ratio.  Make the 
midpoints of treads of the steps coincide approximately with the staked slope 
lines.  Blend the first and last steps of a serrated slope into the staked slope 
line.  Construct the first and last steps of a serrated slope to a width of 
approximately one-half the normal step tread width.  Construct the step treads 
approximately level rather than parallel to the ditch line grades.  When the 
steps extend throughout the length of a cut, round the ends of the steps and 
blend them into the adjacent ground. 

The Engineer will not require thorough final dressing of the serrated 
slopes.  However, remove large pieces of rock or other dangerous material 
which might fall from the steps and create safety hazards or maintenance 
problems.  Seed and protect the serrated slopes according to the Plans and 
Section 212. 

 
3.1.4 Presplitting.  Presplit all rock and shale formations within the roadway 

excavation limits that are conducive to excavation by drilling and blasting at 
the designated slope lines.  Perform the presplitting before blasting and 
excavating the interior portion of the specified cross section at any location. 

Perform presplitting to obtain smooth faces in the rock and shale 
formations.  Develop presplit faces that are free of all loose or crushed pieces 
and do not deviate more than 6 inches inwardly from the designated slope 
lines or offset drill holes, nor more than one foot outwardly, except where 
seams, broken formations, or earth pockets may cause unavoidable 
irregularities.  The Engineer may stop the presplitting when he determines that 
materials have become unsuitable for presplitting.  The Department will 
measure for payment material lying outside the typical section that must be 
removed due to seams, broken formations, or earth pockets, including any 
earth overburden removed with this material. 

 
3.1.5 Ditches.  Ditches include channel changes, inlet and outlet ditches, side 

ditches, surface ditches, wing ditches, and such other required ditches. 
Construct side ditches draining from cuts toward embankments to avoid 

erosion damage to embankments by directing water coming from cuts away 
from fills. 

Do not place material removed in cleaning or opening of ditches on cut 
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slopes.   
Excavate special ditches and channel changes before constructing 

adjacent embankment areas. 
Remove all debris from ditches before requesting formal acceptance. 

 
3.1.6 Use of Excavated Materials.  Use all suitable excavated material in the 

formation of embankments, subgrade, or shoulders; as backfill for structures; 
or for other purposes specified in the Contract. 

Remove and dispose of all sod and soft or spongy material.  Do not use 
such materials in the construction of the grade, except as provided in Part 3.2 
of this note. 

Take ownership and dispose of any coal excavated from the project 
within the typical section, or as directed.  Do not use coal in embankments 
except in small quantities and then only when thoroughly mixed with other 
materials. 

Do not waste excavated material without permission.  When approved, 
waste excess material adjacent to the embankment or incorporate it in the 
normal embankment construction within the right-of-way limits.  Do not 
perform irregular or partial widening of embankments.  Do not waste excess 
material between cut slopes and the right-of-way limits, except for the purpose 
of filling depressions, gullies, and other cavities; and, when so wasted, shape 
the material to conform with the adjacent ground. 

 
A) Channel Lining, Class IV. Prepare broken stone from formations 

consisting primarily of limestone, or if specified in the Plans, durable 
sandstone or durable shale (SDI equal to or greater than 95 according to 
KM 64-513) that are encountered in roadway excavation or obtained from 
borrow excavation. 

Provide stone so that at least 80 percent, by volume, of individual 
stones range in size from 1/4 to 1 1/2 cubic foot.  Use smaller sized stones 
for filling voids in the upper surface and dressing to the proper slope.  The 
Engineer will accept the size and gradation of the material based on visual 
inspection.  The Engineer may allow material not conforming to the 
specified size and gradation when it is acceptable for the intended use. 

Shape ditches and channels as specified to receive the channel lining.  
Unless solid rock is encountered, begin the channel lining in a trench 2 
feet below the natural ground or 2 feet below the channel flowline when 
the flowline is not lined.  Where encountering solid rock, end the slope 
protection at the solid rock line. 

Construct Channel Lining, Class IV to the minimum thickness 
specified in the Plans.  Place the stone in a manner to produce a surface 
not varying more than 6 inches from a true plane. 

B) Spreading Stockpiled Topsoil.  If the Contract includes Spreading 
Stockpiled Topsoil as a bid item, or when otherwise specified in the 
Contract, salvage topsoil from within the limits of the slope lines and 
store it in stockpiles.  Before removing the topsoil, clear the areas of all 
weeds, brush, stumps, stones, and other debris.  Remove the topsoil only 
from areas and to depths specified in the Plans or as the Engineer directs.  
Avoid mixing subsoil or other unsuitable material with the topsoil.  Place 
sod removed from embankment areas according to Subsection 206.03 in 
the topsoil stockpiles.  Place the stockpiles along the project at approved 
locations.  Neatly dress each stockpile, when completed.  Perform 
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temporary or permanent seeding on the stockpiles. 
When Spreading Stockpiled Topsoil is a bid item, the Department 

will allow the topsoil to be spread directly on the areas designated to 
receive the topsoil, without stockpiling, provided that seeding and 
protection operations are ready to begin. 

 
3.1.7 Roadbed.  In addition to the limits of the roadbed as defined in Subsection 

101.03, extend the roadway excavation to the ditch lines in cuts.  Conduct 
roadway excavation operations to make available a sufficient quantity of 
selected materials to complete the roadbed. 

Remove all rock between ditch lines to a depth below the required grade 
as specified in the Plans or as staked.  Leave the final surface of the rock to 
provide complete drainage.  Construct the refill over this surface with select 
material having no stone or spalls larger than 4 inches.  Place all refill in lifts 
not exceeding one foot in depth, loose measurement, and compact according to 
Part 3.2 of this note.  The Engineer will make no allowance for excavation and 
refill material to a greater depth below the required grade than as specified in 
the Plans or as staked. 

When encountering unsuitable material at subgrade elevation, remove the 
material to the depths specified in the Plans or as directed.  Dry and use 
material that is unstable due to excessive moisture but otherwise suitable.  
Waste the material or use the material as refill or in embankments as the 
Engineer directs.  Refill with suitable material. 

 
A) Rock Roadbed.  Conduct roadway blasting and excavation operations to 

make available a sufficient quantity of rock to complete the roadbed. 
Prepare rock from formations consisting primarily of limestone, 

durable sandstone, or durable shale (SDI equal to or greater than 95 
according to KM 64-513) that are encountered in the roadway excavation 
or that are obtained from borrow excavation.  Do not use rock fragments 
exceeding one foot. 

Excavate all cuts to a minimum of 2 feet below the final subgrade 
elevation and refill with the broken stone in 2 lifts, each approximately 
one foot thick.  Leave the excavated surface to provide complete 
drainage.  If excavation is deeper than 2 feet below subgrade, construct 
the top 2 feet in 2 lifts, each approximately one foot thick and the 
remaining in lifts not exceeding one foot using rock conforming to this 
section. 

Construct rock roadbed from ditch line to ditch line in cuts, from 
shoulder to shoulder in fills, and throughout the entire project including 
mainline, ramps, and approach roads. 

Perform all handling, stockpiling, or hauling manipulations, 
including overhauling, necessary to provide for the proper distribution of 
the broken stone. 

In all instances, dump, spread, and smooth each one-foot lift, and 
compact each lift by vibratory rollers weighing at least 5 tons to minimize 
voids and bridging. 

B) Chemically Stabilized Roadbed.  Construct according to Section 208. 
 

3.2 Embankment. 
 

3.2.1 Embankment Foundations.  Remove sod from all embankment areas to a 
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depth of approximately 3 inches.  The Engineer will not require the removal of 
sod when constructing embankments over marshy areas. 

Remove unsuitable material, including frozen material, encountered in 
embankment areas before placing any embankment material thereon. 

When the height of the embankment, at subgrade elevation, is to be 
greater than 3 feet above existing concrete pavement, either break the 
pavement until no fragments have a dimension greater than 3 feet or remove 
the pavement.  When the height of the embankment, at subgrade elevation, is 
to be 3 feet or less above existing concrete pavement, remove the pavement. 

When placing embankment above existing asphalt pavement, break up to 
destroy all cleavage planes or remove as the Engineer directs. 

Cut benches with horizontal and vertical faces into the original ground of 
embankment foundations as required.  When practical, benches should be into 
rock.  Compact the horizontal face.  Provide subsurface drainage as specified 
in the Plans or as the Engineer directs. 

When the Contract designates original material as unsuitable for the 
embankment foundation, the Department will designate areas of Special 
Excavation and/or treatment and will give instructions about the removal and 
disposal of unsuitable foundation material in the Plans. 

When a bid item of special excavation has not been included in the 
Contract and the original ground is specified in the Plans as suitable to serve 
as the embankment foundation but the Engineer subsequently determines the 
material is unsuitable to remain in its original position, excavate and dispose 
of the unsuitable foundation material as directed.  Incorporate the excavated 
material into embankments when manipulations such as spreading thin layers 
or drying the material make it acceptable for use as embankment-in-place.  
When excavated material cannot be used in embankments, waste the material. 

 
3.2.2 Placing and Compacting.  Use only acceptable materials from sources 

permitted in the Contract.  Do not place frozen material, stumps, logs, roots, 
sod, or other perishable materials in any embankment.  Do not place any stone 
or masonry fragment greater than 4 inches in any dimension within one foot of 
the finished subgrade elevation, unless rock roadbed is specified. 

The Department may allow concrete rubble, without protruding 
reinforcement, to be placed in embankment provided that no fragment is larger 
than one foot in any dimension or is placed within 2 feet of the subgrade. 

When crossing marshy or otherwise unstable areas, the Department may 
allow the first lift to exceed one-foot loose depth.  Use rock or granular 
material in the first lift, when available, and construct by placing material 
behind the leading edge of the layer and blading into place to avoid 
unnecessary disturbance to the original ground. 

Drain, clean out, and fill ponds lying within the staked construction 
limits. 

Construct the upper one foot of the embankment with selected material 
placed in lifts not exceeding one foot loose thickness. 

When rock roadbed is specified, construct the upper 2 feet of the 
embankment according to Part 3.1.7 of this note. 

 
A) Embankments of Earth, Friable Sandstone, Weathered Rock, Waste 

Crushed Aggregate, Bank Gravel, Creek Gravel, or Similar 
Materials.  Construct in lifts not exceeding one foot in thickness, loose 
depth, to the full width of the cross section, and compact the material.  
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Shape the upper surface of the embankment to provide complete drainage 
of surface water at all times.  Do not form ruts. 

B) Embankments Principally of Unweathered Limestone, Durable Shale 
(SDI equal to or greater than 95 according to KM 64-513), or 
Durable Sandstone.  Construct in lifts not exceeding 3 feet.  Ensure that 
the maximum dimensions of boulders or large rocks placed in the 
embankment do not exceed 3 feet vertically and 4.5 feet horizontally.  
Place rocks having any dimension greater than 2 feet at least 2 feet below 
subgrade elevation.  Do not dump rock into final position.  Distribute the 
rock to minimize voids, pockets, and bridging.  The Engineer will not 
require rolling in the construction of rock embankment.  Do not construct 
the rock embankment to an elevation higher than one foot below subgrade 
elevation. 

C) Embankment of Rock/Shale/Soil Combination. Construct in lifts not 
exceeding one foot in thickness; however, when the thickness of the rock 
exceeds one foot, the Department may allow the thickness of the 
embankment lifts to increase, as necessary, due to the nature of the 
material, up to 2 feet.  Apply a sufficient amount of water to induce 
slaking when mixtures contain 50 percent or more non-durable shale.  Do 
not dump the mixture into final position.  Distribute the mixture in a 
manner that minimizes voids, pockets, and bridging. 

D) Embankments Principally of Non-Durable Shale (SDI less than 95 
according to KM 64-513).  Remove or break down rock fragments or 
limestone slabs having thickness greater than 4 inches or having any 
dimension greater than 1 1/2 feet before incorporating them into the lift.  
Construct in loose lifts not exceeding 8 inches in thickness.  Apply water 
to accelerate slaking.  Uniformly incorporate the water throughout the lift 
using a multiple gang disk with a minimum disk diameter of 2 feet or 
other suitable equipment the Engineer approves. Compact with 30-ton 
static tamping foot rollers in conjunction with vibratory tamping foot 
rollers that produce a minimum compactive effort of 27 tons and direct 
hauling equipment over the full width of the lift to aid in compaction.  
When questions arise regarding the durability of shale, use KM 64-514 to 
estimate the durability of the material in the field. 

 
Compact the embankment foundations and embankment to a density of at 

least 95 percent of maximum density as determined according to KM 64-511.  
The Engineer will check density according to KM 64-412. 

During compaction, maintain the moisture content of embankment or 
subgrade material within ± 2 percent of the optimum moisture content as 
determined according to KM 64-511. 

Compact each lift as required before depositing material for the next lift.  
Provide equipment that will satisfy the density requirements at all times.  Run 
the hauling equipment, as much as possible, along the full width of the cross 
section. 

 
3.2.3 Embankment Adjacent to Structures.  Construct according to Subsection 

603.03.04 for backfill. 
 

3.3 Construction Tolerances.  Make every reasonable effort to construct the project 
uniformly within the following allowable tolerances and in a manner that will minimize 
the field measurements and computations required to determine if the work is satisfactory. 
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The Department will allow the following tolerances before making payment for any 
decreases in the quantity or before requiring the rework of the constructed item: 
 

1) Do not deviate the distance from centerline to the ditch lines in cuts and the 
shoulder lines in fills more than one foot from the dimension specified in the 
Plans.  Ensure that the total width of the roadbed is not deficient by more than 
one foot at any location. 

2) Ensure that the sloped surfaces between the ditch lines or shoulder lines and the 
original ground are not inside the specified slope limits more than 6 inches or 
outside the specified slope limits more than one foot, both measured 
horizontally. 

3) Excavate cut benches to within one foot above or below the bench elevation 
specified in the Plans or established by the Engineer. 

4) The Department will not make payment for any earthwork performed outside the 
limits specified by the neat lines of the cross sections on the Plans or by the 
Engineer.  Do not remove or place any extra material more than one foot outside 
of these limits without permission, except as provided in Parts 3.1.4 and 3.2 of 
this note. 

5) On grade and drain projects where surfacing is not included, complete the 
subgrade to within ± 0.1 foot of the designated grade at the time of final 
acceptance, except that when rock roadbed is specified, complete it to within ± 
0.2 foot. 

6) Ensure that all subgrades being prepared for base or surface courses, except 
traffic bound courses, are within ± 1/2 inch of the specified crown section, 
except that when rock roadbed is specified, complete it to within ± 0.2 foot.  
Uniformly construct these subgrades so the subsequent base and surface courses 
can be constructed within their specified tolerances. 

 
3.4 Landslides.  When directed, remove and dispose of all landslides.  The 

Department will measure landslides in place, by the cross section method, before removal 
of material. Obtain the Engineer’s approval for use of slide material. 
 

3.5 Disposal of Wasted Material.  Obtain approved sites for wasting material off 
the right-of-way.  Place material to avoid an unsightly appearance.  Place all waste to 
avoid the obstruction of drainage.  Seed and protect the wasted material and all temporary 
haul roads. 

Submit for approval drawings of proposed waste areas, showing the configuration of 
the original ground and the anticipated configuration of the area upon completion of the 
waste operation; any preparatory work such as benching; provisions for surface and 
subsurface drainage of the area after wasting is completed; and any other necessary 
information.  The Department will pay for the geotechnical investigation and analysis of 
the proposed waste area when one is requested by the Engineer.  Ensure all work is 
performed by a pre-qualified geotechnical consultant and according to the Department’s 
Geotechnical Manual. 

Furnish cross sections and hydraulic computations for waste area sites situated in the 
flood plain of any stream.  For these computations, define this flood plain as that area 
required to pass the 100 year flood.  Indicate with the computations the effect that the 
waste site will have on both the design flood and the 100 year flood. 

Furnish copies of a written agreement with the property owner, approval of the 
owner(s) of utilities of any nature existing within the proposed waste area, and approvals 
from all applicable regulatory agencies including the Natural Resources and 
Environmental Protection Cabinet, US Forest Service, US Army Corp of Engineers, US 
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Fish and Wildlife, Kentucky Division of Water, and Planning and Zoning Commissions. 
When encountering unanticipated waste material resulting from landslides or 

approved slope changes, waste it within the right-of-way at sites designated by the 
Engineer, or dispose of it off the right-of-way at sites acquired or approved by the 
Department. 
 
4.0 MEASUREMENT. 
 

4.1 Payment for Design Quantities.  Unless the Contract provides for payment 
based on field measurements of material excavated, the Department will not measure 
Excavation or Embankment quantities but will make final payment at the Contract unit 
price for the design quantity specified within the neat lines of the cross sections on the 
Plans, increased or decreased by authorized adjustments. 

The Department will not consider any quantity specified in the Plans for 
contingencies to be part of the design quantity.  The Department will include only the 
portion of the contingency quantity actually used, as determined by the Engineer’s 
measurements. 

 
4.2 Authorized Adjustments.  The Department will only make adjustments to the 

design quantities of Excavation or Embankment authorized by the Engineer for the 
following reasons: 
 

1) Changes in the quantity of work due to benching, undercutting, changing slopes 
or grades, removing slides, and any other required procedures. 

2) Decreases in the quantity because of acceptable work not conforming to 
established tolerances. 

3) Corrections of major errors on the Plans.  Major errors are defined as individual 
mistakes of 5 percent or more in the quantity of earthwork between 2 
consecutive cross sections, for omissions, duplications, or other errors in the 
survey or on the Plans, but not for minor discrepancies in the plotting of cross 
sections, in the planimetering of cross sections, and in the resulting computation 
of the volume of earthwork.  When errors in the lines or grades specified in the 
Plans cause major errors in earthwork quantities, the Department will correct the 
earthwork quantities throughout the entire span of the errors.  The Department 
will not adjust earthwork quantities when errors in the lines or grades do not 
cause major errors in the earthwork quantities. 

4) Arithmetical mistakes. 
 

4.3 Serrated Slopes.  The Department will not measure this work for payment and 
will consider it incidental to either Excavation or Embankment, as applicable. 

The Department will not measure for payment any breakage of the soft rock or other 
material outside the staked slope line. 
 

4.4 Presplitting.  The Department will not measure this work for payment and will 
consider it incidental to Excavation.  However, if the Engineer directs in writing slope 
changes, then the Department will pay for the second presplitting operation as Extra 
Work. 

The Department will not measure for payment any extra material excavated because 
of the drill holes being offset outside the designated slope lines. 

The Department will not measure for payment any material including any earth 
overburden necessary to be removed due to the Contractor’s faulty blasting practices. 
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4.5 Rock Roadbed.  The Department will measure the quantity in cubic yards as 
Embankment.  The Department will not measure any special work necessary to perform 
rock roadbed construction for payment and will consider it incidental to the Embankment 
bid item. 

The Department will measure the removal of unsuitable material as Excavation.  The 
Department will measure any additional material necessary for refill as Embankment, at 
its origin.  The Department will not measure for payment rock refill exceeding 2 feet.  
When the material is removed from the roadbed and wasted without the Engineer’s 
permission, the Department will not measure for payment any required refill material. 
 

4.6 Landslides.  The Department will measure the removal quantity in cubic yards 
as Excavation and will make equal measurement as Embankment when placed outside the 
plan’s neat lines or wasted.  When placed within the neat lines, the Department will 
consider the equal measurement of Embankment incidental to the Embankment design 
quantity.  When the material is placed outside the plan’s neat lines or wasted without the 
Engineer’s permission, the Department will not consider the equal measurement of 
Embankment for payment. 

The Department will not measure for payment the removal and disposal of landslides 
resulting from faulty operations. 

Whenever a landslide extends beyond the right-of-way in wooded areas, and the 
Engineer directs trees and stumps be removed, the Department will measure for payment 
clearing of the additional area under Clearing and Grubbing or Removing Trees and 
Stumps, as provided in the original Contract. 

 
4.7 Ditches.  When Ditching or Ditching and Shouldering are listed as a bid item, 

the Department will measure this according to Subsection 209.04.  When Ditching or 
Ditching and Shouldering are not listed as a bid item, the Department will not measure 
this work for payment and will consider it incidental to either Excavation or Embankment, 
as applicable. 

 
4.8 Excavation.  The Department will measure the quantity in cubic yards based on 

design quantities with authorized adjustments.  The Department will base the 
measurement of the Excavation quantities at locations where serrated slopes are 
constructed on the areas and volumes defined by the staked slope lines.  The Department 
will not measure for payment any excavated material used for any purpose other than that 
the Plans specify or the Engineer approves. 

When the Contract provides for payment based on field measurements of the material 
excavated, the Department will measure the excavation in its original position by taking 
cross sections before the work starts and after it is entirely completed.  The Department 
will compute the volume by the average end-area method.  The Department will include in 
its measurement all unavoidable slides and authorized excavation of any material below 
the subgrade. 

Where material has been excavated beyond the slope line and wasted, without being 
authorized, the Department will measure the wasted material and deduct it from the 
excavated quantities. 

In determining the amount of waste material to be deducted as the result of 
excavation beyond the slope lines set by the Engineer, and wasted, the Department will 
consider only that portion outside of one foot additional width of embankment on each 
side, widened uniformly.  The Department will measure the volume and deduct it from the 
excavation quantities without regard to swell or shrinkage factors. 

 
4.9 Benches.  The Department will measure excavation of benches as Excavation 
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and will make equal payment as Embankment. 
 
4.10  Embankment.  The Department will measure the quantity in cubic yards as the 

design quantity shown within the neat lines of the cross sections on the Plans, increased or 
decreased by authorized adjustments according to Part 4.2 of this note. 

The Department will consider removing sod 3 inches or less in depth; removing 
and/or scarifying of existing pavements in embankment areas; and the addition of water to 
aid compaction incidental to Embankment. 

When undercutting embankment foundations, regardless of whether the excavated 
material is used as embankment or is wasted, the Department will measure the removal of 
unsuitable materials as Excavation or Special Excavation. 

When the Engineer directs that the excavated material be wasted, then the 
Department will measure the material used to replace the wasted material as the same 
quantity as the excavated volume, and will pay for the material as Embankment.  When 
the excavated material is used in embankment, the Department will make no separate 
payment for the material necessary to replace the excavated material. 

The Department will not measure borrow excavation used to construct the 
embankment for payment and will consider it incidental to the construction of 
Embankment. 

 
4.11  Special Excavation.  The Department will measure the quantity in cubic yards 

as the design quantity shown within the neat lines of the cross sections on the Plans, 
increased or decreased by authorized adjustments as specified in Parts 4.1 and 4.2 of this 
note. 

The Department will not measure overhaul of material and will consider it incidental 
to Special Excavation. 

 
4.12  Waste.  The Department will consider acquiring a waste site, disposing of 

waste, and providing erosion control for the site and haul roads incidental to Excavation 
and Embankment.   

If the waste material is due to authorized adjustments, the Department will measure 
the quantity of unanticipated waste resulting from the authorized adjustments in place 
before excavation; make provisions for a waste site; and measure erosion control work for 
payment according to Subsection 212.04. The Department will include the quantity of 
approved unanticipated waste under Embankment.  

 
4.13  Overhaul.  The Department will measure the quantity only for excavation and 

embankment added due to authorized adjustments.  For all other excavation quantities, the 
Department will not measure this work for payment and will consider it incidental to 
either Excavation or Embankment, as applicable. 

The Department will measure the quantity by the Cubic Yard Station.  A Cubic Yard 
Station is the product of the volume of material hauled in cubic yards and the distance that 
the material is hauled, in excess of the 2,000 feet of free haul, in stations of 100 feet, as 
determined by the Mass Diagram Method or by analytical methods.  

 
4.14  Channel Lining, Class IV.  The Department will measure the quantity in cubic 

yards. 
 
4.15  Water.  The Department will not measure for payment water used to provide 

sufficient moisture for compaction. 
 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
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quantities under the following: 
 
Code Pay Item Pay Unit
21554EN10Z Excavation Cubic Yard 
---- Overhaul CubicYard Station 
02488 Channel Lining, Class IV Cubic Yard 
05998 Spreading Stockpiled Topsoil Cubic Yard 
21553EN10Z Embankment  Cubic Yard 
02204 Special Excavation  Cubic Yard 
 

The Department will pay for Overhaul at 2 percent of the Contract unit price for both 
Excavation and Embankment for each Cubic Yard Station. 

The Department will consider payment as full compensation for all work required 
under this section. 

 
January 1, 2008 
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ATTACHMENTS

A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contrac-
tor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made.  The Required Contract Provisions shall not be incorporated
by reference in any case.  The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract.  Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7.  Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor:  During the performance of this contract,
the contractor shall not:

a.  discriminate against labor from any other State,
possession, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b.  employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity:  Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions  prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract.  The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract.  In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a.  The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b.  The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability.  Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including appren-
ticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer:  The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy:  All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a.  Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.
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b.  All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all major
aspects of the contractor's EEO obligations within thirty days
following their reporting for duty with the contractor.

c.  All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d.  Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e.  The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment:  When advertising for employees, the contrac-
tor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer."  All such advertisements will be placed
in publications having a large circulation among minority groups in
the area from which the project work force would normally be derived.

a.  The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority
group applicants.  To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b.  In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is expected
to observe the provisions of that agreement to the extent that the
system permits the contractor's compliance with EEO contract
provisions.  (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implemen-
tation violates Executive Order 11246, as amended.)

c.  The contractor will encourage his present employees to
refer minority group applicants for employment.  Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions:  Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability.  The following procedures shall be followed:

a.  The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b.  The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c.  The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimi-
nation.  Where evidence is found, the contractor will promptly
takecorrective action.  If the review indicates that the discrimination
may extend beyond the actions reviewed, such corrective action shall
include all affected persons.

d.  The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time.  If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons.  Upon completion of each investigation,
the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a.  The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b.  Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical
area of contract performance.  Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training.  In the event a special provision for
training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.

c.  The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d.  The contractor will periodically review the training and
promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and
promotion.

7. Unions:  If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a.  The contractor will use best efforts to develop, in coopera-
tion with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b.  The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c.  The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d.  In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within thetime
limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin,
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age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held
that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed to refer minority employees.)  In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment:  The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a.  The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b.  Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract.  The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c.  The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports:  The contractor shall keep such
records as necessary to document compliance with the EEO
requirements.  Such records shall be retained for a period of three
years following completion of the contract work and shall be available
at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a.  The records kept by the contractor shall document the
following:

(1)  The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2)  The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3)  The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4)  The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b.  The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391.  If on-the-job
training is being required by special provision, the contractor will be
required to collect and report training data.

III. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a.  By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained.  The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b.  As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise.  The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c.  The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

 (Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a.  All mechanics and laborers employed or working  upon the
site of the work will be paid unconditionally and not less often than
once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment.  The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination") which is attached hereto
and made a part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by the
workers.  For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers
or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section IV, paragraph 3b,
hereof.  Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or
incurred during such weekly period.  Such laborers and mechanics
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shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed,
without regard to skill, except as provided in paragraphs 4 and 5 of
this Section IV.

b.  Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c.  All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:

a.  The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination.

b.  The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1)  the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2)  the additional classification is utilized in the area by
the construction industry;

(3)  the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4)  with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c.  If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210.  The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

d.  In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination.  Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary

e.  The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV shall be
paid to all workers performing work in the additional classification
from the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a  class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof.

b.  If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met.  The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a.  Apprentices:

(1)  Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is  employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2)  The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program.  Any employee listed on a payroll
at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed.  In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.  Where a
contractor or subcontractor is performing construction on a project in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3)  Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level
ofprogress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program.  If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable
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classification.  If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4)  In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b.  Trainees:

(1)  Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2)  The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.  Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed.  In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3)  Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination.  Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program.  If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

(4)  In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c.  Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section IV.2.  Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wagedetermination
for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the Secretary of

Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV.  The straight time hourly wage rates
for apprentices and trainees under such programs will be established
by the particular programs.  The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract.  In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages:  In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages.  In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by
the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
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liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the date
of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the
work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid.  In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Attachment A, paragraph 1.  Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c.  Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages  paid each of its employees (including
apprentices, trainees, and helpers, described in Section IV,
paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period).  The payroll submitted
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired.  Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402.  The
prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d.  Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcontractor
or his/her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e.  The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g.  The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the
job.  If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on a
force account or direct labor basis, highway beautification contracts,
and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving Federal
Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report covering
all contract work or separate reports for the contractor and for each
subcontract shall be submitted.
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VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percentage
if specified elsewhere in the contract) of the total original contract
price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "Its own organization" shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without
operators.  Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract.  Written consent will
be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635).  The contractor shall provideall
safeguards, safety devices and protective equipment and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and to
protect property in connection with the performance of the work
covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated
by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honestly as possible.  Willful
falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law.  To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false represen-
tation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended
andsupplemented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND
 FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:
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1. That any facility that is or will be utilized in the performance of
this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract
is under consideration to be listed on the EPA List of Violating
Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

XI. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b.  The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction.  The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency's determination whether to enter into this
transaction.  However, failure of the prospective primary participant to
furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the department or agency
determined to enter into this transaction.  If it is later determined that
the prospective primary participant knowinglyrendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this
transaction for cause of default.

d.  The prospective primary participant shall provide immedi-
ate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns
that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "lower tier covered transaction," "participant," "person,"
"primary covered transaction," "principal," "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive
Order 12549.  You may contact the department or agency to which

this proposal is submitted for assistance in obtaining a copy of those
regulations.

f.  The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering
into this transaction.

g.  The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

h.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs" (Nonprocurement List) which is
compiled by the General Services Administration.

i.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j.  Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

* * * * *
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a.  Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b.  Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c.  Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d.  Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b.  The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction was
entered into.  If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

c.  The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed
circumstances.

d.  The terms "covered transaction," "debarred," "suspended,"
"ineligible," "primary covered transaction," "participant," "person,"
"principal," "proposal," and "voluntarily excluded," as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549.  You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.

e.  The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement
List.

h.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

XII. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and belief,
that:
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a.  No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b.  If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and

submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into.  Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO

NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1.  The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy).  The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2.  The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3.  If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individual because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.
4.  The contractor will send to each labor

union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advising the said labor union or workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment.  The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED:  12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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General Decision Number: KY100215 10/22/2010  KY215 
 
State: Kentucky 
 
Construction Type: Highway 
 
Counties: Adair, Barren, Bell, Breathitt, Casey, Clay,  
Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan,  
Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee,  
Leslie, Letcher, Lincoln, Magoffin, Martin, McCreary, Menifee,  
Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell, Pulaski,  
Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe Counties  
in Kentucky. 
 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 
 
 
Modification Number     Publication Date 
          0              10/22/2010 
 
  SUKY2010-164 07/12/2010 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 22.90             8.50 
   
CARPENTER   
     Carpenter...................$ 21.40             8.50 
     Piledriverman...............$ 21.05             8.50 
   
CEMENT MASON/CONCRETE FINISHER...$ 21.25             8.50 
   
ELECTRICIAN......................$ 29.36            10.55 
  When required to work from bosum chairs on bridges where  
  subject to direct fall, escept when using JLG's and bucket  
  trucks up to 75 feet: Add 25% to base rate for 50 to 75 feet,  
  and 50% over 75 feet. 
   
IRONWORKER.......................$ 24.99            18.22 
   
LABORER   
     (01) General Laborer,  
     Flagman, Steam Jenny........$ 19.45             8.50 
     (02) Batch Truck Demper,  
     Deck Hand or Scow Man,  
     Hand Blade Operator.........$ 19.70             8.50 
     (03) Power Driven Tool  
     Operator: Wagon Drill,  
     Chain Saw, Sand Blaster,  
     Concrete Chipper, Pavement  
     Breaker, Vibrator, Power  
     Wheelbarrow, Power Buggy,  
     Sewer Pipe Layer, Bottom  
     Men, Dry Cement Handler,  
     Concrete Rubber, Mason  
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     Tender......................$ 19.80             8.50 
     (04) Asphalt Lute and  
     Rakerman, Side Rail Setter..$ 19.85             8.50 
     (05) Gunnite Nozzxleman,  
     Gunnite Operator............$ 19.95             8.50 
     (06) Tunnel Laborer (Free  
     Air)........................$ 20.00             8.50 
     (07) Tunnel Mucker (Free  
     Air)........................$ 20.05             8.50 
     (08) Tunnel Miner, Blaster  
     and Driller (free Air)......$ 20.40             8.50 
     (09) Caisson Worker.........$ 20.95             8.50 
     (10) Powderman..............$ 21.05             8.50 
     (11) Drill Operator of  
     Percussion Type Drills  
     powered and propelled by  
     an independent air supply...$ 22.25             8.50 
   
PAINTER   
     All Excluding Bridges.......$ 19.92             9.57 
     Bridges.....................$ 23.92            10.07 
   
PLUMBER..........................$ 22.52             7.80 
   
POWER EQUIPMENT OPERATOR:   
     GROUP 1.....................$ 24.10             8.50 
     GROUP 2.....................$ 21.20             8.50 
     GROUP 3.....................$ 21.40             8.50 
     GROUP 4.....................$ 20.79             8.50 
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS: 
   
  GROUP 1: Auto Patrol, Batcher Plant, Bituminous Paver, Cable- 
  Way, Clamshell, Concrete Mixer (21 cu ft or over), Concrete  
  Pump, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching  
  and Trenching machine, Dragline, Dredge Engineer, Elevating  
  Grader and all types of Loaders, Hoe-type Machine, Hoisting  
  Engine, Locomotive, LeTourneau or carry-all scoop, Bulldozer,  
  Mechanic, Orangepeel Bucket, Piledriver Operator, Power Blade,  
  Roller (Bituminous), Roller (earth), Roller (Rock), Scarifier,  
  Shovel, Tractor Shovel, Truck Crane, Well Point, Winch Truck,  
  Push Dozer, Grout Pump, High Lift, Fork Lift (regardless of  
  lift height), all types of Boom Cats, Multiple Operator, Core  
  Drill, Tow or Push Boat, A-Frame Winch Truck, Concrete Paver,  
  Grade-All, Hoist,m Hyster, Material Pump, Pumpcrete, Ross  
  Carrier, Sheepfoot, Sideboom, Throttle-Valve man, Rotary  
  Drill, Power Generator, Mucking Machine, Rock Spreader  
  attached to Equipment, Scoopmobile, KeCal Loader, Tower  
  Cranes, Hydrocrane, Tugger, Backfiller Gurries, Self-propelled  
  Compactor, Self-Contained Hydraulic Percussion Drill. 
   
  GROUP 2: All Air Compressors (200 cu ft/min or greater),  
  Bituminous Mixer, Concrete Mixer (under 212 cu ft), Welding  
  Machine, Form Grader, Tractor (50 hp and over), Bulll Float,  
  Finish Machine, Outboard Motor Boat, Brakeman, Mechanic  
  Tender, Whirly Oiler, Tract-air, Road Widening Trencher,  
  Articulating Trucks 
   
  GROUP 3: Greaser on Grease Facilities servicing Heavy  
  Equipment 
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  GROUP 4: Bituminous Distributor, Cement Gun, Conveyor, Mud  
  Jack, Paving Joint Machine, Pump, Tamping Machine, Tractor  
  (under 50 hp), Vibrator, Oiler, Air Compressor (under 200 cu  
  ft per minute), Concrete Saw, Burlap and Curing Machine, Hydro  
  Seeder, Power Form Handling Equipment, Deckhand Oiler,  
  hydraulic Post Driver 
   
SHEET METAL WORKER...............$ 20.40             7.80 
   
TRUCK DRIVER   
     (01) Truck Tender and  
     Warehouseman................$ 19.70             8.50 
     (02) Driver, Winch Truck  
     and A-Frame when used in  
     Transporting Materials......$ 19.80             8.50 
     (03) Driver (Semi-trailer  
     or Pole Trailer), Driver  
     (Dump Truck, Tandem Axle),  
     Driver of Distributor.......$ 19.90             8.50 
     (04) Driver on Mixer  
     Trucks (all types)..........$ 19.95             8.50 
     (05) Truck Mechanic.........$ 20.00             8.50 
     (06) Driver (3 tons and  
     under), Tire Changer,  
     Truck Mechanic Tender.......$ 20.03             8.50 
     (07) Driver on Pavement  
     Breakers....................$ 20.05             8.50 
     (08) Driver (over 3 tons),  
     Driver (Truck Mounted  
     Rotary Drill)...............$ 20.24             8.50 
     (09) Driver, Euclid and  
     other Heavy Earth Moving  
     Equipment...................$ 20.81             8.50 
     (10) Greaser on greasing  
     facilities..................$ 20.90             8.50 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
 
======================================================== 
 
Unlisted classifications needed for work not included within 
the scope of the 
classifications listed may be added after award only as 
provided in the labor 
standards contract clauses (29 CFR 5.5(a)(1)(ii)). 
 
---------------------------------------------------------------- 
-- 
 
In the listing above, the "SU" designation means that rates 
listed under the 
identifier do not reflect collectively bargained wage and 
fringe benefit 
rates.  Other designations indicate unions whose rates have 
been determined 
to be prevailing.  
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---------------------------------------------------------------- 
-- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
a wage 
   determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries 
of surveys, should be with the Wage and Hour Regional Office 
for the area in 
which the survey was conducted because those Regional Offices 
have 
responsibility for the Davis-Bacon survey program. If the 
response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 
3.) should be followed.  
 
With regard to any other matter not yet ripe for the formal 
process 
described here, initial contact should be with the Branch of 
Construction 
Wage Determinations.  Write to:  
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party 
(those affected by the action) can request review and 
reconsideration from 
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR 
Part 7). 
Write to:  
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested 
party's position and by any information (wage payment data, 
project 
description, area practice material, etc.) that the requestor 
considers 
relevant to the issue.  
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3.) If the decision of the Administrator is not favorable, an 
interested 
party may appeal directly to  the Administrative Review Board 
(formerly the 
Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
 
 
                   END OF GENERAL DECISION 
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-10-II-HWY dated  July 
12, 2010.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.

TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate.

OVERTIME:

Overtime is to be  paid  after  an  employee  works eight (8) hours a day or forty (40) hours 
a week, whichever gives the employee the greater wages.  At least time and one-half the 
base rate is required for all overtime.  A laborer, workman or mechanic and an employer 
may enter into a written agreement or a collective bargaining agreement to work more 
than eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the 
straight time hourly rate.  Wage violations or questions should be directed to the 
designated Engineer or the undersigned.

Ryan Griffith, Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 4.5% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Harlan County. 
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INSURANCE 
 
 
The Contractor shall carry the following insurance in addition to the insurance required by law: 
 

1. Contractor's Public Liability Insurance not less than $100,000.00 for damages arising out of bodily 
injuries to or death to one person.  Not less than $300,000.00 for damages arising out of bodily 
injuries to or death to two or more persons. 

 
2. Contractor's Property Damages Liability Insurance.  Not less than $100,000.00 for all damages 

arising out of injury or destruction of property in any one accident.  Not less than $300,000.00 for all 
damages during the policy period. 

 
3. Contractor's Protective Public Liability and Property Damage Insurance.  The contractor shall 

furnish evidence with respect to operations performed for him by subcontractors that he carries in his 
own behalf for the above stipulated amounts. 

 
4. The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 

Insurance must contain one of the following statements: 
 

a. "policy contains no deductible clauses." 
 
b. "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5. WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence of 
coverage of all his employees or give evidence of self- insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 114000                                                                       PAGE:   1
      COUNTY: HARLAN                                                                    LETTING: 01/28/11
    PROPOSAL: HSIP 9010 (018)                                                           CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0001  ROADWAY

 ----------------------------------------------------------------------------------------------------------
 0010 |00001        DGA BASE                                |      125.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0020 |00190        LEVELING & WEDGING PG64-22              |       40.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0030 |00212        CL2 ASPH BASE 1.00D PG64-22             |      160.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0040 |00301        CL2 ASPH SURF 0.38D PG64-22             |      115.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0050 |01982        DELINEATOR FOR GUARDRAIL-WHITE          |        6.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0060 |02200        ROADWAY EXCAVATION                      |    1,500.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0070 |02351        GUARDRAIL-STEEL W BEAM-S FACE           |      150.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0080 |02381        REMOVE GUARDRAIL                        |      150.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0090 |02562        SIGNS                                   |      190.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0100 |02599        FABRIC-GEOTEXTILE TYPE IV               |       80.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0110 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |
      |                    KY 221                           |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0120 |02676        MOBILIZATION FOR MILL & TEXT            |  (     1.00) LS  |             |
      |                    KY 221                           |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0130 |02677        ASPHALT PAVE MILLING & TEXTURING        |       35.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0140 |03234        RAILROAD RAILS-DRILLED                  |    1,050.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0150 |03235        EXCAVATION AND BACKFILL                 |       45.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0160 |03236        CRIBBING                                |      408.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0170 |06427        TRENCHING                               |      275.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0180 |06510        PAVE STRIPING-TEMP PAINT-4 IN           |      600.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0190 |06514        PAVE STRIPING-PERM PAINT-4 IN           |    1,200.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0002  DEMOBILIZATION

 ----------------------------------------------------------------------------------------------------------

HARLAN COUNTY
HSIP 9010 (018)

Contract ID:  114000
Page 113 of 114



                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 114000                                                                       PAGE:   2
      COUNTY: HARLAN                                                                    LETTING: 01/28/11
    PROPOSAL: HSIP 9010 (018)                                                           CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0200 |02569        DEMOBILIZATION     (AT LEAST 1.5%)      |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      |                                                     |
      |                TOTAL BID                            |
 ----------------------------------------------------------------------------------------------------------
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