
 

 

 

 

CALL NO.  100 

CONTRACT ID.  081124          

LETCHER COUNTY 

FED/STATE PROJECT NUMBER  APD 119-1 (37) 

 

LETTING DATE:  July 25, 2008 
Sealed Bids will be received in the Division of Construction Procurement and/or the 
Auditorium located on the 1st floor of the Transportation Cabinet Office Building until 
10:00 AM EASTERN DAYLIGHT TIME  July 25, 2008.  Bids will be publicly opened and 
read at 10:00 AM EASTERN DAYLIGHT TIME. 

 

ROAD AND/OR BRIDGE PLANS 
 

DBE CERTIFICATION REQUIRED 
 
DEFERRED PAYMENT:  The successful bidder on this project may request a work order with 

an effective date prior to June 15, 2005.  The request must be in writing to the Department.  
A work order issued at the request of the Contractor will be with the distinct understanding 
that payment for any work performed estimates may be delayed until July 15, 2005.  A 
work order will be issued June 15, 2005, for this project unless the bidder requests an earlier 
work date. TEST 

 
 
REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid. 
 (Check guaranty submitted: Cashier's Check  Certified Check  Bid Bond  ) 

 BID BONDS WHEN SUBMITTED WILL BE RETAINED WITH THE PROPOSAL 

 DBE General Plan Included  

 

BID  

SPECIMEN  

PROPOSAL ISSUED TO: ____________________________________________ 

__________________________________________________________________ 
                            Address                                                               City                                      State                           Zip
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SCOPE OF WORK 
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       CONTRACT ID - 081124                  ADMINISTRATIVE DISTRICT - 12

       PROJECT(S) IDENTIFICATION AND DESCRIPTION:

       COUNTY - LETCHER                              PCN - DE067011908W1
       APD 119-1 (37)
       HARLAN-WHITESBURG ROAD (US 119) US 119 RELOCATION FROM 1.3 MILES EAST OF THE HARLAN
       COUNTY LINE TO 1000 FEET WEST OF JUCTION KY 3404 ,  A DISTANCE OF 0.77 MILES.  GRADE,
       DRAIN & SURFACE WITH BRIDGE.  SYP NO. 12-00311.34.
       GEOGRAPHIC COORDINATES LATITUDE 37^01'00" LONGITUDE  82^53'00"

       COMPLETION DATE(S):
            444 WORKING DAYS
            APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be incorporated into the proposal when the bid is 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most 
recent bid sheet(s) may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s Highway Bid Program available on the Internet web 
site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/contract) 

The Bidder must download the bid items created from the web site to prepare a bid 
proposal for submission to the Department.  The bidder must insert the completed bid 
item sheets printed from the Program into the bidder’s proposal and submit with the disk 
created by said program.

JOINT VENTURE BIDDING
Joint Venture bidding is permissible.  However, both companies MUST purchase a 
bidding proposal.  Either proposal may be submitted but must contain the company 
names and signatures of both parties where required.  A joint bid bond of 5% may be 
submitted for both companies or each company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act.
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CONTRACT DBE GOAL 
 
The Disadvantaged Business Enterprise (DBE) goal established for this contract is 2.4% of the total 
value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in at least the percent of the contract as set forth above as goals for 
this contract. 
 
 

FEDERAL CONTRACT NOTES 
 
The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive and 
thus not eligible to be considered for award: 
 
 102.02 Current Capacity Rating  102.10 Delivery of Proposals 
 102.08 Irregular Proposals    102.14 Disqualification of Bidders 
 102.09 Proposal Guaranty 
 
CIVIL RIGHTS ACT OF 1964 
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the Civil 
Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of Transportation 
(49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that it will 
affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to 
the lowest responsible bidder without discrimination on the ground of race, color, or national 
origin. 
 
NOTICE TO ALL BIDDERS 
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll- free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
 
FHWA 1273 
The requirements of Paragraph VI of FHWA 1273 does not apply to projects with a total cost of 
less than $1,000,000.00. 
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SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted.  However, in the case of 
DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE.  All second tier subcontracts shall have the consent of both the Contractor and the Engineer. 
 
 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet.  To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts.  The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include this 
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet.  
 
Failure by the contractor to carry out these requirements is a material breach of its contract with the 
Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet 
deems necessary. 
 
OBLIGATION OF CONTRACTORS 
Each contractor prequalified to perform work on Cabinet projects shall designate and make known 
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and 
promoting an active program for utilization of DBEs.   
 
If a formal goal has not been designated for the contract, all contractors are encouraged to consider 
DBEs for subcontract work as well as for the supply of material and services needed to perform this 
work.  
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women.   
 
CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal has 
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE 
PARTICIPATION WILL NOT BE READ PUBLICLY.  These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder.   
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of ____ percent of the total value of this contract and that the DBE 
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participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky 
Transportation Cabinet pertaining to the DBE Program.” 
 
 
The certification statement is located on the last page of this proposal.  All contractors must 
certify their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted. 
 
DBE PARTICIPATION PLAN 
All bidders are encouraged to submit their General DBE Participation Plan with their bid on the 
official form.  Lowest responsive bidders whose bid packages include DBE Participation Plans may 
be awarded the contract at the next Awards Committee meeting provided that the DBE goal is met.  
The DBE Participation Plan shall include the following: 
 

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 
proposed project; 

2. Description of the work each is to perform including the work item , unit, quantity, unit 
price and total amount of the work to be performed by the individual DBE; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents.  DBE participation may be counted as follows; 
a) If DBE suppliers and manufactures assume actual and contractual responsibility, the 

dollar value of materials to be furnished will be counted toward the goal as follows: 
• The entire expenditure paid to a DBE manufacturer; 
• 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved.  A regular dealer must be 
engaged in, as its principal business and in its own name, the sale of products to the 
public, maintain an inventory and own and operate distribution equipment; and  

• the amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, materials, 
supplies, delivery of materials and supplies or for furnishing bonds, or insurance, 
providing such fees or commissions are determined to be reasonable and customary.    

b) The dollar value of services provided by DBEs such as quality control testing, 
equipment repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures.  DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture;   

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor 
whose participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment.  

 
The apparent low bidder who does not submit a General DBE Participation Plan with the bid shall 
submit it within 10 calendar days after receipt of notification that they are the apparent low bidder. 
The project will not be considered for award prior to submission and approval of the apparent low 
bidder’s DBE Participation Plan.   
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Detailed DBE Participation Plan forms will be included in the Contractor Package presented to 
successful bidders following the awarding of the project.  The Detailed DBE Participation Plan 
must be completed and returned to Contract Procurement in accordance with Cabinet policy.  A 
copy of the blank estimate will be included with the Detailed DBE Participation Plan to list 
sequence items by PCN (Project Control Number).     
 
Changes to DBE Participation Plans must be approved by the Cabinet.  The Cabinet may consider 
extenuating circumstances including, but not limited to, changes in the nature or scope of the 
project, the inability or unwillingness of a DBE to perform the work in accordance with the bid, 
and/or other circumstances beyond the control of the prime contractor.  
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS 
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good 
Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to meet the 
contract goals prior to submission of the bid.  Efforts to increase the goal after bid submission will 
not be considered in justifying the good faith effort, unless the contractor can show that the 
proposed DBE was solicited prior to the letting date.  DBEs utilized in achieving the DBE goal 
must be certified and prequalified for the work items at the time the bid is submitted. One complete 
set and nine (9) copies of this information must be received in the office of the Division of Contract 
Procurement no later than 12:00 noon of the tenth calendar day after receipt of notification that they 
are the apparent low bidder.  
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to 
demonstrate compliance with the factors listed below which the Cabinet considers in judging good 
faith efforts.  This documentation may include written subcontractors’ quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform 

DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means;  
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested.  If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to 
give notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals.  This includes, where appropriate, breaking out 

Letcher County
APD 119-1 (37)

Contract ID: 081124
Page 10 of 108



contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities.  Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as unacceptable 
without sound reasons why the quotations were considered unacceptable. The fact that the DBE 
firm’s quotation for the work is not the lowest quotation received will not in itself be considered 
as a sound reason for rejecting the quotation as unacceptable.  The fact that the bidder has the 
ability and/or desire to perform the contract work with its own forces will not be considered a 
sound reason for rejecting a DBE quote.  Nothing in this provision shall be construed to require 
the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 

 
 
 
 
 
 
 
 
 

Letcher County
APD 119-1 (37)

Contract ID: 081124
Page 11 of 108



FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by 
DBE firms to meet the contract goal and upon a determination by the Good Faith 
Committee based upon the information submitted that the apparent lowest responsive 
bidder failed to make sufficient reasonable efforts to meet the contract goal, the bidder 
will be offered the opportunity to meet in person for administrative reconsideration. The 
bidder will be notified of the Committee’s decision within 24 hours of its decision.  The 
bidder will have 24 hours to request reconsideration of the Committee’s decision.  The 
reconsideration meeting will be held within two days of the receipt of a request by the 
bidder for reconsideration.   
 
The request for reconsideration will be heard by the Office of the Secretary.  The bidder 
will have the opportunity to present written documentation or argument concerning the 
issue of whether it met the goal or made an adequate good faith effort.  The bidder will 
receive a written decision on the reconsideration explaining the basis for the finding that 
the bidder did or did not meet the goal or made adequate Good Faith efforts to do so.   
 
The result of the reconsideration process is not administratively appealable to the Cabinet 
or to the United States Department of Transportation.  
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder 
or to rebid the contract in the event that the contract is not awarded to the low bidder as 
the result of a failure to meet the good faith requirement. 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE 
PROJECT 
Failure by the prime contractor to fulfill the DBE requirements of a project under contract 
or to demonstrate good faith efforts to meet the goal constitutes a breach of contract.  
When this occurs, the Cabinet will hold the prime contractor accountable, as would be the 
case with all other contract provisions.  Therefore, the contractor’s failure to carry our the 
DBE contract requirements shall constitute a breach of contract and as such the Cabinet 
reserves the right to exercise all administrative remedies at its disposal including, but not 
limited to the following: 
• Disallow credit toward the DBE goal; 
• Withholding progress payments; 
• Withholding payment to the prime in an amount equal to the unmet portion of the 

contract goal; and/or 
• Termination of the contract. 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after 
he or she has received payment from the Kentucky Transportation Cabinet for work 
performed or materials furnished.  
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CONTRACTOR REPORTING 
All contractors must keep detailed records and provide reports to the Cabinet on their 
progress in meeting the DBE requirement on any highway contract.  These records may 
include, but shall not be limited to payroll, lease agreements, cancelled payroll checks, 
executed subcontracting agreements, etc. Prime contractors will be required to submit 
certified reports on monies paid to each DBE subcontractor or supplier utilized to meet a 
DBE goal.   
 
Prime contractors will incorporate a requirement into DBE subcontracts, including supply 
contracts, that DBEs must provide to the Division of Construction, a copy of all checks 
received from the prime contractor within seven days of receipt of payment for work 
performed on Cabinet projects.  Checks to DBE subcontractors must include the PCN 
number, estimate number, and the sequence and quantity. 
 
DEFAULT OR DECERTIFICATION OF THE DBE 
If the DBE subcontractor or supplier is decertified or defaults in the performance of its 
work, and the overall goal cannot be credited for the uncompleted work, the prime 
contractor may utilize a substitute DBE or elect to fulfill the DBE goal with another DBE 
on a different work item.  If after exerting good faith effort in accordance with the 
Cabinet’s Good Faith Effort policies and procedures, the prime contractor is unable to 
replace the DBE, then the unmet portion of the goal may be waived at the discretion of 
the Cabinet. 
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TRAINEES      
In Compliance with the "TRAINING SPECIAL PROVISION" included in Part III of the Proposal, 
the Contractor will be required to employ 1 trainee (s) (Truck Driver) for this contract. 
 
 
NATIONAL HIGHWAY     
This project is on the NATIONAL HIGHWAY SYSTEM. 
 
 
ASPHALT MIXTURE      
The rate of application for all asphalt mixtures shall be estimated at 110 lbs/sy per inch of depth, 
unless otherwise noted. 
 
 
DGA BASE      
The rate of application for DGA Base shall be estimated at 115 lbs/sy per inch of depth. 
 
 
DGA BASE FOR SHOULDERS      
The rate of application shall be estimated at 115 lbs/sy per inch of depth.  Payment for necessary 
grading and/or shaping of existing shoulders prior to placing of Dense Graded Aggregate Base shall 
be included in the unit price bid per ton for Dense Graded Aggregate Base.  
 
 
INCIDENTAL SURFACING      
The quantities established in the proposal include estimated quantities required for resurfacing or 
surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, and road 
and street approaches.  These items are to be paved to the limits as shown on Standard Drawing 
RPM 110 or to the limits as directed by the Engineer. In the event signal detectors are present in the 
intersecting streets or roads, the paving of the crossroads shall be to the right of way limit or back 
of the signal detector, whichever is the farthest back of the mainline.  These areas are to be surfaced 
or resurfaced as directed by the Engineer and no direct payment will be allowed for placing and 
compacting. 
 
 
ASPHALT PAVEMENT RIDE QUALITY      
Pavement Rideability Requirements shall apply on this project in accordance with Section 410 of 
the current Standard Specifications. 
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FUEL AND ASPHALT PAY ADJUSTMENT 
These contract items Lot Pay Adjustment, Asphalt Adjustment and Fuel Adjustment, are 
for possible future payments.  Additional monies may need to be setup with an additional 
change order if existing contract amount is insufficient to pay all items on the contract.  
Unit price is $1.00.  Quantity will be actual adjustment after work is completed. 
 
 
OPTION A      
The Contractor is advised that the compaction of asphalt mixtures furnished for driving 
lanes and ramps, at 25mm (1 inch) or greater, on this project will be accepted according 
to OPTION A in accordance with Section 402 and Section 403 of the current Standard 
Specification.  Joint cores as described in subsection 402.03.02 are required for surface 
mixtures only.  The compaction of all other asphalt mixtures will be accepted by 
OPTION B. 
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January 29, 2008 

Note for English Bid Items with Metric Plans 
 
 
Special Notes, Proposal & Plans were developed under Metric Plan methodology.  
Stationing, measurements and quantities depicted on plans, notes and proposal are in 
Metric units, quantities and measurements except Bid quantities. 
 
The 2008 Kentucky Standard Specifications for Road & Bridge Construction and 2008 
Standard Drawings use English Units and Measurements. 
 
For Bidding and Payment purposes the quantities & units will be converted to English 
quantities & units.  Summary of Bid Items in proposal are in ENGLISH units and 
quantities.  Conversion factors from 2008 Kentucky Standard Specifications for Road & 
Bridge Construction were used.  
 
All Bid Items are in ENGLISH Units and Quantities. 
 
Final pay quantities will be in accordance to 2008 Kentucky Standard Specifications for 
Road & Bridge Construction and be in English units and quantities. 
 
2008 Kentucky Standard Specifications for Road & Bridge Construction Section 104.06  
titled METRIC CONFLICTS addresses conflicts that may arise with Metric units. 
 
.   
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SPECIAL NOTE FOR 

STONE MASONRY VENEER 
 
 The stone masonry veneer shall be similar and equal to Kentucky Rustic, produced by 
 Centurion Stone Products, Inc.; 1325 Sixth Avenue North; Nashville, TN 37208.  
Veneer shall be approved by the Engineer.  The manufacturer shall have a  
representative on the site to supervise the installation of the stone veneer until the 
 contractor demonstrates proficiency in installation, as determined by the Engineer.   
Installation shall be according to the manufacturer's specifications.  Concrete surface 
 shall be cleaned with acid wash and then rinsed with potable water prior to beginning  
stone veneer work. 
 
Materials:  All stone veneer setting materials and equipment will be clean and free  
of salts or chemicals which may cause efflorescence.  Materials should conform  
to: ASTM C150 Portland Type I Cement, ASTM C144 Sand, and clean potable water. 
Bonding Mortars:   
(A) Portland Cement Mortar or Type S Mortar, provide a commercially prepared mix  
of Portland Cement and clean brick sand (2 parts sand to 1 part Portland) mixed  
evenly to a heavy, creamy texture. 
(B) Other mixtures are acceptable with the approval of stone veneer manufacturer 
and site management.  The mortar shall have an approved latex admixture added  
per manufacturer's recommendation. 
 
Grouting Mortars Material: 
Provide a job mix consisting of 1 part masonry mix to 2 parts clean brick sand. 
Mix texture should be thin enough to be easily squeezed from a grounting bag. 
Mortar shall have an approved latex admixture added as per manufacturer's 
recommendations.  All Joints are to be installed using a grouting bag, tooled 
and brushed daily, shaped to shed water and raked to depth acceptable to the 
Engineer, approximately  1/2  inch. 
 
Installation of Stone Veneer:  Contractor shall be thoroughly trained and experienced  
in installation of stone veneer products. 
(A) Observe minimum temperature limits on job site and follow installation practices  
recommended by materials manufacturers. 
(B) Prepare surfaces, set, fit, grout and clean stone veneer in strict accordance  
with the manufacturer's recommendations. 
(C) Spread mortar on back of stone a minimum of  1/2  inch thick. 
(D) Press and set stone in place using a "Wiggling" motion to obtain 100% coverage  
of mortar on the back of each stone.  Remove excessive mortar from around  
stone. 
 
Grouting: 
(A) Do not begin grouting until stones are firmly set. 
(B) Using a grouting bag, force the maximum amount of grout into joints, filling 
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all gaps and skips.  Do not permit grout on stone's face. 
(C) Provide grout which is uniform in color, smooth and without voids, pin-holes  
or low spots. 
(D) Remove surplus grout from joints by raking and tooling.  Brush all joints to  
remove excessive or loose sand. 
(E) Remove mortar and haze from stone's face within 3 hours, leaving the surface  
of all units clean. 
 
Cleaning:  After setting and grouting are complete, thoroughly clean stone faces  
by brushing and lightly washing with a clean, wet sponge.  Do not use acid or  
acid cleaners. 
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SPECIAL NOTE FOR
MECHANICALLY STABILIZED EARTH (MSE) SLOPES

LETCHER COUNTY ITEM #  12-311.34

1.0 REFERENCES:
All references to the Standard Specifications are to the Kentucky Department of Highways Standard 

Specifications for Road and Bridge Construction, Current Edition with all Supplemental Specifications.
All references to AASHTO are to the AASHTO Standard Specifications for Highway Bridges, 1996 

Edition with 2000 Interims.
The requirements in the Standard Specifications or AASHTO shall be used for information not provided.  

Where there are conflicts between the Standard Specifications and AASHTO, the Standard Specifications shall 
govern. Mechanically Stabilized Earth (MSE) slope and Reinforced Soil (RSS) slope will be interchanged 
throughout the Special Note.  The two should be considered equal.  

1.1 Definition: Structural Geogrid - A structural geogrid is formed by a regular network of integrally 
connected tensile elements with apertures of sufficient size to allow interlocking with surrounding soil, rock, or 
earth and function primarily as reinforcement.

2.0 SCOPE OF WORK:
Furnishing and testing materials, and the design and construction of a Mechanically Stabilized Earth (MSE) slope 

retention system. Work consists of:
1.  Furnishing structural geogrid reinforcement, drainage composite, and erosion control vegetative facing system 
as shown on the construction drawings.
2.  Storing, cutting, and placing structural geogrid reinforcement, drainage composite, and erosion control system 
as specified herein and as shown on the construction drawings.
3.  Furnishing sealed design calculations and construction drawings for the MSE slope; providing supplier 
representatives for on-site pre-construction meeting with Contractor and Engineer.
4.  Excavation, placement, and compaction of reinforced fill and backfill material as specified herein and as shown 
on the construction drawings.

Acceptance of the contractor’s design calculations and construction plans does not constitute endorsement 
nor approval of the work submitted.  The acceptance is an acknowledgment of the work performed and 
authorization for the contractor to proceed with the project.

3.0 CALCULATIONS AND PLANS:
Material list, design calculations, and construction plans clearly showing conformance with the Standard 

Specifications, AASHTO, and contract plans shall be submitted for review.  Final design calculations and 
construction plans shall be dated, sealed, and signed by a registered professional engineer licensed to practice in 
Kentucky.  The Division of Structural Design, Geotechnical Branch requires five sets of the design calculations 
and construction plans for each submission and resubmission.   Reduced-size prints are preferred. The Contractor 
shall allow 30 working days for the Department to review each submission.  The thirty-day period begins when 
submissions are received in the Geotechnical Branch.  Additional time required by the Department to review 
resubmissions shall not be cause for increasing the number of contract working days. The additional work required 
by the contractor to provide resubmissions shall be at no cost to the Department and with no extension of contract 
time.

The format for the construction plans shall be in accordance with the Division of Structural Design's 
Guidance Manual.  The first sheet shall be a title sheet.  All final structure tracings shall be submitted on 3 mil, or 
thicker, 22" X 36" Mylar film.  The final Mylar tracings of the accepted construction plans submitted to the 
Geotechnical Branch shall be dated, sealed, and signed on Sheet 1 by the engineer performing the work.

Shop drawings shall not be developed until after the Department has reviewed and accepted the 
construction plans.  The slope design engineer providing the design shall submit reviewed and approved shop 
drawings.  The engineer shall provide the Department with a statement of assurance that the shop drawings are 
accurate and that they satisfy the project requirements.  The Geotechnical Branch requires nine copies of the 
approved shop drawings for distribution.  Each sheet of two copies of the shop drawings shall be dated, sealed, and 
signed by the MSE Slope design engineer providing the design. All submittals and drawings should be submitted 
in .PDF files.  All submissions shall be through the Contractor to the Project Resident Engineer.  The Project 
Resident Engineer shall forward the submissions to the Geotechnical Branch.

Contact the Geotechnical Branch before beginning any work on the design and construction plans.
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Special Note for MSE Slopes

Page 2 of 5

3.1 Approval: The approval of the slope system and the material supplier will be based upon the 
following considerations:
1.  The geogrid reinforcement has been reviewed and approved for use by the KYTC District Materials along with 
the Geotechnical Branch.
2.  The supplier has the operational capacity and necessary experience to provide expert support to the contractor 
on a timely basis.
3.  Past experience in the design and construction of at least 5 projects of a similar magnitude of the proposed 
system that has been documented.
4.  Pre-Construction Conference - Prior to the installation of the geogrid, the Contractor shall arrange a meeting at 
the project site with the geogrid material supplier and, where applicable, the geogrid installer. The Owner and the 
Engineer shall be notified at least 7 days in advance of the time of the meeting. The representative of the geogrid 
supplier shall be available on an “as-needed” basis during construction.

4.0 DESIGN:
The structure design shall be in accordance with AASHTO.  Exceptions to these requirements are listed in 

this note or shown elsewhere in the contract plans.
Earth reinforcement elements in Reinforced Slope Systems shall be designed to have a corrosion 

resistance/durability to ensure a minimum design life of 100 years.
The length of primary reinforcement shall be the same throughout the MSE Structure. 
Construction and Traffic loading shall be considered equivalent to an additional two feet of earth 

surcharge The backfill material required for the Reinforced Soil Slope volume shall extend 0.3 
meters, minimum, beyond the ends of the reinforcement. The MSE slope volume should be separated from the 
core with Geotextile Fabric Type IV.  

The following factors of safety will be used for slope design.  
Minimum Safety Factors

Grid Pullout 2.0 
Internal Stability 1.3
Compound Stability 1.3
Sliding 1.5, w/o passive resistance
Sliding 2.0, w/ passive resistance

5.0 MATERIALS:
Use a polymer geogrid consisting of High Density Polyethylene (HDPE) or High Tenacity Polyester (PET) 

formed into a uniform regular network of integrally connected elements with apertures greater than 6.35 mm to 
allow interlocking with surrounding soil, rock, earth, or other specified materials to function primarily as 
reinforcement. Use geogrids that are generally inert to biological degradation and commonly encountered 
chemicals and are free of defects or flaws significantly affecting its physical properties. 

Ensure that geogrids minimum width is 1.22 meter and that each roll is labeled with the manufacturers’ name, 
product type, lot number, roll number, manufactured date, and roll dimension.  

Material Requirements – MSE Slope Volume
Gradation

Sieve Size Percent Passing
4" 100

No. 4 20-100
No. 40 0 - 60
No. 200 0 - 50
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Special Note for MSE Slopes

Page 3 of 5

Gradations for the MSE volume should be attained and verified twice per week in order to meet the above 
requirements.  The plasticity index (PI), as determined by AASHTO T-90, on the minus #40 sieve size material 
shall not exceed 20.  Material having an internal friction angle (higher than 34o may be used if substantiated by 
laboratory direct shear or triaxial test results on the project specific material.  Uniform fine sands are not permitted 
in the MSE Volume.  The geogrid manufacturer is responsible for establishing and maintaining a quality control 
program to ensure compliance with this section. 

5.1 Packaging: Protect the reinforcement from direct sunlight, ultraviolet rays, temperatures greater than 48
°C, mud, dirt, dust, and debris during all periods of shipment and storage.  Keep geogrids dry until installation, 
and do not store directly on the ground.

5.2 Physical Requirements: Furnish Geogrid suitable to the final design.  
Determine Long Term Design Tensile Strength based on the following:

TD = TULT ÷ RF

Where:

TD = Long Term Design Strength

TULT =   Ultimate Tensile Strength determined in primary strength direction in accordance with 
ASTM D 6637 conducted at a strain rate of 10 % per minute.   Tensile strength shall be reported without 
artificially deforming, manipulating, or massaging the test specimen under load before measuring such resistance 
or employing an artificial secant or offset tangent.

RF = Total Reduction Factor = RFCR x RFCD x RFDU
Minimum RF with product specific testing: 3.15 for HDPE and 2.0 for PET
Minimum RF without test data: 10

RFCR  = Reduction Factor for Creep Deformation for 100-year Design Life calculated in 
accordance with GRI-GG4 using ASTM D 5262 for Long Term Strength.
Minimum RFCR with product specific testing:  2.60 for HDPE and 1.60 for PET
Minimum RFCR without test data:  3.0

RFCD = Reduction Factor for Construction Damage calculated in accordance with GRI-GG4.
Minimum RFCD with product specific testing: 1.10
Minimum RFCD without test data: 2.0

RFDU = Reduction Factor for Durability determined in accordance with EPA 9090 and
ASTM D 4595.
Minimum RFDU with product specific testing:  1.10
Minimum RFDU without test data:  2.0
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Special Note for MSE Slopes

Page 4 of 5

6.0 GEOTECHNICAL DESIGN PARAMETERS:
Granular Embankment - See Subsection 805 of the Standard Specifications

γ = 18 kN/m3

Phi = 38o

C = 0 kPa
RSS Volume -

γ = 18.8 kN/m3

Phi = 34o

C = 0 kPa
In-Situ Soil

γ = 18.8 kN/m3

Phi = 28o

C = 0 kPa

The coefficient of friction for sliding resistance for cohesionless soils shall be no greater than 
tangent Phi of the weaker material.  The coefficient of friction for sliding resistance for cohesive soils shall be no 
greater than the adhesion value for the in-situ soil.  Lateral earth pressure coefficients or equivalent fluid pressures 
may be determined by Coloumb or Rankine theories.

In no case shall the geotechnical strength parameters used for design exceed the values allowed by the 
AASHTO Specifications.

7.0 GENERAL:
Comply with all dimensions shown on the contract plans and accommodate all other project features as 

shown on the contract plans.  
Section 107 of the current specifications shall apply to the use of patented devices, materials, wall 

systems, and processes.
Geogrid shall be installed at the proper elevation and orientation as shown on the construction drawings 

or as directed by the Engineer. Correct orientation (roll direction) of the geogrid shall be verified by the Contractor. 
Geogrid may be temporarily secured in place with staples, pins, sand bags, or backfill as required by fill properties, 
fill placement procedures, or weather conditions, or as directed by the Engineer.  All connections shall be in 
accordance with the supplier’s design.  

The core material shall be built concurrently with the MSE Slope.  The core cannot be constructed prior to 
the MSE Slope.  

Backfill material shall be placed in lifts and compacted according to Section 206 of the current 
Specifications. Backfill shall be placed, spread, and compacted in such a manner that minimizes the development 
of wrinkles in and/or movement of the geogrid.

Tracked construction equipment shall not be operated directly on the geogrid. A minimum fill thickness 
of 6 inches is required prior to operation of rubber-tired and tracked vehicles over the geogrid. Turning of tracked 
vehicles should be kept to a minimum to prevent tracks from displacing the fill and damaging the geogrid.

Any geogrid damaged during installation shall be replaced by the Contractor at no additional cost.
Based on subsurface conditions and original project parameters, areas were judged noncritical and 

recommendations were being made without the subsurface information in the intervals in which the MSE Slope 
will be placed.  Additional subsurface information to verify the design parameters of the in-situ soils must be 
completed.  The project engineer should notify the Division of Structural Design, Geotechnical Branch, upon the 
contract being awarded to complete this work.  It is estimated that it will take a maximum of one (1) months for 
the Geotechnical Branch to complete its investigation and make any necessary geotechnical recommendations that 
may affect design prior to any construction.  No additional money or time shall be allowed for this delay.  However, 
the contractor will be responsible for providing access for drilling equipment to this area.
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Special Note for MSE Slopes

Page 5 of 5

8.0 METHOD OF MEASUREMENT AND BASIS OF PAYMENT:
Roadway quantities are calculated and paid from vertical face of structure with no deductions for the 

quantities of materials required.  No deductions are made for the material in the reinforced volume of MSE Slope
structure.

Roadway Excavation beneath the structure shall be measured and paid according to Section 204 of the 
Standard Specifications.  When required, the quantity of Granular Embankment for foundation replacement 
beneath the MSE Slope shall be measured and paid according to Section 206 of the Standard Specifications.  The 
final quantities for these two items will be the design plan quantity increased or decreased by authorized changes
only.

The quantity of MSE Slope structure will be the gross area in square meters, lying in the vertical plane of 
the outside front face of the structure as shown on the plans or as directed by in writing.  No field measurement 
will be made.  The final quantity will be the design plan quantity increased or decreased by authorized changes.

Additional quantities of excavation, reinforcement, MSE Slope Volume, excavation for foundation 
replacement, granular embankment, and labor necessary to satisfy the supplier’s design shall be incidental to the 
unit price bid for the MSE Slope.

The granular material within MSE volume plus the volume in the area that extends 0.3048 meters, 
minimum, beyond the ends of the reinforced volume shall be included in the unit price bid per square meter of 
MSE Slope.

The earth reinforcement shall be included in the unit price bid per square meter of MSE Slope.
All work associated with providing the design, details and construction for the vegetation facing shall be 

incidental to the unit price bid per square meter of MSE Slope.

PAY ITEM UNIT
MSE Slope Structure Square Meter
Granular Embankment Cubic Meter
Roadway Excavation Cubic Meter
Fabric Geotextile Type IV Square Meter
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SPECIAL PROVISION FOR WASTE AND BORROW SITES

The contractor is advised that it is their responsibility to gain U.S. Army Corp of Engineer’s
approval before utilizing a waste or borrow site that involves “Waters of the United States”.
“Waters of the United States” are defined as perennial or intermittent streams, ponds or wetlands.
Ephemeral streams are also considered jurisdictional waters, and are typically dry except during
rainfall, but have a defined drainage channel.  Questions concerning any potential impacts to
“Waters…” should be brought to the attention of the appropriate District Office for the Corps of
Engineers for a determination, prior to disturbance.  Any fees associated with obtaining approval
from the U.S. Army Corp of Engineer or other appropriate regulatory agencies for waste and
borrow sites is the responsibility of the contractor.
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July 25, 2008
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UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL
SPECIAL NOTES FOR UTILITY CLEARANCE

IMPACT ON CONSTRUCTION
July 25, 2008 Letting (District 12)

Letcher County
FD52 067 48288 01 U  

Harlan-Whitesburg, Pine Mountain, Partridge to Oven Fork Sec.1, US 119 W. of Jct. KY 3404
 Item No. 12-311.34

The following companies have facilities to be relocated and/or adjusted on the subject project.

Cumberland Valley RECC. . . . . . . . .75%  Completed. Exp. Comp. Date 06/30/2008
AT&T of KY  . . . . . . . . . . . . . . . . . . No Impact on This Section
Intermountain Cable Company . . . . . No Impact on This Section
Windstream Communications Co . . .100% Comp. No-Charge letter received. 
Chesapeake Appalachian Gas LLC. . No Impact on This Section

There is no Railroad involvement on this project.  

PROTECTION OF UTILITIES

The relocation of utilities provided in the contract documents has been furnished by the facility 
owners and/or by reviewing record drawings and may not be accurate.  It will be the roadway 
contractor’s responsibility to locate utilities before excavating by calling the various utility owners 
and by examining any supplemental information supplied by the cabinet.  If necessary, the roadway 
contractor shall determine the exact location and elevation of utilities by hand digging to expose 
utilities before excavation in the area of a utility.  The cost for repair and any other associated costs 
for any damage to utilities caused by the roadway contractor’s operations shall be borne by the 
roadway contractor.

The Contractor is advised to contact the BUD one-call system; however, the Contractor should be 
aware that owners of the underground facilities are not required to be members of the BUD one-call 
system.  It may be necessary for the Contractor to contact the County Court Clerk to determine what 
utility companies have facilities in the project area.

DLS 12-311.34 Harlan-Whitesburg, Pine Mtn., Partridge to Oven Fork Section 1, US 119 West of 
Junction KY 3404

Pc: File, Billy Hedges, Roy Johnson, Kevin Damron, Keith Damron, Brad Eldridge, Scott Tingle-
E-mail
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 1 of 14 
 

 
 

Kentucky Transportation Cabinet 
 

Highway District 12  
 

And 
 

__________________(2), Construction 
 
 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 
 

Groundwater protection plan 
 

For Highway Construction Activities 
 

For 
 

[Project Description] Harlan-Whitesburg; Pine 
Mountain; Partridge to Oven Fork Section 1A. 

 
Project: PCN ## - #### 

                       SYP Item Number: 12-311.34    
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 2 of 14 
 

Project information 
        Note – (1) = Design    (2) = Construction  (3) = Contractor 
 

1. Owner – Kentucky Transportation Cabinet, District 12  

2. Resident Engineer: (2) 
   

3. Contractor name: (2) 
  Address: (2) 
    

Phone number: (2) 
  Contact: (2) 
  Contractors agent responsible for compliance with the KPDES 
permit requirements (3): 

4. Project Control Number (2) 

5. Route (Address) 1.3 miles east of the Harlan County Line to 1000 feet 
west of US 119 JCT. with KY 3404. 

6. Latitude/Longitude (project mid-point) 37/0/38, 82/53/44 

7. County (project mid-point) Letcher 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 3 of 14 
 

A. Site description: 

1. Nature of Construction Activity (from letting project description) Harlan-
Whitesburg; Pine Mountain; Partridge to Oven Fork Section 1A; 
Beginning 1.3 miles east of the Harlan County Line to 1000 feet west of 
US-119 JCT. with KY-3404. (F16)(2004BOPC)(Construction Sequence 
2)(Grade, Drain, and Surfacing) 

2. Order of major soil disturbing activities (2) and (3) 

3. Projected volume of material to be moved   142,670 cubic yards 

4. Estimate of total project area (acres)   14.8 acres 

5. Estimate of area to be disturbed (acres)   14.8 acres 

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information. No 
additional data. 

7. Data describing existing soil condition No additional data.  

8. Data describing existing discharge water quality (if any) No additional 
data 

9. Receiving water name   Poor Fork of Cumberland River 
 

10.  TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA) 

11. Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed 
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.  
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 4 of 14 
 

12.  Potential sources of pollutants: 
 

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 

B.  Sediment and Erosion Control Measures: 
 

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer. 

 
Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans. 

 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs 
for each of the DDAs that will be disturbed at the outset of the project.  
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s 
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

 

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate: 

 
� Construction Access – This is the first land-disturbing activity. As 

soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation. 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 5 of 14 
 

� At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.  

� Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.  

• Leaving areas undisturbed when possible. 
• Silt basins to provide silt volume for large areas. 
• Silt Traps Type A for small areas. 
• Silt Traps Type C in front of existing   and drop inlets which 

are to be saved 
• Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed. 
• Brush and/or other barriers to slow and/or divert runoff. 
• Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered. 
• Temporary Mulch for areas which are not feasible for the 

fore mentioned types of protections. 
• Non-standard or innovative methods. 

� Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:  

• Silt Traps Type B in ditches and/or drainways as they are 
completed 

• Silt Traps Type C in front of pipes after they are placed 
• Channel Lining 
• Erosion Control Blanket 
• Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more. 
• Non-standard or innovative methods  

� Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include: 

• Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

• Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place. 

• Additional Channel Lining and/or Erosion Control Blanket.  
• Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
• Special BMP’s such as Karst Policy 
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� Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. 
Probably changes include: 

• Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 

• Permanent Seeding and Protection 
• Placing Sod 
• Planting trees and/or shrubs where they are included in the 

project 
� BMP’s including Storm Water Management Devices such as 

velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed 
are  : None          

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

2. Waste Materials 
 

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 

3. Hazardous Waste 
 

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Resident Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 
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4. Spill Prevention 
 
The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
 

� Good Housekeeping: 
 
The following good housekeeping practices will be followed onsite during the 
construction project. 
 

• An effort will be made to store only enough product required to do the 
job 

• All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure 

• Products will be kept in their original containers with the original 
manufacturer’s label 

• Substances will not be mixed with one another unless recommended 
by the manufacturer 

• Whenever possible, all of the product will be used up before disposing 
of the container 

• Manufacturers’ recommendations for proper use and disposal will be 
followed 

• The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

 
� Hazardous Products: 

 
These practices will be used to reduce the risks associated with any and all 
hazardous materials. 
 

• Products will be kept in original containers unless they are not 
resealable 

• Original labels and material safety data sheets (MSDS) will be 
reviewed and retained 

• Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials 

• If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed 

 
The following product-specific practices will be followed onsite: 
 

� Petroleum Products: 
 
Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
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leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
 
The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
 
This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  
 

� Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

� Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 
 

� Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 
 

� Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
 

• Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 
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• Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.  

• All spills will be cleaned up immediately after discovery. 
• The spill area will be kept well ventilated and personnel will wear 

appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

• Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

• The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup.  

• Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. None 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition.  

• Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

• Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. None 
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F. Inspections 
 
Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 
 

� All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more. 

� Inspections will be conducted by individuals that have received KyTC 
Grade Level II training or other qualification as prescribed by the 
cabinet that includes instruction concerning sediment and erosion 
control. 

� Inspection reports will be written, signed, dated, and kept on file. 
� Areas at final grade will be seeded and mulched within 14 days. 
� Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area. 

� All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

� Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

� Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

� Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 70 percent of the design 
capacity and at the end of the job. 

� Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed. 

� Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.  

� All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 
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G.  Non – Storm Water discharges 
 
It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
 

� Water from water line flushings. 
� Water form cleaning concrete trucks and equipment. 
� Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
� Uncontaminated groundwater and rain water (from dewatering during 

excavation). 
 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 
 

H. Groundwater Protection Plan (3) 
 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.  
 

� Contractors statement: (3) 
 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 
  
_____ 2.  (e) land treatment or land disposal of a pollutant; 
 
_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 
 
_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 
 
_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 
 
_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
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_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition); 
  
Or, check the following only if there are no qualifying activities 
 
_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
 
The contractor is responsible for the preparation of a plan that addresses the  
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)  
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Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
Signed __________________title______________,   _____________________ 

    Typed or printed name2                                           signature 
 

 
(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 
 
The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  
 
 Name: 
 Address: 
 Address: 
 
 Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 
 
 
Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                   signature 
 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES 
number when one has been issued. 
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Revised June 1999 

KPDES FORM NOI-SW 
 

 

 
Kentucky Pollutant Discharge Elimination System 

(KPDES)  
Notice of Intent (NOI) 

for Storm Water Discharges 
Associated with Industrial Activity Under the 

KPDES General Permit 

Submission of this Notice of Intent constitutes notice that the party identified in Section I of this form intends to be authorized by a 
KPDES permit issued for storm water discharges associated with industrial activity. Becoming a permittee obligates such 
discharger to comply with the terms and conditions of the permit. 

ALL NECESSARY INFORMATION MUST BE PROVIDED ON THIS FORM (See  Instructions on back) 
I. Facility Operator Information 
 
Name: 

 
KYTC District 12 

 
Phone: 

 
606-433-7791 

 
Address: 

 
109 Loraine Street 

Status of 
Owner/Operator: 

 
S 

 
City, State, Zip Code: 

 
Pikeville , KY 41501 

II.  Facility/Site Location Information 
 
Name: 

 
KYTC PCN ##-#### , SYP Item Number: 12-311.34 

 
Address: 

 
 1.3 miles west of the Harlan County Line to 1000 feet west of US-119 JCT. with KY-3404. 

 
City, State, Zip Code: 

 
Partridge, KY 40862 

 
County: 

 
Letcher 

Site Latitude: 
(degrees/minutes/seconds) 

 
37/0/38 

Site Longitude: 
(degrees/minutes/seconds) 

 
82/53/44 

III. Site Activity Information 
 
MS4 Operator Name: 

 
      

 
Receiving Water Body: 

 
Poor Fork of Cumberland River 

 
Are there existing quantitative data? 

Yes     If Yes, submit with this form.  
No   

 
SIC or Designated Activity Code Primary 

 
1611 

 
2nd 

 
      

 
3rd 

 
      

 
4th 

 
      

If this facility is a member of a Group Application, enter Group Application Number:       
 
If you have other existing KPDES Permits, enter Permit Numbers: 

 
      

 
      

IV. Additional Information Required FOR CONSTRUCTION ACTIVITIES ONLY 
Project Start Date:       Completion Date:       
Estimated Area to be disturbed (in acres): 14.8 acres 
Is the Storm Water Pollution Prevention Plan in Compliance 
with State and/or Local Sediment and Erosion Plans? 

 
Yes         No  

V. Certification: I certify under penalty of law that this document and all attachments were prepared under my direction or 
supervision in accordance with a system designed to assure that qualified personnel properly gather and evaluate the 
information submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly 
responsible for gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete. I am aware that there are significant penalties for submitting false information, including the possibility of fine 
and imprisonment for knowing violations.  

 
Printed or Typed Name: 

 
Danl Hall 

 
 
Signature: 

 
 
Date: 
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Kentucky Pollutant Discharge Elimination System (KPDES) 
 Instructions 
 Notice of Intent (NOI) for Storm Water Discharges Associated with Industrial Activity 
 To Be Covered Under The KPDES General Permit 
 
WHO MUST FILE A NOTICE OF INTENT (NOI) FORM 
Federal law at 40 CFR Part 122 prohibits point source discharges of stormwater associated with industrial activity to a water body of the Commonwealth of Kentucky without a Kentucky 
Pollutant Discharge Elimination System (KPDES) permit. The operator of an industrial activity that has such a storm water discharge must submit a NOI to obtain coverage under the 
KPDES Storm Water General Permit. If you have questions about whether you need a permit under the KPDES Storm Water program, or if you need information as to whether a 
particular program is  administered by the state agency, call the Storm Water Contact, Industrial Section, Kentucky Division of Water at (502) 564-3410. 
WHERE TO FILE NOI FORM 
NOIs must be sent to the following address: 
 Section Supervisor 
 Inventory & Data Management Section 
 KPDES Branch, Division of Water 
 Frankfort Office Park 
 14 Reilly Road 
 Frankfort, KY  40601 
COMPLETING THE FORM 
Type or print legibly in the appropriate areas only.  If you have any questions regarding the completion of this form call the Storm Water Contact, Industrial Section, at (502) 564-3410. 
 
SECTION I - FACILITY OPERATOR INFORMATION 
Give the legal name of the person, firm, public organization, or any other entity that operates the facility or site described in this application. The name of the operator may or may not be 
the same as the name of the facility. The responsible party is the legal entity that controls the facility's operation, rather than the plant or site manager. Do not use a colloquial name. 
Enter the complete address and telephone number of the operator. 
 
Enter the appropriate letter to indicate the legal status of the operator of the facility. 
 F = Federal  M = Public (other than federal or state) 
 S = State  P = Private 
 
SECTION II - FACILITY/SITE LOCATION INFORMATION 
Enter the facility's or site's official or legal name and complete street address, including city, state, and ZIP code. 
 
SECTION III - SITE ACTIVITY INFORMATION 
If the storm water discharges to a municipal separate storm sewer system (MS4), enter the name of the operator of the MS4 (e.g., municipality name, county name) and the receiving 
water of the discharge from the MS4. (A MS4 is defined as a conveyance or system of conveyances (including roads with drainage systems, municipal streets, catch basins, curbs, 
gutters, ditches, man-made channels, or storm drains) that is owned or operated by a state, city, town, borough, county, parish, district, association, or other public body which is 
designed or used for collecting or conveying storm water.) 
 
If the facility discharges storm water directly to receiving water(s), enter the name of the receiving water. 
 
Indicate whether or not the owner or operator of the facility has existing quantitative data that represent the characteristics and concentration of pollutants in storm water discharges. 
If data is available submit with this form. 
 
List, in descending order of significance, up to four 4-digit standard industrial classification (SIC) codes that best describe the principal products or services provided at the facility or site 
identified in Section II of this application. 
 
If the facility listed in Section II has participated in Part 1 of an approved storm water group application and a group number has been assigned, enter the group application number in the 
space provided. 
 
If there are other KPDES permits presently issued for the facility or site listed in Section II, list the permit numbers. 
 
SECTION IV - ADDITIONAL INFORMATION REQUIRED FOR CONSTRUCTION ACTIVITIES ONLY 
Construction activities must complete Section IV in addition of Sections I through III. Only construction activities need to complete Section IV. 
 
Enter the project start date and the estimated completion date for the entire development plan. 
 
Provide an estimate of the total number of acres of the site on which soil will be disturbed (round to the nearest acre). 
 
Indicate whether the storm water pollution prevention plan for the site is in compliance with approved state and/or local sediment and erosion plans, permits, or storm water management 
plans.  
 
SECTION V - CERTIFICATION 
Federal statutes provide for severe penalties for submitting false information on this application form. Federal regulations require this application to be signed as follows: 
 
For a corporation: by a responsible corporate officer,which means: (i) president, secretary, treasurer, or vice-president of the corporation in charge of a principal business function, or any 
other person who performs similar policy or decision making functions, or (ii) the manager of one or more manufacturing, production, or operating facilities employing more than 250 
persons or having gross annual sales or expenditures exceeding $25 million (in second-quarter 1980 dollars), if authroity to sign documents has been assigned or delegated to the 
manager in accordance with corporate procedures; 
 
For a partnership or sole proprietorship: by a general partner or the proprietor; or 
 
For a municipality, state, Federal, or other public facility: by either a principal executive officer or ranking elected official. 
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LETTING  2008 

KENTUCKY TRANSPORTATION CABINET 

COMMUNICATING ALL PROMISES (CAP) 

_______________________________________________________ 

 

LETCHER COUNTY 

12-311.34 
 

(NO CAPS INVOLVED IN PROJECT) 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to the Standard Specifications for Road and 
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are 
superseded by Standard Specifications for Road and Bridge Construction, Edition of 
2008 and Standard Drawings, Edition of 2003. 
 
Special Notes [SN] and Special Provisions [SP] marked with an asterisk * and listed 
under Part II of the Table of Contents within this proposal can be referenced in the 
Standard Specifications for Road and Bridge Construction, Edition of 2008.  Special 
Notes and Special Provisions not marked with an asterisk will be attached to this 
proposal.  
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Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the July 25, 2008 Letting)

Page 1 of 3

SUBSECTION: 102.07.01 General.
REVISION: Replace the first sentence with the following:

Submit the Bid Proposal on forms furnished on the Department internet website 
(http://transportation.ky.gov/contract/), including the Bid Packet and disk created from the Expedite 
Bidding Program.

SUBSECTION: 102.07.02 Computer Bidding.
REVISION: Replace the first paragraph with the following:

Subsequent to ordering a Bid Proposal for a specific project, use the Department’s Expedite Bidding 
Program on the internet website of the Department of Highways, Division of Construction 
Procurement (http://transportation.ky.gov/contract/).  Download the bid file from the Department’s 
website to prepare a Bid Proposal for submission to the Department.  Include the completed Bid 
Packet produced by the Expedite Bidding Program in the Bid Proposal and submit it along with the 
disk created by said program.

Replace the second paragraph with the following:

In case of a dispute, the printed Bid Proposal and bid item sheets created by the Expedite Bidding 
Program take precedence over any bid submittal.  

SUBSECTION: 102.08 Irregular Bid Proposals.
REVISION: Replace point four of the first paragraph with the following:

4) fails to submit a disk created from the Expedite Bidding Program.

Replace point one of the second paragraph with the following:

1) when the Bid Proposal is on a form other than that furnished by the Department or printed 
from other than the Expedite Bidding Program, or when the form is altered or any part is 
detached; or

SUBSECTION: 103.02 Award of Contract.
REVISION: Replace the first sentence of the third paragraph with the following:

The Department will normally award the Contract within 10 working days after the date of receiving 
Bid Proposals unless the Department deems it best to hold the Bid Proposals of any or all bidders for 
a period not to exceed 60 calendar days for final disposition of award.

SUBSECTION: 112.03.12 Project Traffic Coordinator (PTC).
REVISION: Add the following at the end of the subsection:

After October 1, 2008 the Department will require the PTC to have successfully completed the 
applicable qualification courses. Personnel that have not successfully completed the applicable 
courses by that date will not be considered qualified.  Prior to October 1, 2008, conform to Subsection 
108.06 A) and ensure the designated PTC has sufficient skill and experience to properly perform the 
task.  

SUBSECTION: 213.03.05 Temporary Control Measures.
PART: F) Temporary Mulch.

REVISION: Replace the last sentence with the following:

Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the 
soil by mechanically crimping it into the soil surface or applying tackifier to provide a protective 
cover. Regardless of the anchoring method used, ensure the protective cover holds until disturbance is 
required or permanent controls are in installed.

SUBSECTION: 410.05 PAYMENT.
REVISION: Replace the last sentence of the first paragraph with the following:

The Department will not apply positive ride adjustments to 0.1-lane-mile sections when their 
associated sublot’s density pay value is less than 0.95.
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Supplemental Specifications to The Standard Specifications 
for Road and Bridge Construction, 2008 Edition

(Effective with the July 25, 2008 Letting)

Page 2 of 3

SUBSECTION: 509.01 DESCRIPTION.
REVISION: Replace the second paragraph with the following:

The Department may allow the use of similar units that conform to the National Cooperative Highway 
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted 
by the Standard Drawings.  Obtain the Engineers approval prior to use. Ensure the barrier wall shape, 
length, material, drain slot dimensions and locations typical features are met and the reported 
maximum deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 – 11 (pickup truck 
impacting at 60 mph at a 25-degree angle.) 

SUBSECTION: 606.02.11  Coarse Aggregate.
REVISION: Replace with the following:

Conform to Section 805, size No. 8 or 9-M.
SUBSECTION: 805.04 Concrete.

REVISION: Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629”
SECTION: 805  COARSE AGGREGATES.

TABLE: AGGREGATE SIZE USE
PART: Cement Concrete Structures and Incidental Construction

REVISION: Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays”
SUBSECTION: 805.16  Sampling and Testing

REVISION: Replace the “AASHTO T 160” reference with “KM 64-629”for the  Concrete Beam Expansion Test. 
SUBSECTION: 810.04.01 Coating Requirements.

REVISION: Replace the “Subsection 806.07” references with “Subsection 806.06” 
SUBSECTION: 837.03 APPROVAL.

REVISION: Replace the last sentence with the following:

The Department will sample and evaluate for approval each lot of thermoplastic material delivered for 
use per contract prior to installation of the thermoplastic material.  Do not allow the installation of 
thermoplastic material until it has been approved by the Division of Materials.  Allow the Department 
a minimum of 10 working days to evaluate and approve thermoplastic material.

SUBSECTION: 837.03.01 Composition.
REVISION: COMPOSITION Table:      
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SPECIAL NOTE FOR ROCK BLASTING 
 
1.0 DESCRIPTION.  This work consists of fracturing rock and constructing stable final 
rock cut faces using presplit blasting and production blasting techniques.   
 
2.0 MATERIALS.  Deliver, store, and use explosives according to the manufacturer’s 
recommendations and applicable laws.  Do not use explosives outside their recommended use 
date.  Verify date of manufacture and provide copies of the technical data sheets (TDS) and 
material safety data sheets (MSDS) to the Engineer. Explosives and initiating devices include, 
but are not necessarily limited to, dynamite and other high explosives, slurries, water gels, 
emulsions, blasting agents, initiating explosives, detonators, blasting caps, and detonating cord. 
 
3.0 CONSTRUCTION.  Furnish copies or other proof of all-applicable permits and licenses.  
Comply with Federal, State, and local regulations on the purchase, transportation, storage, and 
use of explosive material.  Regulations include but are not limited to the following: 
 

1) KRS 351.310 through 351.9901. 
2) 805 KAR 4:005 through 4:165 
3) Applicable rules and regulations issued by the Office of Mine Safety and Licensing. 
4) Safety and health.  OSHA, 29 CFR Part 1926, Subpart U. 
5) Storage, security, and accountability.  Bureau of Alcohol, Tobacco, and Firearms 

(BATF), 27 CFR Part 181. 
6) Shipment.  DOT, 49 CFR Parts 171-179, 390-397. 
 
3.1 Blaster-in-Charge.  Designate in writing a blaster-in-charge and any proposed 

alternates for the position.  Submit documentation showing the blaster-in-charge, and alternates, 
have a valid Kentucky blaster’s license.  Ensure the blaster-in-charge or approved alternate is 
present at all times during blasting operations. 

 
3.2 Blasting Plans.  Blasting plans and reports are for quality control and record keeping 

purposes. Blasting reports are to be signed by the blaster-in-charge or the alternate blaster-in-
charge. The general review and acceptance of blasting plans does not relieve the Contractor of 
the responsibility whatsoever for conformance to regulations or for obtaining the required 
results. 

 
A) General Blasting Plan.  Submit a general blasting plan for acceptance at least 15 

working days before drilling operations begin.  Include, as a minimum, the following 
safety and procedural details: 
 
1) Working procedures and safety precautions for storing, transporting, handling, 

detonating explosives.  Include direction on pre and post blast audible procedures, 
methods of addressing misfires, and methods of addressing inclement weather, 
including lightning.  

2) Proposed product selection for both dry and wet holes.  Furnish Manufacturer’s 
TDS and MSDS for all explosives, primers, initiators, and other blasting devices. 

3) Proposed initiation and delay methods. 
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4) Proposed format for providing all the required information for the site specific 
blasting shot reports. 

 
B) Preblast Meeting.  Prior to drilling operations, conduct a preblast meeting to discuss 

safety and traffic control issues and any site specific conditions that will need to be 
addressed. Ensure, at a minimum, that the Engineer or lead inspector, Superintendent, 
blaster-in-charge, and all personnel involved in the blasting operation are present. Site 
specific conditions include blast techniques; communication procedures; contingency 
plans and equipment for dealing with errant blast material.  The conditions of the 
General Blasting plan will be discussed at this meeting. Record all revisions and 
additions made to the blasting plan and obtain written concurrence by the blaster-in-
charge.  Provide a copy of the signed blast plan to the Engineer along with the sign in 
sheet from the preblast meeting. 

 
3.3 Preblast Condition Survey and Vibration Monitoring and Control.  Before 

blasting, arrange for a preblast condition survey of nearby buildings, structures, or utilities, 
within 500 feet of the blast or that could be at risk from blasting damage.  Provide the Engineer a 
listing of all properties surveyed and any owners denying entry or failing to respond.  Notify the 
Engineer and occupants of buildings at risk at least 24 hours before blasting. 

Limit ground vibrations and airblast to levels that will not exceed limits of 805 KAR 
4:005 through 4:165.  More restrictive levels may be specified in the Contract. 

Size all blast designs based on vibration, distance to nearest building or utility, blast site 
geometry, atmospheric conditions and other factors.  Ground vibrations are to be controlled 
according to the blasting standards and scaled distance formulas in 805 KAR 4:020 or by the use 
of seismographs as allowed in 805 KAR 4:030.  The Department will require seismographs at the 
nearest allowable location to the protected site when blasting occurs within 500 feet of buildings, 
structures, or utilities. 

 
3.4 Blasting.  Drill and blast at the designated slope lines according to the blasting plan.  

Perform presplitting to obtain smooth faces in the rock and shale formations.  Perform the 
presplitting before blasting and excavating the interior portion of the specified cross section at 
any location. The Department may allow blasting for fall benches and haul roads prior to 
presplitting when blasting is a sufficient distance from the final slope and results are satisfactory 
to the Engineer.  Use the types of explosives and blasting accessories necessary to obtain the 
required results.   

Free blast holes of obstructions for their entire depth.  Place charges without caving the 
blast hole walls.  Stem the upper portion of all blast holes with dry sand or other granular 
material passing the 3/8-inch sieve.  Dry drill cuttings are acceptable for stemming when blasts 
are more than 800 feet from the nearest dwelling. 

Stop traffic during blasting operations when blasting near any road and ensure traffic 
does not pass through the Danger Zone.  The blaster-in-charge will define the Danger Zone prior 
to each blast.  Ensure traffic is stopped outside the Danger Zone, and in no case within 800 feet 
of the blast location. 

Following a blast, stop work in the entire blast area, and check for misfires before 
allowing worker to return to excavate the rock. 
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Remove or stabilize all cut face rock that is loose, hanging, or potentially dangerous.   
Leave minor irregularities or surface variations in place if they do not create a hazard.  Drill the 
next lift only after the cleanup work and stabilization work is complete. 

When blasting operations cause fracturing of the final rock face, repair or stabilize it in an 
approved manner at no cost to the Department. 

Halt blasting operations in areas where any of the following occur: 
 

1) Slopes are unstable; 
2) Slopes exceed tolerances or overhangs are created; 
3) Backslope damage occurs; 
4) Safety of the public is jeopardized; 
5) Property or natural features are endangered; 
6) Fly rock is generated; or 
7) Excessive ground or airblast vibrations occur in an area where damage to 

buildings, structures, or utilities is possible. 
8) The Engineer determines that materials have become unsuitable for blasting 
 
Blasting operations may continue at a reasonable distance from the problem area or in 

areas where the problems do not exist.  Make the necessary modifications to the blasting 
operations and perform a test blast to demonstrate resolution of the problem. 

 
A) Drill Logs.  Maintain a layout drawing designating hole numbers with corresponding 
drill logs and provide a copy of this information to the blaster prior to loading the hole.  
Ensure the individual hole logs completed by the driller(s) show their name; date drilled; 
total depth drilled; and depths and descriptions of significant conditions encountered 
during drilling that may affect loading such as water, voids, changes in rock type. 

 
B) Presplitting.  Conduct presplitting operations in conformance with Subsection 
204.03.04 of the Standard Specifications for Road and Bridge Construction. 

 
3.5 Shot Report.  Maintain all shot reports on site for review by the Department.  Within 

one day after a blast, complete a shot report according to the record keeping requirements of 805 
KAR 4:050.  Include all results from airblast and seismograph monitoring. 

 
3.6 Unacceptable Blasting.  When unacceptable blasting occurs, the Department will 

halt all blasting operations. Blasting will not resume until the Department completes its 
investigation and all concerns are addressed. A blast is unacceptable when it results in 
fragmentation beyond the final rock face, fly rock, excessive vibration or airblast, overbreak, 
damage to the final rock face or overhang.  Assume the cost for all resulting damages to private 
and public property and hold the Department harmless.   

When an errant blast or fly rock causes damage to or blocks a road or conveyance 
adjacent to the roadway, remove all debris from the roadway as quickly as practicable and 
perform any necessary repairs.  Additionally, when specified in the Contract, the Department 
will apply a penalty. 
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4.0 MEASUREMENT AND PAYMENT.  The Department will not measure this work for 
payment and will consider all items contained in this note to be incidental to either Roadway 
Excavation or Embankment-in-Place, as applicable.  However, if the Engineer directs in writing 
slope changes, then the Department will pay for the second presplitting operation as Extra Work. 

The Department will measure for payment material lying outside the typical section due 
to seams, broken formations, or earth pockets, including any earth overburden removed with this 
material, only when the work is performed under authorized adjustments.  

The Department will not measure for payment any extra material excavated because of 
the drill holes being offset outside the designated slope lines. 

The Department will not measure for payment any material necessary to be removed due 
to the inefficient or faulty blasting practices. 

 
May 6, 2008 
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SPECIAL PROVISION FOR EMBANKMENT AT 
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.  
Section references herein are to the Department’s 2008 Standard Specifications for Road 
and Bridge Construction.  

1.0 DESCRIPTION.  Construct a soil, granular, or rock embankment with granular or 
cohesive pile core and place structure granular backfill, as the Plans require.  Construct the 
embankment according to the requirements of this Special Provision, the Plans, Standard 
Drawing RGX 100 and 105, and the 2008 Standard Specifications.  

2.0 MATERIALS.

2.1 Granular Embankment.  Conform to Subsection 805.10.  When Granular 
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the 
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment.  Provide durable rock from roadway excavation that consists 
principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 
according to KM 64-513), or Durable Sandstone.

2.3 Granular Pile Core. Select a gradation of durable rock to facilitate pile driving 
that conforms to Subsection 805.11. If granular pile core material hinders pile driving 
operations, take appropriate means necessary to reach the required pile tip elevation, at no 
expense to the Department.

2.4 Cohesive Pile Core.  Conform to Section 206 of the Standard Specifications and 
use soil with at least 50 percent passing a No. 4 sieve having a minimum Plasticity Index 
(PI) of 10. In addition, keep the cohesive pile core free of boulders, larger than 6 inches in 
any dimension, or any other obstructions, which would interfere with drilling operations.  If 
cohesive pile core material interferes with drilling operations, take appropriate means 
necessary to maintain excavation stability, at no expense to the Department.

2.5 Structure Granular Backfill. Conform to Subsection 805.11

2.6 Geotextile Fabric. Conform to Type I or Type IV in Section 214 and 843 as 
required in the plans.

3.0 CONSTRUCTION.  

3.1 General. Construct roadway embankments at end bents according to Section 206 
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full 
embankment section.  In some instances, granular or rock embankment will be required for 
embankment construction for stability purposes, but this special provision does not prevent 
the use of soil when appropriate.  Refer to the plans for specific details regarding material 
requirements for embankment construction.

Place and compact granular or cohesive pile core, soil, granular or rock embankment, 
and structure granular backfill according to the applicable density requirements for the 
project. When constructing granular or rock embankments, use granular pile core for driven 
pile foundations and use cohesive pile core for pre-drilled pile or drilled shaft foundations. 
Place geotextile fabric, Type IV between cohesive pile core and structure granular backfill 
and granular or rock embankment.
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When granular or rock embankment is required for embankment construction, conform 
to the general requirements of Subsection 206.03.02 B).  In addition, place the material in 
no greater than 2-foot lifts and compact with a vibrating smooth wheel roller capable of 
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full 
width of the embankment for a distance of half the embankment height or 50 feet, 
whichever is greater, as shown on Standard Drawing RGX-105.  

When using granular pile core, install 8-inch perforated underdrain pipe at or near the 
elevation of the original ground in the approximate locations depicted on the standard 
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.  Wrap 
the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling or 
install shafts, place the mortar bed, construct the end bent, and complete the embankment to 
finish grade according to the construction sequence shown on the Plans or Standard 
Drawings and as specified hereinafter. 

After piles are driven or shafts installed (see design drawings), slope the bottom of the 
excavation towards the ends of the trench as noted on the plans for drainage.  Using a 
separate pour, place concrete mortar, or any class concrete, to provide a base for forming and 
placing the cap.  Place side forms for the end bent after the mortar has set sufficiently to 
support workmen and forms without being disturbed. 

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings.  In 
the event slope protection extends above the elevation of the perforated pipe, extend the pipe 
through the slope protection. 
After placing the end bent cap and removing adjacent forms, fill the excavation with 
structure granular backfill material to the level of the berm prior to placing beams for the 
bridge.  For soil embankments, place Type IV geotextile fabric between embankment 
material and structure granular backfill.  After completing the end bent backwall, or after 
completing the span end wall, place the structure granular backfill to subgrade elevation.  If 
the original excavation is enlarged, fill the entire volume with compacted structure granular 
backfill at no expense to the Department.  Do not place backfill before removing adjacent 
form work.  Place structure granular backfill material in trench ditches at the ends of the 
excavation.  Place Geotextile Fabric, Type IV over the surface of structure granular backfill 
prior to placing aggregate base course.  

Tamp the backfill with hand tampers, pneumatic tampers, or other means the Engineer 
approves.  Thoroughly compact the backfill under the overhanging portions of the structure 
to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular 
embankment. 

3.2 Special Construction Methods. Erodible or unstable materials may erode even 
when protected by riprap or channel lining; use the special construction method described 
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land” structures 
only.  Do not use them at stream crossings or locations subject to flood waters.
For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, 

protect with geotextile fabric.  Extend the fabric from the original ground to the top of slope 
over the entire area of the embankment slopes on each side of, and in front of, the end bent. 
Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, 
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or channel 
lining, place geotextile fabric between the embankment and the specified slope protection.  

4.0 MEASUREMENT.
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4.1 Granular Embankment. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204.  The Department will not measure for payment any Granular Embankment 
that is not called for in the plans.

The Department will not measure for payment any special construction caused by using 
erodible or unstable materials and will consider it incidental to the Granular Embankment 
regardless of whether the erodible or unstable material was specified or permitted.  

4.2 Rock Embankment.  The Department will not measure for payment any rock 
embankment and will consider it incidental to roadway excavation or embankment in place, 
as applicable. (embankments requiring rock with none present within project excavation 
limits will be constructed using granular embankment)

4.3 Granular Pile Core. The Department will measure the quantity in cubic yards 
using the plan quantity, increased or decreased by authorized adjustments as specified in 
Section 204.  The Department will not measure for payment furnishing and placing 8-inch 
perforated underdrain pipe and will consider it incidental to the Granular pile core.  The 
Department will not measure for payment any granular pile core that is necessary because 
the contractor elects to use granular or rock embankment when it is not specified in the 
plans. 

4.4 Cohesive Pile Core.  The Department will measure the quantity in cubic yards 
using the plan quantity, increased or decreased by authorized adjustments as specified in 
Section 204.

4.5 Structure Granular Backfill. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204. The Department will not measure any additional material required for 
backfill outside the limits shown on the Plans and Standard Drawings for payment and will 
consider it incidental to the work.

When following construction sequence “A”, as shown on the Standard Drawings, the 
Department will not measure structure excavation at the end bent for payment and will 
consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the 4-inch perforated underdrain pipe 
and will consider it incidental to the Structure Granular Backfill.

4.6 Geotextile Fabric. The Department will measure the quantities as specified in 
Section 214.   The Department will not measure the quantity of fabric used for separating 
granular or rock embankment and cohesive pile core and will consider it incidental to 
cohesive pile core. 

4.7 End Bent. The Department will measure the quantities according to the Contract. 
The Department will not measure furnishing and placing the 2-inch mortar or concrete bed 

for payment and will consider it incidental to the end bent construction.

5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following:

Code Pay Item Pay Unit
02223 Granular Embankment Cubic Yards
20209EP69 Granular Pile Core Cubic Yards
20210EP69 Cohesive Pile Core Cubic Yards
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02231 Structure Granular Backfill Cubic Yards
02596, 02599 Geotextile Fabric, Type See Section 214 

The Department will consider payment as full compensation for all work required in 
this provision.

April 24, 2008
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ATTACHMENTS

A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contrac-
tor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made.  The Required Contract Provisions shall not be incorporated
by reference in any case.  The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract.  Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7.  Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor:  During the performance of this contract,
the contractor shall not:

a.  discriminate against labor from any other State,
possession, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b.  employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity:  Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions  prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract.  The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract.  In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a.  The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b.  The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability.  Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including appren-
ticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer:  The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy:  All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a.  Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.
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b.  All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all major
aspects of the contractor's EEO obligations within thirty days
following their reporting for duty with the contractor.

c.  All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d.  Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e.  The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment:  When advertising for employees, the contrac-
tor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer."  All such advertisements will be placed
in publications having a large circulation among minority groups in
the area from which the project work force would normally be derived.

a.  The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority
group applicants.  To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b.  In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is expected
to observe the provisions of that agreement to the extent that the
system permits the contractor's compliance with EEO contract
provisions.  (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implemen-
tation violates Executive Order 11246, as amended.)

c.  The contractor will encourage his present employees to
refer minority group applicants for employment.  Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions:  Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability.  The following procedures shall be followed:

a.  The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b.  The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c.  The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimi-
nation.  Where evidence is found, the contractor will promptly
takecorrective action.  If the review indicates that the discrimination
may extend beyond the actions reviewed, such corrective action shall
include all affected persons.

d.  The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time.  If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons.  Upon completion of each investigation,
the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a.  The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b.  Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical
area of contract performance.  Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training.  In the event a special provision for
training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.

c.  The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d.  The contractor will periodically review the training and
promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and
promotion.

7. Unions:  If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a.  The contractor will use best efforts to develop, in coopera-
tion with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b.  The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c.  The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d.  In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within thetime
limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin,
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age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held
that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed to refer minority employees.)  In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment:  The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a.  The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b.  Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract.  The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c.  The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports:  The contractor shall keep such
records as necessary to document compliance with the EEO
requirements.  Such records shall be retained for a period of three
years following completion of the contract work and shall be available
at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a.  The records kept by the contractor shall document the
following:

(1)  The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2)  The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3)  The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4)  The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b.  The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391.  If on-the-job
training is being required by special provision, the contractor will be
required to collect and report training data.

III. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a.  By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained.  The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b.  As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise.  The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c.  The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

 (Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a.  All mechanics and laborers employed or working  upon the
site of the work will be paid unconditionally and not less often than
once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment.  The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination") which is attached hereto
and made a part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by the
workers.  For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers
or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section IV, paragraph 3b,
hereof.  Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or
incurred during such weekly period.  Such laborers and mechanics
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shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed,
without regard to skill, except as provided in paragraphs 4 and 5 of
this Section IV.

b.  Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c.  All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:

a.  The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination.

b.  The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1)  the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2)  the additional classification is utilized in the area by
the construction industry;

(3)  the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4)  with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c.  If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210.  The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

d.  In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination.  Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary

e.  The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV shall be
paid to all workers performing work in the additional classification
from the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a  class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof.

b.  If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met.  The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a.  Apprentices:

(1)  Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is  employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2)  The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program.  Any employee listed on a payroll
at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed.  In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.  Where a
contractor or subcontractor is performing construction on a project in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3)  Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level
ofprogress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program.  If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable
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classification.  If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4)  In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b.  Trainees:

(1)  Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2)  The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.  Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed.  In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3)  Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination.  Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program.  If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

(4)  In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c.  Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section IV.2.  Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wagedetermination
for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the Secretary of

Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV.  The straight time hourly wage rates
for apprentices and trainees under such programs will be established
by the particular programs.  The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract.  In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages:  In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages.  In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by
the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
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liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the date
of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the
work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid.  In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Attachment A, paragraph 1.  Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c.  Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages  paid each of its employees (including
apprentices, trainees, and helpers, described in Section IV,
paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period).  The payroll submitted
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired.  Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402.  The
prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d.  Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcontractor
or his/her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e.  The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g.  The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the
job.  If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on a
force account or direct labor basis, highway beautification contracts,
and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving Federal
Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report covering
all contract work or separate reports for the contractor and for each
subcontract shall be submitted.
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VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percentage
if specified elsewhere in the contract) of the total original contract
price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "Its own organization" shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without
operators.  Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract.  Written consent will
be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635).  The contractor shall provideall
safeguards, safety devices and protective equipment and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and to
protect property in connection with the performance of the work
covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated
by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honestly as possible.  Willful
falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law.  To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false represen-
tation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended
andsupplemented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND
 FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:
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1. That any facility that is or will be utilized in the performance of
this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract
is under consideration to be listed on the EPA List of Violating
Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

XI. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b.  The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction.  The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency's determination whether to enter into this
transaction.  However, failure of the prospective primary participant to
furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the department or agency
determined to enter into this transaction.  If it is later determined that
the prospective primary participant knowinglyrendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this
transaction for cause of default.

d.  The prospective primary participant shall provide immedi-
ate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns
that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "lower tier covered transaction," "participant," "person,"
"primary covered transaction," "principal," "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive
Order 12549.  You may contact the department or agency to which

this proposal is submitted for assistance in obtaining a copy of those
regulations.

f.  The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering
into this transaction.

g.  The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

h.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs" (Nonprocurement List) which is
compiled by the General Services Administration.

i.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j.  Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

* * * * *
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a.  Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b.  Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c.  Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d.  Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b.  The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction was
entered into.  If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

c.  The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed
circumstances.

d.  The terms "covered transaction," "debarred," "suspended,"
"ineligible," "primary covered transaction," "participant," "person,"
"principal," "proposal," and "voluntarily excluded," as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549.  You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.

e.  The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement
List.

h.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

XII. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and belief,
that:
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a.  No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b.  If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and

submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into.  Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO

NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1.  The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy).  The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2.  The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3.  If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individual because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.
4.  The contractor will send to each labor

union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advising the said labor union or workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment.  The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED:  12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled ``Specific Equal Employment Opportunity
Responsibilities,'' (Attachment 1), and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity
affirmative action program training shall be provided as follows:

The contractor shall provide on-the-job training
aimed at developing full journeymen in the type of
trade or job classification involved.

The number of trainees to be trained under these special
provisions and in this contract is shown in “Special Notes Applicable
to Project” in the bid proposal.

In the event that a contractor subcontracts a portion of the
contract work, he shall determine how many, if any, of the trainees
are to be trained by the subcontractor, provided, however, that the
contractor shall retain the primary responsibility for meeting the
training requirements imposed by this special provision. The
contractor shall also insure that this training special provision is made
applicable to such subcontract. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training.

The number of trainees shall be distributed among the work
classifications on the basis of the contractor's needs and the
availability of journeymen in the various classifications within a
reasonable area of recruitment. Prior to commencing construction the
contractor shall submit to the Kentucky Transportation Cabinet,
Department of Highways for its approval, an acceptable training
program on forms provided by the Cabinet indicating the number of
trainees to be trained in each selected classification.  Failure to
provide the Cabinet with the proper documentation evidencing an
acceptable training program prior to commencing construction shall
cause the Cabinet to suspend the operations of the contractor with (if
applicable) working days being charged as usual against the contract
time or (if applicable), no additional contract time being granted for
the suspension period.  The Cabinet will not be liable for the payment
of any work performed during the suspension period due to the
failure of the contractor to provide an acceptable training program.
Said suspension period shall be terminated when an acceptable
training program is received by the Cabinet.  Furthermore, the
contractor shall specify the starting time for training in each of the
classifications.  The contractor will be credited for each trainee
employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and will be reimbursed for
such trainees as provided hereinafter.

Training and upgrading of minorities and women toward
journeymen status is a primary objective of this Training Special
Provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic
and direct recruitment through public and private sources likely to
yield minority and women trainees) to the extent that such persons
are available within a reasonable area of recruitment. The contractor
will be responsible for demonstrating the steps that he has taken in
pursuance thereof, prior to a determination as to whether the
contractor is in compliance with this Training Special Provision. This
training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of
a minority group or not.

No employee shall be employed as a trainee in any classification
in which he has successfully completed a training course leading to
journeyman status or in which he has been employed as a
journeyman. The contractor should satisfy this requirement by
including appropriate questions in the employee application or by
other suitable means. Regardless of the method used the contractor's
records should document the findings in each case. The minimum
length and type of training for each classification will be as
established in the training program selected by the contractor and
approved by the Kentucky Transportation Cabinet, Department of
Highways and the Federal Highway Administration shall approve a
program if it is reasonably calculated to meet the equal employment
opportunity obligations of the contractor and to qualify the average
trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs

registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency
recognized by the Bureau and training programs approved but not
necessarily sponsored by the U.S. Department of Labor, Manpower
Administration, Bureau of Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work
on the classification covered by the program. It is the intention of
these provisions that training is to be provided in the construction
crafts rather than clerk-typists or secretarial-type positions. Training
is permissible in lower level management positions such as office
engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer
classification may be permitted provided that significant and
meaningful training is provided and approved by the division office.
Some offsite training is permissible as long as the training is an
integral part of an approved training program and does not comprise
a significant part of the overall training.

Except as otherwise noted below, the contractor will be
reimbursed for each hour of training given an employee on this
contract in accordance with an approved training program. As
approved by the engineer, reimbursement will be made for training
persons in excess of the number specified herein. This reimbursement
will be made even though the contractor receives additional training
program funds from other sources, provided such other source does
not specifically prohibit the contractor from receiving other
reimbursement. Reimbursement for offsite training indicated above
may only be made to the contractor where he does one or more of the
following and the trainees are concurrently employed on a Federal-
aid project; contributes to the cost of the training, provides the
instruction to the trainee or pays the trainee's wages during the offsite
training period.

No payment shall be made to the contractor if either the failure
to provide the required training, or the failure to hire the trainee as a
journeyman, is caused by the contractor and evidences a lack of good
faith on the part of the contractor in meeting the requirements of this
Training Special Provision. It is normally expected that a trainee will
begin his training on the project as soon as feasible after start of work
utilizing the skill involved and remain on the project as long as
training opportunities exist in his work classification or until he has
completed his training program. It is not required that all trainees be
on board for the entire length of the contract. A contractor will have
fulfilled his responsibilities under this Training Special Provision if
he has provided acceptable training to the number of trainees
specified. The number trained shall be determined on the basis of the
total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate
minimum journeyman's rate specified in the contract for the first half
of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period,
unless apprentices or trainees in an approved existing program are
enrolled as trainees on this project. In that case, the appropriate rates
approved by the Departments of Labor or Transportation in
connection with the existing program shall apply to all trainees being
trained for the same classification who are covered by this Training
Special Provision.

The contractor shall furnish the trainee a copy of the program he
will follow in providing the training. The contractor shall provide
each trainee with a certification showing the type and length of
training satisfactorily completed.

The contractor will provide for the maintenance of records and
furnish periodic reports documenting his performance under this
Training Special Provision.

1-1-93
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TRANSPORTATION CABINET 
DIVISION OF CONSTRUCTION PROCUREMENT 

COMPLIANCE SECTION 
PROJECT WAGE RATES 

 

Two/Federal (0)  Sheet 1 of 5 

 HIGHWAY FRINGE 
 BASIC HOURLY BENEFIT PAYMENTS 
 RATES COMBINED 
 
CRAFTS 
Boilermakers  ...........................................24.65.........................................................12.94 
Bricklayers:...............................................20.35...........................................................7.80 
Stone Mason ...........................................18.95...........................................................7.80 
Carpenters:.............................................. 20.60...........................................................8.30 
Cement Masons:.......................................18.70...........................................................7.80 
Electricians: ............................................*26.36.........................................................10.04  
*When workmen are required to work from bosum chairs, trusses, stacks, tanks, scaffolds, catwalks, radio 
and T. V. towers, structural steel (open, unprotected, unfloored raw steel), and bridges or similar hazardous 
locations where workmen are subject to a direct fall, except where using JLG’s and bucket trucks up to 75 
feet:  Add 25% to workman’s base rate for 50 to 75 feet, and add 50% to workman’s base rate for over 
75 feet. 
 
Ironworkers, Structural:.............................20.70...........................................................8.30 
Ironworkers, Reinforcing:..........................20.50...........................................................8.30 
Painters 
   All Excluding Bridges .............................19.92...........................................................9.57 
   Bridges..................................................23.92.........................................................10.07 
Piledrivers:................................................20.25...........................................................8.30 
Plumbers...................................................22.52...........................................................7.80 
Sheet Metal Worker .................................20.40...........................................................7.80 
 
Welders - Receive rate for craft in which welding is incidental. 
 
 
LABORERS: 
General laborer, flagperson, steam jenny.   BASE RATE..........................18.65 

FRINGE BENEFITS ..............8.30 
 
Batch truck dumper, BASE RATE..........................18.90 
deck hand or scow man, hand blade operator. FRINGE BENEFITS ..............8.30 
 
Power driven tool operator of the following:  wagon drill, chain saw, sand blaster, concrete chipper, 
pavement breaker, vibrator, power wheelbarrow and power buggy, sewer pipe layer, bottom men, dry 
cement handler, concrete rubber, mason tender. BASE RATE..........................19.00 
 FRINGE BENEFITS ..............8.30 
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PROJECT WAGE RATES 
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LABORERS: (continue) 
Asphalt lute and rakerman, side rail setter. BASE RATE..........................19.05 
 FRINGE BENEFITS ..............8.30 
 
Gunnite nozzle man, gunnite operator. BASE RATE..........................19.15 
 FRINGE BENEFITS ..............8.30 
 
Tunnel laborer (free air). BASE RATE..........................19.20 
 FRINGE BENEFITS ............. 8.30 
 
Tunnel mucker (free air).  BASE RATE..........................19.25 
 FRINGE BENEFITS ..............8.30 
 
Tunnel miner, blaster and driller (free air). BASE RATE..........................19.60 
 FRINGE BENEFITS    ..........8.30 
 
Caisson worker. BASE RATE..........................20.15 
 FRINGE BENEFITS ..............8.30 
 
Powderman. BASE RATE..........................20.25 
 FRINGE BENEFITS ..............8.30 
Drill operator of percussion type drills which are  
both powered and propelled by an independent air 
supply.    BASE RATE..........................21.45 
 FRINGE BENEFITS ..............8.30 
TRUCK DRIVERS: 
 
Truckhelper and warehouseman. BASE RATE..........................18.90 
 FRINGE BENEFITS ..............8.30 
 
Driver, winch truck and A-Frame when used 
in transporting materials. BASE RATE..........................19.00 
 FRINGE BENEFITS ..............8.30 
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Driver, (semi-trailer or pole trailer), driver (dump truck, BASE RATE..........................19.10 
tandem axle), driver of distributor.  FRINGE BENEFITS ..............8.30 
 
Driver on mixer trucks (all types). BASE RATE..........................19.15 
 FRINGE BENEFITS ..............8.30 
 
Truck mechanic BASE RATE..........................19.20 
 FRINGE BENEFITS ..............8.30 
 
Driver (3 tons and under), tire changer and truck mechanic BASE RATE..........................19.23 
helper. FRINGE BENEFITS ..............8.30 
 
Driver on pavement breakers.  BASE RATE..........................19.25 
 FRINGE BENEFITS ..............8.30 
 
Driver (over 3 tons), driver (truck mounted rotary drill). BASE RATE..........................19.44 
 FRINGE BENEFITS ..............8.30 
 
Driver, Euclid and other heavy earth moving BASE RATE..........................20.01 
equipment, Low boy FRINGE BENEFITS ..............8.30 
 
Greaser on greasing facilities. BASE RATE..........................20.10 
 FRINGE BENEFITS ..............8.30 
 
 
OPERATING ENGINEERS: 
Group A 
Auto patrol, batcher plant, bituminous paver, cable-way, clamshell, concrete mixer (21 cu. ft. or over), 
concrete pump, crane, crusher plant, derrick, derrick boat, ditching and trenching machine, dragline, dredge 
engineer, elevator (regardless of ownership when used for hoisting any building material), elevating grader 
and all types of loaders, hoe-type machine, hoisting engine, locomotive, LeTourneau or carry-all scoop, 
bulldozer, mechanic, orangepeel bucket, piledriver, power blade, roller (bituminous), roller (earth), roller 
(rock), scarifier, shovel, tractor shovel, truck crane, well points, winch truck, push dozer, grout pump, high 
lift, fork lift (regardless of lift height), all types of boom cats, multiple operator, core drill, tow or push boat, 
A-Frame winch truck, concrete paver, gradeall, hoist, hyster, material pump, pumpcrete, ross carrier, sheep 
foot, sideboom, throttle-valve man, rotary drill, power generator, mucking machine, rock spreader attached 
to equipment, scoopmobile, KeCal loader, tower cranes (French, German and other types), hydrocrane, 
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OPERATING ENGINEERS:  (continued) 
tugger, backfiller, gurries, self-propelled compactor, self –contained hydraulic percussion drill. 
 
 BASE RATE..........................23.30 
 FRINGE BENEFITS ..............8.30 
 
Group B 
All air compressors (200 cu. ft. per min. or greater capacity), bituminous mixer, concrete mixer (under 21 
cu. ft.), welding machine, form grader, tractor (50 H.P. and over), bull float, finish machine, outboard motor 
boat, brakeman, whirly oiler, tractair and road widening trencher, articulating trucks, mechanic helper. 

 
 BASE RATE..........................20.40 
 FRINGE BENEFITS ..............8.30 
 
Group B2 
Greaser on grease facilities servicing heavy equipment      
 
   BASE RATE..........................20.60 
  FRINGE BENEFITS ..............8.30 
 
Group C 
Bituminous distributor, cement gun, conveyor, mud jack, paving joint machine, pump, tamping machine,  
tractors (under 50 H.P.), vibrator, oiler, air compressors (under 200 cu. ft. per min. capacity), concrete 
saw, burlap and curing machine, hydro seeder, power form handling equipment, deckhand oiler, hydraulic 
post driver. 
  
   BASE RATE..........................19.99 
  FRINGE BENEFITS ..............8.30 
 
Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except those 
classified as bona fide apprentices. 
 
These rates are listed pursuant to the Kentucky Determination No. CR-07-II-HWY dated July 3, 2008 
and/or Federal Decision No. KY 20080026 dated February 8, 2008. 
 
NOTE:  Both Kentucky Determination No. CR-07-II-HWY and Federal Decision No. KY20080026 
dated February 8, 2008 apply to this project. This set of wage rates contains a combination of these two 
wage decisions. 
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Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations adopted 
by the Commissioner of Workplace Standards.  Copies of these regulations will be furnished upon request 
from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written evidence 
of registration of such employees in a program of a State apprenticeship and training agency approved and 
recognized by the U. S. Bureau of Apprenticeship and Training.  In the absence of such a State agency, the 
contractor shall submit evidence of approval and registration by the U. S. Bureau of Apprenticeship and 
Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established apprenticeship-
journeyman ratios and wage rates in the project area, which will be the basis for establishing such ratios and 
rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
The wages indicated on this wage schedule are the least permitted to be paid for the occupations 
indicated.  When an employee works in more than one classification, the employer must record 
the number of hours worked in each classification at the prescribed hourly base rate. 
 
OVERTIME: 
Overtime is to be paid after an  employee  works  eight (8) hours a day or forty (40) hours a week, 
whichever gives the employee the greater wages.  At least time and one-half the base rate is 
required for all overtime.  A laborer, workman or mechanic and an employer may enter into a 
written agreement or a collective bargaining agreement to work more than eight (8) hours a 
calendar day but not more than ten (10) hours a calendar day for the straight time hourly rate.  
Wage violations or questions should be directed to the designated Engineer or to the undersigned. 
 
 
 
 

Steve Waddle, Director 
Division of Construction  Procurement 
Frankfort, Kentucky  40622 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 7.0% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Letcher County. 
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INSURANCE 
 
 
The Contractor shall carry the following insurance in addition to the insurance required by law: 
 

1. Contractor's Public Liability Insurance not less than $100,000.00 for damages arising out of bodily 
injuries to or death to one person.  Not less than $300,000.00 for damages arising out of bodily 
injuries to or death to two or more persons. 

 
2. Contractor's Property Damages Liability Insurance.  Not less than $100,000.00 for all damages 

arising out of injury or destruction of property in any one accident.  Not less than $300,000.00 for all 
damages during the policy period. 

 
3. Contractor's Protective Public Liability and Property Damage Insurance.  The contractor shall 

furnish evidence with respect to operations performed for him by subcontractors that he carries in his 
own behalf for the above stipulated amounts. 

 
4. The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 

Insurance must contain one of the following statements: 
 

a. "policy contains no deductible clauses." 
 
b. "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5. WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence of 
coverage of all his employees or give evidence of self- insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 081124                                                                       PAGE:   1
      COUNTY: LETCHER                                                                   LETTING: 07/25/08
    PROPOSAL: APD 119-1 (37)                                                            CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0001  ROADWAY
 ----------------------------------------------------------------------------------------------------------
 0010 |00001        DGA BASE                                |   11,188.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0020 |00018        DRAINAGE BLANKET-TYPE II-ASPH           |    5,462.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0030 |00020        TRAFFIC BOUND BASE                      |      106.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0040 |00078        CRUSHED AGGREGATE SIZE NO 2             |       20.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0050 |00100        ASPHALT SEAL AGGREGATE                  |       25.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0060 |00212        CL2 ASPH BASE 1.00D PG64-22             |    1,979.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0070 |00214        CL3 ASPH BASE 1.00D PG64-22             |    1,812.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0080 |00216        CL3 ASPH BASE 1.00D PG76-22             |    2,081.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0090 |00291        EMULSIFIED ASPHALT RS-2                 |        3.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0100 |00358        ASPHALT CURING SEAL                     |       12.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0110 |00387        CL3 ASPH SURF 0.38B PG76-22             |    1,061.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0120 |00388        CL3 ASPH SURF 0.38B PG64-22             |      199.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0130 |00462        CULVERT PIPE-18 IN                      |       34.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0140 |00464        CULVERT PIPE-24 IN                      |      105.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0150 |00470        CULVERT PIPE-48 IN                      |      252.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0160 |01000        PERFORATED PIPE-4 IN                    |    8,584.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0170 |01010        NON-PERFORATED PIPE-4 IN                |      699.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0180 |01020        PERF PIPE HEADWALL TY 1-4 IN            |       11.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0190 |01028        PERF PIPE HEADWALL TY 3-4 IN            |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0200 |01032        PERF PIPE HEADWALL TY 4-4 IN            |        5.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 081124                                                                       PAGE:   2
      COUNTY: LETCHER                                                                   LETTING: 07/25/08
    PROPOSAL: APD 119-1 (37)                                                            CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0210 |01310        REMOVE PIPE                             |      148.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0220 |01451        S & F BOX INLET-OUTLET-24 IN            |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0230 |01480        CURB BOX INLET TYPE B                   |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0240 |01493        DROP BOX INLET TYPE 2                   |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0250 |01585        REMOVE DROP BOX INLET                   |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0260 |01890        ISLAND HEADER CURB TYPE 1               |      100.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0270 |01982        DELINEATOR FOR GUARDRAIL-WHITE          |       34.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0280 |02091        REMOVE PAVEMENT                         |      655.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0290 |02159        TEMP DITCH                              |    4,395.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0300 |02223        GRANULAR EMBANKMENT                     |  101,664.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0310 |02230        EMBANKMENT IN PLACE                     |  183,239.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0320 |02242        WATER                                   |      132.000 MGAL|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0330 |02262        FENCE-WOVEN WIRE TYPE 1                 |    4,569.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0340 |02265        REMOVE FENCE                            |      364.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0350 |02360        GUARDRAIL TERMINAL SECTION NO 1         |        5.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0360 |02363        GUARDRAIL CONNECTOR TO BRIDGE END TY A  |        4.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0370 |02381        REMOVE GUARDRAIL                        |      210.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0380 |02391        GUARDRAIL END TREATMENT TYPE 4A         |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0390 |02429        RIGHT-OF-WAY MONUMENT TYPE 1            |        7.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0400 |02432        WITNESS POST                            |        7.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0410 |02488        CHANNEL LINING CLASS IV                 |    1,692.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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      COUNTY: LETCHER                                                                   LETTING: 07/25/08
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 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0420 |02545        CLEARING AND GRUBBING                   |  (     1.00) LS  |             |
      |             15 ACRES                                |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0430 |02562        SIGNS                                   |      549.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0440 |02585        EDGE KEY                                |       25.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0450 |02596        FABRIC-GEOTEXTILE TYPE I                |    2,586.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0460 |02598        FABRIC-GEOTEXTILE TYPE III              |      305.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0470 |02599        FABRIC-GEOTEXTILE TYPE IV               |   36,585.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0480 |02600        FABRIC GEOTEXTILE TY IV FOR PIPE        |       18.000 SQYD|             |
      |                                                     |                  |         2.00|        36.00
 ----------------------------------------------------------------------------------------------------------
 0490 |02625        REMOVE HEADWALL                         |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0500 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0510 |02651        DIVERSIONS (BY-PASS DETOURS)            |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0520 |02692        SETTLEMENT PLATFORM                     |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0530 |02696        SHOULDER RUMBLE STRIPS-SAWED            |    6,298.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0540 |02701        TEMP SILT FENCE                         |    3,182.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0550 |02702        SAND FOR BLOTTER                        |       37.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0560 |02703        SILT TRAP TYPE A                        |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0570 |02704        SILT TRAP TYPE B                        |       10.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0580 |02705        SILT TRAP TYPE C                        |       15.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0590 |02706        CLEAN SILT TRAP TYPE A                  |        9.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0600 |02707        CLEAN SILT TRAP TYPE B                  |       30.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0610 |02708        CLEAN SILT TRAP TYPE C                  |       45.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0620 |02709        CLEAN TEMP SILT FENCE                   |   15,222.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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 CONTRACT ID: 081124                                                                       PAGE:   4
      COUNTY: LETCHER                                                                   LETTING: 07/25/08
    PROPOSAL: APD 119-1 (37)                                                            CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0630 |02726        STAKING                                 |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0640 |03340        STEEL PIPE-2 1/2 IN                     |       13.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0650 |03343        STEEL PIPE-4 IN                         |       23.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0660 |05950        EROSION CONTROL BLANKET                 |    2,497.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0670 |05952        TEMP MULCH                              |    3,000.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0680 |05953        TEMP SEEDING AND PROTECTION             |    6,000.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0690 |05966        TOPDRESSING FERTILIZER                  |        1.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0700 |05985        SEEDING AND PROTECTION                  |   20,918.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0710 |05989        SPECIAL SEEDING CROWN VETCH             |   29,062.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0720 |06511        PAVE STRIPING-TEMP PAINT-6 IN           |    9,446.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0730 |06515        PAVE STRIPING-PERM PAINT-6 IN           |   14,786.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0740 |06591        PAVEMENT MARKER TYPE V-BY               |       83.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0750 |08100        CONCRETE-CLASS A                        |        7.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0760 |08150        STEEL REINFORCEMENT                     |      505.000 LB  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0770 |10000NS      LOT PAY ADJUSTMENT                      |   13,622.000 DOLL|             |
      |                                                     |                  |         1.00|    13,622.00
 ----------------------------------------------------------------------------------------------------------
 0780 |10020NS      FUEL ADJUSTMENT                         |   48,597.000 DOLL|             |
      |                                                     |                  |         1.00|    48,597.00
 ----------------------------------------------------------------------------------------------------------
 0790 |10030NS      ASPHALT ADJUSTMENT                      |   12,260.000 DOLL|             |
      |                                                     |                  |         1.00|    12,260.00
 ----------------------------------------------------------------------------------------------------------
 0800 |21587EN      MSE SLOPE STRUCTURE                     |   44,272.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0810 |21802EN      G/R STEEL W BEAM-S FACE (7 FT POST)     |    3,241.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0002  BRIDGE
 ----------------------------------------------------------------------------------------------------------
 0820 |02231        STRUCTURE GRANULAR BACKFILL             |      275.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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 CONTRACT ID: 081124                                                                       PAGE:   5
      COUNTY: LETCHER                                                                   LETTING: 07/25/08
    PROPOSAL: APD 119-1 (37)                                                            CALL NO: 100

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0830 |02596        FABRIC-GEOTEXTILE TYPE I                |      386.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0840 |02998        MASONRY COATING                         |      409.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0850 |03299        ARMORED EDGE FOR CONCRETE               |      104.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0860 |08002        STRUCTURE EXCAV-SOLID ROCK              |      565.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0870 |08003        FOUNDATION PREPARATION                  |  (     1.00) LS  |             |
      |             25295                                   |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0880 |08003        FOUNDATION PREPARATION                  |  (     1.00) LS  |             |
      |             25354                                   |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0890 |08004        STONE MASONRY VENEER                    |    5,414.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0900 |08019        CYCLOPEAN STONE RIP RAP                 |      476.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0910 |08033        TEST PILES                              |       52.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0920 |08046        PILES-STEEL HP12X53                     |      466.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0930 |08094        PILE POINTS-12 IN                       |       21.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0940 |08100        CONCRETE-CLASS A                        |      597.700 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0950 |08104        CONCRETE-CLASS AA                       |      737.800 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0960 |08150        STEEL REINFORCEMENT                     |   73,529.000 LB  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0970 |08151        STEEL REINFORCEMENT-EPOXY COATED        |  230,082.000 LB  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0980 |08160        STRUCTURAL STEEL                        |  (     1.00) LS  |             |
      |             1587 LBS                                |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0990 |08634        PRECAST PC I BEAM TYPE 4                |    1,931.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0003  TRAINEE
 ----------------------------------------------------------------------------------------------------------
 1000 |02742        TRAINEE PAYMENT REIMBURSEMENT           |    1,000.000 HOUR|             |
      |             1 TRUCK DRIVER                          |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0004  DEMOBILIZATION AND MOBILIZATION
 ----------------------------------------------------------------------------------------------------------
 1010 |02568        MOBILIZATION                            |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 1020 |02569        DEMOBILIZATION                          |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      |                                                     |
      |                TOTAL BID                            |
 ----------------------------------------------------------------------------------------------------------
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