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ADMINISTRATIVE DISTRICT - 01
CONTRACT ID - 245362

COUNTY - FULTON

PCN - BR03801662400
STP BRZ 9030 (480)

KY 166 (MP 8.993) ADDRESS DEFICIENCIES OF KY 166 OVER BAYOU DE CHIEN (038B00022N) (MP 9.120), A
DISTANCE OF 0.13 MILES.BRIDGE REPLACEMENT SYP NO. 01-10115.00. 
GEOGRAPHIC COORDINATES LATITUDE 36:36:01.00 LONGITUDE 88:57:54.00
ADT 1,244

STP BRZ 9030 (480)

COMPLETION DATE(S):
COMPLETED BY 11/30/2025 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by email to kytc.projectquestions@ky.gov.  The 
Department will attempt to answer all submitted questions.  The Department reserves the right 
not to answer if the question is not pertinent or does not aid in clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement).  The answers provided shall be considered part of this Special Note and, in case of 
a discrepancy, will govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
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shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 
In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004.  
 
 
BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently 
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an 
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. 
Note: The term Boycott does not include actions taken for bona fide business or economic 
reasons, or actions specifically required by federal or state law.  
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and 
will not for the duration of the contract engage in, in energy company boycotts as defined by 
KRS 41.472.   
 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, 
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) 
years, and pledges to abide by the restrictions set forth in such statute for the duration of the 
contract awarded.  
 
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an 
original, subsequent, or similar contract while employing an executive agency lobbyist who was 
convicted of a crime related to the original, subsequent, or similar contract within five (5) years 
of the conviction of the lobbyist. 
 

Revised:  2/29/2024 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

1.0 BUY AMERICA REQUIREMENT. 
 

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as 
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to 
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and 
steel reinforcing bars shall occur in the United States of America, including the application of:  

• Coating,  
• Galvanizing,  
• Painting, and  
• Other coating that protects or enhances the value of steel or iron products.  
  

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, 
and may be used regardless of source in the domestic manufacturing process for steel or iron material:  

• Pig iron,  
• Processed, pelletized, and reduced iron ore material, or  
• Processed alloys.  
  

The Contractor shall submit a certification stating that all manufacturing processes involved with the 
production of steel or iron materials occurred in the United States.  

  
Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of 
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or 
certified mill test reports are required as the basis of acceptance by the Department.  

 
Use foreign materials only under the following conditions:  

  
1) When the materials are not permanently incorporated into the project; or  
2) When the delivered cost of such materials used does not exceed 0.1 percent  
of the total Contract amount or $2,500.00, whichever is greater.  
  

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

2.0 – BUILD AMERICA, BUY AMERICA (BABA) 
 

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement 
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), 
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted 
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials 
used in infrastructure projects funded by federal financial assistance to be produced in the United States. 
Comply with 2 C.F.R § 184. 
 
BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. 
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must 
be produced in the United States and all manufacturing processes, including application of a coating, for 
these materials must occur in the United States. Coating includes all processes that protect or enhance the 
value of the material to which the coating is applied. This requirement does not preclude a minimal use 
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total 
contract amount under the Contract or $2,500.00 whichever is greater.  

 
BABA permits FHWA participation in the Contract only if all “construction materials” as defined in the Act 
are made in the United States. The Buy America preference applies to the following construction materials 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including 
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall.  Contractor will be 
required to use construction materials produced in the United States on this Project. The Contractor shall 
submit a certification stating that all construction materials are certified to be BABA compliant.  
 

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured 
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the 
general applicability waiver for manufactured products. 

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/ 
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format 
below. After submittal, the Contractor is bound by its original certification. 

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof 
to establish that it is in compliance. 
 
At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America 
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable 
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet. 
 
Please refer to the Federal Highway Administration’s Buy America webpage for more information.  
 
Buy America  ‐ Construction Program Guide  ‐ Contract Administration  ‐ Construction  ‐ Federal Highway 
Administration (dot.gov) 
 
 

 
 
 

 
 
 
 

October 26, 2023 Letting 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

 
 
 
 
 
 
 
        BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE 

 
 

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy 
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R § 184. 

 
 
  Date Submitted:  
 
  

  Contractor: ______ 

  

  Signature:  

 

  Printed Name:  
 
 
 

  Title:  

 
 
 
 
 

 
NOTE:  THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT 
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL 
NOTES CONTAINED IN THE PROJECT PROPOSAL. 
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FEDERAL CONTRACT NOTES  
 
 
 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive and 
thus not eligible to be considered for award: 
 

102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
102.09 Proposal Guaranty 

 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Transportation Cabinet, Department of Highways, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded 
full and fair opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual 
orientation, gender identity, veteran status, disability, income- level, or Limited English 
Proficiency (LEP)in consideration for an award. 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
SECOND TIER SUBCONTRACTS 
Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and 
Bridge Construction.   S u b - Contractors fulfilling a disadvantaged business enterprise goal on a project 
may enter into a 2nd tier subcontract with a Non-DBE Subcontractor.  However, in this instance, none of 
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established 
Disadvantaged Goal for the project. 

FULTON COUNTY
STP BRZ 9030 (480)

Contract ID:  245362
Page 11 of 133



DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet 
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements 
contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include this 
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet 
deems necessary. 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals for 
this contract. 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make known 
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and 
promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to consider 
DBEs for subcontract work as well as for the supply of material and services needed to perform 
this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal has 
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE 
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by 
the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky 
Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify their DBE 
participation on that page. DBEs utilized in achieving the DBE goal must be certified and 
prequalified for the work items at the time the bid is submitted. 
 
 
DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and 
make a recommendation. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 
The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 

proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price 

and total amount of the work to be performed by the individual DBE. The Proposal Line 
Number, Category Number, and the Project Line Number can be found in the “material listing” 
on the Construction Procurement website under the specific letting; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract 
value this represents. DBE participation may be counted as follows; 
a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar 

value of materials to be furnished will be counted toward the goal as follows: 
 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved. A regular dealer must be engaged 
in, as its principal business and in its own name, the sale of products to the public, 
maintain an inventory and own and operate distribution equipment; and 

 The amount of fees or commissions charged by the DBE firms for a bona fide service, 
such as professional, technical, consultant, or managerial services and assistance in the 
procurement of essential personnel, facilities, equipment, materials, supplies, delivery 
of materials and supplies or for furnishing bonds, or insurance, providing such fees or 
commissions are determined to be reasonable and customary. 

b) The dollar value of services provided by DBEs such as quality control testing, equipment 
repair and maintenance, engineering, staking, etc.; 
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose 
participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 
 
AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS 
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 
CONSTRUCTION 
Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be 
required to submit DBE Subcontract Agreement Form, TC 14-36, along with the attached FHWA 
1273 and Certificate of Liability Insurance for each DBE Firm submitted as part of the previously 
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached 
when the DBE subcontractor is a material supplier or broker. 
 
The Certificate of Liability Insurance submitted must meet the requirements outlined in Section 
107.18 of the Standard Specifications for Road and Bridge Construction. 
 
Changes to APPROVED DBE Participation Plans must be approved by the Cabinet. The Cabinet 
may consider extenuating circumstances including, but not limited to, changes in the nature or 
scope of the project, the inability or unwillingness of a DBE to perform the work in accordance 
with the bid, and/or other circumstances beyond the control of the prime contractor. 
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a Good 
Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to meet the 
contract goals prior to submission of the bid. Efforts to increase the goal after bid submission will 
not be considered in justifying the good faith effort, unless the contractor can show that the 
proposed DBE was solicited prior to the letting date. DBEs utilized in achieving the DBE goal 
must be certified and prequalified for the work items at the time the bid is submitted. One complete 
set (hard copy along with an electronic copy) of this information must be received in the Division 
of Contract Procurement no later than 12:00 noon of the tenth calendar day after receipt of 
notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary to 
demonstrate compliance with the factors listed below which the Cabinet considers in judging good 
faith efforts. This documentation may include written subcontractors’ quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform 

DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms 
to meet the contract goal and upon a determination by the Good Faith Committee based upon the 
information submitted that the apparent lowest responsive bidder failed to make sufficient 
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in 
person for administrative reconsideration. The bidder will be notified of the Committee’s decision 
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the 
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of 
a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will have 
the opportunity to present written documentation or argument concerning the issue of whether it 
met the goal or made an adequate good faith effort. The bidder will receive a written decision on 
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal 
or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to the 
United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid 
the contract in the event that the contract is not awarded to the low bidder as the result of a failure 
to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, 
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract 
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall 
constitute a breach of contract and as such the Cabinet reserves the right to exercise all 
administrative remedies at its disposal including, but not limited to the following: 

 Suspension of Prequalification; 
 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven 
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet 
for work performed or materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall not 
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized 
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be 
completed and signed within 7 days of being paid by the Cabinet. 
 
Payment information that needs to be reported includes date the payment is sent to the DBE, check 
number, Contract ID, amount of payment and the check date. Before Final Payment is made on 
this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment 
form and all copies of checks for payments listed above to the following address: 

Office for Civil Rights and Small Business Development  
6th Floor West 200 Mero Street 

Frankfort, KY 40622 

The prime contractor should notify the KYTC Office for Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Tony Youssefi. Mr. Youssefi’s current contact information is email 
address – tyousseffi@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after 
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers. As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or 
Dahua Technology Company (or any subsidiary or affiliate of such entities) 

 

Revised: 2/29/2024 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO  
PREFERENCE ACT (CPA). 

(REV 12-17-15) (1-16) 
 

SECTION 7 is expanded by the following new Article: 
 

102.10 Cargo Preference Act – Use of United States-flag vessels. 
Pursuant to Title 46CFR Part 381, the Contractor agrees 

• To utilize privately owned United States-flag commercial vessels to ship at 
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading 
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’ 
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph 
1 of this section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts 
issued pursuant to this contract. 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS 

 

I. TRAFFIC CONTROL GENERAL 

 

Except as provided herein, traffic shall be maintained in accordance with the current standard 

specifications, section 112. The contractor will be responsible for developing and implementing 

the maintenance of traffic details with guidance through standard drawings and the MUTCD 

current editions. The developed traffic control plan must be approved by the Engineer prior to 

implementation. The contractor is expected to provide at a minimum the items listed in this note; 

however this note does not relieve the contractor of other items that may be necessary to comply 

with current standards. Except for the roadway and traffic control bid items listed, all items of 

work necessary to maintain and control traffic will be paid at the lump sum bid price to 

“Maintain and Control Traffic”. 

 

Contrary to section 106.01, traffic control devices used on this project may be new or used in 

new condition, at the beginning of the work and maintained in like new condition until 

completion of the work. 

 

The contractor must notify the engineer and public information officer at least 14 calendar days 

prior to the beginning work. Please see the Special Note for Liquidated Damages for additional 

information. 

 

II. TRAFFIC COORDINATOR 

 

Furnish a traffic coordinator as per section 112. The traffic coordinator shall inspect the project 

maintenance of traffic, at least three times daily, or as directed by the engineer, during the 

contractor’s operations and at any time a bi-directional lane closure or road closure is in place. 

The personnel shall have access on the project to a radio or telephone to be used in case of 

emergencies or accidents. The traffic coordinator shall report all incidents throughout the work 

zone to the engineer on the project. The contractor shall furnish the name and telephone number 

where the traffic coordinator can be always contacted. 

 

III. SIGNS 

 

The contractor is responsible for all signage during construction. The contractor shall adhere to 

the standard drawings and manual on uniform traffic control devices (MUTCD) for guidance. If, 

at any time, the engineer requests a change in the maintenance of traffic signage, the contractor 

shall implement the change within 8 hours. Failure to implement these changes within the 

required eight hours will result in liquidated damages of $5,000 per day. 

 

The contractor shall provide all detour signing needed for the bridge closure, if allowed in the 

contract documents. All signing required will be incidental to the lump sum bid item “Maintain 

and Control Traffic”. 
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The department will not measure installation, maintenance, or removal for payment of any 

detour signage or standard construction signage, and will consider these incidental to “Maintain 

and Control Traffic” 

 

Closure signs, detour signs, and bi-directional lane closure signs should be placed no sooner than 

two weeks prior to the closing of the bridge (when applicable) or placing lane closures. 

Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the 

engineer. Signs shall be covered or removed within 24 hours of opening the bridge to traffic. 

 

Road closed signs (when applicable) should be double signed and placed a minimum of 1500’, 

1000’, and 500’ in advance of the closure, in addition to signage required by the MUTCD and 

standard drawings. 

 

IV. TEMPORARY PAVEMENT STRIPING 

 

For projects where road closures are allowed in the contract documents, it is not anticipated that 

temporary pavement striping will be needed since the bridge will be closed. However, if the 

contractor’s means and methods allow for need for temporary striping, conflicting pavement 

marking will be covered with 6” black removable tape. However, for bi-directional lane closures 

or if the plans call for a diversion, temporary striping will be required per the plans and MUTCD. 

Contrary to the standard specifications, no direct payment will be made for any temporary 

striping, pavement striping removal, or any other temporary striping item. If temporary striping 

is used, the contractor shall replace any temporary striping that becomes damaged or fails to 

adhere to the pavement before dark on the day of the notification. Liquidated damages shall be 

assessed to the contractor at a rate of $500 per day for failing to replace temporary striping 

within this time limit. 

 

V. PROJECT PHASING & CONSTRUCTION PROCEDURES 

 

Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control 

Plan prepared by the contractor. Maintain traffic over the bridge as long as possible. Once work 

on the structure begins that impacts traffic, ensure work progresses to minimize the effected time 

to the public. All materials that must be made specific for the project should be ordered and 

made prior to closure of the bridge or implementation of bi-directional lane closures so that 

delivery does not delay progress of the work, unless approved by the Engineer. If the bridge is 

reopened prior to safety devices being in place, an approved protective barrier wall shall be 

placed in accordance with the standard drawings.  

 

For projects which require an on-site diversion to be constructed to maintain traffic, the traffic 

control plan and project schedule prepared by the contractor shall include provisions such that 

traffic is not switched to the diversion until all materials that must be made specific for the 

project are ordered and made so that use of the diversion is minimized, unless approved by the 

Engineer. 
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VI. PAVEMENT DROP-OFF 

 

Less than two inches - no protection required. Warning signs should be placed in advance and 

throughout the drop-off area. 

Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent 

sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels, 

and barricades during daylight hours. For tangent sections with speeds less than 50 mph and 

curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be 

in accordance with the manual on uniform traffic control devices, current edition. 

 

Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed. If there 

is five feet or more distance between the edge of the pavement and the drop-off, then drums, 

panel, or barricades may be used. If the drop-off is greater than 12 inches, positive separation is 

strongly encouraged. If concrete barriers are used, special reflective devices or steady burn 

lights should be used for overnight installations. 

 

For temporary conditions, drop-offs greater than four inches may be protected with plastic 

drums, vertical panels, or barricades for short distances during daylight hours while work is 

being done in the drop-off area. 

 

VII. VARIABLE MESSAGE SIGNS AND TEMPORARY TRAFFIC SIGNALS 

 

At the direction of the Engineer, the contractor is expected to provide up to four (4) message 

boards for use at locations determined by the Engineer. These message boards are expected to 

be in place one week prior to the closure of the roadway and remain in place for the duration of 

the closure. The message boards will be paid for as per the standard specifications. 

 

For projects that involve the use of lane closures, all lane closures shall be bi-directional. The 

contractor shall provide temporary traffic signals and all labor, materials, and incidentals needed 

to maintain bi-directional traffic for the project. For short term bi-directional lane closures, the 

use of flaggers in lieu of temporary traffic signals may be acceptable if approved by the 

Engineer. 

 

VIII. BARRICADES 

 

For projects which allow full closure, ensure a minimum of (4) type III barricades are used at 

each end of the bridge for a total of (8) type III barricades. Contrary to the standard 

specifications, no direct payment will be made for barricades, but they will be included in the 

lump sum price for “Maintain and Control Traffic”. 

 

VIII. DETOUR AND ON-SITE DIVERSIONS 

 

For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic 

control plan proposed by the contractor shall include a signed detour route for the road closure. 

The traffic control plan along with the proposed detour plan will be delivered to the engineer 7 
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days prior to the pre-construction meeting. The proposed detour route shall meet the following 

requirements: 

1) Detour routes must remain at minimum on the same classification of roadway (i.e. 

AA, AAA, state, county, etc.) Unless written approval is obtained through the owner 

of the facility. 

2) The contractor must coordinate with other projects along the detour route to avoid 

ongoing construction projects along those routes. 

3) It may be determined that two detour routes would be needed if the first selected 

route cannot accommodate truck traffic. If this occurs, the contractor is expected to 

sign both detours per the standard drawings and MUTCD. Additional clarification 

signage between the detours may be needed at points where they diverge. 

4) For projects that involve the use of bi-directional lane closures and the temporary lane 

width per the plans or as proposed by the contractor is less than 10 feet, the contractor 

shall be required to provide a signed detour for oversized vehicles. 

The traffic control plan must be submitted and approved to allow for coordination of the public 

information officer with the closure notification. The public must be notified of the proposed 

detour route when they are notified of the closure, 2 weeks before closure. All time and 

expenses necessary for the development of the detour plan(s) will be incidental to the lump sum 

bid item “Maintain and Control Traffic”. 

For projects with an on-site diversion included in the construction, the preparation of traffic 

control plans for a detour and implementation of a detour will not be required, unless specified in 

the plans. 

 

 
IX. PAYMENT 

Unless listed as a bid item in the contract documents, payment will only be made for the 

following items: 

1. Maintain and Control Traffic - Lump Sum 

2. Concrete Barrier Wall Type 9T – Linear Feet 

3. Crash Cushions - Each 

4. Portable Changeable Message Boards – Each 

 

The quantities for barrier wall and crash cushions include initial placement only. Barrier wall will 

be paid per linear foot as detailed in the plans for wall placed up to the quantity specified in the 

plans. Any relocation or additional wall required will not be paid for directly but will be considered 

incidental to Maintain and Control Traffic. 

All other items needed to maintain traffic in accordance with these contract documents and the 

approved traffic control plan shall be considered incidental to Maintain and Control Traffic. 

These items include but are not limited to traffic signals, signs, temporary guardrail, temporary 

pavement striping, barrier wall delineators, guardrail delineators, cones, barrels, flaggers, etc. 
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SPECIAL NOTE FOR CONCRETE SEALING 

 

These Notes or designated portions thereof, apply where so indicated on the 

plans, proposals or bidding instruction. 

 
I. DESCRIPTION. Perform all work in accordance with the Department's 

current Standard Specifications, and applicable Supplemental 

Specifications, the attached sketches, and these Notes. Section references 

are to the Standard Specifications. 

This work consists of:  

1. Furnish all labor, materials, tools, equipment, and incidental items necessary to 

complete the work. 

2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the 

Engineer to sound possible repair areas and for workers to complete the 

construction. 

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection 

Crack Repair. 

4. Repair delaminated or spalled areas as applicable in accordance with the Special 

Note for Concrete Patching. 

5. Apply Ordinary Surface Finish 

6. Prepare the surfaces to receive sealing. 

7. Apply concrete sealing. 

8. Maintain & control traffic. 

9. Any other work as specified as part of this contract. 

 
II. MATERIALS. 

A. Sealer. Use one of the following: 

 

Product Supplier 

Protectosil BHN Evonik Industries 

Protectosil 300S Evonik Industries 

TK-590-40 Tri-Silane 40% TK Products 

SW-244-100 Chemical Products Industries, Inc. 

TK-590-1 MS Tri-Silane TK Products 

MasterProtect H1000 BASF 

Aquanil Plus 40 ChemMasters 

SIL-ACT ATS-100 Advanced Chemical Technologies 

Certivex Penseal BTS 100% Vexcon 

Pentreat 244-40 W.R. Meadows 

Aquanil Plus 40A ChemMasters 
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B. Coverage Rate:  Follow all manufacturers recommendations for coverage rates 

except the application rate must not exceed the square footage coverage rate per 

gallon of sealer as given in the chart below.  If the manufacturer recommends a 

coverage rate greater than given in the table below, apply sealer at the rate given 

in the table below for the chosen sealers silane percentage.  

 

% Silane 

Coverage 

rate 

(ft2/gallon) 

100 300 

40 120 

20 60 

 

III. CONSTRUCTION. 

A. Perform Concrete Repairs.  Repair concrete surface in accordance with the 

Special Note for Epoxy Injection Crack Repair and/or the Special Note for 

Concrete Patching Repair if included in the contract documents.  

B. Curing Compound. Contrary to Section 609.03.12 of the specifications, curing 

compound is not to be used on the deck due to potentially causing issues with the 

concrete sealer.  During the deck pour, finishing, and tining operations the Class 

AA concrete shall be kept continuously moist with the use of a mister until burlap 

or curing blankets are applied to the surface.  At no point should water be pooling 

or running off the surface or the surface of the concrete be allowed to become dry.  

After the burlap or curing blankets are installed, cure in accordance with the 

specifications.  Include all costs in the unit price bid for Class AA concrete.  

Failure to properly cure the concrete in accordance with this note and the 

specifications may result in weakened or cracked concrete.  If the concrete is 

weakened or cracked due to improper curing, the contractor will be responsible 

for providing alternates to fix the issues to the Engineer for review and the 

contractor will be solely responsible for all costs to do so, up to complete 

replacement.  Do not begin any construction on fixing any issues without approval 

of the Engineer.  

C. Apply Ordinary Surface Finish.  In addition to new concrete, areas receiving 

epoxy injection, concrete patching, and other surface imperfections, including 

areas of minor cracking, should receive Ordinary Surface Finish in accordance 

with Section 601.03.18 of the Standard Specifications.   Existing structural items 

not newly placed, patched, or repaired may be exempt from Ordinary Surface 

Finish. Use mortar of the same cement and fine aggregate as the concrete patching, 

or as directed by the Engineer.  Payment will be incidental to Concrete Sealing.  

Finish surface of bridge decks in accordance with Section 609 of the Standard 

Specifications.   

D. Areas to Receive Concrete Sealing: 

1. Every exposed surface above a point 6” below ground or fill line of 

abutments, wing walls, end bent and pier caps, pedestals, back walls, 

columns, and exposed footings.   

2. All exposed surfaces of concrete deck, barrier walls, parapets, curbs, and 

plinths.  
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3. Prestressed Concrete I-Girders, Concrete Beams, and Spread Prestressed 

Concrete Box Beams: The underneath surfaces of slab overhangs outside of 

exterior concrete girders and to the exterior side and bottom of exterior 

concrete girders and beams.   

4. Adjacent Prestressed Concrete Composite Box Beams: Full length of the 

exterior face of all exterior beams from the top of the box beam to 1’-0” 

underneath the beams. 

5. Prestressed Non-Composite Box Beams: All faces of all beams, excluding 

surfaces to be covered with a waterproofing membrane.  Take care to ensure 

that the grout pockets are not sealed. 

6. If the contract documents include the Special Note for Concrete Coating, do 

not apply concrete sealer to the areas where Concrete Coating is specified.   

E. Contract Time. Concrete Sealing may need to be installed after contract 

time has elapsed in a separate mobilization and after the Engineer has 

declared the project otherwise complete. Liquidated damages shall not be 

charged provided Concrete Sealing is complete within 60 days after the last 

concrete pour on the structure. When the Contractor has not completed 

Concrete Sealing within the time frame allotted, Liquidated Damages shall 

be charged at 25 percent of the original contract daily charge from the 

expiration of the time allowed until the Contractor completes the work except 

the Department will not deduct liquated damages when weather limitations 

prohibit the Contractor from performing the work. 

F. Cleaning the Concrete Surfaces to be sealed. Dry clean the concrete to 

remove all loose debris. Remove all visible hydrocarbons from the surface 

with detergent approved by the manufacturer of the deck sealant. Pressure 

wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure 

gauges at each wand to verify pressure. Use 30° fan tip or as 

recommended by the manufacturer of the sealant. Hold pressure washing 

wand a minimum of 45° from the surfaces with a maximum stand-off 

distance of 12 inches. 

G. Sealing the Concrete. Allow new concrete to cure a minimum 28 days 

prior to application of sealer. Monitor weather conditions prior to sealer 

application. Refer to manufacturer’s recommendations for proper ambient 

conditions. Do not apply sealer if precipitation is anticipated within the 

time stated by the manufacturer. Allow the concrete to dry 24 hours 

(after washing or rain event) before sealer application. The bridge deck can 

be reopened to traffic while drying. Sealer must be applied within 48 

hours of washing or the concrete must be rewashed. Divide the concrete 

into predefined areas of specific square footage to aid in determining 

usage. Comply with manufacturer’s usage recommendation. Using a low-

pressure pump, apply sealer and spread evenly with broom or squeegee; 

do not allow pooling to remain. When each predefined area is complete, 

measure the amount of sealer used to verify proper usage. After sealing, 

follow manufacturer’s recommended cure time before opening to traffic. On 

vertical surfaces, apply the sealer in a flooding application from the bottom 

up, so the material runs down 6 to 8 inches below the spray pattern. 
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H. Inspection: Monitor all aspects of the project to assure compliance to this 

specification. Observe and document general conditions during the entirety of 

the project. Verify that each phase of work has been satisfactorily completed 

prior to beginning the next phase. Phases are described as follows: 

1. Dry cleaning to remove loose debris, verify and document: 

a. All debris has been removed and disposed of properly.   

2. Removal of hydrocarbons, verify and document: 

a. The manufacturer’s recommended detergent is used for removal. 

b. Hydrocarbons have been satisfactorily removed. 

3. Pressure washing, verify and document: 

a. Washing pressure at the wand. 

b. Tip size used. 

c. Wash angle and stand-off distance. 

d. The concrete is satisfactorily cleaned. 

4. Sealer application, verify and document: 

a. Proper cure time for new concrete. 

b. Concrete surface is dry. 

c. Document time since washed. 

d. Was the bridge deck opened to traffic after washing? 

e. Document ambient temperature, surface temperature, relative humidity, 

and dew point. 

f. Application and distribution method. 

g. Coverage to be complete and even. 

h. Material is not allowed to remain pooled. 

i. Monitor material usage. 

j. No traffic on the bridge decks until proper cure time is allowed. 

 

IV. MEASUREMENT 

A. Concrete Sealing. The Department will measure the quantity per square feet 

of each area sealed. 

B. Mobilization For Concrete Surf Treatment. The Department will pay the 

lump sum bid for an additional mobilization when Concrete Sealing must be 

performed after the Engineer has deemed the project complete except for 

Concrete Sealing and the structure is opened to traffic. 

 
V. PAYMENT 

A. Concrete Sealing. Payment at the contract unit price per square feet is full 

compensation for the following: (1) Furnish all labor, materials, tools, and 

equipment; (2) Cleaning; (3) Sealing; (4) Maintain & control traffic; and, (5) 

Any other work specified as part of this contract. 

B. Mobilization For Concrete Surf Treatment. Payment at the contract lump sum 

price bid shall be full compensation for the Contractor to remobilize on the project 

to perform Concrete Sealing as detailed herein this special note. 
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SPECIAL NOTE FOR CONCRETE COATING 
 

I. DESCRIPTION 

 

Perform all work in accordance with the Kentucky Transportation Cabinet, Department of 

Highways current Standard Specifications for Road and Bridge Construction and applicable 

Supplemental Specifications, the Standard Drawings, this Note, and the Contract Documents. 

Section references are to the Standard Specifications. 

 

This work consists of the following: 

1. Furnish all labor, materials, tools, equipment, and incidental items necessary to complete 

the work. 

2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the Engineer 

to sound possible repair areas and for workers to complete the construction. 

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection 

Crack Repair. 

4. Repair delaminated or spalled areas as applicable in accordance with the Special Note for 

Concrete Patching. 

5. Apply Ordinary Surface Finish 

6. Prepare the surfaces to receive coating. 

7. Apply concrete coating. 

8. Any other work as specified as part of this contract. 

 

II. MATERIALS 

Concrete Coatings 

See The Division of Material’s list of approved materials for concrete coatings and Section 821. 

 

The finish product shall be opaque and satin or semi-gloss. The contractor must apply sufficient 

coats as required to achieve this goal. The finish coat shall be gray and will meet the following 

values: 

Fed. Standard 595B No. L*  a*  b* 

Gray X6492  74.94 -1.54 3.92 

 

Furnish to the Engineer copies of the manufacturer’s technical data sheets, installation 

guidelines, material safety data sheets, and other pertinent data at least two (2) days prior to 

beginning the work. 

III. CONSTRUCTION 

A. Perform Concrete Repairs. Repair concrete surface in accordance with the Special 

Note for Epoxy Injection Crack Repair and/or the Special Note for Concrete Patching 

Repair if included in the contract documents. 
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B. Apply Ordinary Surface Finish. In addition to new concrete, areas receiving epoxy 

injection, concrete patching, and other surface imperfections, including areas of minor 

cracking, should receive Ordinary Surface Finish in accordance with Section 

601.03.18 of the Standard Specifications. Use mortar of the same cement and fine 

aggregate as the concrete patching, or as directed by the Engineer. Payment will be 

incidental to Concrete Sealing. 

C. Areas to Receive Concrete Coating: 

1. Substructure Units under open, closed, and/or sealed transverse deck joints: 

Every exposed surface above a point 6” below ground or fill line of 

abutments, wing walls, end bent and pier caps, pedestals, back walls, columns, 

and exposed footings. 

2. Other areas of the bridge as specified in the drawings. 

D. Prepare Concrete Surfaces for Repair. All areas specified shall be pressure washed. 

Equip the pressure washers with calibrated gages and pressure regulators to ascertain 

and regulate water pressure. All equipment for pressure washing shall be operated at a 

minimum pressure of up 3,500 to 4,500 psi with 0-degree spinner tip and/or fan tips as 

determined by the engineer at the working location with a minimum flow rate of 3.5 

gal/minute provided that these pressures do not damage any components of the 

structure. Pressure and flow rates shall be reduced to a level satisfactory to the Engineer 

should any damage occur due to power washing procedures. The washing wand must 

be approximately perpendicular to the washed surface and within a maximum of 12 

inches of the surface. Wand extensions greater than 36 inches will be subject to 

Division of Construction approval. Pressure washing of any bridge element will 

proceed from top of wash area to bottom of wash area. Perform all pressure washing at 

temperatures above 40 degrees Fahrenheit. 

E. Apply Concrete Coating. All areas specified shall have concrete coating applied to as 

specified after debris removal and power washing. New concrete shall be allowed to 

properly cure in accordance with the manufacturer’s recommendations prior to 

application. Use compressed air to remove any loose debris from the surfaces that are 

to be coated after power washing. All coatings shall be applied within manufacturers 

recommended dry film thickness range. Comply with KYTC “Standard Specifications 

for Road and Bridge Construction” Section 614.03.02 and coatings supplier 

recommended conditions for application. Allow the surfaces to be coated to dry a 

minimum of 24 hours before any coating is applied. The coating must be applied with 

72 hours of pressure washing. The coating must be applied to a clean and dry surface. 

All coating application shall be executed using brushes, rollers, etc. No spray 

application will be permitted. The Department requires acceptance testing of samples 

obtained on a per-lot basis per-shipment. The Division of Materials shall perform acceptance 

testing. Test samples shall be taken at the Contractor’s paint storage site. Department personnel 

shall perform sampling. Allow (10) working days for testing and approval of the sampled paint. 

It is the Contractor’s responsibility to maintain an adequate inventory of approved paint. The 

Department shall assume no responsibility for lost work due to rejection of paint or approved 

paint subsequently found to be defective during the application process. Perform all concrete 

coating application at temperatures above 40 degrees Fahrenheit or in accordance with 

manufactures specifications. 
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IV. MEASUREMENT 

The Department will measure the quantity per square feet of each area coated. The Department will 

not measure preparation of the site for the Engineer’s access or removal and reapplication of 

coatings that do not satisfy the Engineer’s approval for payment and will consider them incidental 

to “Concrete Coating”. 

 

V. PAYMENT. 

The Department will make payment for the completed and accepted quantities of concrete coating 

under the following: 

 
Code Pay Item Pay Unit 

26232EC Concrete Coating                SQ FT 

 
The Department will consider payment as full compensation for all work required as described in 

this note. 
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SPECIAL NOTE FOR TRUSS SCREEDS ON 

CONCRETE OVERLAYS 

 

This Special Note will apply where indicated on the plans or in the proposal. Section 

references herein are to the Department’s Current Standard Specifications for Road and 

Bridge Construction. 

 

1.0 DESCRIPTION. This specification covers the use of vibratory truss screed use 

on side-by-side composite box beams with designed slab thickness equal to a nominal 

five inches. Contrary to Kentucky Transportation Cabinet Department of Highways 

Standard Specifications for Road and Bridge Construction, latest edition, the use of a 

Vibratory Truss Screed in lieu of a self-propelled finishing machine equipped as detailed 

in Section 609.02.09 of the Specifications will be considered for use provided the 

following requirements of this Special Note are met: 

 

2.0 EQUIPMENT AND QUALIFYING PROJECTS. 

2.1 Vibratory Truss Screed. The contractor shall submit for approval, prior to use, 

the manufacturer’s literature confirming that the vibratory truss screed proposed shall be 

able to meet the required cross slope of bridge and provide a minimum of 8,000 vibration 

cycle modes per minute (VPM). The Central Office Division of Construction will make 

the determination of use for each project. 

2.2 Qualifying Structures. The vibratory truss screed can only be considered on 

structures meeting the following criteria: 

A. Bridge design consists of side-by-side composite box beams with concrete 

overlay. 

B. The design for the thickness of concrete for the bridge deck shall be 5-inch 

depth as detailed on the typical section of the bridge plans. 

C. The actual maximum nominal depth thickness must be less than 8” at any 

point on the deck. 

D. The side-by-side box beam bridge deck shall have only a single mat of 

reinforcement steel. 

 

3.0 CONSTRUCTION. 

3.1 Submittal. Submit, to the Central Office, Division of 

Construction, manufacturer’s specifications of equipment proposed for 

use. 

3.2 Sampling and Testing. If approved, the bridge deck may be cored to verify 

density and voids, at the discretion of the Director of the Division of Construction. 

Failure to meet proper density and consolidation will incur a penalty up to removal and 

replacement. 

 

4.0 MEASUREMENT. The Department will not measure for the use of vibratory 

truss screeds and are incidental to the work being performed. 

 

5.0 PAYMENT. The Department will not make payment for the use of the vibratory 

truss screed and shall be incidental to the following: 

 
Code Pay Item Pay Unit 
08104 CONCRETE-CLASS AA Cubic Yard 
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SPECIAL NOTE 

COMPLIANCE WITH SECTION 7 OF THE ENDANGERED SPECIES ACT 

REGARDING THREATENED AQUATIC SPECIES 

Effective October 27, 2023, the US Fish and Wildlife Service reclassified the federally listed 

relict darter (Etheostoma chienense) from endangered to threatened and finalized a rule under 

section 4(d) of the Act that provides and exception for take incidental to an otherwise lawful 

activity caused by transportation projects provided the following conditions are met by the 

Contractor: 

• Do not work in UNT to Little Bayou De Chien during the species reproductive period 

between March 1 and June 30.

• Do not block stream flow and provide for fish passage under a wide range of hydrologic 
conditions at stream crossing(s).

• Implement best management practices (BMPs) that eliminate sedimentation (see Sediment 
Prevention and Erosion Control Special Note) and adhere to Kentucky’s Standard 
Specifications for Roads and Bridges, Section 213 - Water Pollution Control and BMPs for 
Controlling Erosion, Sediment, and Pollutant Runoff from Construction Sites for all 
construction activities through completion of construction except as follows:

➢ Stabilize and protect disturbed areas within seven (7) days of cessation of land 
disturbing activities and prior to a forecasted rain event.

➢ Perform verification inspections twice a week and per the standard post-rain event 
inspections.

➢ Initiate corrective action to address deficiencies identified during the twice weekly 
and post-rain event inspections with 24 hours of receipt of the Engineer’s 
documentation of deficiency and complete the corrective action within three (3) days.

➢ Use spill containment areas where appropriate.

Questions regarding this note should be directed to Danny Peake, Director, KYTC Division of 

Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250. 
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SPECIAL NOTE 

ADDITIONAL ENVIRONMENTAL COMMITMENTS 

In addition to the other environmental commitments listed in this contract, the following 

commitments also apply as this is a federally funded undertaking as defined in Section 106 of the 

National Historic Preservation Act. 

1. KYTC has completed a Phase 1 archaeological survey for a site-specific area surrounding the

bridge. The cleared area is illustrated on the construction plans and referred to herein and

elsewhere in the bid documents as the “Environmentally Cleared Area (ECA).” Likewise,

any areas that must be avoided have been labeled “Do Not Disturb.”

If the Contractor deems it necessary to use additional areas outside the ECA for any purpose, 

e.g., laydown yards, vehicle parking, parking cranes, delivering beams, borrow areas, waste

areas, etc., the Contractor must first get a written agreement with the landowner (assuming

the additional area is outside the right-of- way). Then the Contractor shall seek approval of

the use of the site, whether within or outside the right-of-way, by both KYTC Division of

Environmental Analysis (DEA) and the GEC Environmental Lead Tom Springer at

tspringer@qk4.com.

The Contractor shall provide a map of the area(s) to be used, including access points, and 

property-owner agreements. The Environmental Team will complete initial field 

investigations for archaeological, historical, ecological, and other environmental clearances. 

If any potentially significant site or resources are found, KYTC has the right to deny the use 

of the proposed site. The maps and property owner agreements are to be submitted at least 

ten (10) business days prior to the Preconstruction Conference, or sixty (60) days prior to the 

Contractors access to the site, for coordination and review by KYTC DEA and the Project 

Team. 

Liquidated Damages in the amount of $50,000 will be assessed whenever the Contractor has 

used any restricted areas. The fee will be assessed on a per bridge basis, whether the contract 

involves bridge bundles or a single bridge. In addition, all fines, fees, penalties, remediation 

costs, and other damages related to breaches of Threatened and Endangered Species Act 

Section 7, National Historic Preservation Act Section 106, Clean Water Act Sections 401 and 

404, Kentucky General Permit for Stormwater Discharges KYR10, Environmental Protection 

Agency requirements, State Historic Preservation Office requirements, and other related 

federal and state permitting agencies will be paid by the Contractor, including all associated 

costs and burdens placed upon KYTC. 

2. If human remains are encountered during project activities, all work should be immediately

stopped in the area. The area should be cordoned off, and, in accordance with KRS 72.020,

the county coroner and local law enforcement must be contacted immediately. Upon

confirmation that the human remains are not of forensic interest, the unanticipated discovery

must be reported to the Kentucky Heritage Council at (502) 892-3614, the Office of State

Archaeology at (859) 257-1944, and KYTC DEA (502) 564-7250.
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For guidance regarding inadvertent discovery and treatment of human remains, refer to 

KYTC’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory Council on 

Historic Preservation’s (ACHP) Policy Statement Regarding Treatment of Human Remains 

and Grave Goods (adopted by ACHP February 23, 2007). 

3. If, during the implementation of the project, a previously unidentified historic/ archaeological

property is discovered or a previously identified historic/archaeological property is affected

in an unanticipated manner, the Contractor shall (1) call the Kentucky Heritage Council at

(502) 892-3614 and KYTC DEA at (502) 564- 7250, then (2) ensure that all work within a

reasonable area of the discovery shall cease until such time as a treatment plan can be

developed and implemented.

Questions regarding this note should be directed to Danny Peake, Director, KYTC Division of 

Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250. 
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SPECIAL NOTE 

SEDIMENT PREVENTION AND EROSION CONTROL 

For all impacts regardless of size of the disturbed area: 

Potential impacts to gray bat foraging habitat and habitat for federally listed fish and mussel 

species will be minimized by implementing erosion prevention and sediment control measures. 

As required under Section 213 of KYTC Standard Specifications, prior to onsite activities the 

Contractor shall develop a site-specific Erosion Control Plan including Best Management 

Practices (BMPs) to ensure continuous erosion control throughout the construction and post-

construction period. The plan will identify individual Disturbed Drainage Areas (DDA) where 

stormwater from the construction area will be discharged off site or into waters of the 

Commonwealth.  A Draft BMP Plan is attached to this note. 

Should the Contractor fail to create an Erosion Control Plan or provide and maintain the 

necessary erosion control, Liquidated Damages will apply at the rate specified in the contract. If 

no rate is specified, Liquidated Damages will be applied at the rate specified in Section 108 of 

the Standard Specifications. 

Proposed erosion prevention and sediment control measures are as follows: 

• The location of the individual erosion prevention/sediment control measures will be

identified by the Resident Engineer and Contractor. The Contractor will place erosion control

devices as identified in the site-specific BMP Plan prior to beginning work.

• Mulch will be placed, during grade and drain activities, across all areas where no work will

be conducted for a period of 14 consecutive days.

• Tree clearing within the riparian zone will be minimized. Trees to be removed will be

determined by the Resident Engineer and the Contractor prior to disturbance. (Note: Any

“Special Note for Tree Clearing Restrictions” must be adhered to.)

• Silt fence, or other approved method as appropriate, will be installed at the edge of waters

within the project corridors to eliminate the deposition of rock and debris in the streams

during construction activities. In the unforeseen event that unintended debris does enter the

streams, the resident engineer will halt the contributing activity until appropriate remedial

actions have been implemented.

• To the maximum extent plausible, construction activities will take place during low-flow

periods.

• Equipment staging and cleaning areas will be located to eliminate direct inputs to waters of

the Commonwealth. These areas will be located such that effluent will be filtered through

vegetated areas and appropriate sediment controls prior to discharge offsite.

• Concrete will be poured in a manner to avoid spills into the streams. In the unforeseen event

that a spill does occur, the USFWS will be notified, and the resident engineer will

immediately halt the activity until remedial measures have been implemented.

• KYTC proposes to stabilize areas disturbed during construction activities through vegetation

establishment and placement of riprap and geotextile fabric. Re-vegetation of the disturbed

areas will allow thermoregulation of water within the streams, establish long-term,

regenerative stabilization of the stream banks, and provide nutrients to the aquatic

macroinvertebrate community through inputs of organic material.
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• Areas disturbed during construction and not stabilized with rip rap and erosion blanket will

be seeded using a standard seed mix. Depending on project slope and project location,

application rates and seed mix types will vary. The Contractor shall perform all final seeding

and protection, in accordance with the plans and Section 212 of KYTC Standard

Specifications.

• Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as needed

to verify compliance with Section 221 of KYTC Standard Specifications. The Engineer’s

inspections shall be performed a minimum of once per month and within seven (7) days after

a storm of ½ inch or greater. Copies of the Engineer’s inspections shall not be provided to the

Contractor unless improvements to the BMPs are required.

• The Contractor shall initiate corrective action within 24 hours of any reported deficiency and

complete the work within five (5) days. The Engineer shall use Form TC 63-61 A for this

report. Inspections performed by the Engineer do not relieve the Contractor of any

responsibility for compliance. If corrections are not made within the five (5) days specified,

the liquidated damages will apply at the rate specified in the Liquidated Damages note in the

contract.

• Contrary to Sections 212.05 and 213.05, unless listed in the proposal, bid items for temporary

BMPs and items for permanent erosion control will not be measured for payment and will be

replaced with one lump sum item for the services. Payment will be pro-rated based on the

Project Schedule as submitted by the Contractor and as agreed to by the Engineer.

• The Contractor shall be responsible for applying “good engineering practices.” The

Contractor may use any temporary BMPs and permanent BMPs that fall within the guidance

of the current Standard Specifications, KYTC’s Best Management Practices manual, and

with the approval of the KYTC Engineer.

For impacts greater than 1.0 acre: 

When the total disturbed area for a project, including laydown and waste/borrow areas, is greater 

than 1.0 acre, Contractor shall be responsible for obtaining coverage under Kentucky’s General 

KDPES Permit for Stormwater Associated with Construction Activities (KYR10). Prior to 

initiating construction activity, the Contractor shall file Notice of Intent (NOI) with the 

Kentucky Division of Water naming the Contractor as the Facility Operator and including the 

KYTC Contract ID number (CID) for reference.   

For grouped contracts with more than one structure, each structure will be treated independently 

in regard to disturbed area unless another structure is within 0.25 mile of the structure. For 

structures within 0.25 mile of each other, the total disturbed area will be the sum of the combined 

disturbed areas.  

The Contractor will be responsible for following the KPDES requirements of local Municipal 

Separate Storm Sewer System (MS4) programs with jurisdiction. Required NOI shall name the 

Contractor as the Facility Operator and include the KYTC Contract ID Number (CID) for 

reference.  

The Contractor shall be responsible for filing the KPDES permit Notice of Termination (NOT) 

with the Kentucky DOW and any local MS4 Program that has jurisdiction. The NOT shall be 

filed after the Engineer agrees the project is stabilized or the project has been formally accepted. 
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The Contractor shall implement all temporary erosion/sediment control measures including 

providing a Best Management Practice (BMP) Plan, conducting required inspections, 

modifying the BMP Plan documents as construction progresses, and documenting the installation 

and maintenance of BMPs in conformance with the KPDES KYR10 permit effective on August 

1, 2009, or a permit re-issued to replace that KYR10 permit. This work shall be conducted in 

conformance with the requirements of Section 213 of the KYTC current Department of 

Highways, Standard Specifications for Road and Bridge Construction (Standard Specifications). 

The Contractor shall be responsible for the examination of the soils to be encountered and make 

his own independent determination of the temporary BMPs that will be required to accomplish 

effective erosion prevention and sediment control. The Contractor shall provide the Engineer 

copies of all documents required by the KPDES permit at the time they are prepared. 

A copy of the KYR10 General Permit and eNOI application are available here: 

https://eec.ky.gov/Environmental-Protection-

/Water/PermitCert/KPDES/Documents/KYR10PermitPage.pdf 

Questions regarding this note should be directed to Danny Peake, Director, KYTC Division of 

Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250 
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 BMP and Groundwater Protection Plan 

KY-166 Bridge Replacement CID ##-#### 

Bridge ID 038B00022N, Item 1-10115 

Fulton County, Kentucky 
 

KYTC BMP Plan for CID ##-#### Page | 1 

Note:  ①  Design   ② Construction  ③ Contractor 

 

PROJECT INFORMATION   

 

1. Owner:  Kentucky Transportation Cabinet, District 1 ① 

 

2. Resident Engineer: ②         

 

3. Contractor Name: ②        

 

  Address: ②        

 

  Phone No.: ②         

  

  Point of Contact: ② 

 

  Agent Responsible for KPDES Requirements: ③ 

 

4. Project Control Number: ② 

 

5. Route (Address):  KY-166 at MP 14.57 ① 

 

6. Latitude / Longitude (Project Mid-Point): 36.516954, -88.965123 ① 

 

7. County:  Fulton County ① 

 

8. Project Start Date: ② 

 

9. Projected Completion Date: ② 
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KY-166 Bridge Replacement CID ##-#### 

Bridge ID 038B00022N, Item 1-10115 

Fulton County, Kentucky 
 

KYTC BMP Plan for CID ##-#### Page | 2 

A. SITE DESCRIPTION 

 

1. Nature of Construction Activity:  Address deficiencies of Bridge on KY-166 over UNT to 

Little Bayou De Chien (038B00022N) at MP 14.57.  Bridge (Replacement) SYP No. 1-10115. ① 

 

2. Order of Major Soil Disturbing Activities: ② and ③ 

 

3. Projected Volume of Material to be Moved: ③ 

 

4. Estimate of Total Project Area (acres): ③ 

 

5. Estimate of Area to be Disturbed (acres): ③ 

 

6. Post Construction Runoff Coefficient: will be included in the project drainage folder. Persons 

needing information pertaining to the runoff coefficient will contact the resident engineer to 

request this information. 

 

7. Soil Condition: Soils are comprised of Falaya silt loam, 0 to 2 percent slopes, occasionally 

flooded for brief durations, Falaya-Waverly complex, 0 to 2 percent slopes, occasionally flooded 

and Memphis silt loam, 6 to 12 percent slopes, severely eroded. Falaya silt loams are somewhat 

poorly drained, Falaya-Waverly complex is somewhat poorly drained, and Memphis silt loams are 

well drained. 

 

8. Discharge Water Quality Data (if any):  ② 

 

9. Receiving Water: Little Bayou De Chien. 

 

10. TMDLs and Pollutants of Concern:  N/A ① 

 

11. Site Map:  Project layout sheet plus the erosion control sheets in the project plans that depict 

Disturbed Drainage Areas (DDAs) and related information. These sheets depict the existing 

project conditions with areas delineated by DDA (drainage area bounded by watershed breaks 

and right of way limits), the stormwater discharge locations (either as a point discharge or as 

overland flow) and the areas that drain to each discharge point.  These plans define the limits of 

areas to be disturbed and the location of control measures.  Controls will be either site specific 

as designated by the designer or will be annotated by the contractor and resident engineer before 

disturbance commences. The project layout sheet shows the surface waters and wetlands.  

 

12. Potential Sources of Pollutants:  The primary source of pollutants is solids that are mobilized 

during storm events. Other sources of pollutants include oil/fuel/grease from servicing and 

operating construction equipment, concrete washout water, sanitary wastes, and trash/debris. ③     
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B. SEDIMENT AND EROSION CONTROL MEASURES 

 

1. Plans for highway construction projects will include erosion control sheets that depict Disturbed 

Drainage Areas (DDAs) and related information.  These plan sheets will show the existing project 

conditions with areas delineated by DDA within the right of way limits, the discharge points and 

the areas that drain to each discharge point.  Project managers and designers will analyze the 

DDAs and identify Best Management Practices (BMPs) that are site specific.  The balance of the 

BMPs for the project will be listed in the bid documents for selection and use by the contractor 

on the project with approval by the resident engineer. 

 

Projects that do not have DDAs annotated on the erosion control sheets will employ the same 

concepts for development and managing BMP plans. 

 

2. Following award of the contract, the contractor and resident engineer will annotate the erosion 

control sheets showing location and type of BMPs for each of the DDAs that will be disturbed at 

the outset of the project.  This annotation will be accompanied by an order of work that reflects 

the order or sequence of major soil moving activities.  The remaining DDAs are to be designated 

as “Do Not Disturb” until the contractor and resident engineer prepare the plan for BMPs to be 

employed. The initial BMP’s shall be for the first phase (generally Clearing and Grubbing) and shall 

be modified as needed as the project changes phases. The BMP Plan will be modified to reflect 

disturbance in additional DDA’s as the work progresses. All DDA’s will have adequate BMP’s in 

place before being disturbed. 

 

3. As DDAs are prepared for construction, the following will be addressed for the project as a 

whole or for each DDA as appropriate: 

 

➢ Construction Access. This is the first land-disturbing activity. As soon as construction 

begins, bare areas will be stabilized with gravel and temporary mulch and/or vegetation. 

 

➢ Sources.  At the beginning of the project, all DDAs for the project will be inspected for areas 

that are a source of storm water pollutants. Areas that are a source of pollutants will receive 

appropriate cover or BMPs to arrest the introduction of pollutants into storm water.  Areas 

that have not been opened by the contractor will be inspected periodically (once per month) 

to determine if there is a need to employ BMPs to keep pollutants from entering storm water.  

 

➢ Clearing and Grubbing. The following BMP’s will be considered and used where 

appropriate.  

 

▪ Leaving areas undisturbed when possible. 

▪ Silt basins to provide silt volume for large areas. 

▪ Silt Traps Type A for small areas. 

▪ Silt Traps Type C in front of existing   and drop inlets which are to be saved. 

▪ Diversion ditches to catch sheet runoff and carry it to basins or traps or to divert it 

around areas to be disturbed. 

▪ Brush and/or other barriers to slow and/or divert runoff. 

▪ Silt fences to catch sheet runoff on short slopes. For longer slopes, multiple rows of silt 

fence may be considered. 
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▪ Temporary mulch for areas which are not feasible for the fore mentioned types of 

protections. 

▪ Non-standard or innovative methods. 

 

➢ Cut and Fill and Placement of Drainage Structures. The BMP Plan will be modified to 

show additional BMP’s such as:  

 

▪ Silt Traps Type B in ditches and/or drainways as they are completed. 

▪ Silt Traps Type C in front of pipes after they are placed. 

▪ Channel Lining. 

▪ Erosion Control Blanket. 

▪ Non-standard or innovative methods.  

 

➢ Profile and X-Section in Place. The BMP Plan will be modified to show elimination of 

BMP’s which had to be removed and the addition of new BMP’s as the roadway was shaped. 

Probable changes include: 

 

▪ Silt Trap Type A, Brush and/or other barriers, Temporary mulch, and any other BMP 

which had to be removed for final grading to take place. 

▪ Additional Silt Traps Type B and Type C to be placed as final drainage patterns are put in 

place. 

▪ Additional Channel Lining and/or Erosion Control Blanket. 

▪ Temporary mulch for areas where Permanent Seeding and Protection cannot be done 

within 21 days. 

▪ Special BMP’s such as Karst Policy. 

 

➢ Finish Work (Paving, Seeding, Protect, etc.).  A final BMP Plan will result from 

modifications during this phase of construction. Probable changes include: 

 

▪ Removal of Silt Traps Type B from ditches and drainways if they are protected with other 

BMP’s which are sufficient to control erosion, i.e. Erosion Control Blanket, or Permanent 

Seeding and Protection on moderate grades. 

▪ Permanent Seeding and Protection. 

▪ Placing Sod. 

▪ Planting trees and/or shrubs where they are included in the project. 

 

➢ BMP’s, including Stormwater Management Devices such as velocity dissipation devices and 

Karst policy BMP’s, to be installed during construction to control the pollutants in storm 

water discharges that will occur after construction has been completed are: ③ 
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C. OTHER CONTROL MEASURES 

 

1. Solid Materials.  No solid materials, including building materials, shall be discharged to waters of 

the commonwealth, except as authorized by a Section 404 permit. 

 

2. Waste Materials. All waste materials that may leach pollutants (paint and paint containers, caulk 

tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be collected and stored 

in appropriate covered waste containers.  Waste containers shall be removed from the project 

site on a sufficiently frequent basis as to not allow wastes to become a source of pollution. All 

personnel will be instructed regarding the correct procedure for waste disposal. Wastes will be 

disposed in accordance with appropriate regulations.  Notices stating these practices will be 

posted in the office. 

 

3. Hazardous Waste. All hazardous waste materials will be managed and disposed of in the 

manner specified by local or state regulation.  The contractor shall notify the Section Engineer if 

there any hazardous wastes being generated at the project site and how these wastes are being 

managed. Site personnel will be instructed with regard to proper storage and handling of 

hazardous wastes when required.  The Transportation Cabinet will file for generator, registration 

when appropriate, with the Division of Waste Management and advise the contractor regarding 

waste management requirements. 

 

4. Spill Prevention. The following material management practices will be used to reduce the risk 

of spills or other exposure of materials and substances to the weather and/or runoff.  

 

➢ Good Housekeeping.  The following good housekeeping practices will be followed onsite 

during the construction project. 

 

▪ An effort will be made to store only enough product required to do the job. 

▪ All materials stored onsite will be stored in a neat, orderly manner in their appropriate 

containers and, if possible, under a roof or other enclosure. 

▪ Products will be kept in their original containers with the original manufacturer’s label. 

▪ Substances will not be mixed with one another unless recommended by the manufacturer. 

▪ Whenever possible, all of the product will be used up before disposing of the container. 

▪ Manufacturers’ recommendations for proper use and disposal will be followed. 

▪ The site contractor will inspect daily to ensure proper use and disposal of materials onsite. 

 

➢ Hazardous Products. These practices will be used to reduce the risks associated with any 

and all hazardous materials. 

 

▪ Products will be kept in original containers unless they are not resealable. 

▪ Original labels and material safety data sheets (MSDS) will be reviewed and retained. 

▪ Contractor will follow procedures recommended by the manufacturer when handling 

hazardous materials. 

▪ If surplus product must be disposed of, manufacturers’ or state/local recommended 

methods for proper disposal will be followed. 
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➢ Petroleum Products  

 

▪ Vehicles and equipment that are fueled and maintained on site will be monitored for leaks, 

and receive regular preventative maintenance to reduce the chance of leakage.  Petroleum 

products onsite will be stored in tightly sealed containers, which are clearly labeled and 

will be protected from exposure to weather. 

▪ The contractor shall prepare an Oil Pollution Spill Prevention Control and 

Countermeasure plan when the project that involves the storage of petroleum products in 

55 gallon or larger containers with a total combined storage capacity of 1,320 gallons.  

This is a requirement of 40 CFR 112. 

▪ This project (will / will not) ③ have over 1,320 gallons of petroleum products with a total 

capacity, sum of all containers 55 gallon capacity and larger.  

 

➢ Fertilizers. Fertilizers will be applied at rates prescribed by the contract, standard 

specifications or as directed by the resident engineer.  Once applied, fertilizer will be 

covered with mulch or blankets or worked into the soil to limit exposure to storm water. 

Storage will be in a covered shed.  The contents of any partially used bags of fertilizer will 

be transferred to a sealable plastic bin to avoid spills. 

 

➢ Paints. All containers will be tightly sealed and stored indoors or under roof when not 

being used.  Excess paint or paint wash water will not be discharged to the drainage or 

storm sewer system but will be properly disposed of according to manufacturers’ 

instructions or state and local regulations. 

 

➢ Concrete Truck Washout. Concrete truck mixers and chutes will not be washed on 

pavement, near storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or 

sinkhole. Where possible, excess concrete and wash water will be discharged to areas 

prepared for pouring new concrete, flat areas to be paved that are away from ditches or 

drainage system features, or other locations that will not drain off site. Where this 

approach is not possible, a shallow earthen wash basin will be excavated away from 

ditches to receive the wash water. 

 

➢ Spill Control Practices. In addition to the good housekeeping and material management 

practices discussed in the previous sections of this plan, the following practices will be 

followed for spill prevention and cleanup: 

 

▪ Manufacturers’ recommended methods for spill cleanup will be clearly posted. All 

personnel will be made aware of procedures and the location of the information and 

cleanup supplies. 

▪ Materials and equipment necessary for spill cleanup will be kept in the material storage 

area.  Equipment and materials will include as appropriate, brooms, dust pans, mops, 

rags, gloves, oil absorbents, sand, sawdust, and plastic and metal trash containers.  

▪ All spills will be cleaned up immediately after discovery. 

▪ The spill area will be kept well ventilated and personnel will wear appropriate 

protective clothing to prevent injury from contract with a hazardous substance. 

▪ Spills of toxic or hazardous material will be reported to the appropriate state/local 

agency as required by KRS 224 and applicable federal law. 
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▪ The spill prevention plan will be adjusted as needed to prevent spills from reoccurring 

and improve spill response and cleanup.  

▪ Spills of products will be cleaned up promptly. Wastes from spill clean-up will be 

disposed in accordance with appropriate regulations. 

 

D. OTHER STATE AND LOCAL PLANS 

 

This BMP plan shall include any requirements specified in sediment and erosion control plans, 

stormwater management plans or permits that have been approved by other state or local officials.  

Upon submittal of the NOI, other requirements for surface water protection are incorporated by 

reference into and are enforceable under this permit (even if they are not specifically included in this 

BMP plan). This provision does not apply to master or comprehensive plans, non-enforceable 

guidelines or technical guidance documents that are not identified in a specific plan or permit issued 

for the construction site by state or local officials.  

 

E. MAINTENANCE 

 

1. The BMP plan shall include a clear description of the maintenance procedures necessary to keep 

the control measures in good and effective operating condition.  

 

2. Maintenance of BMPs during construction shall be a result of weekly and post rain event 

inspections with action being taken by the contractor to correct deficiencies. 

 

3. Post-Construction maintenance will be a function of normal highway maintenance operations. 

Following final project acceptance by the cabinet, district highway crews will be responsible for 

identification and correction of deficiencies regarding ground cover and cleaning of storm water 

BMPs. The project manager shall identify any BMPs that will be for the purpose of post 

construction stormwater management with specific guidance for any non-routine maintenance.  

 

F. INSPECTIONS 

 

All erosion prevention and sediment control measures will be inspected at least once each week and 

following any rain of one-half inch or more. 

 

➢ Inspections will be conducted by individuals that have successfully completed KEPSC-RI 

course as required by Section 213.02.02 of the Standard Specifications for Road and Bridge 

Construction, current edition. 

 

➢ Inspection reports will be written, signed, dated, and kept on file. 

 

➢ Areas at final grade will be seeded and mulched within 14 days.   

 

➢ Areas that are not at final grade where construction has ceased for a period of 21 days or 

longer and soil stock piles shall receive temporary mulch no later than 14 days from the last 

construction activity in that area.  
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➢ All measures will be maintained in good working order. If a repair is necessary, it will be 

initiated within 24 hours of being reported. 

 

➢ Built-up sediment will be removed from behind the silt fence before it has reached halfway up 

the height of the fence.   

 

➢ Silt fences will be inspected for bypassing, overtopping, undercutting, depth of sediment, tears, 

and to ensure attachment to secure posts. 

 

➢ Sediment basins will be inspected for depth of sediment, and built-up sediment will be 

removed when it reaches 50 percent of the design capacity and at the end of the job. 

 

➢ Diversion dikes and berms will be inspected and any breaches promptly repaired. Areas that 

are eroding or scouring will be repaired and re-seeded / mulched as needed. 

 

➢ Temporary and permanent seeding and mulching will be inspected for bare spots, washouts, 

and healthy growth. Bare or eroded areas will be repaired as needed.  

 

➢ All material storage and equipment servicing areas that involve the management of bulk 

liquids, fuels, and bulk solids will be inspected weekly for conditions that represent a release 

or possible release of pollutants to the environment. 

 

G. NON–STORM WATER DISCHARGES 

 

It is expected that non-storm water discharges may occur from the site during the construction period. 

Examples of non-storm water discharges include: 

 

➢ Water from water line flushings. 

 

➢ Water form cleaning concrete trucks and equipment. 

 

➢ Pavement wash waters (where no spills or leaks of toxic or hazardous materials have 

occurred). 

 

➢ Uncontaminated groundwater and rainwater (from dewatering during excavation). 

 

All non-storm water discharges will be directed to the sediment basin or to a filter fence enclosure in 

a flat vegetated infiltration area or be filtered via another approved commercial product. 
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H. GROUNDWATER PROTECTION ③ 
 

This plan serves as the groundwater protection plan as required by 401 KAR 5:037.  

 

Contractor’s Statement: ③ 

 

The following activities, as enumerated by 401 KAR 5:037 Section 2, require the preparation and 

implementation of a groundwater protection plan, and will or may be conducted as part of this 

construction project: 

 

 2(e) Land treatment or land disposal of a pollutant 

 

2(f) Storing…or related handling of hazardous waste, solid waste or special waste…in tanks, 

drums, or other containers, or in piles (does not include wastes managed in a container placed for 

collection and removal of municipal solid waste for disposal off site) 

 

2(g) handling of materials in bulk quantities (equal or greater than 55 gallons or 100 pounds net dry 

weight transported held in an individual container) that, if released to the environment, would be a 

pollutant 

  

2(j) Storing or related handling of road oils, dust suppressants at a central location 

 Application or related handling of road oils, dust suppressants or deicing materials (does not 

include use of chloride-based deicing materials applied to roads or parking lots) 

 

2(k) Installation, construction, operation, or abandonment of wells, bore holes, or core holes 

(does not include bore holes for the purpose of explosive demolition) 

Or, check the following only if there are no qualifying activities 

 There are no activities for this project as listed in 401 KAR 5:037 Section 2 that require the 

preparation and implementation of a groundwater protection plan. 

 

The Contractor is responsible for the preparation of a plan that addresses the 401 KAR 5:037 

Section 3.  ③  Elements of site-specific groundwater protection plan: 

 

(a) General information about this project is covered in the Project information; 

 

(b) Activities that require a groundwater protection plan have been identified above; 

 

(c) Practices that will protect groundwater from pollution are addressed in Section C: Other 

Control Measures. 

 

(d) Implementation schedule. All practices required to prevent pollution of groundwater are to 

be in place prior to conducting the activity; 
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(e) Training is required as a part of the ground water protection plan.  All employees of the 

contractor, sub-contractor, and resident engineer personnel will be trained to understand the 

nature and requirements of this plan as they pertain to their job function(s). Training will be 

accomplished within one week of employment and annually thereafter.  A record of training 

will be maintained by the contractor with a copy provided to the resident engineer. 

 

(f) Areas of the project and groundwater plan activities will be inspected as part of the weekly 

sediment and erosion control inspections.  

 

(g) Certification (See signature page).  
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CONTRACTOR AND RESIDENT ENGINEER CERTIFICATION 

 

The contractor that is responsible for implementing this BMP plan is identified in the Project 

Information section of this plan.  The following certification applies to all parties that are signatory to 

this BMP plan: 

 

I certify under penalty of law that this document and all attachments were prepared under my direction or 

supervision in accordance with a system designed to assure that qualified personnel properly gathered and 

evaluated the information submitted.  Based on my inquiry of the person or persons who manage the system, 

or those persons directly responsible for gathering the information, the information submitted is, to the best of 

my knowledge and belief, true, accurate, and complete.  I am aware that there are significant penalties for 

submitting false information, including the possibility of fine and imprisonment for knowing violations. Further, 

this plan complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 

the individuals signing the plan have reviewed the terms of the plan and will implement its provisions as they 

pertain to ground water protection. 

 

② Resident Engineer: 

 

 

 

              

Typed or printed name1     Title                        Signature 

  

 

③ Contractor: 

 

 

 

              

Typed or printed name2     Title                        Signature 

 

 

 

 

 
1  KYTC Note:  to be signed by the Chief District Engineer or a person designated to have the 

authority to sign reports by such a person (usually the resident engineer) in accordance with 401 

KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES Branch, Division of 

Water, 14 Reilly Road, Frankfort, Kentucky 40601. Reference the Project Control Number (PCN) 

and KPDES number when one has been issued. 

2  Contractors Note: to be signed by a person who is the owner, a responsible corporate officer, a 

general partner or the proprietor or a person designated to have the authority to sign reports by 

such a person in accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to: 

Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601. Reference 

the Project Control Number (PCN) and KPDES number when one has been issued.   
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SUB-CONTRACTOR CERTIFICATION 

 

The following sub-contractor shall be made aware of the BMP plan and responsible for implementation 

of BMPs identified in this plan as follows: 

 

Subcontractor Name: 

 

         Address: 

  

            Phone: 

 

The part of Plan this subcontractor is responsible to implement is: 

 

 

 

 

 

 

 

 

 

I certify under penalty of law that I understand the terms and conditions of the general Kentucky Pollutant 

Discharge Elimination System permit that authorizes the storm water discharges, the BMP plan that has been 

developed to manage the quality of water to be discharged as a result of storm events associated with the 

construction site activity and management of non-storm water pollutant sources identified as part of this 

certification. 

 

Subcontractor: 

 

 

 

              

Typed or printed name1           Title                                    Signature 

 

 
1 Sub-Contractor Note: to be signed by a person who is the owner, a responsible corporate officer, 

a general partner or the proprietor or a person designated to have the authority to sign reports by 

such a person in accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to: 

Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601.   Reference 

the Project Control Number (PCN) and KPDES number when one has been assigned. 
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1 
 

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND 

LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS 
 

I. COMPLETION DATE.  

 
Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once 

selected, notify the Department in writing of the date selected at least two weeks prior to 

beginning work and provide a proposed project schedule. All work is to be completed by the 

specified contract completion date.  The Contractor is allotted 90 calendar days once the bridge 

is closed to complete all work to safely reopen the structure with no lane closures.  At a 

minimum, prior to reopening the bridge to traffic, all strength requirements and curing for 

materials used shall be completed per Division 600 of the Standard Specifications.  Guardrail 

shall be installed to the satisfaction of the Engineer prior to reopening the bridge to traffic unless 

prior approval is obtained from the engineer for use of temporary railing. 

  

The Engineer will begin charging calendar days for a structure on the day the Contractor closes 

the structure to traffic, regardless of holidays or seasonal weather limitations.  

 

 

II. LIQUIDATED DAMAGES.  

 

Liquidated damages will be assessed to the Contractor in accordance with the Transportation 

Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 

Construction, Section 108.09, when either the allotted number of calendar days or the specified 

completion date is exceeded.  

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor 

during the months of December, January, February and March when the contract time has 

expired on any individual bridge. Contract time will be charged during these months. All 

construction must be completed in accordance with the weather limitations specified in Section 

606 and/or Section 601 as applicable. No extension of Contract time will be granted due to 

inclement weather or temperature limitations that occur due to starting work on the Contract or a 

structure late in the construction season. 

Any approval of cold weather plans or allowance of construction operations to occur outside 

Section 606 and/or Section 601 does not alleviate the 90 day maximum bridge closure.  In the 

event the closure lasts longer than 90 calendar days as specified, liquidated damages will apply 

to all excess days regardless of weather limitations. 
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SPECIAL NOTE  

SEASONAL TREE CLEARING RESTRICTION 

No clearing of trees five (5) inches or greater dbh (diameter breast height) between May 15 and 

July 31.   

Questions regarding this note should be directed to Danny Peake, Director, KYTC Division of 

Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250. 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 working days prior to commencement of any bridge demolition or 
renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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SPECIAL NOTE  

BRIDGE DEMOLITION OR RENOVATION AND ASBESTOS 

If the project includes bridge demolition or renovation, the Contractor is required to notify 

Kentucky Division for Air Quality (KDAQ) via filing of form DEP 7036 (attached) a minimum 

of 10 days prior to commencement of any bridge demolition or renovation work.  

KYTC has completed a pre-demolition asbestos survey of the bridge, the results of which are 

attached to this note and should be included with the Contractor’s notification filed with the 

KDAQ.  

Survey results revealed no regulated asbestos containing material (RACM) present, therefore no 
asbestos-specific work practices are required. 

Questions regarding this note should be directed to Danny Peake, Director, KYTC Division of 

Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone (502) 564-7250. 
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ASBESTOS INSPECTION REPORT 
 
Prepared for: Mike McGregor, PE 
 Bacon Farmer Workman Engineering & Testing, Inc. 
 
Prepared by: Jared Looney, EIT 
  AI Number 175162 
  License Number 74088 
 
Structure ID: 038B00022N,  Item 1-10115 
 KY-166 over UNT to Little Bayou De Chien 
 Fulton County, Kentucky 
  
Prepared: January 5, 2023  
 
 
PROJECT DESCRIPTION 
 
Third Rock Consultants, LLC (Third Rock) was retained to conduct a pre-demolition asbestos survey 
for the above-referenced project. Based on the Bridge Inspection Report from Kentucky 
Transportation Cabinet, the bridge appears to have been constructed in 1938. 
 
INSPECTION METHODOLOGY 
 
An inspection was conducted on December 19, 2022 in accordance with applicable National Emission 
Standards for Hazardous Air Pollutants (NESHAP) standards to determine if asbestos-suspect 
materials are present, including Category I non-friable, Category II non-friable, and friable materials.  
Upon inspection, the following asbestos-suspect material was observed and sampled: 

 
• Black expansion joint material in horizontal joints of abutments and at pier caps, approximately 

280 square feet of material  
• Black expansion joint material in vertical joint of abutments and decking, approximately 205 

square feet of material 
 
One (1) sample was taken at a representative location from each of the two (2) asbestos-suspect 
materials that were observed and delivered under chain-of-custody (COC) as Samples 1-10115-1 and 
1-10115-2, respectively.  The COC and photo documentation of each sampling location are attached. 
 
FINDINGS 
 
Laboratory analysis revealed all samples contained less than 1% asbestos.  Results are attached. 
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038B00022N, Item 1-10115 Asbestos Inspection Report 
KY-166 over UNT to Little Bayou De Chien 

Fulton County, Kentucky 
Page 2 of 2 (Plus Attachments) 

Note that the Kentucky Division for Air Quality (KDAQ) must be notified at least 10 working days 
prior to any demolition activities, even though no asbestos-containing material was identified. To 
notify KDAQ, Form ID 70 must be completed through the Kentucky Energy and Environment 
Cabinet’s eForms website. 

LIMITATIONS 

The findings and conclusions of this report are based solely on the conditions present at the 
structure during the inspection date. Although great care has been taken by Third Rock to conduct a 
thorough, accurate inspection and report, Third Rock disclaims any and all liability for any errors, 
omissions, or inaccuracies in the information provided, whether due to inadvertence or otherwise, 
and for any consequence arising therefrom. The information provided hereunder neither claims to be 
nor constitutes legal or medical advice. Third Rock shall not be liable for any special, consequential, 
or exemplary damages resulting, in whole or in part, from the customer’s use of the information. 
Liability on the part of Third Rock is limited to the monetary value paid for this report. 

REFERENCES 

Google Earth. [Accessed December 27, 2022]. https://www.google.com/earth. 
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Asbestos Inspection Photo Log
Bridge ID 038B00022N, Item No. 1-10115

KY-166, Fulton County, Kentucky
 

1 - IMG_2764 Bridge Surface - Facing W.JPG
1 - IMG_2764 Bridge Surface - Facing W.JPG

2 - IMG_2765 Bridge Below Deck - Facing E.JPG

Photographed by Third Rock Consultants, LLC Photo Log Page 1 of 2
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Asbestos Inspection Photo Log
Bridge ID 038B00022N, Item No. 1-10115

KY-166, Fulton County, Kentucky
 

3 - IMG_2766 Horizontal Abutment Joint - Facing E - Sample 1-10115-1.JPG

4 - IMG_2767 Vertical Deck Joint - Facing N - Sample 1-10115-2.JPG

Photographed by Third Rock Consultants, LLC Photo Log Page 2 of 2
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Project Description

L2L1039

CERTIFICATE OF ANALYSIS

Microbac Laboratories, Inc., Louisville

SOIL ANALYSIS

For:

Third Rock Consultants

Gerry Fister

2526 Regency Road, Suite 180;   SUITE 104

Lexington, KY 40503

Customer Relationship Manager

David Lester

Thursday, January 5, 2023

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com

Please find enclosed the analytical results for the samples you submitted to Microbac Laboratories. Review and compilation of

your report was completed by Microbac Laboratories, Inc., Louisville. If you have any questions, comments, or require further 

assistance regarding this report, please contact your service representative listed above.

I certify that all test results meet all of the requirements of the accrediting authority listed within this report. Analytical results are 

reported on a 'as received' basis unless specified otherwise. Analytical results for solids with units ending in (dry) are reported 

on a dry weight basis. A statement of uncertainty for each analysis is available upon request . This laboratory report shall not be 

reproduced, except in full, without the written approval of Microbac Laboratories. The reported results are related only to the 

samples analyzed as received.

Page 1 of 15
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L2L1039

CERTIFICATE OF ANALYSIS

Microbac Laboratories, Inc., Louisville

Client Sample ID:

Lab Sample ID: Collection Date:

Collected By: CUSTOMER

OC_1]Results - L2L1039-07[TOC]

12/19/2022  14:00

1-10115-1

Sample Matrix: Solid

L2L1039-07

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result RL PreparedUnits Analyzed  AnalystNoteLimit(s) MDL

Method: EPA/600/M4-82-020

%1 01/03/23  000012/19/22  1400Asbestos, Chrysotile 1<1 MCS

%1 01/03/23  000012/19/22  1400Asbestos, Amosite 1<1 MCS

%1 01/03/23  000012/19/22  1400Asbestos, Crocidolite 1<1 MCS

%1 01/03/23  000012/19/22  1400Asbestos, Other 1<1 MCS

%1 01/03/23  000012/19/22  1400Cellulose 110 MCS

%1 01/03/23  000012/19/22  1400Fibrous Glass 1<1 MCS

%1 01/03/23  000012/19/22  1400Mineral Wool 1<1 MCS

%1 01/03/23  000012/19/22  1400Other Non-Asbestos Fibers 190 MCS

%1 01/03/23  000012/19/22  1400Other Matrix Materials 1<1 MCS

Client Sample ID:

Lab Sample ID: Collection Date:

Collected By: CUSTOMER

OC_1]Results - L2L1039-08[TOC]

12/19/2022  14:00

1-10115-2

Sample Matrix: Solid

L2L1039-08

Analyses Performed by: MCCALL AND SPERO ENVIRONMENTAL

General Parameters Result RL PreparedUnits Analyzed  AnalystNoteLimit(s) MDL

Method: EPA/600/M4-82-020

%1 01/03/23  000012/19/22  1400Asbestos, Chrysotile 1<1 MCS

%1 01/03/23  000012/19/22  1400Asbestos, Amosite 1<1 MCS

%1 01/03/23  000012/19/22  1400Asbestos, Crocidolite 1<1 MCS

%1 01/03/23  000012/19/22  1400Asbestos, Other 1<1 MCS

%1 01/03/23  000012/19/22  1400Cellulose 110 MCS

%1 01/03/23  000012/19/22  1400Fibrous Glass 1<1 MCS

%1 01/03/23  000012/19/22  1400Mineral Wool 1<1 MCS

%1 01/03/23  000012/19/22  1400Other Non-Asbestos Fibers 190 MCS

%1 01/03/23  000012/19/22  1400Other Matrix Materials 1<1 MCS

Microbac Laboratories, Inc.

3323 Gilmore Industrial Blvd | Louisville, KY 40213 | 502.962.6400 p | www.microbac.com Page 6 of 15
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KENTUCKY TRANSPORTATION CABINET
Department of Highways

DIVISION OF RIGHT OF WAY & UTILITIES

TC 62-226
Rev. 01/2016

Page 1 of 1

RIGHT OF WAY CERTIFICATION

Original Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)

01-10115 Fulton 1100 FD55 121 9414002R
PROJECT DESCRIPTION
Kentucky Bridge Program - 038B00022N - KY 166 Bridge Replacement

No Additional Right of Way Required
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

Condition # 1 (Additional Right of Way Required and Cleared)
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

Condition # 2 (Additional Right of Way Required with Exception)
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

Condition # 3 (Additional Right of Way Required with Exception)
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction.
Total Number of Parcels on Project 1 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired
Signed Deed 1
Condemnation 0
Signed ROE 0
Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Mark C. Askin, P.E.

Signature Signature
Date Date 07/03/2024

Right of Way Director FHWA
Printed Name Dean M. Loy Printed Name

Signature Signature
Date Date

Digitally signed by Mark Askin, 
P.E.
DN: cn=Mark Askin, P.E., c=US, 
email=mark.askin@strand.com
Date: 2024.07.03 07:18:52 -04'00'

Mark
Askin, P.E.

DM Loy Digitally signed by DM Loy 
Date: 2024.07.03 07:21:53 -04'00'
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UTILITIES AND RAIL CERTIFICATION NOTE 

Fulton County 

FD55 121 9414002U 

Mile point: 9.042 TO 9.060 

BRIDGE PROJECT IN FULTON COUNTY ON (038B00022N) KY-166 AT BAYOU DE CHIEN 

ITEM NUMBER: 01-10115.00 

 

 

 

Page 1 of 3 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

Please Note: The information presented in this Utility Note is informational in nature and the 

information contained herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject project to 

coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, 

avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict 

with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are 

unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and 

Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions 

of this contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) have 

been determined using data garnered by varied means and with varying degrees of accuracy: from the 

facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities 

defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless 

specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations 

before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 

the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 

367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 

with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 

the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 

than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate 

Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request 

does not relieve the contractor from the responsibility of contacting non-member facility owners, whom 

are to be contacted through their individual Protection Notification Center.  It may be necessary for the 

contractor to contact the County Court Clerk to determine what utility companies have facilities in the 

area.  Non-compliance with these directives can result in the enforcement of penalties. 

Utility coordination efforts determined that no significant utility relocation work is required to complete 

the project.  Any work pertaining to these utility facilities is defined in the bid package and is to be 

carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 

any coordination or adjustments that are discussed or quantified in the proposal. 

 

 

FULTON COUNTY
STP BRZ 9030 (480)

Contract ID:  245362
Page 65 of 133



UTILITIES AND RAIL CERTIFICATION NOTE 

Fulton County 

FD55 121 9414002U 

Mile point: 9.042 TO 9.060 

BRIDGE PROJECT IN FULTON COUNTY ON (038B00022N) KY-166 AT BAYOU DE CHIEN 

ITEM NUMBER: 01-10115.00 

 

 

 

Page 2 of 3 

Form Revised 6/24/16 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Not Applicable 

 

*The Contractor is fully responsible for protection of all utilities listed above* 

 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 

PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

AT&T KY – Communication 

- AT&T services in the project area are no longer active. Removal/abandonment of inactive 

services completed 5/9/23. Buried copper cable was un-spliced and abandoned. Sixty (60) 

feet of aerial section of cable, two (2) each pedestals, and two (2) each 30ft utility poles 

were removed. 

 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 

THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

Not Applicable 

 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 

CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Not Applicable 

 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent     
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UTILITIES AND RAIL CERTIFICATION NOTE 

Fulton County 

FD55 121 9414002U 

Mile point: 9.042 TO 9.060 

BRIDGE PROJECT IN FULTON COUNTY ON (038B00022N) KY-166 AT BAYOU DE CHIEN 

ITEM NUMBER: 01-10115.00 

 

 

 

Page 3 of 3 

Form Revised 6/24/16 

AREA FACILITY OWNER CONTACT LIST 

 

Facility Owner Address Contact Name Phone Email 

AT&T KY - 

Communication 

810 Kentucky Avenue  

Paducah, KY 42003 

Alan Shelby 270-444-5048 as7168@att.com 
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N O T I C E
DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 
NATIONWIDE SECTION 404 PERMIT AUTHORIZATION 

DEPARTMENT FOR ENVIRONMENTAL PROTECTION 
KENTUCKY DIVISION OF WATER 

SECTION 401 WATER QUALITY CERTIFICATION

Location Description of Project Impacts 

urisdictional Waters of the United States as defined by the US Army Corps of Engineers 
Section

404 Nationwide Permit 3

The replacement of KY 166 over UNT to Little Bayou De Chien (Bridge 038B00022N) will entail complete 
removal of the existing bridge and construction of a new bridge without load restrictions. The project will 
replace the bridge in the same location with generally the same current geometrics (bridge width, length, 
hydraulic opening, etc.) to avoid environmental impacts, utility impacts, and minimize the need for new right of 
way. Approach roadway pavement will be replaced in the direct vicinity of the bridge. The bridge will be 
completely closed to through traffic during construction and existing traffic will be detoured on nearby roads. 
There will not be an on-site diversion. The project will be constructed within the existing right of way.

KY-166 over UNT to 
Little Bayou De Chien  

at MP 14.57

The proposed project will impact approximately 56 ft (0.05 ac) of a perennial 
UNT to Little Bayou De Chien that is approximately 30 ft wide at the KY-166 
intersect.
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ANDY BESHEAR REBECCA W. GOODMAN
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION ANTHONY R. HATTON

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601 

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D

General Certification--Nationwide Permits (NWP) 

NWP 3 – Maintenance 

NWP 5 – Scientific Measurement Devices 

NWP 7 – Outfall Structures and Associated Intake Structures 

NWP 23 – Approved Categorical Exclusions 

NWP 25 – Structural Discharges 

NWP 30 – Moist Soil Management for Wildlife 

NWP 31 – Maintenance of Existing Flood Control Facilities 

NWP 45 – Repair of Uplands Damaged by Discrete Events 

NWP 46 – Discharges in Ditches 

NWP 59 – Water Reclamation and Reuse Facilities 

This General Certification is issued December 18, 2020, in conformity with the 
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C. 
§1341), as well as Kentucky Statute KRS 224.16-050.

For this General Certification and all General Certifications of Nationwide Permits 
(NWP), the term ‘surface water’ is defined pursuant to 401 KAR Chapter 10, Section 
1(72): Surface Waters means those waters having well-defined banks and beds, either 
constantly or intermittently flowing; lakes and impounded waters; marshes and wetlands; 
and any subterranean waters flowing in well-defined channels and having a demonstrable 
hydrologic connection with the surface.  Lagoons used for waste treatment and effluent 
ditches that are situated on property owned, leased, or under valid easement by a 
permitted discharger are not considered to be surface waters of the Commonwealth.  

 As required by 40 CFR Part 121 – State Certification of Activities Requiring a 
Federal License or Permit, all conditions include a statement explaining why the condition 
is necessary to assure that any discharge authorized under the general permit will comply 
with water quality requirements and a citation to federal, state, or tribal law that authorizes 
the condition. The statements and citations are included with each condition. The 
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General Certification--Nationwide Permits 3, 5, 7, 23, 25, 30, 31, 45, 46, and 59. 
Page 2 

statements are written entirely at the end of the certification under the section Statements 
of Necessity.  

The Commonwealth of Kentucky hereby certifies under Section 401 of the Clean 
Water Act (CWA) that it has reasonable assurances that applicable water quality 
standards under Kentucky Administrative Regulations Title 401, Chapter 10, established 
pursuant to Sections 301, 302, 303, 306 and 307 of the CWA, will not be violated for the 
activities covered by the above listed Nationwide Permits, provided that the conditions in 
this General Certification are met. Activities that do not meet the conditions of this General 
Certification require an Individual Section 401 Water Quality Certification.  

1. Activities occurring within surface waters assessed by the Kentucky Division of
Water as designated Outstanding State Resource Waters, National Resource
Waters, Cold Water Aquatic Habitat, Exceptional Waters, or identified as candidate
Outstanding State Resource Waters or candidate Exceptional Waters are not
authorized under this General Certification and require an Individual Certification.
[Statement A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(1),
Section 1(2), & Section 1(3); and 401 KAR 10:031, Section 4(2) & Section 8]

2. Activities impacting surface waters assessed by the Kentucky Division of Water as
impaired for warm water or cold water aquatic habitat where the parameter or
source is related to habitat* are not authorized under this General Certification and
require an Individual Certification. [Statement B and citations KRS 224.70-110 and
401 KAR 10:031, Section 2 & Section 4]

*These include waters impaired by the parameter 'habitat assessment', 'combined biota/habitat
bioassessment' or any parameter from the parameter group 'habitat alterations, and/or waters
where the parameter identified as a cause of impairment has a source from the source group
'habitat impacts'.

3. Activities impacting surface waters assessed by the Kentucky Division of Water as
full support for warm water or cold water aquatic habitat are not authorized under
this General Certification and require an Individual Certification. [Statements A and
B and citations KRS 224.70-110 and 401 KAR 10:031, Section 2 & Section 4]

4. The activity will not occur within surface waters identified as perpetually-protected
mitigation sites (e.g., deed restriction or conservation easement). [Statement C
and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3); and 40 C.F.R.
230.97]

5. Activities with cumulative temporary and permanent impacts greater than 1/2 acre
of wetland or 300 linear feet of surface waters are not authorized under this
General Certification and require an Individual Certification. [Statement A and
citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and
401 KAR 10:031, Section 2 & Section 4]
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General Certification--Nationwide Permits 3, 5, 7, 23, 25, 30, 31, 45, 46, and 59. 
Page 3 

6. Stream relocation, realignment, straightening, and/or widening are not authorized
under this General Certification and require an Individual Certification. [Statement
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

7. The use of creek rock for bank stabilization; grouted rip-rap; unformed, poured
grout; unformed, poured concrete; poured asphalt; or asphalt pieces is not
authorized under this General Certification and requires an Individual Certification.
Poured concrete or grout will be authorized under this General Certification when
contained by tightly sealed forms or cells.  Equipment shall not discharge waste
washwater into surface waters at any time without adequate wastewater
treatments. [Statement A and citations KRS 224.70-110, 401 KAR 10:030, Section
1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

8. New stormwater detention/ retention basins constructed in surface waters or
modifications to stormwater detention/ retention basins resulting in the reduction
in reach or that cause impairment of flow of surface waters are not authorized
under this General Certification and require an Individual Certification. [Statement
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

9. Erosion and sedimentation pollution control plans and Best Management Practices
(BMPs) must be designed, installed, and maintained in effective operating
condition at all times during construction activities so that violations of state water
quality standards do not occur. [Statements A and D and citations KRS 224.70-
110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031,
Section 2 & Section 4]

10. Sediment and erosion control measures, such as check-dams constructed of any
material, silt fencing, hay bales, etc., shall not be placed within surface waters,
either temporarily or permanently, without prior approval by the Kentucky Division
of Water’s Water Quality Certification Section.  If placement of sediment and
erosion control measures in surface waters is unavoidable, design and placement
of temporary erosion control measures shall not be conducted in such a manner
that may result in instability of streams that are adjacent to, upstream, or
downstream of the structures.  All sediment and erosion control devices shall be
removed and the natural grade restored within the completion timeline of the
activities. [Statements A and D and citations KRS 224.70-110, 401 KAR 10:030,
Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

11. Measures shall be taken to prevent or control spills of fuels, lubricants, or other
toxic materials used in construction from entering surface waters. [Statements A
and D and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]
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12. Removal of riparian vegetation shall be limited to that necessary for equipment
access. [Statements A and D and citations KRS 224.70-110, 401 KAR 10:030,
Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

13. To the maximum extent practicable, all in-stream work under this certification shall
be performed under low-flow conditions. [Statements A and D and citations KRS
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

14. Heavy equipment (e.g., bulldozers, backhoes, and draglines), if required for this
project, should not be used or operated within the stream channel.  In those
instances in which such in-stream work is unavoidable, then it shall be performed
in such a manner and duration as to minimize turbidity and disturbance to
substrates and bank or riparian vegetation. [Statements A and D and citations KRS
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

15. Any fill shall be of such composition that it will not adversely affect the biological,
chemical, or physical properties of the receiving waters and/or cause violations of
water quality standards.  If rip-rap is utilized, it should be of such weight and size
that bank stress or slump conditions will not be created because of its placement.
[Statements A and D and citations KRS 224.70-110, 401 KAR 10:030, Section
1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, Section 2 & Section 4]

16. If domestic water supply intakes are located downstream that may be affected by
increased turbidity and suspended solids, the permittee shall notify the operator
when such work will be done prior to construction. [Statement E and citations KRS
224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

17. Should evidence of stream pollution or jurisdictional wetland impairment and/or
violations of water quality standards occur as a result of this activity (either from a
spill or other forms of water pollution), the Kentucky Division of Water shall be
notified immediately by calling (800) 928-2380. [Statement A and D and citations
KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR
10:031, Section 2 & Section 4]

18. The Kentucky Division of Water requires submission of a formal application for any
federal applicant that is not required to submit a Preconstruction Notification that
would typically be required of any non-federal applicant. [Statements A and D and
citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and
401 KAR 10:031, Section 2 & Section 4]

19. The Kentucky Division of Water may require submission of a formal application for
an Individual Certification for any project that has been determined to likely have
a significant adverse effect upon water quality or degrade surface waters so that
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existing uses of the water body or downstream waters are precluded. [Statement 
A and citations KRS 224.70-110, 401 KAR 10:030, Section 1(3)(b) & Section 
1(4)(b); and 401 KAR 10:031, Section 2 & Section 4] 

20. If the final issued General Permit for Nationwide Permits 3, 5, 7, 23, 25, 29, 30, 31, 
39, 42, 45, 46, 51, or E changes significantly, the Division of Water may opt to 
deny certification for this permit. [Statements A and D and citations KRS 224.70-
110, 401 KAR 10:030, Section 1(3)(b) & Section 1(4)(b); and 401 KAR 10:031, 
Section 2 & Section 4] 

Statements of Necessity:  

A. This condition is necessary to protect waters categorized under the anti-degradation 
policy to protect the designated and existing uses and to maintain the associated 
water quality criteria necessary to protect these water resources. 

B. This condition is necessary to protect existing uses and the level of water quality 
necessary to protect those existing uses shall be assured in impaired water. 

C. This condition is necessary for long-term protection of compensatory mitigation sites.  

D. This condition is necessary to provide for the prevention, abatement, and control of all 
water pollution and to conserve water resources for legitimate uses, safeguard from 
pollution the uncontaminated waters, prevent the creation of any new pollution, and 
abate any existing pollution. 

E. This condition is necessary to protect domestic water supply use. 

F. This condition is necessary to evaluate, develop, and improve best-management 
practices in conservation plans, compliance plans, and forest stewardship 
management plans; establish statewide and regional agriculture water quality plans; 
and otherwise promote soil and water conservation activities that protect surface 
waters from the adverse impacts of agriculture operations within the Commonwealth. 

Violation of Kentucky state water quality standards may result in civil penalties and 
remediation actions. 

For assistance contact the Kentucky Division of Water, Water Quality Certification Section 
by email (401WQC@ky.gov) or by phone (502)-564-3410. 
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MEMORANDUM 

 

TO: Michael Carpenter, P.E. 
 Director   
 Division of Structural Design / Geotechnical Branch 
 Kentucky Transportation Cabinet 
 1236 Wilkinson Boulevard 
 Frankfort, Kentucky 40601 
 
FROM: Christopher N. Farmer, P.E. (Consultant)  
 Principal Geotechnical Engineer    
 Bacon Farmer Workman Engineering & Testing, Inc. (BFW) 
 500 South 17th Street 
 Paducah, Kentucky 42001 
 
DATE: June 15, 2023 

SUBJECT: Fulton County 
 D1 038B00022N 
 Item No. 1-10115 
                     KY 166  
 Bridge Over Bayou De Chien 

 Geotechnical Engineering Structure Foundation Report 
 

1.0 Location and Description 
 
The project is located on KY 166 over Bayou De Chien, approximately 3.60 miles west of the city 
of Fulton, Fulton County, Kentucky. The bridge is being replaced as part of the KYTC SW Bridge 
Delivery Program. The proposed bridge is a single-span structure constructed using PPC box 
beams with a length of 86’-0” (out to out), a bridge width of 28’-0” on a 0˚ skew. The bridge will be 
supported by piles with two end bents.  

2.0 Site Geologic Conditions 

The bridge is located within the Crutchfield, Fulton County, KY Geologic and Topographic 
Quadrangle (GQ #270). Geologic mapping of the bridge location shows the geologic strata 
composed of water deposited alluvium which consists of silts and sands with some small gravels. 
The Natural Resources Conservation Service (NRCS) Soil map classifies the near surface soils 
at the bridge location as Falaya silt loam.   

3.0 Field Investigation 

Subsurface drilling was conducted by Bacon Farmer Workman Engineering & Testing, Inc. (BFW) 
from May 15th through May 17th, 2023. Two borings, B-1001 (Station 50+53.65, 6.11’ LT) and B-
1002 (Station 49+46.21, 6.49’ RT) were advanced near each proposed End Bents.  
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Boring B-1001 located near the proposed End Bent 2 was advanced to a depth of 96.5 feet below 
ground surface (bgs). Boring B-1002 located near the proposed End Bent 1 was advanced to a 
depth of 101.5 feet bgs. Soil samples were collected during the drilling activities and were 
delivered to and analyzed by BFW’s in-house soil laboratory. 

 4.0 Laboratory Testing  

Alluvial soils were encountered during drilling activities and consisted of layered and intermixed 
inorganic low plasticity silty clays, silts, silts with sands, poorly graded sands with silt, and poor to 
well graded sands.  

Based on laboratory results, soils were classified as CL-ML, ML, SC-SM, SP-SM, SM, SP and 
SW using the Unified Soil Classification System and A-1-b, A-2-4, A-3, and A-4 using the 
AASHTO Classification Method.  

5.0 Subsurface Conditions,  

Soil samples collected at each location were roughly similar between the two borings. Below 
surface asphalt, silty low plasticity clays and silts were encountered to depths of approximately 
30 to 35 bgs. The strata transitioned to silty sands to depths of approximately 38 to 43 feet.  Below 
this depth, both borings encountered poorly to well graded sands and silty sands that extended 
to boring termination depths of between 96.5 and 101.5 feet bgs for borings, B-1001 and B-1002, 
respectively.  

The soil consistencies in the upper 15 feet ranged from soft to firm in the upper silty clays and silt. 
A layer of very soft silts was encountered below 15 to approximately 33 feet in boring, B-1002 
and firm consistent in boring, B-1001. Soils consistencies mainly increased below 33 feet and 
ranged from firm to very dense in the underlying silty sands and sands. Multiple splitspoon 
refusals (N=50/0.5) were encountered in the sands at depths between 85 to 96 feet in boring B-
1001 and below 90 feet bgs in boring, B-1002.  

Groundwater levels ranged from approximately 10 to 12 feet (Elev. 330 – 332) below ground 
surface.   

6.0 ENGINEERING ANALYSIS AND RECOMMENDATIONS 
 

6.1 Embankments and Settlement – Based on preliminary data, minimal grade changes are 
planned for the bridge approaches. Since little to no fill will be placed for the bridge replacement, 
slope stability and settlement are not of geotechnical concern. Embankment slopes are to be 
constructed at slopes the same as currently in existence or 2H:1V, whichever is flatter. If a slope 
steeper than 2H:1V is required, please contact BFW for further assistance and 
recommendations. 

6.2 End Bents 1 and 2 – The use of either HP 12x53 or HP 14x89 are recommended as friction 
piles at both End Bents locations. According to the KYTC Bridge Program Project Delivery 
Manual the use of H-piles is preferred over pipe piles. LRFD Factored Pile Capacities are shown 
on the pile capacity tables included in the attachments to this report. Capacities may be linearly 
interpolated between the five-foot intervals presented in the tables. If base of pile cap varies from 
the elevation used for the capacity tables base of pile cap by more than 5 feet, contact BFW 
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Engineering for re-evaluation of the capacities. H-piles used as friction piles should not 
include pile points as this will result in loss of side friction as the piles are being driven.  

Piles should be installed with a center-to-center spacing of three (3) times the pile diameter or 
greater in order to optimize group resistance and minimize installation problems. If spacing less 
than three diameters are needed, please contact BFW Engineering for capacity reduction factors.  

Please note that the Total Factored Geotechnical Axial Resistance from the charts may not 
exceed the Maximum Nominal Geotechnical Axial Capacity of the pile. We recommend using a 
resistance factor (Фc) of 0.6 to determine the Maximum Nominal Geotechnical Axial Capacity of 
the pile, which results in a maximum of 465 kips and 783 kips for HP 12x53 and HP14x89 piles, 
respectively. 

6.3 Scour – BFW conducted grain size analysis on samples collected during drilling activities. Grain 
size information was provided to WSP so that scour depths could be evaluated. The results of 
the scour analysis is presented in Table 1 below. 

 Local abutment scour is to be resisted by appropriate slope protection. According to KYTC 
Drainage Manual (DR 804-11), abutment scour can be mitigated by the use of countermeasures 
(Cyclopean Stone Rip Rap) for slope protection. According to the KYTC Geotechnical Manual 
(Section GT-606-1), deep foundation designs should be checked with no lateral support in the 
worst-case contraction scour condition.  

To check for potential exposed lengths the following method should be used for end bents. 1) 
Construct a vertical line from the toe of the spill-through slope where the stone slope protection 
terminates, down to the contraction scour depth for the respective end bent. 2) Construct a 1H:1V 
(45˚) line (from the above point) back toward the end bent until it intercepts the foundation 
element line.  

The foundation can either be designed to withstand the potential unsupported length, the cap 
can be set down to that depth to avoid any unsupported length, or a combination of these 
measures can be employed.  

Table 1 

Scour Analysis Summary 
Substructure Local (ft) Contraction (ft) Total (ft) 

End Bent 1 4.92 5.43 10.35 
End Bent 2 4.92 5.43 10.35 

  

6.4 Slope Protection – Slope protection will be required at the bridge end bents meeting the 
requirements of Sections 703 & 805 of the Standard Specifications for Road and Bridge 
Construction, current edition. Place a Class 1, Geotextile Fabric, in accordance with Sections 
214 & 843 of the Standard Specification for Road and Bridge Construction, current edition, 
between the embankment and the slope protections.  

6.5 Wave Equation Analysis - Drivability analyses were performed for the piles at this locations 
assuming either HP 12x53 or HP 14x89, 50-ksi steel H-piles. These analyses indicated that a 
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sufficient range of single acting diesel hammers are available to install the piles to the required 
depth without excessive blow counts or overstressing the piles. Drivability studies were 
performed assuming continuous driving. If interruptions in driving individual piles should occur, 
difficulties in continuing the installation process will likely occur due to pile “set-up” 
characteristics. 

6.6 Verification of Piles Capacities – Based on the KYTC Bridge Program Project Delivery 
Manual the construction control of friction piles will use the FHWA Modified Gates Formula. 
Therefore, it is recommended that field verification of pile capacity should be performed using 
the FHWA Modified Gates Formula instead of the formulas provided in the Standard 
Specifications. The field verification values for End of Driving (EOD) using the Modified Gates 
Formula are provided under the Static Analysis Method columns of the LRFD Pile Capacity 
Tables for friction piles located in the attachments to this report.  

6.8 Minimum Pile Lengths – It is recommended that the structural designer include minimum 
required pile lengths or tip elevations required to satisfy pile lateral stability on the project plans. 
It is also recommended that factored uplift design loads, if applicable, be included in the pile 
record table.  Since final pile lengths or tip elevations will be adjusted in the field based on field 
verification of axial capacity, this information will be used during construction to help ensure that 
adequate pile embedment and capacities are obtained, and pile lengths are not based on 
compressive axial capacity alone.  

7.0 Plan Notes 

 The following notes should be included at the appropriate locations in the plans. 

7.1 HAMMER CRITERIA: Single acting diesel hammers with rated energy of 33 kip-ft to 48 kip-
ft is recommended for HP 12 x 53 and a rated energy between 66 kip-ft and 83 kip-ft is 
recommended for HP 14 x 89 piles to adequately drive the piles at the end bents without 
encountering excessive blow counts or overstressing the piles. The use of hammers other 
than single acting diesel may require different rated energies. The Contractor shall submit 
the proposed pile driving system to the Department for approval prior to the installation of 
the first pile. Approval of the pile driving system by the Engineer will be subject to satisfactory 
field performance of the pile driving procedures.  

7.2 Embankments at the bridge end bent locations shall be constructed in accordance with 
Special Provision 69 Embankment at Bridge End Bent Structures. 

7.3 Slope protection will be required at the bridge meeting the requirements of Sections 703 & 
805 of the Standard Specifications for Road and Bridges Construction, current edition.  
Place Geotextile Fabric, in accordance with Section 843 of the Standard Specifications for 
Road and Bridge Construction, current edition, between the embankment and the slope 
protection.  

7.4 Cofferdams and/or dewatering methods may be required to facilitate foundation 
construction. 

7.5 Temporary shoring or sheeting may be required to facilitate construction. 

FULTON COUNTY
STP BRZ 9030 (480)

Contract ID:  245362
Page 77 of 133



 Fulton County 
                    KY 166 Bridge Over Bayou De Chien 

 Item No. 01-10115 
 

 

 
Page 5 

7.6 Field verification of pile capacity shall be performed using the FHWA Modified Gates 
Formula instead of the formulas provided in the Standard Specifications for Road and Bridge 
Construction. 

 

Should there be any questions, please contact BFW at (270) 443-1995 for further recommendations. 

Attachments: 

 Project Location Map 
 Subsurface Data Sheet with Boring Locations 
 Pile Capacity Tables 
 Coordinate Data Sheet  
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County Date 6/15/2023

Road Number

Survey Crew / Consultant

Contact Person

Item #

Mars#

Project #

Elevation Datum NAVD88 Assumed

HOLE 
NUMBER

LONGITUDE                   
(Decimal Degrees)

HOLE 
NUMBER

STATION OFFSET ELEVATION (FT)

1001 88.9649498°W 1001 50+53.65 6.11' LT 342.06
1002 88.9653152° W 1002 49+46.21 6.49' RT 342.04

36.5169632°N
36.5169277°N

COORDINATE DATA SUBMISSION FORM
KYTC DIVISION OF STRUCTURAL DESIGN - GEOTECHNICAL BRANCH

SINGLE SPAN BRIDGE  - US 51 OVER GADDIE CREEK

Fulton

                                                     KY-166

                                 BFW

Chris Farmer

01-10115

LATITUDE                     
(Decimal Degrees)

               (circle one)

Notes:
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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STANDARD SPECIFICATIONS 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
 
 
 

SUPPLEMENTAL SPECIFICATIONS 
  
The contractor shall use the Supplemental Specifications that are effective at the time of 
letting. The Supplemental Specifications can be found at the following link: 
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
 
 
 
 
 

FULTON COUNTY
STP BRZ 9030 (480)

Contract ID:  245362
Page 87 of 133



1I 

 1

SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL PROVISION FOR EMBANKMENT AT  
BRIDGE END BENT STRUCTURES 

 
This Special Provision will apply when indicated on the plans or in the proposal.  

Section references herein are to the Department’s Standard Specifications for Road and 
Bridge Construction, Current Edition.   
 
1.0 DESCRIPTION.  Construct a soil, granular, or rock embankment with soil, granular 
or cohesive pile core and place structure granular backfill, as the Plans require.  Construct 
the embankment according to the requirements of this Special Provision, the Plans, Standard 
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.   
 
2.0 MATERIALS. 

 
2.1 Granular Embankment.  Conform to Subsection 805.10.  When Granular 

Embankment materials are erodible or unstable according to Subsection 805.03.04, use the 
Special Construction Methods found in 3.2 of the Special Provision. 

 
2.2 Rock Embankment.  Provide durable rock from roadway excavation that consists 

principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 
according to KM 64-513), or Durable Sandstone. 

 
2.3 Pile Core.  Provide a pile core in the area of the embankments where deep 

foundations are to be installed unless otherwise specified.  The Pile Core is the zone 
indicated on Standard Drawings RGX 100 and 105 designated as Pile Core.  Material control 
of the pile core area during embankment construction is always required.  Proper Pile Core 
construction is required for installation of foundation elements such as drilled or driven piles 
or drilled shafts.  The type of material used to construct the pile core is as directed in the 
plans or below.  Typically, the pile core area will be constructed from the same material 
used to construct the surrounding embankment.  Pile Core can be classified as one of three 
types: 

 
 
A) Pile Core - Conform to Section 206 of the Standard Specifications.  Provide pile 

core material consisting of the same material as the adjacent embankment except the 
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches 
in any dimension or any other obstructions that may hinder pile driving operations.  If the 
pile core material hinders pile driving operations, take the appropriate means necessary to 
reach the required pile tip elevation, at no expense to the Department. 

 
B) Granular Pile Core.  Granular pile core is required only when specified in the 

plans.  Select a gradation of durable rock to facilitate pile driving that conforms to 
Subsection 805.11. If granular pile core material hinders pile driving operations, take 
appropriate means necessary to reach the required pile tip elevation, at no expense to the 
Department.  

 
C) Cohesive Pile Core.  Cohesive Pile Core is required only when specified in the 

plans.  Conform to Section 206 of the Standard Specifications and use soil with at least 50 
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition, 
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any 
other obstructions, which would interfere with drilling operations.  If cohesive pile core 
material interferes with drilling operations, take appropriate means necessary to maintain 
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excavation stability, at no expense to the Department. 
 

2.4 Structure Granular Backfill.  Conform to Subsection 805.11 
 
2.5 Geotextile Fabric.  Conform to Type I or Type IV in Section 214 and 843. 

 
3.0 CONSTRUCTION.   
 

3.1 General.  Construct roadway embankments at end bents according to Section 206 
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full 
embankment section.  In some instances, granular or rock embankment will be required for 
embankment construction for stability purposes, but this special provision does not prevent 
the use of soil when appropriate.  Refer to the plans for specific details regarding material 
requirements for embankment construction. 

Place and compact the pile core and structure granular backfill according to the 
applicable density requirements for the project. If the embankment and pile core are 
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive 
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be 
required between the pile core and embankment in accordance with Sections 214 and 843 
of the Standard Specifications.   

When granular or rock embankment is required for embankment construction, conform 
to the general requirements of Subsection 206.03.02 B.  In addition, place the material in no 
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of 
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full 
width of the embankment for a distance of half the embankment height or 50 feet, whichever 
is greater, as shown on Standard Drawing RGX-105.   

When using granular pile core, install 8-inch perforated underdrain pipe at or near the 
elevation of the original ground in the approximate locations depicted on the standard 
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.  Wrap 
the perforated pipe with a fabric of a type recommended by the pipe manufacturer. 

After constructing the embankment, excavate for the end bent cap, drive piling, install 
shafts or other foundation elements, place the mortar bed, construct the end bent, and 
complete the embankment to finish grade according to the construction sequence shown on 
the Plans or Standard Drawings and as specified hereinafter.  

Certain projects may require widening of existing embankments and the removal of 
substructures.  Construct embankment according to the plans.  Substructure removal shall 
be completed according to the plans and Section 203.  Excavation may be required at the 
existing embankment in order to place the structure granular backfill as shown in the 
Standard Drawings. 

After piles are driven or shafts installed (see design drawings), slope the bottom of the 
excavation towards the ends of the trench as noted on the plans for drainage.  Using a 
separate pour, place concrete mortar, or any class concrete, to provide a base for forming 
and placing the cap.  Place side forms for the end bent after the mortar has set sufficiently 
to support workmen and forms without being disturbed.  

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings.  In 
the event slope protection extends above the elevation of the perforated pipe, extend the 
pipe through the slope protection.  

After placing the end bent cap and achieving required concrete cylinder strengths, 
remove adjacent forms and fill the excavation with compacted structure granular backfill 
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the 
bridge.  Place Type IV geotextile fabric between embankment material and structure 
granular backfill.  After completing the end bent backwall, or after completing the span end 
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade 
elevation.  If the original excavation is enlarged, fill the entire volume with compacted 
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department.  Do 
not place backfill before removing adjacent form work.  Place structure granular backfill 
material in trench ditches at the ends of the excavation.  Place Geotextile Fabric, Type IV 
over the surface of the compacted structure granular backfill prior to placing aggregate base 
course.   

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by 
the Engineer.  Thoroughly compact the backfill under the overhanging portions of the 
structure to ensure that the backfill is in intimate contact with the sides of the structure. 

Do not apply seeding, sodding, or other vegetation to the exposed granular 
embankment.  

 
3.2 Special Construction Methods.  Erodible or unstable materials may erode even 

when protected by riprap or channel lining; use the special construction method described 
below when using these materials. 

Use fine aggregates or friable sandstone granular embankment at “dry land” structures 
only.  Do not use them at stream crossings or locations subject to flood waters. 

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, 
protect with geotextile fabric.  Extend the fabric from the original ground to the top of slope 
over the entire area of the embankment slopes on each side of, and in front of, the end bent.  
Cover the fabric with at least 12 inches of non-erodible material. 

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, 
cover with at least 12 inches of non-erodible material. 

Where erodible or unstable granular embankment will be protected by riprap or channel 
lining, place Type IV geotextile fabric between the embankment and the specified slope 
protection.   
 
4.0 MEASUREMENT. 
 

4.1 Granular Embankment. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204.  The Department will not measure for payment any Granular Embankment 
that is not called for in the plans. 

The Department will not measure for payment any special construction caused by using 
erodible or unstable materials and will consider it incidental to the Granular Embankment 
regardless of whether the erodible or unstable material was specified or permitted.   

 
4.2 Rock Embankment.  The Department will not measure for payment any rock 

embankment and will consider it incidental to roadway excavation or embankment in place, 
as applicable.  Rock embankments will be constructed using granular embankment on 
projects where there is no available rock present within the excavation limits of the project.  

 
4.3 Pile Core.  Pile core will be measured and paid under roadway excavation or 

embankment in place, as applicable.  The Department will not measure the pile core for 
separate payment.  The Department will not measure for payment the 8-inch perforated 
underdrain pipe and will consider it incidental to the Pile Core. 

 
4.4 Structure Granular Backfill.  The Department will measure the quantity in cubic 

yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204. The Department will not measure any additional material required for 
backfill outside the limits shown on the Plans and Standard Drawings for payment and will 
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consider it incidental to the work. 
The Department will not measure for payment the 4-inch perforated underdrain pipe 

and will consider it incidental to the Structure Granular Backfill. 
 
4.5 Geotextile Fabric.  The Department will not measure the quantity of fabric used 

for separating dissimilar materials when constructing the embankment and pile core and 
will consider it incidental to embankment construction.   

The Department will not measure for payment the Geotextile Fabric used to separate 
the Structure Granular Backfill from the embankment and aggregate base course and will 
consider it incidental to Structure Granular Backfill.    

The Department will not measure for payment the Geotextile Fabric required for 
construction with erodible or unstable materials and will consider it incidental to 
embankment construction. 

 
4.6 End Bent.  The Department will measure the quantities according to the Contract.  

The Department will not measure furnishing and placing the 2-inch mortar or concrete bed 
for payment and will consider it incidental to the end bent construction. 

 
4.7 Structure Excavation.  The Department will not measure structure excavation 

on new embankments for payment and will consider it incidental to the Structure Granular 
Backfill or Concrete as applicable. 

 
 

5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code    Pay Item      Pay Unit 
02223    Granular Embankment   Cubic Yards 
02231    Structure Granular Backfill  Cubic Yards 
 

The Department will consider payment as full compensation for all work required in 
this provision. 
 

September 16, 2016 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

FULTON COUNTY
STP BRZ 9030 (480)

Contract ID:  245362
Page 102 of 133



 
8 

 

the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 1025 Capital Center Drive, Suite 104, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: May 23, 2022 
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"General Decision Number: KY20240040 07/05/2024

Superseded General Decision Number: KY20230040

State: Kentucky

Construction Type: Highway

Counties: Allen, Ballard, Butler, Caldwell, Calloway, 
Carlisle, Christian, Crittenden, Daviess, Edmonson, Fulton, 
Graves, Hancock, Henderson, Hickman, Hopkins, Livingston, 
Logan, Lyon, Marshall, McCracken, McLean, Muhlenberg, Ohio, 
Simpson, Todd, Trigg, Union, Warren and Webster Counties in 
Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract. |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022: |  least $17.20 per hour (or  |
| |  the applicable wage rate   |
| |  listed on this wage |
| |  determination, if it is    |
| |  higher) for all hours      |
| |  spent performing on the    |
| |  contract in 2024. |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract. |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022: |  $12.90 per hour (or the    |
| |  applicable wage rate listed|
| |  on this wage determination,|
| |  if it is higher) for all   |
| |  hours spent performing on  |
| |  that contract in 2024.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.
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Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/05/2024
          1              02/09/2024
          2              03/15/2024
          3              05/31/2024
          4              07/05/2024

 BRIN0004-002 06/01/2023

BALLARD, BUTLER, CALDWELL, CARLISLE, CRITTENDEN, DAVIESS,
EDMONSON, FULTON, GRAVES, HANCOCK, HENDERSON, HICKMAN,
HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN,
MUHLENBERG, OHIO, UNION, and WEBSTER COUNTIES

                                  Rates          Fringes

BRICKLAYER  
     Ballard, Caldwell, 
     Carlisle, Crittenden, 
     Fulton, Graves, Hickman, 
     Livingston, Lyon, 
     Marshall, and McCracken 
     Counties....................$ 34.17            19.60
     Butler, Edmonson, Hopkins, 
     Muhlenberg, and Ohio 
     Counties....................$ 32.28            15.95
     Daviess, Hancock, 
     Henderson, McLean, Union, 
     and Webster Counties........$ 34.17            19.60
----------------------------------------------------------------
 BRTN0004-005 06/01/2023

ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRIGG, and
WARREN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 32.28            15.95
----------------------------------------------------------------
 CARP0357-002 04/01/2024

                                  Rates          Fringes

CARPENTER........................$ 32.90            23.37
DIVER............................$ 49.73            23.37
PILEDRIVERMAN....................$ 33.40            23.37
----------------------------------------------------------------
 ELEC0369-006 05/28/2023

BUTLER, EDMONSON, LOGAN, TODD & WARREN COUNTIES:

                                  Rates          Fringes

ELECTRICIAN......................$ 35.39            20.45
----------------------------------------------------------------
* ELEC0429-001 06/01/2024
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ALLEN & SIMPSON COUNTIES:

                                  Rates          Fringes

ELECTRICIAN......................$ 34.92            14.75
----------------------------------------------------------------
 ELEC0816-002 07/01/2023

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES,
HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES:

                                  Rates          Fringes

ELECTRICIAN......................$ 34.94         28%+8.35

Cable spicers receive $.25 per hour additional.
----------------------------------------------------------------
 ELEC1701-003 07/01/2023

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO,
UNION & WEBSTER COUNTIES:

                                  Rates          Fringes

ELECTRICIAN......................$ 35.60       8.35+30.8%

Cable spicers receive $.25 per hour additional.
----------------------------------------------------------------
 ELEC1925-002 01/01/2024

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton):

                                  Rates          Fringes

CABLE SPLICER....................$ 28.20            15.27
ELECTRICIAN......................$ 27.95            15.26
----------------------------------------------------------------
* ENGI0181-017 07/01/2024

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 40.05            19.10
     GROUP 2.....................$ 37.19            19.10
     GROUP 3.....................$ 37.64            19.10
     GROUP 4.....................$ 36.87            19.10

OPERATING ENGINEER CLASSIFICATIONS   

  GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller;
  Batcher Plant; Bituminous Paver; Bituminous Transfer
  Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
  Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
  Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
  Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
  Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
  Trenching Machine; Dragline; Dredge Operator; Dredge
  Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
  Heavy Equipment Robotics Operator/Mechanic; High Lift;
  Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
  Engine (Two or More Drums); Horizontal Directional Drill
  Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
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  Locomotive; Mechanic; Mechanically Operated Laser Screed;
  Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
  Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
  Push Dozer; Rock Spreader, attached to equipment; Rotary
  Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
  Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
  Telescoping Type Forklift; Tow or Push Boat; Tower Crane
  (French, German & other types); Tractor Shovel; Truck
  Crane; Tunnel Mining Machines, including Moles, Shields or
  similar types of Tunnel Mining Equipment

  GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
  Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
  Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
  Electric Vibrator; Compactor/Self-Propelled Compactor;
  Elevator (One Drum or Buck Hoist); Elevator (When used to
  Hoist Building Material); Finish Machine; Firemen & Hoist
  (One Drum); Flexplane; Forklift (Regardless of Lift
  Height); Form Grader; Joint Sealing Machine; Outboard Motor
  Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
  Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
  Steer Machine with all Attachments; Switchman or Brakeman;
  Throttle Valve Person; Tractair & Road Widening Trencher;
  Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
  Welding Machine; Well Points;& Whirley Oiler

  GROUP 3 -All Off Road Material Handling Equipment, including
  Articulating Dump Trucks; Greaser on Grease Facilities
  servicing Heavy Equipment

  GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
  Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
  Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
  Paving Joint Machine; Power Form Handling Equipment; Pump;
  Roller (Earth); Steerman; Tamping Machine; Tractor (Under
  50 H.P.); & Vibrator

  CRANES - with booms 150 ft. & Over (Including JIB), and where
  the length of the boom in combination with the length of
  the piling equals or exceeds 150 ft. -  $1.00 above Group 1
  rate

  EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
  10% ABOVE BASIC WAGE RATE.  THIS DOES NOT APPLY TO OPEN CUT
  WORK.

----------------------------------------------------------------
* IRON0070-005 06/01/2024

BUTLER COUNTY (Eastern eighth, including the Townships of
Decker, Lee & Tilford);
EDMONSON COUNTY (Northern three-fourths, including the
Townships of Asphalt, Bee Spring, Brownsville, Grassland, Huff,
Kyrock, Lindseyville, Mammoth Cave, Ollie, Prosperity, Rhoda,
Sunfish &  Sweden)

                                  Rates          Fringes

IRONWORKER  
     Structural; Ornamental; 
     Reinforcing; Precast 
     Concrete Erectors...........$ 34.59            25.00
----------------------------------------------------------------
 IRON0103-004 04/01/2023
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DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHIO, UNION &
WEBSTER COUNTIES
BUTLER COUNTY (Townships of Aberdeen, Bancock, Casey,
Dexterville, Dunbar, Elfie, Gilstrap, Huntsville, Logansport,
Monford, Morgantown, Provo, Rochester, South Hill & Welchs
Creek);
CALDWELL COUNTY (Northeastern third, including the Township of
Creswell);
CHRISTIAN COUNTY (Northern third, including the Townships of
Apex, Crofton, Kelly, Mannington & Wynns);
CRITTENDEN COUNTY (Northeastern half, including the Townships
of  Grove, Mattoon, Repton, Shady Grove & Tribune);
MUHLENBERG COUNTY (Townships of Bavier, Beech Creek Junction,
Benton, Brennen, Browder, Central City, Cleaton, Depoy,
Drakesboro, Eunis, Graham, Hillside, Luzerne, Lynn City,
Martwick, McNary, Millport, Moorman, Nelson, Paradise,
Powderly,  South Carrollton, Tarina & Weir)

                                  Rates          Fringes

Ironworkers:.....................$ 31.99            26.20
----------------------------------------------------------------
* IRON0492-003 05/01/2024

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTIES
BUTLER COUNTY (Southern third, including the Townships of
Boston, Berrys Lick, Dimple, Jetson, Quality, Sharer, Sugar
Grove & Woodbury);
CHRISTIAN COUNTY (Eastern two-thirds, including the Townships
of Bennettstown, Casky, Herndon, Hopkinsville, Howell,
Masonville, Pembroke & Thompsonville);
EDMONSON COUNTY (Southern fourth, including the Townships of
Chalybeate & Rocky Hill);
MUHLENBERG COUNTY (Southern eighth, including the Townships of
Dunnior, Penrod & Rosewood)

                                  Rates          Fringes

Ironworkers:.....................$ 33.73            16.38
----------------------------------------------------------------
 IRON0782-006 08/01/2023

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES
CALDWELL COUNTY (Southwestern two-thirds, including the
Townships  of Cedar Bluff, Cider, Claxton, Cobb, Crowtown,
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond &
Princeton);
CHRISTIAN COUNTY (Western third, Excluding the Townships of
Apex, Crofton, Kelly, Mannington, Wynns, Bennettstown, Casky,
Herndon, Hopkinsville, Howell, Masonville, Pembroke &
Thompsonville);
CRITTENDEN COUNTY (Southwestern half, including the Townships
of  Crayne, Dycusburg, Frances, Marion, Mexico, Midway,
Sheridan & Told)

                                  Rates          Fringes

Ironworkers:  
     Projects with a total 
     contract cost of 
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     $20,000,000.00 or above.....$ 34.75            25.52
     All Other Work..............$ 33.01            25.52
----------------------------------------------------------------
 LABO0189-005 07/01/2023

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL & MCCRACKEN COUNTIES

                                  Rates          Fringes

Laborers:  
     GROUP 1.....................$ 23.96            17.57
     GROUP 2.....................$ 24.21            17.57
     GROUP 3.....................$ 24.26            17.57
     GROUP 4.....................$ 24.86            17.57

LABORER CLASSIFICATIONS   

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
  Tender; Cement Mason Tender; Cleaning of Machines;
  Concrete; Demolition; Dredging; Environmental - Nuclear,
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
  Grade Checker; Hand   Digging & Hand Back Filling; Highway
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
  & Fence Installer; Signal Person; Sound Barrier Installer;
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
  Wrecking of Concrete Forms; General Cleanup

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete
  Saw Operator; Deckhand Scow Man; Dry Cement Handler;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
  - Level C; Forklift Operator for Masonary; Form Setter;
  Green Concrete Cutting; Hand Operated Grouter & Grinder
  Machine Operator; Jackhammer; Pavement Breaker; Paving
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
  Trencher; Sand   Blaster; Concrete Chipper; Surface
  Grinder; Vibrator Operator; Wagon Driller

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
  Air); Water Blaster

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
  & Tunnel Mucker (Free Air); Directional & Horizontal
  Boring; Air Track Drillers (All Types); Powdermen &
  Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
 LABO0189-006 07/01/2023

ALLEN, BUTLER, CALDWELL, CHRISTIAN, DAVIESS, EDMONSON, HANCOCK,
HOPKINS, LOGAN, MCLEAN, MUHLENBERG, OHIO, SIMPSON, TODD, TRIGG
& WARREN COUNTIES
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                                  Rates          Fringes

Laborers:  
     GROUP 1.....................$ 23.96            17.57
     GROUP 2.....................$ 24.26            17.57
     GROUP 3.....................$ 24.21            17.57
     GROUP 4.....................$ 24.86            17.57

LABORER CLASSIFICATIONS   

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
  Tender; Cement Mason Tender; Cleaning of Machines;
  Concrete; Demolition; Dredging; Environmental - Nuclear,
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
  Grade Checker; Hand   Digging & Hand Back Filling; Highway
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
  & Fence Installer; Signal Person; Sound Barrier Installer;
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
  Wrecking of Concrete Forms; General Cleanup

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete
  Saw Operator; Deckhand Scow Man; Dry Cement Handler;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
  - Level C; Forklift Operator for Masonary; Form Setter;
  Green Concrete Cutting; Hand Operated Grouter & Grinder
  Machine Operator; Jackhammer; Pavement Breaker; Paving
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
  Trencher; Sand   Blaster; Concrete Chipper; Surface
  Grinder; Vibrator Operator; Wagon Driller

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
  Air); Water Blaster

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
  & Tunnel Mucker (Free Air); Directional & Horizontal
  Boring; Air Track Drillers (All Types); Powdermen &
  Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
 LABO0561-001 07/01/2023

CRITTENDEN, HENDERSON, UNION & WEBSTER COUNTIES

                                  Rates          Fringes

Laborers:  
     GROUP 1.....................$ 24.81            17.60
     GROUP 2.....................$ 25.06            17.60
     GROUP 3.....................$ 25.11            17.60
     GROUP 4.....................$ 25.71            17.60

LABORER CLASSIFICATIONS   

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
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  Tender; Cement Mason Tender; Cleaning of Machines;
  Concrete; Demolition; Dredging; Environmental - Nuclear,
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
  Grade Checker; Hand   Digging & Hand Back Filling; Highway
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
  & Fence Installer; Signal Person; Sound Barrier Installer;
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
  Wrecking of Concrete Forms; General Cleanup

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete
  Saw Operator; Deckhand Scow Man; Dry Cement Handler;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
  - Level C; Forklift Operator for Masonary; Form Setter;
  Green Concrete Cutting; Hand Operated Grouter & Grinder
  Machine Operator; Jackhammer; Pavement Breaker; Paving
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
  Trencher; Sand   Blaster; Concrete Chipper; Surface
  Grinder; Vibrator Operator; Wagon Driller

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
  Air); Water Blaster

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
  & Tunnel Mucker (Free Air); Directional & Horizontal
  Boring; Air Track Drillers (All Types); Powdermen &
  Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
 PAIN0032-002 09/01/2023

BALLARD COUNTY

                                  Rates          Fringes

Painters:  
     Bridges.....................$ 36.12            20.97
     All Other Work..............$ 33.82            20.97

  Spray, Blast, Steam, High & Hazardous (Including Lead
  Abatement) and All Epoxy - $1.00 Premium

----------------------------------------------------------------
 PAIN0118-003 06/01/2014

EDMONSON COUNTY:

                                  Rates          Fringes

Painters:  
     Brush & Roller..............$ 18.50            11.97
     Spray, Sandblast, Power 
     Tools, Waterblast & Steam 
     Cleaning....................$ 19.50            11.97
----------------------------------------------------------------
 PAIN0156-006 04/01/2024
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DAVIESS, HANCOCK, HENDERSON, MCLEAN, OHIO, UNION & WEBSTER
COUNTIES

                                  Rates          Fringes

Painters:  
     BRIDGES
      GROUP 1....................$ 30.77            20.30
      GROUP 3....................$ 31.77            20.30
      GROUP 4....................$ 35.00            20.30
     ALL OTHER WORK:
      GROUP 1....................$ 29.62            20.30
      GROUP 2....................$ 30.37            20.30
      GROUP 3....................$ 30.62            20.30
      GROUP 4....................$ 31.77            20.30

PAINTER CLASSIFICATIONS  

GROUP 1 - Brush & Roller  

GROUP 2 - Plasterers  

  GROUP 3 - Spray; Sandblast; Power Tools; Waterblast;
  Steamcleaning; Brush & Roller of Mastics, Creosotes, Kwinch
  Koate & Coal Tar Epoxy

  GROUP 4 - Spray of Mastics, Creosotes, Kwinch Koate & Coal
  Tar  Epoxy

----------------------------------------------------------------
* PAIN0500-002 06/01/2024

CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, FULTON,
GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
& TRIGG COUNTIES:

                                  Rates          Fringes

Painters:  
     Bridges.....................$ 30.75            15.50
     All Other Work..............$ 24.50            15.50

  Waterblasting units with 3500 PSI and above - $.50 premium
  Spraypainting and all abrasive blasting - $1.00 premium
  Work 40 ft. and above ground level - $1.00 premium

----------------------------------------------------------------
 PLUM0184-002 07/01/2023

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
and TRIGG COUNTIES

                                  Rates          Fringes

Plumber; Steamfitter.............$ 39.86            18.98
----------------------------------------------------------------
 PLUM0502-004 08/01/2021

ALLEN, BUTLER, EDMONSON, SIMPSON & WARREN

                                  Rates          Fringes
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Plumber; Steamfitter.............$ 38.07            20.78
----------------------------------------------------------------
 PLUM0633-002 07/01/2022

DAVIESS, HANCOCK, HENDERSON, HOPKINS, LOGAN, MCLEAN,
MUHLENBERG,  OHIO, TODD, UNION & WEBSTER COUNTIES:

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 33.97            19.30
----------------------------------------------------------------
 TEAM0089-003 03/31/2024

ALLEN, BUTLER, EDMONSON, LOGAN, SIMPSON & WARREN COUNTIES

                                  Rates          Fringes

Truck drivers:  
     Zone 1:
      Group 1....................$ 23.53            27.39
      Group 2....................$ 23.70            27.39
      Group 3....................$ 23.78            27.39
      Group 4....................$ 23.80            27.39

GROUP 1 - Greaser; Tire Changer   

  GROUP 2 - Truck Mechanic; Single Axle Dump; Flat Bed; All
  Terrain Vehicles when used to haul materials; Semi Trailer
  or Pole Trailer when used to pull building materials and
  equipment; Tandem Axle Dump; Driver of Distributors

GROUP 3 - Mixer All Types   

  GROUP 4 - Winch and A-Frame when used in transporting
  materials; Ross Carrier; Fork Lift when used to transport
  building materials; Driver on Pavement Breaker; Euclid and
  Other Heavy Earth Moving Equipment; Low Boy; Articulator
  Cat; Five Axle Vehicle

----------------------------------------------------------------
 TEAM0215-003 03/31/2024

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO
& WEBSTER COUNTIES

                                  Rates          Fringes

TRUCK DRIVER  
     Group 1.....................$ 25.15            27.39
     Group 2.....................$ 25.38            27.39
     Group 3.....................$ 25.45            27.39
     Group 4.....................$ 25.46            27.39

GROUP 1: Greaser, Tire Changer

GROUP 2: Truck Mechanic

  GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when
  used to haul materials; Semi Trailer or Pole Trailer when
  used to pull building materials and equipment; Tandem Axle
  Dump; Driver of Distributors; Mixer All Types
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  GROUP 4: Euclid and other heavy earth moving equipment; Low
  Boy; Articulator Cat; 5 Axle Vehicle; Winch and A- Frame
  when used in transporting materials; Ross Carrier; Fork
  Lift when used to transport building materials; Driver on
  Pavement Breaker

----------------------------------------------------------------
 TEAM0236-001 03/31/2024

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON,  GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL,
MCCRACKEN,TODD &  TRIGG COUNTIES

                                  Rates          Fringes

TRUCK DRIVER  
     Group 1.....................$ 23.52            27.39
     Group 2.....................$ 23.70            27.39
     Group 3.....................$ 23.70            27.39
     Group 4.....................$ 23.78            27.39
     Group 5.....................$ 23.80            27.39

GROUP 1: Greaser, Tire Changer

GROUP 2: Truck Mechanic

  GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when
  used to haul materials; Semi Trailer or Pole Trailer when
  used to pull building materials and equipment; Tandem Axle
  Dump; Drivers of Distributors

  GROUP 4: Euclid and other heavy earth moving equipment; Low
  Boy; Articulator Cat; Five Axle Vehicle; Winch and A-Frame
  when used in transporting materials; Ross Carrier

GROUP 5: Mixer All Types

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
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the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
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the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

State Adopted Rate Identifiers

Classifications listed under the ""SA"" identifier indicate that
the prevailing wage rate set by a state (or local) government
was adopted under 29 C.F.R  �1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
01/03/2024 reflects the date on which the classifications and
rates under the ?SA? identifier took effect under state law in
the state from which the rates were adopted.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage Page 13 of 14
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payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISION"
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 

 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION IN EACH TRADE PARTICIPATION IN EACH TRADE 
 

 5.2% 6.9% 
 

 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-
assisted) performed in the covered area.  If the contractor performs construction work in a geographical area located 
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually 
performed.  With regard to this second area, the contractor also is subject to the goals for both its federally involved 
and non-federally involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications 
set forth in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall 
make a good faith effort to employ minorities and women evenly on each of its projects.  The transfer of minority or 
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting 
the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  
Compliance with the goals will be measured against the total work hours performed. 
 
3. The Notification of Construction Contract Award Portal (NCAP) is OFCCP’s preferred method for receiving 
construction contract award notifications. The NCAP can be found on OFCCP’s website at 
https://www.dol.gov/agencies/ofccp/ncap. Users who prefer not to use the portal maintain the option to send their 
notifications via mail, email and facsimile to the OFCCP Regional office in which the work will be performed. The 
Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for 
construction work under the contract resulting from this solicitation. The notification must include: Prime Contract 
Number (issued by the federal agency or applicant); Name of Awarding Federal Agency, Applicant or Contractor; 
Contracting Officer, Applicant Representative or Contractor Representative Submitting Notification with name, phone 
number, email address; Contractor Awarded Contract or Subcontract with name, address, phone number, email address, 
EIN, dollar amount of the contract, estimated start date of the contract, estimated completion date of the contract, 
geographical area in which the contract is to be performed (state, county’s city (if applicable)).  
The notification shall be mailed to: 

Regional Director 
Office of Federal Contract Compliance Programs 

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8931 

Main Number: 404-893-4545    Fax: 404-893-4546 
Regional Director Contact: OFCCP-SE@dol.gov 

Construction Award Email: OFCCP-SE-ConstructionAward@dol.gov 
 

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Fulton County. 
 (Revised: 1/1/2023) 
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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PART V  
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 7/25/24
Page 1 of 2

245362

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 718.00 TON $
0020 00100 ASPHALT SEAL AGGREGATE 6.00 TON $
0030 00103 ASPHALT SEAL COAT 1.00 TON $
0040 00212 CL2 ASPH BASE 1.00D PG64-22 799.00 TON $
0050 00301 CL2 ASPH SURF 0.38D PG64-22 100.00 TON $

0060 24970EC
ASPHALT MATERIAL FOR TACK NON-
TRACKING .50 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0070 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 6.00 EACH $

0080 02230 EMBANKMENT IN PLACE 383.95 CUYD $
0090 02351 GUARDRAIL-STEEL W BEAM-S FACE 375.00 LF $
0100 02381 REMOVE GUARDRAIL 600.00 LF $
0110 02391 GUARDRAIL END TREATMENT TYPE 4A 4.00 EACH $
0120 02483 CHANNEL LINING CLASS II 402.00 TON $

0130 02545
CLEARING AND GRUBBING
APPROX LESS THAN 1 ACRE 1.00 LS $

0140 02585 EDGE KEY 40.00 LF $
0150 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0160 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0170 02726 STAKING 1.00 LS $
0180 02731 REMOVE STRUCTURE 1.00 LS $
0190 06515 PAVE STRIPING-PERM PAINT-6 IN 1,563.00 LF $
0200 20191ED OBJECT MARKER TY 3 4.00 EACH $
0210 21415ND EROSION CONTROL 1.00 LS $
0220 22883EN CONCRETE WEDGE CURB 375.00 LF $
0230 25078ED THRIE BEAM GUARDRAIL TRANSITION TL-3 4.00 EACH $

Section:  0003 - BRIDGE - 038B00022N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0240 02231 STRUCTURE GRANULAR BACKFILL 151.00 CUYD $
0250 03299 ARMORED EDGE FOR CONCRETE 49.70 LF $
0260 08003 FOUNDATION PREPARATION 1.00 LS $
0270 08019 CYCLOPEAN STONE RIP RAP 956.00 TON $
0280 08033 TEST PILES 184.00 LF $
0290 08046 PILES-STEEL HP12X53 1,044.00 LF $
0300 08100 CONCRETE-CLASS A 44.00 CUYD $
0310 08104 CONCRETE-CLASS AA 39.00 CUYD $
0320 08151 STEEL REINFORCEMENT-EPOXY COATED 9,175.00 LB $
0330 08666 PRECAST PC BOX BEAM CB42-48 602.00 LF $
0340 23378EC CONCRETE SEALING 4,682.00 SQFT $
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PROPOSAL BID ITEMS

Report Date 7/25/24
Page 2 of 2

245362

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0350 26231ED RAIL SYSTEM TYPE C412 172.00 LF $

0360 26233EC
MOBILIZATION FOR CONCRETE SURF
TREATMENT 1.00 LS $

Section:  0004 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0370 02569 DEMOBILIZATION 1.00 LS $
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