
eProposal Jan-2009

CALL NO.  102

CONTRACT ID.  121316

HENRY COUNTY

FED/STATE PROJECT NUMBER  BRO 5165 (004)
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ROAD PLANS
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CONTRACT ID - 121316                  ADMINISTRATIVE DISTRICT - 05

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - HENRY                                PCN - DE05201931216
BRO 5165 (004)
PORT ROYAL ROAD (KY 193) REPLACE BRIDGE ON KY 193 OVER EMILY RUN 2.5 MILES NORTH OF US
421.  BRIDGE WITH GRADE, DRAIN & SURFACE.  SYP NO. 05-01054.00.
GEOGRAPHIC COORDINATES LATITUDE 38^29'51" LONGITUDE  85^08'41"

COMPLETION DATE(S):
COMPLETION DATE - August 01, 2012
APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/contract)  
 
The Bidder must download the bid file located on the Bid Express website 
(www.bidx.com) to prepare a bid packet for submission to the Department.  The bidder 
must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be 
prequalified in one of the work types in the Qualifications for Bidders for the project.  
The bidders must get a vendor ID for the joint venture from the Division of Construction 
Procurement and register the joint venture as a bidder on the project.  Also, the joint 
venture must obtain a digital ID from Bid Express to submit a bid.  A joint bid bond of 
5% may be submitted for both companies or each company may submit a separate bond 
of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN 
ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of 
the Commonwealth of Kentucky shall not award a state contract to a person that is a 
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact 
business in the Commonwealth (“certificate”) from the Secretary of State under KRS 
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid 
or proposal opening.  If the foreign entity is not required to obtain a certificate as 
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception. 
Foreign entity is defined within KRS 14A.1-070.  
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For all foreign entities required to obtain a certificate of authority to transact 
business in the Commonwealth, if a copy of the certificate is not received by the 
contracting agency within the time frame identified above, the foreign entity’s 
solicitation response shall be deemed non-responsive or the awarded contract shall 
be cancelled.   

 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 

 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  

 

Questions about projects during the advertisement should be submitted in writing to the 
Division of Construction Procurement.  This may be done by fax (502) 564-7299 or 
email to kytc.projectquestions@ky.gov.  The Department will attempt to answer all 
submitted questions.  The Department reserves the right not to answer if the question is 
not pertinent or does not aid in clarifying the project intent.   

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day 
preceding the Letting.  Questions may be submitted until this deadline with the 
understanding that the later a question is submitted, the less likely an answer will be able 
to be provided. 

The questions and answers will be posted for each Letting under the heading “Questions 
& Answers” on the Construction Procurement website 
(www.transportation.ky.gov/contract).  The answers provided shall be considered part of 
this Special Note and, in case of a discrepancy, will govern over all other bidding 
documents. 

ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the 
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any 
books, documents, papers, records, or other evidence, which are directly pertinent to this 
contract for the purpose of financial audit or program review. Records and other 
prequalification information confidentially disclosed as part of the bid process shall not 
be deemed as directly pertinent to the contract and shall be exempt from disclosure as 
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents, 
papers, records, or other evidence, received during a financial audit or program review 
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 

In the event of a dispute between the contractor and the contracting agency, Attorney 
General, or the Auditor of Public Accounts over documents that are eligible for 
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production and review, the Finance and Administration Cabinet shall review the dispute 
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment) 

 
 
10/18/2011 
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Steven L. Beshear 
Governor 

Commonwealth of Kentucky
Finance and Administration Cabinet 

OFFICE OF THE SECRETARY 
Room 383,  Capitol Annex 

702 Capital Avenue 
Frankfort, KY 40601-3462 

(502) 564-4240 
Fax (502) 564-6785 

 
Lori H. Flanery 

Secretary 

 

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D 

 
 

SECRETARY’S ORDER 11-004 
 

FINANCE AND ADMINISTRATION CABINET 
 

Vendor Document Disclosure 
 

 WHEREAS, in order to promote accountability and transparency in governmental operations, the 
Finance and Administration Cabinet believes that a mechanism should be created which would provide 
for review and assistance to an Executive Branch agency if said agency cannot obtain access to 
documents that it deems necessary to conduct a review of the records of a private vendor that holds a 
contract to provide goods and/or services to the Commonwealth; and 
 
 WHEREAS, in order to promote accountability and transparency in governmental operations, the 
Finance and Administration Cabinet believes that a mechanism should be created which would provide 
for review and assistance to an Executive Branch agency if said agency cannot obtain access to 
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an 
Executive Branch agency that involves the review of documents; and  
 
 WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and 
Administration Cabinet to establish the internal organization and assignment of functions which are not 
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050 
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and 
control all supplies and services that are procured by the Commonwealth and to intervene in controversies 
among vendors and state agencies; and  
 

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS 
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do 
hereby order and direct the following: 
 

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet 
(“FAC”) shall formally review any dispute arising where the agency has requested 
documents from a private vendor that holds a state contract and the vendor has refused 
access to said documents under a claim that said documents are not directly pertinent or 
relevant to the agency’s inquiry upon which the document request was predicated.  
 

II. Upon the request of an Executive Branch agency, the FAC shall formally review any 
situation where the agency has requested documents that the agency deems necessary to 
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to 
what documents are necessary to conclude the inquiry.  

 
III. Upon receipt of a request by a state agency pursuant to Sections I & II, the FAC shall 

consider the request from the Executive Branch agency and the position of the vendor or 
party opposing the disclosure of the documents, applying any and all relevant law to the 
facts and circumstances of the matter in controversy. After FAC’s review is complete, 
FAC shall issue a Determination which sets out FAC’s position as to what documents 
and/or records, if any, should be disclosed to the requesting agency. The Determination 
shall be issued within 30 days of receipt of the request from the agency. This time period 
may be extended for good cause.  

 
IV. If the Determination concludes that documents are being wrongfully withheld by the 

private vendor or other party opposing the disclosure from the state agency, the private 
vendor shall immediately comply with the FAC’s Determination. Should the private 
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in 
concert with the requesting agency, shall effectuate any and all options that it possesses to 
obtain the documents in question, including, but not limited to, jointly initiating an action 
in the appropriate court for relief. 

 
V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be 

deemed null and void.  
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FEDERAL CONTRACT NOTES  

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award:  

102.02 Current Capacity Rating 102.10 Delivery of Proposals  
102.08 Irregular Proposals 102.14 Disqualification of Bidders  
102.09 Proposal Guaranty  

 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin.  

 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071.  

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities.  

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected.  

 
 
FHWA 1273  
Contrary to Paragraph VI of FHWA 1273, contractors on National Highway System (NHS) 
projects of $1 million or more are no longer required to submit Form FHWA-47. 
 
Contrary to Form FHWA-1273, Section V, paragraph 2.b personal addresses and full social 
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security numbers (SSN) shall not be included on weekly payroll submissions by contractors and 
subcontractors. Contractors and subcontractors shall include the last four digits of the 
employee’s SSN as an individually identifying number for each employee on the weekly payroll 
submittal. This in no way changes the requirement that contractors and subcontractors maintain 
complete SSN and home addresses for employees and provide this information upon request of 
KYTC, FHWA, and the U.S. Department of Labor. 
 
SECOND TIER SUBCONTRACTS  
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer.  
 
 

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein.  

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts.  The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet.   

Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary.  

 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract.  

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract.  
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OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs.    

If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work.   

Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women.    
 
 
 
 
CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder.  

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of ____ percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.”  

The certification statement is located in the electronic bid file.  All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted.  

 
 
DBE PARTICIPATION PLAN  
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 63-35 
DBE, within 10 days of the letting.  This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to 
submission and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 
The DBE Participation Plan shall include the following:  
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1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 
proposed project;  
2 Description of the work each is to perform including the work item , unit, quantity, unit 
price and total amount of the work to be performed by the individual DBE.  The Project Code 
Number (PCN), Category Number, and the Project Line Number can be found in the “material 
listing” on the Construction Procurement website under the specific letting; 
3 The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents.  DBE participation may be counted as follows; a) If DBE suppliers 
and manufactures assume actual and contractual responsibility, the dollar value of materials to be 
furnished will be counted toward the goal as follows:  

 The entire expenditure paid to a DBE manufacturer;  
 60 percent of expenditures to DBE suppliers that are not manufacturers provided 

the supplier is a regular dealer in the product involved.  A regular dealer must be 
engaged in, as its principal business and in its own name, the sale of products to 
the public, maintain an inventory and own and operate distribution equipment; 
and  

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, 
materials, supplies, delivery of materials and supplies or for furnishing bonds, or 
insurance, providing such fees or commissions are determined to be reasonable 
and customary.     

b) The dollar value of services provided by DBEs such as quality control testing,  
equipment repair and maintenance, engineering, staking, etc.;  

c) The dollar value of joint ventures.  DBE credit for joint ventures will be  
limited to the dollar amount of the work actually performed by the DBE in the  
joint venture;  

4 Written and signed documentation of the bidder’s commitment to use a DBE contractor 
whose participation is being utilized to meet the DBE goal; and  
5 Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment.   
 
 
 
 
UPON AWARD AND BEFORE A WORK ORDER WIL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the 
DBE to the Division of Construction Procurement.  The affidavit can be found on the 
Construction Procurement website.  If the DBE is a supplier of materials for the project, a signed 
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the 
Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet.  The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
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the bid, and/or other circumstances beyond the control of the prime contractor.  

 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid.  Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set and nine (9) copies of this information must be received in the 
office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day 
after receipt of notification that they are the apparent low bidder.  
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited.  
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
 
The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following:  

1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 
inform DBEs of subcontracting opportunities;  
2 Whether the bidder provided solicitations through all reasonable and available means;   
3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the 
time of the letting who are prequalified in the areas of work that the bidder will be 
subcontracting;  
4 Whether the bidder followed up initial solicitations of interest by contacting DBEs to 
determine with certainly whether they were interested.  If a reasonable amount of DBEs within 
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to 
give notification of the bidder’s inability to get DBE quotes;  
5 Whether the bidder selected portions of the work to be performed by DBEs in order to 
increase the likelihood of meeting the contract goals.  This includes, where appropriate, breaking 
out contract work items into economically feasible units to facilitate DBE participation, even 
when the prime contractor might otherwise perform these work items with its own forces;  
6 Whether the bidder provided interested DBEs with adequate and timely information 
about the plans, specifications, and requirements of the contract;  
7 Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities.  Any 
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rejection should be so noted in writing with a description as to why an agreement could not be 
reached;  
8 Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The fact 
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself 
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the 
bidder has the ability and/or desire to perform the contract work with its own forces will not be 
considered a sound reason for rejecting a DBE quote.  Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;  
9 Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation;  
10 Whether the bidder made any efforts and/or offered assistance to interested DBEs in 
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the 
work requirements of the bid proposal; and  
11 Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation.  
 
 
 
 
FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision.  The bidder will have 24 hours to request 
reconsideration of the Committee’s decision.  The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration.  

The request for reconsideration will be heard by the Office of the Secretary.  The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort.  The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so.    

The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation.   

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement.  
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SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE 
PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following:  
• Disallow credit toward the DBE goal;  
• Withholding progress payments;  
• Withholding payment to the prime in an amount equal to the unmet portion of the 
contract goal; and/or  
• Termination of the contract.  
 
 
 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished.   

 
CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract.  These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to submit certified reports on monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal.  

Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date.  Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers.  

The Prime Contractor should supply the payment information at the time the DBE is 
compensated for their work. Form to use is located at:  
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx 
 
 
Photocopied payments and completed form to be submitted to: Office of Civil Rights and Small 
Business Development 6

th
 Floor West 200 Mero Street Frankfort, KY 40622  

DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
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the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet.  

09/14/11 
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OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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SPECIAL NOTE FOR ASPHALT MIXTURES USING RECLAIMED 
MATERIALS 

 
 
** The Contractor may elect to use this Special Note in lieu of Section 409 of the 2008 Standard 
Specifications for Road and Bridge Construction.  The Contractor must notify the Department in 
writing of which specification they plan to use prior to beginning work. 
 
2012-409.01 DESCRIPTION.   Use reclaimed asphalt pavement (RAP) from Department projects or other 
approved sources in hot mix asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are 
satisfied.  For other sources to be approved, satisfactorily establish to the Engineer that the quality of the material 
is acceptable. 
 Use either pre-consumer (manufacturer waste or new) or post-consumer reclaimed asphalt shingles 
(RAS) that are processed such that all the material passes the 3/8-in. sieve.  Ensure pre-consumer RAS is free of 
deleterious materials.  Ensure post-consumer RAS does not contain more than 1.5 percent wood by mass or more 
than 3.0 percent deleterious materials by mass. 
 
2012-409.02 MATERIALS AND EQUIPMENT.  Conform to the guidelines in Subsection 2012- 
409.03.03 for the required grade of asphalt binder which is based on the percentage of effective binder content of 
the mixture. 
 
2012-409.03 CONSTRUCTION.  Keep reclaimed material of different gradation, asphalt binder content, 
asphalt binder properties, and aggregate properties separate at all times, including when stockpiling and feeding.  
The Department may approve other methods and procedures provided that all characteristics of the reclaimed 
material remain uniform. 
  

2012-409.03.01  Polish-Resistant Aggregate.  When electing to utilize polish-resistant aggregate in 
reclaimed material to satisfy a portion of the polish-resistant aggregate requirements for the mix, provide 
documentation to the Engineer’s satisfaction that the reclaimed material consists of the specified amount of 
polish-resistant aggregate.  Provide samples of the reclaimed material to the Engineer for verification testing. 
 

2012-409.03.02  Asphalt Binder Content Adjustment for RAS.  Recognizing that not all asphalt binder in 
RAS is activated during the mixing operation to fully blend with the virgin materials, the Department will reduce 
the asphalt binder content determined by Kentucky Method 64-405 for RAS by 25 percent. 

 
2012-409.03.03 Preparation of Mixture. 
 

A) Mix Requirements.  Conform to the Contract requirements for each mixture produced using 
reclaimed material consisting of RAP, RAS, or a combination of RAP and RAS.  Conform to the 
following table to select the appropriate grade of virgin asphalt binder to blend with the reclaimed 
material.  Calculate the percentage of effective binder content as follows: 

 
Percentage of effective binder content = [(A*B) + (0.75*C*D)]/E, where 
 
 A = Asphalt binder content of the RAP (%); 
 B = Percentage of RAP in the mix (%); 
 C = Asphalt binder content of the RAS (%); 
 D = Percentage of RAS in the mix (%); and 
 E = Effective binder content of the mix (%). 
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ASPHALT MIXTURES WITH NOMINAL-MAXIMUM AGGREGATE SIZE 
OF 0.5 in., 0.38 in., and No. 4 

ASPHALT BINDER 
SPECIFIED IN 

MIXTURE 
BID ITEM 

VIRGIN ASPHALT BINDER 
RAP 

< 20 % Effective Binder 
Content 

21-30 % Effective 
Binder Content 

PG 64-22 PG 64-22 PG 58-28 
PG 76-22 PG 76-22 ----- 

 RAS 
 < 13 % Effective Binder 

Content 
14-20 % Effective 
Binder Content 

PG 64-22 PG 64-22 PG 58-28 
PG 76-22 ----- ----- 

 RAP and RAS 
 < 15 % Effective Binder 

Content 
16-25 % Effective 
Binder Content 

PG 64-22 PG 64-22 PG 58-28 
PG 76-22 ----- ----- 

   
 

ASPHALT MIXTURES WITH NOMINAL-MAXIMUM AGGREGATE SIZE 
OF 1.50 in., 1.00 in., and 0.75 in. 

ASPHALT BINDER 
SPECIFIED IN 

MIXTURE 
BID ITEM 

VIRGIN ASPHALT BINDER 
RAP 

< 25 % Effective Binder 
Content 

26-35 % Effective 
Binder Content 

PG 64-22 PG 64-22 PG 58-28 
PG 76-22 PG 76-22 ----- 

 RAS 
 < 16 % Effective Binder 

Content 
17-24 % Effective 
Binder Content 

PG 64-22 PG 64-22 PG 58-28 
PG 76-22 ----- ----- 

 RAP and RAS 
 < 18 % Effective Binder 

Content 
19-30 % Effective 
Binder Content 

PG 64-22 PG 64-22 PG 58-28 
PG 76-22 ----- ----- 

 
B)  Mixing.  Obtain the Engineer’s approval for the method of incorporating the reclaimed material into 
the mixture.  Thoroughly mix the new and reclaimed materials into a uniform mass.  Ensure that the 
final mixture conforms to all requirements of the Contract.  Ensure that the moisture content of the final 
mixture is not detrimental to the handling, hauling, placing, or compacting of the mixture. 

 
2012-409.04 MEASUREMENT.  The Department will not measure reclaimed material separately but will 
include it in the measured quantities of asphalt mixture produced. 
 
 
 
2012-409.05 PAYMENT.  The Department will make payment for the completed and accepted quantities 
under the appropriate pay item for the asphalt mixture being produced. 
The Department will not make separate payment for incorporating reclaimed material.  The Department will not 
increase or decrease the Contract unit prices for any asphalt mixture on the project as a result of using, or not 
using, reclaimed material in the asphalt mixtures. 
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SPECIAL PROVISION FOR WASTE AND BORROW SITES

Obtain U.S. Army Corps of Engineer’s approval before utilizing a waste or borrow site that 
involves “Waters of the United States”.  The Corps of Engineers defines “Waters of the United 
States” as perennial or intermittent streams, ponds or wetlands.  The Corps of Engineers also 
considers ephemeral streams, typically dry except during rainfall but having a defined drainage 
channel, to be jurisdictional waters.  Direct questions concerning any potential impacts to 
“Waters of the United States” to the attention of the appropriate District Office for the Corps of 
Engineers for a determination prior to disturbance.  Be responsible for any fees associated with 
obtaining approval for waste and borrow sites from the U.S. Army Corps of Engineer or other 
appropriate regulatory agencies.

1-296 Waste & Borrow Sites
01/02/2012

HENRY COUNTY
BRO 5165 (004)

Contract ID:  121316
Page 23 of 128



HENRY COUNTY
BRO 5165 (004)

Contract ID:  121316
Page 24 of 128



HENRY COUNTY
BRO 5165 (004)

Contract ID:  121316
Page 25 of 128



HENRY COUNTY
BRO 5165 (004)

Contract ID:  121316
Page 26 of 128



SPECIAL NOTES FOR UTILITY CLEARANCE 

IMPACT ON CONSTRUCTION 
 

 
 
 
 
 

 

 

  1

HENRY COUNTY, BRO 5165(002)
FD52 052 84691 01C 

KY 193 (PORT ROYAL ROAD) BRIDGE REPLACEMENT 
@ EMILY RUN 
5‐1054.00

GENERAL PROJECT NOTE ON UTILITY PROTECTION 

AT&T KY; has aerial lines outside of (and approximately parallel to) the Right‐of‐Way along the west side 
of the project.  No utility impact is expected to these facilities; they are to remain undisturbed. 
Henry County Water District #2; has a 3  inch and a 6  inch water  line on  the east  side of  the project 
(outside of existing Right‐of‐Way). No utility  impact  is expected  to  these  facilities;  they are  to  remain 
undisturbed. 
Utility coordination efforts determined that no significant utility relocation work is required to complete 
the  project.   Any work  pertaining  to  these  utility  facilities  is  defined  in  the  bid  package  and  is  to  be 
carried out as  instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 
any coordination or adjustments that are discussed or quantified in the proposal.  
 

 

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Henry County Water District #2; a portion of their existing 3 inch water line is within the disturb limits 
from approximate Rt. Station 130+50 to approximate Rt. Station 132+75.  Do not disturb this facility. 
Shelby Energy Cooperative; has an overhead  line  running northeasterly  thru  the project and crossing 
the roadway centerline at approximate Station 132+30.  Do not disturb this facility. 

*The Contractor is fully responsible for protection of all utilities listed above* 
 

 

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT 
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

N/A 
 

 

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR 
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

N/A 
 

 

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

N/A 
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SPECIAL NOTES FOR UTILITY CLEARANCE 

IMPACT ON CONSTRUCTION 
 

 
 
 
 
 

 

 

  2

HENRY COUNTY, BRO 5165(002)
FD52 052 84691 01C 

KY 193 (PORT ROYAL ROAD) BRIDGE REPLACEMENT 
@ EMILY RUN 
5‐1054.00

 
 

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES 
 

The contractor will be responsible for contacting all utility facility owners on the subject project 
to coordinate his activities.  The contractor will coordinate his activities to minimize and, where 
possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is 
unlikely to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts 
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation 
work with the facility owner and Resident Engineer.  The Kentucky Transportation Cabinet 
maintains the right to remove or alter portions of this contract if a utility conflict occurs.  

The Kentucky Transportation Cabinet makes no guarantees regarding the existence of utilities, 
the location of utilities, the utility companies in the project scope, or the potential for conflicts 
encountered during construction.  Any location of utilities provided herein has been furnished by 
the facility owners, field inspection, and/or reviewing record drawings.  The accuracy of the 
information provided is undetermined.  It will be the contractor’s responsibility to locate utilities 
before excavating.  If necessary, the roadway contractor shall determine the exact location and 
elevation of utilities by hand digging to expose utilities before excavating in the area of a utility.  
 

 
BEFORE YOU DIG 

The contractor is instructed to call 1‐800‐752‐6007 to reach KY 811, the one‐call system for information 
on the location of existing underground utilities.  The call is to be placed a minimum of two (2) and no 
more than ten (10) business days prior to excavation.  The contractor should be aware that owners of 
underground  facilities  are  not  required  to  be members  of  the  KY  811  one‐call  Before‐U‐Dig  (BUD) 
service.  The contractor must coordinate excavation with the utility owners,  including those whom do 
not subscribe to KY 811.   It may be necessary  for the contractor  to contact  the County Court Clerk  to 
determine what utility companies have facilities in the area.    
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SPECIAL NOTES FOR UTILITY CLEARANCE 

IMPACT ON CONSTRUCTION 
 

 
 
 
 
 

 

 

  3

HENRY COUNTY, BRO 5165(002)
FD52 052 84691 01C 

KY 193 (PORT ROYAL ROAD) BRIDGE REPLACEMENT 
@ EMILY RUN 
5‐1054.00

Please Note: The information presented in this Utility Note is informational in nature and the 
information contained herein is not guaranteed. 

 

 

 

Henry County ‐ Utility Owners 

 

1.  LG&E KU (Electric)          Greg Geiser 

820 West Broadway          work: (502) 627‐3708     

  Louisville, KY  40202          Greg.Geiser@LGE‐KU.com     

LG&E Emergency Number (502) 589‐1444     

KU Emergency Number 1‐800‐331‐7370 

 

 2.  LG&E (Gas)            Greg Geiser 

820 West Broadway          work: (502) 627‐3708 

Louisville, KY  40202          Greg.Geiser@LGE‐KU.com 

Emergency Number (502) 589‐5511 

 

3.  AT&T KY            Morgan Herndon 

3719 Bardstown Road ‐ 2nd Floor      Morgan.Herndon@att.com 

Louisville, KY  40218          (502) 458‐7312 
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SPECIAL NOTES FOR UTILITY CLEARANCE 

IMPACT ON CONSTRUCTION 
 

 
 
 
 
 
 

Page 4 of 6 
 

HENRY COUNTY, BRO 5165(002)
FD52 052 84691 01C 

ROAD NAME (NUMBER)/PROJECT DESCRIPTION 
5‐1054.00 

4.  Texas Gas Transmission, LLC                   Tim Turner  
   3800 Frederica Street                                       (270) 688‐6461 
  Owensboro, Kentucky 42302                            Tim.Turner@bwpmlp.com 

Cell: (270) 485‐1152 

 

5.  Mid ‐ Valley Pipeline Company        Richard (Todd) Calfee 

4910 Limaburg Road          (859) 371‐4469x14  

Burlington, KY  41005          Cell:859‐630‐8271 

FAX  (866) 699‐1185                      RTCALFEE@SunocoLogistics.com     

         

6.  AT&T Legacy              Mike Diederich 

  4500 Johnston Pkwy.          MD4145@att.com 

            Cleveland, OH  44128          (216)‐587‐6267 

              (216)‐212‐8556 

          OR    Don Garr 

              DRGarr@hughes.net 

                                                             Cell: (502) 741‐8374 

                Send to both contacts 

                 

7.  Henry County Water District #2        James Simpson   

  P.O. Box 219, 8955 Main Street                JSimpson@HCWD2.com   

Campbellsburg, KY  40011                      Barry Woods         

(502) 532‐6279                      BWoods@HCWD2.com 

(502) 532‐6280 

(502) 532‐7025 

1‐800‐256‐2350 

 

8.  Carroll County Water District        Jim Smith 

205 Maincross St.          CarrollCountyWat@bellsouth.net 

P O Box 350            (502) 347‐9470 

Ghent, KY  41045 
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SPECIAL NOTES FOR UTILITY CLEARANCE 

IMPACT ON CONSTRUCTION 
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HENRY COUNTY, BRO 5165(002)
FD52 052 84691 01C 

ROAD NAME (NUMBER)/PROJECT DESCRIPTION 
5‐1054.00 

9.  City of Eminence Water and Sewer      William Smith 

Highway 55 North                                                         BillSmith@insightbb.com 

Eminence, KY  40019          (502) 845‐4268 

 

10.  City of New Castle Water Works       Scott Treece 

City Hall            ScotTreece@insightbb.com 

P. O. Box 390             (502) 845‐5750 

  New Castle, KY  40050 

 

11.  Shelby Energy Cooperative        Jason Ginn 

P.O. Box 311, 620 Old Finchville Road      Jason@ShelbyEnergy.com 

Shelbyville, KY  40065          cell: 502‐643‐2778 

(502) 633‐4420  

 

12.  Insight Communications Company      Deno Barbour  

4701 Commerce Crossings Dr.        Cell: (502) 664‐7395 

Louisville, KY  40229                                          Office(502) 357‐4376                                  

                Barbour.D@Insightcom.com 

            

13.  East Kentucky Power Coop        Garry Harvey 

4775 Lexington Road          Garry.Harvey@EKPC.coop  

Winchester, KY  40391          (859)745‐9601 

OR      Jason Witt 

  P O Box 707            Jason.Witt@ekpc.coop 

       Winchester, KY  40391          Cell: (859) 749‐9110 

                Office   (859) 745‐9596 

          OR      Barry Warner 

                Barry.Warner@ekpc.coop 

                (859) 745‐9304 

 

14.  Bluegrass Energy          Chris Brewer 

P O Box 990  1201 Lexington Rd.                                ChrisB@BGEnergy.com 

Nicholasville, KY  40356         (859) 885‐4191  

(888) 224‐7322 
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HENRY COUNTY, BRO 5165(002)
FD52 052 84691 01C 

ROAD NAME (NUMBER)/PROJECT DESCRIPTION 
5‐1054.00 

15.  Crown Castle Network Operations      Brian Watkins 

10170 Linn Station Road        Brian.Watkins@CrownCastle.com  

Suite 525            (502)318‐1323 

Louisville, KY 40223          Brandy Bowling (Brian’s supervisor) 

(builds cell towers and leases space on them)    Brandy.Bowling@CrownCastle.com  

(502)318‐1322 

 

 

Railroad Companies 

 

1.  C.S.X. Transportation, Inc.   

  Contacts: 

  David Hall, KY Liaison, (502) 815‐1865 

Milton Holder – crossings – cell (502) 817‐2011 

John Williams – crossings – cell (502) 376‐8745, Office (502) 364‐1133 

Joe Malandruco (Florida) – signals (904) 245‐1160 
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KPDES BMP Plan Page 2 of 14

 

 

 
 
 

Project information 
Note – (1) = Design (2) = Construction  (3) = Contractor 

 

 
 

1.  Owner – Kentucky Transportation Cabinet, District 5 
 

 
2.  Resident Engineer: (2) 

 
 
 

3.  Contractor name: (2) 

Address: (2) 
 

Phone number: (2) 
Contact: (2) 
Contractors  agent  responsible  for  compliance  with  the  KPDES 
permit requirements (3): 

 
4.  Project Control Number (2) 

 

 
5.  Route (Address): KY193 (Port Royal Rd) MP 2.458 

 

 
6.  Latitude/Longitude (project mid-point) dd/mm/ss, dd/mm/ss 
  38^29’51” N,  85^08’41” W 

 

 
7.  County (project mid-point): HENRY 

 

 
8.  Project start date (date work will begin): (2) 

 

 
9.  Projected completion date: (2) 
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KPDES BMP Plan Page 3 of 14

 

 

 
 

A. Site description: 
 

1. Nature of Construction Activity (from letting project description) 
REPLACE BRIDGE ON KY-193 (MP 2.458) OVER EMILY RUN CREEK; 2.5 MI N. OF 
JCT US 421; (STRUCTURALLY DEFICIENT, SR=47.4) 052B00007N 

 
2.  Order of major soil disturbing activities (2) and (3) 

 

 
3.  Projected volume of material to be moved : 1011 CU YD 

 

 
4.  Estimate of total project area (acres) 1.0 

 

 
5.  Estimate of area to be disturbed (acres) 0.74 

 

 
6.  Post construction runoff coefficient will be included in the project drainage 

folder. Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information.(1) 

 
7.  Data describing existing soil condition See Geotechnical Report & (2) 

 

 
8.  Data describing existing discharge water quality (if any) N/A & (2) 

 

 
9.  Receiving water name EMILY RUN 

 
 
 

10. TMDLs and Pollutants of Concern in Receiving Waters: N/A 
 

 
11. Site map – Project layout sheet plus the erosion control sheets in the 

project plans that depict Disturbed Drainage Areas (DDAs) and related 
information. These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed 
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.    The project layout 
sheet shows the surface waters and wetlands. 

 
 
 

12. Potential sources of pollutants: 
 
 

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 
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KPDES BMP Plan Page 4 of 14

 

 

 
 

B. Sediment and Erosion Control Measures: 
 
 
 

1.  Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information. 
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer. 

 
 

Projects that do not have DDAs annotated on the erosion control sheets 
will  employ  the  same  concepts  for  development  and  managing  BMP 
plans. 

 

 
 

2.  Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs 
for each of the DDAs that will be disturbed at the outset of the project. 
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s 
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

 
 
 

3.  As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate: 

 
 

•  Construction Access – This is the first land-disturbing activity. As 
soon  as  construction  begins,  bare  areas  will  be  stabilized  with 
gravel and temporary mulch and/or vegetation. 

•  At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water. 
Areas  that  have  not  been  opened  by  the  contractor  will  be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water. 
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KPDES BMP Plan Page 5 of 14

 

 

 
 

• Clearing and Grubbing – The following BMP’s will be considered and 
used where appropriate. 

• Leaving areas undisturbed when possible. 
• Silt basins to provide silt volume for large areas. 
• Silt Traps Type A for small areas. 
• Silt Traps Type C in front of existing   and drop inlets which 

are to be saved 
• Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed. 
• Brush and/or other barriers to slow and/or divert runoff. 
• Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered. 
• Temporary Mulch for areas which are not feasible for the 

fore mentioned types of protections. 
• Non-standard or innovative methods. 

• Cut & Fill and placement of drainage structures  - The BMP Plan will be 
modified to show additional BMP’s such as: 

• Silt Traps Type B in ditches and/or drainways as they are 
completed 

• Silt Traps Type C in front of pipes after they are placed 
• Channel Lining 
• Erosion Control Blanket 
• Temporary    mulch    and/or    seeding    for    areas    where 

construction activities will be ceased for 21 days or more. 
• Non-standard or innovative methods 

• Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the addition of 
new BMP’s as the roadway was shaped. Probably changes include: 

•  Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

•  Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place. 

• Additional Channel Lining and/or Erosion Control Blanket. 
• Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
• Special BMP’s such as Karst Policy 

• Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from   modifications   during   this   phase   of   construction. 
Probably changes include: 

•  Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 
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• Permanent Seeding and Protection 
• Placing Sod 
•  Planting trees and/or shrubs where they are included in the 

project 
• BMP’s  including  Storm  Water  Management  Devices  such  as 

velocity dissipation devices and Karst policy BMP’s to be installed during 
construction to control the pollutants in storm water discharges that will 
occur after construction has been completed are :    See Erosion Control 
Plan 

 

C. Other Control Measures 
 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

 

 
2.  Waste Materials 

 
 

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 

 
3.  Hazardous Waste 

 
 

All  hazardous  waste  materials  will  be  managed  and  disposed  of  in  the 
manner specified by local or state regulation.  The contractor shall notify the 
Resident Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 

 
4.  Spill Prevention 

 
 
The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
 

 • Good Housekeeping: 
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The following good housekeeping practices will be followed onsite during the 
construction project. 
 

• An effort will be made to store only enough product required to do the 
job 

• All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure 

• Products  will  be  kept  in  their  original  containers  with  the  original 
manufacturer’s label 

• Substances will not be mixed with one another unless recommended 
by the manufacturer 

• Whenever possible, all of the product will be used up before disposing 
of the container 

• Manufacturers’ recommendations for proper use and disposal will be 
followed 

• The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

 
•  Hazardous Products: 

 
These practices will be used to reduce the risks associated with any and all 
hazardous materials. 
 

• Products  will  be  kept  in  original  containers  unless  they  are  not 
resealable 

• Original  labels  and  material  safety  data  sheets  (MSDS)  will  be 
reviewed and retained 

• Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials 

• If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed 

 
The following product-specific practices will be followed onsite: 
 

•  Petroleum Products: 
 
Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
 
The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
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This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger. 
 

•  Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

•  Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 
 

•  Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 
 

•  Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
 

• Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 

• Materials and equipment necessary for spill cleanup will be kept in the 
material storage   area.      Equipment   and   materials   will   include   as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers. 

• All spills will be cleaned up immediately after discovery. 
• The  spill  area  will  be  kept  well  ventilated  and  personnel  will  wear 

appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 
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• Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

• The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup. 

• Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

 

 
 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control  plans,  storm  water  management  plans  or  permits  that  have  been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).   This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. (1) 
 

E. Maintenance 
 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition. 

 

 
• Maintenance of BMPs during construction shall be a result of weekly and 

post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

 

 
• Post  Construction  maintenance  will  be  a  function  of  normal  highway 

maintenance  operations.  Following  final  project  acceptance  by  the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. (1) 

 

 
 
 
 
 

F. Inspections 
 

 
Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 
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•  All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more. 

•  Inspections will be conducted by individuals that have received KyTC 
Grade  Level  II  training  or  other  qualification  as  prescribed  by  the 
cabinet that includes instruction concerning sediment and erosion 
control. 

•  Inspection reports will be written, signed, dated, and kept on file. 
•  Areas at final grade will be seeded and mulched within 14 days. 
•  Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area. 

•  All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

•  Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

•  Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

•  Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 70 percent of the design 
capacity and at the end of the job. 

•   Diversion  dikes  and  berms  will  be  inspected  and  any  breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed. 

•  Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed. 

•  All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 

 
 
 
 
 
 
 

G. Non – Storm Water discharges 
 
It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
 

•  Water from water line flushings. 
•  Water form cleaning concrete trucks and equipment. 
•  Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
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•  Uncontaminated groundwater and rain water (from dewatering during 
excavation). 

 
All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 

 

 
 

H. Groundwater Protection Plan (3) 
 

 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037. 
 

•  Contractors statement: (3) 
 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 

 
   2.  (e) land treatment or land disposal of a pollutant; 

 
           2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 

 
           2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 

 
  2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 

 
   2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 

 
           2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes,  or  core  holes,  (this  does  not  include  bore  holes  for  the  purpose  of 
explosive demolition); 
 
Or, check the following only if there are no qualifying activities 

 
   There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
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The contractor is responsible for the preparation of a plan that addresses the 
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices  that  will  protect  groundwater  from  pollution  are 
addressed in section C. Other control measures. 

(d) Implementation  schedule  –  all  practices  required  to  prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan. All  employees  of  the  contractor,  sub-contractor  and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s). Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.) 
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Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan. 

 
The following certification applies to all parties that are signatory to this BMP plan: 

 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.   I am aware that there are significant penalties for submitting false information, 
including  the  possibility  of  fine  and  imprisonment  for  knowing  violations.  Further,  this  plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 

 
Resident Engineer and Contractor Certification: 

(2) Resident Engineer signature 

Signed    title  ,       
Typed or printed name2  signature 

 

 
 
(3) Signed   title  ,       

Typed or printed name1   signature 
 
 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued. 

 

 
2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14  Reilly  Road,  Frankfort  Kentucky  40601  Reference  the  Project  Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 
 
 
The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 

 

 
 
Subcontractor 
 

Name: 
Address: 
Address: 

 
Phone: 

 
The part of BMP plan this subcontractor is responsible to implement is: 

 

 
 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 

 

 
 
Signed   title  ,       

Typed or printed name1  signature 
 
 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES 
number when one has been issued. 
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SPECIAL NOTE  
 

KPDES Stormwater Permit 
eNOI Process 

 
Henry County 

Item No. 5-1054.00 
 
 

Effective August 1, 2009, the Kentucky Division of Water implemented a new process 
for obtaining coverage under the Kentucky Pollutant Discharge Elimination System 
(KPDES) General Permit for Stormwater Discharges Associated with Construction 
Activities (KYR10).  Notices of Intent should be submitted electronically using their 
form (eNOI) which is located at the following link: 
https://dep.gateway.ky.gov/eForms/default.aspx?FormID=7. 
 
The eNOI for this project has been initiated by the District 5 KYTC Project Development 
Branch and can be retrieved for completion using the following transaction ID number: 
 
a4ceb399-0ebd-4931-a09e-9d05d9139c84 
 
Please be advised that the eNOI will be completed and submitted by District 5 personnel 
at some time after the project is let to construction and that no earth-disturbing activities 
can occur on the project until an official approval is obtained from the Kentucky Division 
of Water.   

 
If there are any questions regarding this note, please contact David Waldner, Director, 
Division of Environmental Analysis, TCOB, 200 Mero Street, Frankfort, KY 40622, 
Phone: (502) 564-7250. 
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KENTUCKY TRANSPORTATION CABINET 

COMMUNICATING ALL PROMISES (CAP) 

_______________________________________________________ 

 

HENRY COUNTY 

5-1054.00 
                                                                              
                                                                               
 

(NO CAPS INVOLVED IN PROJECT) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

March 29, 2012 
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N  O  T  I  C  E 
 
 

DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS 

NATIONWIDE PERMIT AUTHORIZATION 
and 

KENTUCKY DIVISION OF WATER 401 WQC 
 

 
PROJECT:  Henry County, Item No. 5-1054  

                                                           
 

 

The Section 404 activities for this project have been previously permitted under the authority of the 
Department of the Army Nationwide Permit No. 14 “Linear Transportation Crossings” as the project 
impacts are BELOW NOTIFICATION THRESHOLDS.  Specifically all stream impacts are below 300’, 
less than 0.10 acres and no special aquatic sites will be impacted.  Section 7 of the Endangered Species 
Act and Section 106 of the Cultural and Historic Act have been addressed.  Impacts include:  
 
REPLACE BRIDGE ON KY-193 (MP 2.458) OVER EMILY RUN CREEK; 2.5 MI N. OF JCT US 
421; 
 
In order for this authorization to be valid, the attached conditions must be followed.  The contractor shall 
post a copy of this Nationwide Approval in a conspicuous location at the project site for the duration of 
construction and comply with the general conditions as required. 
 
To more readily expedite construction, the contractor may elect to alter the design or perform the work in 
a manner different from what was originally proposed and specified.  Prior to commencing such 
alternative work, the contractor shall obtain written permission from the Division of Construction and the 
Division of Environmental Analysis.  If such changes necessitate further permitting then the contractor 
will be responsible for applying to the Army Corps of Engineers and the Kentucky Division of Water 
(KDOW).  A copy of any request to the Corps of Engineers or the KDOW to alter this proposal and 
subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit 
Coordinator, for office records and for informational purposes. 
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LEONARD K. PETERS SECRETARY EEEENERGY AND NERGY AND NERGY AND NERGY AND EEEENVIRONMENTAL NVIRONMENTAL NVIRONMENTAL NVIRONMENTAL PPPPROTECTION ROTECTION ROTECTION ROTECTION CCCCABINETABINETABINETABINET    DEPARTMENT FOR ENVIRONMENTAL PROTECTION DIVISION OF WATER 200 FAIR OAKS LANE FRANKFORT, KENTUCKY 40601 www.kentucky.gov  
General Certification--Nationwide Permit # 14 

Linear Transportation Projects 
 

This General Certification is issued March 19, 2012, in conformity with the 
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C. 
§1341), as well as Kentucky Statute KRS 224.16-050. 

 
For this and all nationwide permits, the definition of surface water is as per 401 KAR 

10:001 Chapter 10, Section 1(80): Surface Waters means those waters having well-
defined banks and beds, either constantly or intermittently flowing; lakes and impounded 
waters; marshes and wetlands; and any subterranean waters flowing in well-defined 
channels and having a demonstrable hydrologic connection with the surface.  Lagoons 
used for waste treatment and effluent ditches that are situated on property owned, leased, 
or under valid easement by a permitted discharger are not considered to be surface waters 
of the commonwealth.  

 
Agricultural operations, as defined by KRS 224.71-100(1) conducting activities 

pursuant to KRS 224.71-100 (3), (4), (5), (6), or 10 are deemed to have certification if they 
are implementing an Agriculture Water Quality Plan pursuant to KRS 224.71-145. 

 
For all other operations, the Commonwealth of Kentucky hereby certifies under 

Section 401 of the Clean Water Act (CWA) that it has reasonable assurances that 
applicable water quality standards under Kentucky Administrative Regulations Title 401, 
Chapter 10, established pursuant to Sections 301, 302, 304, 306 and 307 of the CWA, will 
not be violated for the activity covered under NATIONWIDE PERMIT 14, namely Linear 
Transportation Projects, provided that the following conditions are met: 
 

1. The activity will not occur within surface waters of the Commonwealth identified by 
the Kentucky Division of Water as Outstanding State or National Resource Water, 
Cold Water Aquatic Habitat, or Exceptional Waters.  
 

2. The activity will not occur within surface waters of the Commonwealth identified as 
perpetually-protected (e.g. deed restriction, conservation easement) mitigation sites.  
 

3. The activity will impact less than 1/2 acre of wetland/marsh. 
 

4. The activity will impact less than 300 linear feet of surface waters of the 
Commonwealth.  Stream realignment greater than 100 feet is not covered under 
this general water quality certification. 
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General Certification--Nationwide Permit # 14 
Linear Transportation Projects 
Page 2 
 
 

5. For a single and complete linear transportation project, the cumulative length of 
impacts less than 300 linear feet of surface waters within each Hydrologic Unit 
Code (HUC) 14 watershed will not exceed 500 linear feet. 

 
6. Stream impacts covered under this General Water Quality Certification and 

undertaken by those persons defined as an agricultural operation under the 
Agricultural Water Quality Act must be completed in compliance with the Kentucky 
Agricultural Water Quality Plan (KWQP).  

 
7. The Kentucky Division of Water may require submission of a formal application for 

an individual certification for any project if the project has been determined to likely 
have a significant adverse effect upon water quality or degrade the waters of the 
Commonwealth so that existing uses of the water body or downstream waters are 
precluded. 
 

8. Activities that do not meet the conditions of this General Water Quality Certification 
require an Individual Section 401 Water Quality Certification.   
 

9. Activities qualifying for coverage under this General Water Quality Certification are 
subject to the following conditions: 

 

• Erosion and sedimentation pollution control plans and Best Management 
Practices must be designed, installed, and maintained in effective  
operating condition at all times during construction activities so that violations 
of state water quality standards do not occur (401 KAR 10:031 Section 2 and 
KRS 224.70-100). 

• Sediment and erosion control measures, such as check-dams constructed of 
any material, silt fencing, hay bales, etc., shall not be placed within surface 
waters of the Commonwealth, either temporarily or permanently, without prior 
approval by the Kentucky Division of Water’s Water Quality Certification 
Section.  If placement of sediment and erosion control measures in surface 
waters is unavoidable, design and placement of temporary erosion control 
measures shall not be conducted in such a manner that may result in 
instability of streams that are adjacent to, upstream, or downstream of the 
structures.  All sediment and erosion control devices shall be removed and 
the natural grade restored within the completion timeline of the activities.    

• Measures shall be taken to prevent or control spills of fuels, lubricants, or 
other toxic materials used in construction from entering the watercourse. 

• Removal of riparian vegetation in the utility line right-of-way shall be limited to 
that necessary for equipment access.  

• To the maximum extent practicable, all in-stream work under this certification 
shall be performed under low-flow conditions.  
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• Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for 
this project, should not be used or operated within the stream channel.  In 
those instances in which such in-stream work is unavoidable, then it shall be 
performed in such a manner and duration as to minimize turbidity and 
disturbance to substrates and bank or riparian vegetation.   

• Any fill shall be of such composition that it will not adversely affect the 
biological, chemical, or physical properties of the receiving waters and/or 
cause violations of water quality standards.  If rip-rap is utilized, it should be 
of such weight and size that bank stress or slump conditions will not be 
created because of its placement. 

• If there are water supply intakes located downstream that may be affected by 
increased turbidity and suspended solids, the permittee shall notify the 
operator when such work will be done.   

• Should evidence of stream pollution or jurisdictional wetland impairment 
and/or violations of water quality standards occur as a result of this activity 
(either from a spill or other forms of water pollution), the KDOW shall be 
notified immediately by calling (800) 928-2380. 

 
Non-compliance with the conditions of this general certification or violation of 

Kentucky state water quality standards may result in civil penalties. 
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______________________________________________________________________________
Nationwide Permit

No. 14, Linear Transportation Projects

Activities required for the construction, expansion, modification, or improvement of linear 
transportation projects (e.g., roads, highways, railways, trails, airport runways, and taxiways) in 
waters of the United States. 

a. For linear transportation projects in non-tidal waters, the discharge cannot cause the loss 
of greater than 1/2-acre of waters of the United States. For linear transportation projects 
in tidal waters, the discharge cannot cause the loss of greater than 1/3-acre of waters of 
the United States. 

b. Any stream channel modification, including bank stabilization, is limited to the minimum 
necessary to construct or protect the linear transportation project; such modifications 
must be in the immediate vicinity of the project.

c. This NWP also authorizes temporary structures, fills, and work necessary to construct the
linear transportation project. Appropriate measures must be taken to maintain normal
downstream flows and minimize flooding to the maximum extent practicable, when 
temporary structures, work, and discharges, including cofferdams, are necessary for 
construction activities, access fills, or dewatering of construction sites. Temporary fills 
must consist of materials, and be placed in a manner, that will not be eroded by 
expected high flows. Temporary fills must be removed in their entirety and the affected 
areas returned to pre-construction elevations. The areas affected by temporary fills must 
be revegetated, as appropriate.

d. This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, 
train stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if: (1) the loss of waters of the United States exceeds
1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general
condition 31.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary
roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the
Clean Water Act (see 33 CFR 323.4).

Valid from March 19, 2012 through March 18, 2017
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Nationwide Permit General Conditions 
 

Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as applicable, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees should 
contact the appropriate Corps district office to determine if regional conditions have been 
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP. Every person who may wish to obtain 
permit authorization under one or more NWPs, or who is currently relying on an existing or prior 
permit authorization under one or more NWPs, has been and is on notice that all of the 
provisions of 33 CFR §§ 330.1 through 330.6 apply to every NWP authorization. Note especially 
33 CFR § 330.5 relating to the modification, suspension, or revocation of any NWP 
authorization. 
 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 
navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 
in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States. No 
claim shall be made against the United States on account of any such removal or alteration. 
 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 
movements of those species of aquatic life indigenous to the waterbody, including those species 
that normally migrate through the area, unless the activity's primary purpose is to impound 
water.  All permanent and temporary crossings of waterbodies shall be suitably culverted, 
bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of 
those aquatic species. 
 

3. Spawning Areas. Activities in spawning areas during spawning seasons must be 
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized. 
 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 
breeding areas for migratory birds must be avoided to the maximum extent practicable. 
 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 
 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 
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bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act). 
 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 
intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization. 
 

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting 
its flow must be minimized to the maximum extent practicable. 
 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction 
course, condition, capacity, and location of open waters must be maintained for each activity, 
including stream channelization and storm water management activities, except as provided 
below. The activity must be constructed to withstand expected high flows. The activity must not 
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity 
is to impound water or manage high flows. The activity may alter the pre-construction course, 
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 
stream restoration or relocation activities). 
 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA- 
approved state or local floodplain management requirements. 
 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 
mats, or other measures must be taken to minimize soil disturbance. 
 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 
must be used and maintained in effective operating condition during construction, and all 
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to 
perform work within waters of the United States during periods of low-flow or no-flow. 
 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 
the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate. 
 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 
including maintenance to ensure public safety and compliance with applicable NWP general 
conditions, as well as any activity-specific conditions added by the district engineer to an NWP 
authorization. 
 

15. Single and Complete Project. The activity must be a single and complete project. The 
same NWP cannot be used more than once for the same single and complete project. 
 

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 
and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has determined 
in writing that the proposed activity will not adversely affect the Wild and Scenic River 
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designation or study status. Information on Wild and Scenic Rivers may be obtained from the 
appropriate Federal land management agency responsible for the designated Wild and Scenic 
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 
Management, U.S. Fish and Wildlife Service). 
 

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 
but not limited to, reserved water rights and treaty fishing and hunting rights. 
 

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to 
directly or indirectly jeopardize the continued existence of a threatened or endangered species or 
a species proposed for such designation, as identified under the Federal Endangered Species Act 
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such 
species. No activity is authorized under any NWP which “may affect” a listed species or critical 
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been 
completed. 

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements. The district 
engineer will review the documentation and determine whether it is sufficient to address ESA 
compliance for the NWP activity, or whether additional ESA consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, and shall not begin work 
on the activity until notified by the district engineer that the requirements of the ESA have been 
satisfied and that the activity is authorized. For activities that might affect Federally-listed 
endangered or threatened species or designated critical habitat, the pre-construction notification 
must include the name(s) of the endangered or threatened species that might be affected by the 
proposed work or that utilize the designated critical habitat that might be affected by the 
proposed work. The district engineer will determine whether the proposed activity “may affect” 
or will have “no effect” to listed species and designated critical habitat and will notify the non- 
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre- 
construction notification. In cases where the non-Federal applicant has identified listed species or 
critical habitat that might be affected or is in the vicinity of the project, and has so notified the 
Corps, the applicant shall not begin work until the Corps has provided notification the proposed 
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation 
has been completed. If the non-Federal applicant has not heard back from the Corps within 45 
days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the 
jurisdiction of the United States to take a listed species, where "take" means to harass, harm, 
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such 
conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures 
wildlife. Such an act may include significant habitat modification or degradation where it 
actually kills or injures wildlife by significantly impairing essential behavioral patterns, 
including breeding, feeding or sheltering. 
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(f) Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac  and 
http://www.noaa.gov/fisheries.html  respectively. 
 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 
obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations 
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle 
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and 
Wildlife Service to determine if such “take” permits are required for a particular activity. 
 

20. Historic Properties. (a) In cases where the district engineer determines that the 
activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements. The district engineer will review the documentation and determine whether 
it is sufficient to address section 106 compliance for the NWP activity, or whether additional 
section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on 
the National Register of Historic Places, including previously unidentified properties.  For such 
activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties 
or the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 
notifications, district engineers will comply with the current procedures for addressing the 
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall 
make a reasonable and good faith effort to carry out appropriate identification efforts, which may 
include background research, consultation, oral history interviews, sample field investigation, 
and field survey.  Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties on which the 
activity may have the potential to cause effects and so notified the Corps, the non-Federal 
applicant shall not begin the activity until notified by the district engineer either that the activity 
has no potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed. 

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 
of a complete pre-construction notification whether NHPA Section 106 consultation is required. 
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA 
section 106 consultation is required and will occur, the district engineer will notify the non- 
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If 
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must 
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still wait for notification from the Corps. 
(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 

470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant. 
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, the degree of damage to the integrity of 
any historic properties affected, and proposed mitigation.  This documentation must include any 
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 
occurs on or affects historic properties on tribal lands or affects properties of interest to those 
tribes, and other parties known to have a legitimate interest in the impacts to the permitted 
activity on historic properties. 
 

21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any 
previously unknown historic, cultural or archeological remains and artifacts while accomplishing 
the activity authorized by this permit, you must immediately notify the district engineer of what 
you have found, and to the maximum extent practicable, avoid construction activities that may 
affect the remains and artifacts until the required coordination has been completed. The district 
engineer will initiate the Federal, Tribal and state coordination required to determine if the items 
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of 
Historic Places. 
 

22. Designated Critical Resource Waters. Critical resource waters include, NOAA- 
managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves. 
The district engineer may designate, after notice and opportunity for public comment, additional 
waters officially designated by a state as having particular environmental or ecological 
significance, such as outstanding national resource waters or state natural heritage sites. The 
district engineer may also designate additional critical resource waters after notice and 
opportunity for public comment. 

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 
such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 31, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal. 
 

23. Mitigation. The district engineer will consider the following factors when 
determining appropriate and practicable mitigation necessary to ensure that adverse effects on 
the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 
both temporary and permanent, to waters of the United States to the maximum extent practicable 
at the project site (i.e., on site). 
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(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 
compensating for resource losses) will be required to the extent necessary to ensure that the 
adverse effects to the aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the 
district engineer determines in writing that either some other form of mitigation would be 
more environmentally appropriate or the adverse effects of the proposed activity are 
minimal, and provides a project-specific waiver of this requirement. For wetland losses of 
1/10-acre or less that require pre-construction notification, the district engineer may 
determine on a case-by-case basis that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effects on the aquatic environment. Compensatory 
mitigation projects provided to offset losses of aquatic resources must comply with the 
applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 
mitigation option if compensatory mitigation is necessary to ensure that the activity results in 
minimal adverse effects on the aquatic environment. 

(2) Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, wetland restoration should be the first compensatory mitigation option 
considered. 

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be 
used by the district engineer to make the decision on the NWP verification request, but a final 
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) – (14) must be 
approved by the district engineer before the permittee begins work in waters of the United States, 
unless the district engineer determines that prior approval of the final mitigation plan is not 
practicable or not necessary to ensure timely completion of the required compensatory mitigation 
(see 33 CFR 332.3(k)(3)). 

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the 
mitigation plan only needs to address the baseline conditions at the impact site and the number of 
credits to be provided. 

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided 
as compensatory mitigation, site protection, ecological performance standards, monitoring 
requirements) may be addressed through conditions added to the NWP authorization, instead of 
components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream rehabilitation, 
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the 
aquatic environment. 

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the restoration or establishment, maintenance, and legal 
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 
riparian areas may be the only compensatory mitigation required. Riparian areas should consist 
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of native species. The width of the required riparian area will address documented water quality 
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 
side of the stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. If it is not possible to establish a riparian 
area on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 
establishing a riparian area along a single bank or shoreline may be sufficient. Where both 
wetlands and open waters exist on the project site, the district engineer will determine the 
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based 
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas 
are determined to be the most appropriate form of compensatory mitigation, the district 
engineer may waive or reduce the requirement to provide wetland compensatory mitigation for 
wetland losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate 
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine 
resources, permittee-responsible compensatory mitigation may be environmentally preferable if 
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the 
special conditions of the NWP verification must clearly indicate the party or parties responsible 
for the implementation and performance of the compensatory mitigation project, and, if required, 
its long-term management. 

(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 
wetland in a permanently maintained utility line right-of-way, mitigation may be required to 
reduce the adverse effects of the project to the minimal level. 
 

24.  Safety of Impoundment Structures. To ensure that all impoundment structures are 
safely designed, the district engineer may require non-Federal applicants to demonstrate that the 
structures comply with established state dam safety criteria or have been designed by qualified 
persons. The district engineer may also require documentation that the design has been 
independently reviewed by similarly qualified persons, and appropriate modifications made to 
ensure safety. 
 

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality. 
 

26. Coastal Zone Management. In coastal states where an NWP has not previously 
received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone management 
requirements. 
 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional 
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
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any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination. 
 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 
complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 
of the United States for the total project cannot exceed 1/3-acre. 
 

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 
associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in existence at 
the time the property is transferred, the terms and conditions of this nationwide permit, including 
any special conditions, will continue to be binding on the new owner(s) of the property. To 
validate the transfer of this nationwide permit and the associated liabilities associated with 
compliance with its terms and conditions, have the transferee sign and date below.” 

 

 
 

(Transferee) 
 

 
 

(Date) 
 
 
 

30. Compliance Certification. Each permittee who receives an NWP verification letter 
from the Corps must provide a signed certification documenting completion of the authorized 
activity and any required compensatory mitigation.   The success of any required permittee- 
responsible mitigation, including the achievement of ecological performance standards, will be 
addressed separately by the district engineer. The Corps will provide the permittee the 
certification document with the NWP verification letter.  The certification document will 
include: 

(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 
fee program are used to satisfy the compensatory mitigation requirements, the certification must 
include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee secured 
the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 
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31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 
the prospective permittee must notify the district engineer by submitting a pre-construction 
notification (PCN) as early as possible. The district engineer must determine if the PCN is 
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be 
incomplete, notify the prospective permittee within that 30 day period to request the additional 
information necessary to make the PCN complete. The request must specify the information 
needed to make the PCN complete. As a general rule, district engineers will request additional 
information necessary to make the PCN complete only once. However, if the prospective 
permittee does not provide all of the requested information, then the district engineer will notify 
the prospective permittee that the PCN is still incomplete and the PCN review process will not 
commence until all of the requested information has been received by the district engineer. The 
prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN 
and the prospective permittee has not received written notice from the district or division 
engineer. However, if the permittee was required to notify the Corps pursuant to general 
condition 18 that listed species or critical habitat might be affected or in the vicinity of the 
project, or to notify the Corps pursuant to general condition 20 that the activity may have the 
potential to cause effects to historic properties, the permittee cannot begin the activity until 
receiving written notification from the Corps that there is “no effect” on listed species or “no 
potential to cause effects” on historic properties, or that any consultation required under Section 
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under 
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the 
proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee 
may not begin the activity until the district engineer issues the waiver. If the district or division 
engineer notifies the permittee in writing that an individual permit is required within 45 calendar 
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual 
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be 
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR 
330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 
(2) Location of the proposed project; 
(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause, including the anticipated amount of loss 
of water of the United States expected to result from the NWP activity, in acres, linear feet, or 
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual 
permit(s) used or intended to be used to authorize any part of the proposed project or any related 
activity. The description should be sufficiently detailed to allow the district engineer to 
determine that the adverse effects of the project will be minimal and to determine the need for 
compensatory mitigation. Sketches should be provided when necessary to show that the activity 
complies with the terms of the NWP. (Sketches usually clarify the project and when provided 
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative 
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description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed 
engineering plans); 

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other 
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the 
project site. Wetland delineations must be prepared in accordance with the current method 
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and 
other waters on the project site, but there may be a delay if the Corps does the delineation, 
especially if the project site is large or contains many waters of the United States. Furthermore, 
the 45 day period will not start until the delineation has been submitted to or completed by the 
Corps, as appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and 
why compensatory mitigation should not be required. As an alternative, the prospective 
permittee may submit a conceptual or detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 
form (Form ENG 4345) may be used, but the completed application form must clearly indicate 
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 
of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity’s compliance with the terms and 
conditions of the NWPs and the need for mitigation to reduce the project’s adverse 
environmental effects to a minimal level. 

(2) For all NWP activities that require pre-construction notification and result in the loss 
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 
51, and 52 activities that require pre-construction notification and will result in the loss of greater 
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that 
require pre-construction notification, the district engineer will immediately provide (e.g., via e- 
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the 
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or 
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic 
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, 
these agencies will have 10 calendar days from the date the material is transmitted to telephone 
or fax the district engineer notice that they intend to provide substantive, site-specific comments. 
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The comments must explain why the agency believes the adverse effects will be more than 
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar 
days before making a decision on the pre-construction notification. The district engineer will 
fully consider agency comments received within the specified time frame concerning the 
proposed activity’s compliance with the terms and conditions of the NWPs, including the need 
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the 
proposed activity are minimal. The district engineer will provide no response to the resource 
agency, except as provided below. The district engineer will indicate in the administrative record 
associated with each pre-construction notification that the resource agencies’ concerns were 
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may 
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of 
property or economic hardship will occur. The district engineer will consider any comments 
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked 
in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act. 

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple 
copies of pre-construction notifications to expedite agency coordination. 
 

D. District Engineer’s Decision 
 

1. In reviewing the PCN for the proposed activity, the district engineer will determine 
whether the activity authorized by the NWP will result in more than minimal individual or 
cumulative adverse environmental effects or may be contrary to the public interest.   For a linear 
project, this determination will include an evaluation of the individual crossings to determine 
whether they individually satisfy the terms and conditions of the NWP(s), as well as the 
cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a 
waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an 
otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 
52, the district engineer will only grant the waiver upon a written determination that the NWP 
activity will result in minimal adverse effects. When making minimal effects determinations the 
district engineer will consider the direct and indirect effects caused by the NWP activity.  The 
district engineer will also consider site specific factors, such as the environmental setting in the 
vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the 
functions provided by the aquatic resources that will be affected by the NWP activity, the degree 
or magnitude to which the aquatic resources perform those functions, the extent that aquatic 
resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the 
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource 
functions to the region (e.g., watershed or ecoregion), and mitigation required by the district 
engineer. If an appropriate functional assessment method is available and practicable to use, that 
assessment method may be used by the district engineer to assist in the minimal adverse effects 
determination. The district engineer may add case-specific special conditions to the NWP 
authorization to address site-specific environmental concerns. 
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2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10- 
acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN. 
Applicants may also propose compensatory mitigation for projects with smaller impacts. The 
district engineer will consider any proposed compensatory mitigation the applicant has included 
in the proposal in determining whether the net adverse environmental effects to the aquatic 
environment of the proposed activity are minimal. The compensatory mitigation proposal may be 
either conceptual or detailed. If the district engineer determines that the activity complies with 
the terms and conditions of the NWP and that the adverse effects on the aquatic environment are 
minimal, after considering mitigation, the district engineer will notify the permittee and include 
any activity-specific conditions in the NWP verification the district engineer deems necessary. 
Conditions for compensatory mitigation requirements must comply with the appropriate 
provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan 
before the permittee commences work in waters of the United States, unless the district engineer 
determines that prior approval of the final mitigation plan is not practicable or not necessary to 
ensure timely completion of the required compensatory mitigation. If the prospective permittee 
elects to submit a compensatory mitigation plan with the PCN, the district engineer will 
expeditiously review the proposed compensatory mitigation plan. The district engineer must 
review the proposed compensatory mitigation plan within 45 calendar days of receiving a 
complete PCN and determine whether the proposed mitigation would ensure no more than 
minimal adverse effects on the aquatic environment. If the net adverse effects of the project on 
the aquatic environment (after consideration of the compensatory mitigation proposal) are 
determined by the district engineer to be minimal, the district engineer will provide a timely 
written response to the applicant. The response will state that the project can proceed under the 
terms and conditions of the NWP, including any activity-specific conditions added to the NWP 
authorization by the district engineer. 
 

3. If the district engineer determines that the adverse effects of the proposed work are 
more than minimal, then the district engineer will notify the applicant either: (a) that the project 
does not qualify for authorization under the NWP and instruct the applicant on the procedures to 
seek authorization under an individual permit; (b) that the project is authorized under the NWP 
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 
on the aquatic environment to the minimal level; or (c) that the project is authorized under the 
NWP with specific modifications or conditions. Where the district engineer determines that 
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 
environment, the activity will be authorized within the 45-day PCN period, with activity-specific 
conditions that state the mitigation requirements. The authorization will include the necessary 
conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that 
would reduce the adverse effects on the aquatic environment to the minimal level. When 
mitigation is required, no work in waters of the United States may occur until the district 
engineer has approved a specific mitigation plan or has determined that prior approval of a final 
mitigation plan is not practicable or not necessary to ensure timely completion of the required 
compensatory mitigation. 
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E. Further Information 
 

1. District Engineers have authority to determine if an activity complies with the terms 
and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, 
approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 
4. NWPs do not authorize any injury to the property or rights of others. 
5. NWPs do not authorize interference with any existing or proposed Federal project. 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to the Standard Specifications for Road and 
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are 
superseded by Standard Specifications for Road and Bridge Construction, Edition of 
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July15, 2011 Letting) 
 

 

 
SUBSECTION: 

REVISION: 
101.02 Abbreviations. 
Insert the following abbreviation and text into the section: 
 
KEPSC       Kentucky Erosion Prevention and Sediment Control 
 

SUBSECTION: 101.03 Definitions. 
REVISION: Replace the definition for  Specifications – Special Provisions with the following: 

 
Additions and revisions to the Standard and Supplemental Specifications covering conditions 
peculiar to an individual project.  
 

SUBSECTION: 
REVISION: 

102.03 Contents of the Bid Proposal Form. 
Replace the first sentence of the first paragraph with the following: 
The Bid Proposal form will be available on the Department internet website 
(http://transportation.ky.gov/contract/). 
 
Delete the second paragraph. 
 
Delete the last paragraph. 
 

SUBSECTION: 
REVISION: 

102.04 Issuance of Bid Proposal Form. 
Replace Heading with the following: 
 
102.04 Bidder Registration. 
 
Replace the first sentence of the first paragraph with the following: 
 
The Department reserves the right to disqualify or refuse to place a bidder on the eligible bidder’s 
list for a project for any of the following reasons: 
 
Replace the last sentence of the subsection with the following: 
 
The Department will resume placing the bidder on the eligible bidder’s list for projects after the 
bidder improves his operations to the satisfaction of the State Highway Engineer. 

  
SUBSECTION: 

REVISION: 
102.06 Examination of Plans, Specifications, Special Provisions, Special Notes, and Site of Work. 
Replace the first paragraph with the following: 
 
Examine the site of the proposed work, the Bid Proposal, Plans, specifications, contract forms, and 
bulletins and addendums posted to the Department’s website and the Bid Express Bidding Service 
Website before submitting the Bid Proposal.  The Department considers the submission of a Bid 
Proposal prima facie evidence that the bidder has made such examination and is satisfied as to the 
conditions to be encountered in performing the work and as to the requirements of the Contract. 
 

  
SUBSECTION: 

REVISION: 
102.07.01 General. 
Replace the first sentence with the following: 
 
Submit the Bid Proposal on forms furnished on the Bid Express Bidding Service website 
(www.bidx.com). 
 
Replace the first sentence of the third paragraph with the following: 
 
Bid proposals submitted shall use an eligible Digital ID issued by Bid Express. 
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SUBSECTION: 102.07.02 Computer Bidding. 
REVISION: Replace the first paragraph with the following: 

 
Subsequent to registering for a specific project, use the Department’s Expedite Bidding Program on 
the internet website of the Department of Highways, Division of Construction Procurement 
(http://transportation.ky.gov/contract/).  Download the bid file from the Bid Express Bidding 
Service Website to prepare a Bid Proposal for submission to the Department.  Submit Bid Proposal 
electronically through Bid Express Bidding Service. 
 
Delete the second and third paragraph. 
 

SUBSECTION: 102.08 Irregular Bid Proposals. 
REVISION: Delete the following from the first paragraph:  4) fails to submit a disk created from the Highway 

Bid Program. 
 
Replace the second paragraph with the following: 
The Department will consider Bid Proposals irregular and may reject them for the following 
reasons: 
 
1) when there are unauthorized additions, conditional or alternate bids, or irregularities of any 

kind which may tend to make the Bid Proposal incomplete, indefinite, or ambiguous as to its 
meaning; or 

2) when the bidder adds any provisions reserving the right to accept or reject an award, or to enter 
into a Contract pursuant to an award; or 

3) any failure to comply with the provisions of Subsection 102.07; or 
4) Bid Proposals in which the Department determines that the prices are unbalanced; or 

when the sum of the total amount of the Bid Proposal under consideration exceeds the bidder’s 
Current Capacity Rating. 

 
SUBSECTION: 

REVISION: 
102.09 Bid Proposal Guaranty. 
Insert the following after the first sentence: 
 
Bid Proposals must have a bid proposal guaranty in the amount indicated in the bid proposal form 
accompany the submittal.  A guaranty in the form of a paper bid bond, cashier’s check, or certified 
check in an amount no less than the amount indicated on the submitted electronic bid is required 
when the electronic bid bond was not utilized with the Bid Express Bidding Service.  Paper bid 
bonds must be delivered to the Division of Construction Procurement prior to the time of the 
letting. 
 

SUBSECTION: 
REVISION: 

102.10 Delivery of Bid Proposals. 
Replace paragraph with the following: 
 
Submit all Bid Proposals prior to the time specified in the Notice to Contractors.  All bids shall be 
submitted electronically using Bid Express Bidding Services.  Electronically submitted bids must 
be done in accordance with the requirements of the Bid Express Bidding Service. 
 

SUBSECTION: 
REVISION: 

102.11 Withdrawal or Revision of Bid Proposals. 
Replace the paragraph with the following: 
 
Bid Proposals can be withdrawn in accordance the requirements of the Bid Express Bidding Service 
prior to the time of the Letting. 
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SUBSECTION: 
REVISION: 

102.13 Public Opening of Bid Proposals. 
Replace Heading with the following: 
102.13 Public Announcement of Bid Proposals. 
 
Replace the paragraph with the following: 
The Department will publicly announce all Bid Proposals at the time indicated in the Notice to 
Contractors. 
 

SUBSECTION: 103.02 Award of Contract. 
REVISION: Replace the first sentence of the third paragraph with the following: 

 
The Department will normally award the Contract within 10 working days after the date of 
receiving Bid Proposals unless the Department deems it best to hold the Bid Proposals of any or all 
bidders for a period not to exceed 60 calendar days for final disposition of award. 
 

SUBSECTION: 
REVISION: 

105.02 Plans and Working Drawings. 
Insert the following after the fourth  paragraph: 
 
Submit electrical shop drawings, design data, and descriptive literature for materials in electronic 
format to the Division of Traffic Operations for approval.  Drawings and literature shall be 
submitted for lighting and signal components.  Notify the Engineer when submitting information to 
the Division of Traffic Operations.  Do not begin work until shop drawings are approved. 
 
Submit shop drawings for traffic counting equipment and materials in electronic format to the 
Engineer or the Division of Planning. Notify the Engineer when submitting information directly to 
the Division of Planning.  Do not begin work until shop drawings are reviewed and approved. 
 

SUBSECTION: 
REVISION: 

105.03 Record Plans. 
Replace the section with the following: 
 
Record Plans are those reproductions of the original Plans on which the accepted Bid Proposal was 
based and, and signed by a duly authorized representative of the Department.  The Department will 
make these plans available for inspection in the Central Office at least 24 hours prior to the time of 
opening bids and up to the time of letting of a project or projects.  The quantities appearing on the 
Record Plans are the same as those on which Bid Proposals are received.  The Department will use 
these Record Plans as the controlling plans in the prosecution of the Contract.  The Department will 
not make any changes on Record Plans subsequent to their issue unless done so by an approved 
contract modification. The Department will make 2 sets of Record Plans for each project, and will 
maintain one on file in the Central Office and one of file in the District Office.  The Department 
will furnish the Contractor with the following: 1 full size, 2 half size and an electronic file copy of 
the Record Plans at the Pre-Construction conference. 
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SUBSECTION: 105.12 Final Inspection and Acceptance of Work. 
REVISION: Insert the following  paragraphs after the first paragraph: 

 
     Notify the Engineer when all electrical items are complete.   A notice of the electrical work 
completion shall be made in writing to the Contractor.  Electrical items will be inspected when the 
electrical work is complete and are not subject to waiting until the project as a whole has been 
completed.  The Engineer will notify the Division of Traffic Operations within 3 days that all 
electrical items are complete and ready for a final inspection.   A final inspection will be completed 
within 90 days after the Engineer notifies the Division of Traffic Operations of the electrical work 
completion.    
     Energize all electrical items prior to notifying the Engineer that all electrical items are complete.  
Electrical items must remain operational until the Division of Traffic Operations has inspected and 
accepted the electrical portion of the project.  Payment for the electrical service is the responsibility 
of the Contractor from the time the electrical items are energized until the Division of Traffic 
Operations has accepted the work. 
     Complete all corrective work within 90 calendar days of receiving the original electrical 
inspection report. Notify the Engineer when all corrective work is complete. The Engineer will 
notify the Division of Traffic Operations that the corrective work has been completed and the 
project is ready for a follow-up inspection. Upon re-inspection, if additional corrective work is 
required, complete within the same 90 calendar day allowance.  The Department will not include 
time between completion of the corrective work and the follow up electrical inspection(s).  The 90 
calendar day allowance is cumulative regardless of the number of follow-up electrical inspections 
required. 
     The Department will assume responsibility for the electrical service on a project once the 
Division of Traffic Operations gives final acceptance of the electrical items on the project.  The 
Department will also assume routine maintenance of those items.  Any damage done to accepted 
electrical work items by other Contractors shall be the responsibility of the Prime Contractor.  The 
Department will not be responsible for repairing damage done by other contractors during the 
construction of the remaining project.  
     Failure to complete the electrical corrective work within the 90 calendar day allowance will 
result in penalties assessed to the project.  Penalties will be assessed at ½ the rate of liquidated 
damages established for the contract. 
 
Replace the following in the second sentence of the second paragraph: 
 
Replace Section 213 with Section 212. 
 
Delete the fifth paragraph from the section.  
 

SUBSECTION: 105.13 Claim Resolution Process. 
REVISION: Replace the last sentence of the 3. Bullet with the following: 

 
If the Contractor did not submit an as-bid schedule at the Pre-Construction Meeting or a written 
narrative in accordance with Subsection 108.02, the Cabinet will not consider the claim for delay. 
 
Delete the last paragraph from the section. 
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SUBSECTION: 
REVISION: 

106.04 Buy America Requirement. 
Replace the section with the following: 
 
106.04 Buy America Requirement.  Follow the “Buy America” provisions as required by Title 23 
Code of Federal Regulations § 635.410. Except as expressly provided herein all manufacturing 
processes of steel or iron materials including but not limited to structural steel, guardrail materials, 
corrugated steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall 
occur in the United States of America, including the application of: 

 Coating, 
 Galvanizing, 
 Painting, and 
 Other coating that protects or enhances the value of steel or iron products. 

 
The following are exempt, unless processed or refined to include substantial amounts of steel 

or iron material, and may be used regardless of source in the domestic manufacturing process for 
steel or iron material: 

 Pig iron, 
 Processed, pelletized, and reduced iron ore material, or 
 Processed alloys. 

 
The Contractor shall submit a certification stating that all manufacturing processes involved 

with the production of steel or iron materials occurred in the United States. 
 

        Produce, mill, fabricate, and manufacture in the United States of America all aluminum 
components of bridges, tunnels, and large sign support systems, for which either shop fabrication, 
shop inspection, or certified mill test reports are required as the basis of acceptance by the 
Department.  
  

Use foreign materials only under the following conditions: 
 

1) When the materials are not permanently incorporated into the project; or 
2)  When the delivered cost of such materials used does not exceed 0.1 percent of the total 

Contract amount or $2,500.00, whichever is greater. 
 

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

SUBSECTION: 106.10 Field Welder Certification Requirements. 
REVISION: Insert the following sentence before the first sentence of the first paragraph: 

 
All field welding must be performed by a certified welder unless otherwise noted. 
 

SUBSECTION: 
REVISION: 

108.02 Progress Schedule. 
Insert the following prior to the first paragraph: 
 
Specification 108.02 applies to all Cabinet projects except the following project types: tion

 Right of Way Mowing and/or Litter Removal 
 Waterborne Paint Striping 
 Projects that contain Special Provision 82 
 Projects that contain the Special Note for CPM Scheduling 

 
Insert the following paragraph after paragraph two: 
 
Working without the submittal of a Written Narrative is violation of this specification and 
additionally voids the Contractor’s right to delay claims. 
 
Insert the following paragraph after paragraph six: 
 
The submittal of bar chart or Critical Path Method schedule does not relieve the Contractor’s 
requirement to submit a Written Narrative schedule.   
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Insert the following at the beginning of the first paragraph of A) Written Narrative.: 
 
Submit the Written Narrative Schedule using form TC 63-50 available at the Division of 
Construction’s website (http://www.transportation.ky.gov/construction/ResCenter/ResCenter.htm).   
 
Replace Part A) Written Narrative  1.  And  2.  with the following: 
 

1. Provide a description that includes how the Contractor will sequence and stage the work, 
how the Contractor plans to maintain and control traffic being specific and detailed, and 
what equipment and crew sizes are planned to execute the work. 

2. Provide a list of project milestones including, if applicable, winter shut-downs, holidays, 
or special events. The Contractor shall describe how these milestones and other dates 
effect the prosecution of the work.  Also, include start date and completion date 
milestones for the contract, each project if the contract entails multiple projects, each 
phase of work, site of work, or segment of work as divided in the project plans, proposal, 
or as subdivided by the Contractor. 

 
SUBSECTION: 

REVISION: 
109.07.01 Liquid Asphalt. 
Add the following to the  Adjustable Contract Items: 

 Stone Matrix Asphalt for Base 
 Stone Matrix Asphalt for Surface 

 
SUBSECTION: 

REVISION: 
110.01 Mobilization. 
Replace paragraph three with the following: 
 
Do not bid an amount for Mobilization that exceeds 5 percent of the sum of the total amounts bid 
for all items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts 
established for adjustments and incentives. The Department will automatically adjust any Bid 
Proposals that are in excess of this amount down to 5 percent to compare Bid Proposals and award 
the Contract.  The Department will award a Contract for the actual amount bid when the amount bid 
for Mobilization is less than 5 percent, or the Department will award the Contract for the adjusted 
bid amount of 5 percent when the amount bid for Mobilization is greater than 5 percent. If any 
errors in unit bid prices for other Contract items in a Contractor’s Bid Proposal are discovered after 
bid opening and such errors reduce the total amount bid for all other items, excluding Mobilization, 
Demobilization, and contingent amounts established for adjustments and incentives, so that the 
percent bid for Mobilization is larger than 5 percent, the Department will adjust the amount bid for 
Mobilization to 5 percent of the sum of the corrected total bid amounts. 
 

SUBSECTION: 
REVISION: 

110.02 Demobilization. 
Replace the third paragraph with the following: 
 
Bid an amount for Demobilization that is a minimum of $1,000 or 1.5 percent of the sum of the 
total amounts bid for all other items in the Bid Proposal, excluding Mobilization, Demobilization, 
and contingent amounts established for adjustments and incentives.  The Department will 
automatically adjust any Bid Proposal that is less than this amount up to $1,000 or 1.5 percent to 
compare Bid Proposals and award the Contract.  The Department will award a Contract for the 
actual amount bid when the amount bid for demobilization exceeds 1.5 percent, or the Department 
will award the Contract for the adjusted bid amount when the amount bid for demobilization is less 
than the minimum of $1,000 or less than 1.5 percent of the sum of the total amounts bid for all 
other items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts 
established for adjustments and incentives. 
 

SUBSECTION: 
REVISION: 

110.04 Payment. 
Insert the following paragraph following the demobilization payment schedule (4th paragraph): 
 
The Department will withhold an amount equal to $1,000 for demobilization, regardless of the 
schedule listed above.  The $1,000 withheld for demobilization will be paid when the final estimate 
is paid. 
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SUBSECTION: 
REVISION: 

112.03.01 General Traffic Control. 
Replace paragraph three with the following: 
 
All flaggers shall be trained in current MUTCD flagging procedures.  Proof of training must be 
available for review at the Department’s request.  Flagging credentials must be current within the 
last 5 years. 
 

SUBSECTION: 112.03.11 Temporary Pavement Markings. 
PART: B) Placement and Removal of Temporary Striping. 

REVISION: Replace the 2nd sentence of the first paragraph with the following: 
 
On interstates and parkways, and other roadways approved by the State Highway Engineer, install 
pavement striping that is 6 inches in width.   
 

SUBSECTION: 112.03.12 Project Traffic Coordinator (PTC). 
REVISION: Add the following at the end of the subsection: 

 
After October 1, 2008 the Department will require the PTC to have successfully completed the 
applicable qualification courses.  Personnel that have not successfully completed the applicable 
courses by that date will not be considered qualified.  Prior to October 1, 2008, conform to 
Subsection 108.06 A) and ensure the designated PTC has sufficient skill and experience to properly 
perform the task.   
 

SUBSECTION: 
REVISION: 

112.03.15 Non-Compliance of Maintain and Control of Traffic. 
Add the following section: 
 
112.03.15    Non-Compliance of Maintain and Control of Traffic.   It is the Contractor’s 
responsibility to conform to the traffic control requirements in the TCP, Proposal, plan sheets, 
specifications, and the Manual on Uniform Traffic Control Devices.    
 
Unless specified elsewhere in the contract, a penalty will be assessed in the event of non-
compliance with Maintain and Control of Traffic requirements.  These penalties will be assessed 
when the Contractor fails to correct a situation or condition of non-compliance with the contract 
traffic control requirements after being notified by the Engineer.   The calculation of accrued 
penalties for non-compliance will be based upon the date/time of notification by the Engineer. 
 
The amount of the penalty assessed for non-compliance will be determined based upon the work 
zone duration, as defined by the MUTCD, and will be the greatest of the different calculation 
methods indicated below: 
 
 A) Long-term stationary work that occupies a location more than 3 days. 
 

Correct the non-compliant issue within 24 hours from initial notification by the Engineer.  
If the issue is not corrected within 24 hours from the initial notification, a penalty for non-
compliance will be assessed on a daily basis beginning from the initial notification of non-
compliance.  The Contractor will be assessed a $1,000 daily penalty or the amount equal 
to the contract liquidated damages in Section 108.09, whichever of the 2 is greater.  The 
penalty for non-compliance will escalate as follows for continued non-compliance after 
the initial notification. 
 
3 Days after Notification  
$1,500 daily penalty or 1.5 times the contract liquidated damages daily charge rate in 
Section 108.09, whichever is greater. 
 
7 Days after Notification 
$2,000 daily penalty or double the contract liquidated damages daily charge rate in 
Section 108.09, whichever is greater. 
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B) Intermediate-term stationary work that occupies a location more than one daylight 
period up to 3 days, or nighttime work lasting more than 1 hour. 

 
Correct the non-compliant issue within 4 hours from initial notification by the Engineer.  
If the issue is not corrected within 4 hours from notification, a penalty for non-compliance 
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.   

 
C) Short-term stationary is work that occupies a location for more than 1 hour within a 
single 24-hour period. 

 
Correct the non-compliant issue within 1 hour from initial notification by the Engineer.  If 
the issue is not corrected within 1 hour from notification, a penalty for non-compliance 
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.  

 
If the Contractor remains in violation of the Maintain and Control of Traffic requirements, or if the 
Department determines it to be in the public’s interest, work will be suspended in accordance with 
Section 108.08 until the deficiencies are corrected.  The Department reserves the right to correct 
deficiencies by any means available and charge the Contractor for labor, equipment, and material 
costs incurred in emergency situations. 
 

SUBSECTION: 
REVISION: 

206.03.02 Embankment 
Replace the last paragraph with the following: 
 
When rock roadbed is specified, construct the upper 2 feet of the embankment according to 
Subsection 204.03.09 A). 

SUBSECTION: 213.03.03 Inspection and Maintenance. 
REVISION: Replace the last sentence of the second paragraph with the following: 

 
Initiate corrective action within 24 hours of any noted deficiency and complete the work within 7 
calendar days of receipt of the report.  The Contractor shall make a concentrated effort to complete 
any corrective action required prior to the next predicted rainfall event. 
 
Insert the following paragraph after the second paragraph: 
 
When the Contractor is required to obtain the KPDES permit, it is their responsibility to ensure 
compliance with the inspection and maintenance requirements of the permit.  The Engineer will 
perform verification inspections a minimum of once per month and within 7 days of a ½ inch or 
greater rainfall event.   The Engineer will document these inspections using Form TC 63-61 A.  The 
Engineer will provide copies of the inspection only when improvements to the BMP’s are required.  
Verification inspections performed by the Engineer do not relieve the Contractor of any 
responsibility for compliance with the KPDES permit.  Initiate corrective action within 24 hours of 
any noted deficiency and complete the work within 7calendar days of receipt of the report.  The 
Contractor shall make a concentrated effort to complete any corrective action required prior to the 
next predicted rainfall event. 
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SUBSECTION: 
PART: 

REVISION: 

213.03.05 Temporary Control Measures. 
E) Temporary Seeding and Protection. 
Replace the first paragraph with the following: 
 
Apply an Annual Rye seed mix at a rate of 100 pounds per acre during the months of March 
through August.  In addition to the Annual Rye, add 10 pounds of German Foxtail-Millet (Setaria 
italica), when performing temporary seeding during the months of June through August.  During 
the months of September through February, apply Winter Wheat or Rye Grain at a rate of 100 
pounds per acre.  Obtain the Engineer’s approval prior to the application of the seed mixture. 

  
SUBSECTION: 213.03.05 Temporary Control Measures. 

PART: F) Temporary Mulch. 
REVISION: Replace the last sentence with the following: 

 
Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the 
soil by mechanically crimping it into the soil surface or applying tackifier to provide a protective 
cover. Regardless of the anchoring method used, ensure the protective cover holds until disturbance 
is required or permanent controls are in installed. 
 

SUBSECTION: 303.05 Payment. 
REVISION: Replace the second paragraph of the section with the following: 

 
The Department will make payment for Drainage Blanket-Type II (ATDB) according to the Lot 
Pay Adjustment Schedule for Specialty Mixtures in Section 402. 
 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
PART: F) Production Quality Control. 

REVISION: Replace the first sentence with the following: 
 
Stop mixing operations immediately if, at any time, a failure of the automatic electronic weighing 
system of the aggregate feed, asphalt binder feed, or water injection system control occurs. 
 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
REVISION: Add the following: 

 
Part G) Water Injection System.  Provided each system has prior approval as specified in 
Subsection 402.01.01, the Department will allow the use of water injection systems for purposes of 
foaming the asphalt binder and lowering the mixture temperature for production of Warm Mix 
Asphalt (WMA). 
        Ensure the equipment for water injection meets the following requirements: 

1) Injection equipment computer controls are automatically coupled to the plants controls 
(manual operation is not permitted); 

2) Injection equipment has variable controls that introduce water ratios based on production 
rates of mixtures; 

3) Injects water into the flow of asphalt binder prior to contacting the aggregate; 
4) Provides alarms on the water injection system that operate when the flow of water is 

interrupted or deviates from the prescribed water rate. 
 

SUBSECTION: 401.03.01 Preparation of Mixtures. 
REVISION: Replace the last sentence of the second paragraph with the following: 

 
Do not use asphalt binder while it is foaming in a storage tank. 
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SUBSECTION: 401.03.01 Preparation of Mixtures. 
REVISION: Replace the third paragraph and Mixing and Laying Temperature table with the following: 

 
Maintain the temperature of the component materials and asphalt mixture within the ranges listed in 
the following table: 

 
MIXING AND LAYING TEMPERATURES ( F) 

Material Minimum Maximum 

Aggregates 240 330 
Aggregates used with Recycled Asphalt Pavement 
(RAP) 

240  

Asphalt Binders PG 64-22 230 330 
 PG 76-22 285 350 
Asphalt Mixtures at Plant  PG 64-22 HMA 250 330 
(Measured in Truck) 
 

PG 76-22 HMA 
PG 64-22 WMA 
PG 76-22 WMA 

310 
230 
250 

350 
275 
300 

Asphalt Mixtures at Project PG 64-22 HMA 230 330 
(Measured in Truck  PG 76-22 HMA 300 350 
  When Discharging) PG 64-22 WMA 

PG 76-22 WMA 
210 
240 

275 
300 

 

SUBSECTION: 402.01 Description. 
REVISION: Replace the paragraph with the following: 

 
Provide the process control and acceptance testing of all classes and types of asphalt mixtures 
which may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced 
with water injection systems. 

SUBSECTION 
REVISION: 

402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
Add the following subsection: 
 
402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
The Department will evaluate trial production of WMA by use of a water injection system provided 
the system is installed according to the manufacturer’s requirements and satisfies the requirements 
of Section 401.  Evaluation will include production and placement of WMA to demonstrate 
adequate mixture quality including volumetric properties and density by Option A as specified in 
Subsection 402.03.02 D).  Do not place WMA for evaluation on Department projects.  Provided 
production and placement operations satisfy the applicable quality levels, the Department will 
approve WMA production on Department projects using the water injection system as installed on 
the specific asphalt mixing plant evaluated. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures and Mixtures With RAP. 
REVISION: Replace Subsection Title as below: 

 
402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
REVISION: Replace the paragraph with the following: 

 
The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay 
Adjustment for each lot placed based on the degree of compliance with the specified tolerances.  
Using the appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the 
applicable properties within each sublot and average the sublot pay values to determine the pay 
value for a given property for each lot. The Department will apply the Lot Pay Adjustment for each 
lot to a defined unit price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment 
using all possible incentives and disincentives but will not allow the overall pay value for a lot to 
exceed 1.00. 
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: C) Conventional and RAP Mixtures Placed on Shoulders. 

REVISION: Replace Title and Text with the following: 
 
C) HMA, WMA and RAP Mixtures Placed on Shoulders or Placed as Asphalt Pavement Wedge. 
 

1) Placed monolithically with the Mainline – Width of 4 feet or less.  The Department will 
pay as mainline mixture. 

2) Placed monolithically with the Mainline – Width of greater than 4 feet.  The Department 
will pay as mainline mixture but use 1.00 for the Lane and Joint Density Pay Value for 
shoulder or Asphalt Pavement Wedge quantities. 

3) Placed Separately.  The Department will use 1.00 for the Lane and Joint Density Pay 
Value. 

 
SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 

PART: D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 
REVISION: Replace the title with the following: 

D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 
 
Delete the following: 
 D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. The 
Department will pay as mainline mixture but use a 1.00 pay value for all properties. 
 

SUBSECTION: 
PART: 

REVISION: 

402.05.02 Asphalt Mixtures for Temporary Pavement. 
E)  Asphalt Mixtures for Temporary Pavement. 
Replace E) Asphalt Mixtures for Temporary Pavement with the following: 
 
D) Asphalt Mixtures for Temporary Pavement. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 

 

     
 VMA 
Pay Value Deviation  

    From Minimum 
 1.00 ≥ min. VMA 

0.95 0.1-0.5 below min. 
 0.90 0.6-1 0 below min. 
 (1) > 1.0 below min. 

 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 
 
 

  
VMA 

Pay Value Deviation  
 From Minimum 

1.00 ≥ min. VMA 
0.95 0.1-0.5 below min. 
0.90 0.6-1.0 below min. 

(1) > 1.0 below min. 
 

 

HENRY COUNTY
BRO 5165 (004)

Contract ID:  121316
Page 80 of 128



Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the July15, 2011 Letting) 
 

 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option B Mixtures 

TABLE: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 

 
 VMA 
 Pay Value Deviation  
  From Minimum 

 1.00 ≥min. VMA 
 0.95 0 1-0.5 bel w 

min. 
 0.9 0.6-1.0 below min. 
 (2) > 1.0 below min. 

 

SUBSECTION: 403.03.03 Preparation of Mixture. 
PART: C) Mix Design Criteria. 

NUMBER: 1) Preliminary Mix Design. 
REVISION: 

 
 
 
 
 
 
 
 
 

Replace the last two sentences of the paragraph and table with the following: 
 
Complete the volumetric mix design at the appropriate number of gyrations as given in the table 

below for the number of 20-year ESAL’s.  The Department will define the relationship 
between ESAL classes, as given in the bid items for Superpave mixtures, and 20-year ESAL 
ranges as follows: 

 
 Number of Gyrations 

Class ESAL’s (millions) Ninitial Ndesign Nmax 
2 < 3.0 6 50 75 
3 3.0 to < 30.0 7 75 115 
4 > 30.0 8 100 160 

 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: A) Leveling and Wedging. 

REVISION: Replace the first sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or 
surface as the Engineer directs. 
 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: B) Scratch Course. 

REVISION: Replace the second sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or 
surface as the Engineer directs. 

SUBSECTION: 407.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture. 
 
 

SUBSECTION: 409.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot 
mix asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied. 
 

SUBSECTION: 410.01 DESCRIPTION. 
REVISION: Delete the second sentence of the paragraph. 
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SUBSECTION: 410.03.01 Corrective Work. 
REVISION: Replace the last sentence of the paragraph with the following: 

 
Provide a final surface comparable to the adjacent pavement that does not require corrective work 
in respect to texture, appearance, and skid resistance. 
 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 1) Category A. 
REVISION: Replace the last sentence of the first paragraph with the following: 

 
At the Department’s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied 
in lieu of corrective work. 
 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 2) Category B. 
REVISION: Replace the second and third sentence of the first paragraph with the following: 

 
When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and 
replace the pavement to achieve the specified IRI.  At the Department’s discretion, a pay deduction 
of $750 per 0.1-lane-mile section may be applied in lieu of corrective work. 
 

SUBSECTION: 410.05 PAYMENT. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as a whole. 
 

SUBSECTION: 413.05.02 CL3 SMA BASE 1.00D PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and 
disincentives but will not allow the overall pay value for a lot to exceed 1.00. 
 

SUBSECTION: 413.05.02  CL3 SMA BASE 1.00D PG 76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 

LANE DENSITY 
Pay Value Test Result (%) 

1.05 95.0-96.5 
1.00 93.0-94.9 
0.95 92.0-92.9 or 96.6-97.0 
0.90 91.0-91.9 or 97.1-97.5 

(1) < 91.0 or > 97.5 
 
 

SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and 
disincentives but will not allow the overall pay value for a lot to exceed 1.00. 
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SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 
 

DENSITY 
Pay Value Lane Density 

Test Result (%) 
Joint Density 

Test Result (%) 
1.05 95.0-96.5 92.0-96.0 
1.00 93.0-94.9 90.0-91.9 
0.95 92.0-92.9 or 96.6-97.0 89.0-89.9 or 96.1-96.5 
0.90 91.0-91.9 or 97.1-97.5 88.0-88.9 or 96.6-97.0 
0.75 ---- < 88.0 or > 97.0 

(1) < 91.0 or > 97.5 ---- 
 

SUBSECTION: 501.05.02 Ride Quality. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as a 
whole. 
 

 

SUBSECTION: 505.03.04  Detectable Warnings. 
REVISION: Replace the first sentence with the following: 

 
Install detectable warning pavers at all sidewalk ramps and on all commercial entrances according to the 
Standard Drawings. 
 
 
 

SUBSECTION: 
REVISION: 

505.04.04 Detectable Warnings. 
Replace the paragraph with the following: 
 
The Department will measure the quantity in square feet.  All retrofit applications for maintenance 
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings 
applicable to the project.  The cost associated with the removal of the existing sidewalk will be 
incidental to the detectable warnings bid item or incidental to the bid item for the construction of the 
concrete sidewalk unless otherwise noted. 
 

SUBSECTION: 505.05 PAYMENT. 
REVISION: Add the following to the bid item table: 

 
Code                        Pay Item                               Pay Unit 
23158ES505            Detectable Warnings           Square Foot 
 

SUBSECTION: 509.01 DESCRIPTION. 
REVISION: Replace the second paragraph with the following: 

 
The Department may allow the use of similar units that conform to the National Cooperative Highway 
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by 
the Standard Drawings.  Obtain the Engineers approval prior to use.  Ensure the barrier wall shape, 
length, material, drain slot dimensions and locations typical features are met and the reported maximum 
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 – 11 (pickup truck impacting at 60 mph 
at a 25-degree angle.)  
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SUBSECTION:  601.03.02 Concrete Producer Responsibilities. 
REVISION: Replace the first sentence with the following: 

 
Obtain the concrete from producers that are in compliance with KM 64-323 and on the Department’s 
List of Approved Materials. 
 
Add the following to the first paragraph: 
 
If a concrete plant becomes unqualified during a project and there are no other qualified plants in the 
region, the Department will provide qualified personnel to witness and ensure the producer follows the 
required specifications.  The Department will assess the Contractor a $100 per hour charge for this 
service. 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
B) Certified Personnel. 
Replace the second sentence with the following: 
 
Ensure that the concrete technicians are certified as ACI Level I (Level I) and KRMCA Level II (Level 
II). 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
C) Quality Control. 
Replace the second sentence with the following: 
 
Ensure that the Level II concrete technician is present when work is in progress and is responsible for 
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments, 
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming 
concrete to the project. 
 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
D) Producer Testing. 
Replace with the following: 
 
When producing for state work, have a Qualified Concrete Aggregate Technician or KYTC Qualified 
Aggregate Technician perform, at a minimum, weekly gradations and minus 200 wash tests and daily 
moisture contents of coarse and fine aggregate (Fine aggregates will not require a minus 200 wash test). 
Using the daily moisture contents, adjust the approved mix design accordingly prior to production.  
Ensure that the Level II concrete technician is present when work is in progress and is responsible for 
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments, 
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming 
concrete to the project. 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
E) Trip Tickets. 
Replace the second sentence with the following: 
 
Include on the trip ticket the Sample ID for the approved mix design and a statement certifying that the 
data on the ticket is correct and that the mixture conforms to the mix design. 
 

SUBSECTION: 
PART: 

NUMBER: 
REVISION: 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
Replace the second sentence with the following: 
 
Reduction of the total cement content by a combination of mineral admixtures will be allowed, up to a 
maximum of 40 percent. 
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SUBSECTION: 
PART: 

NUMBER: 
LETTER: 

REVISION: 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
a) Fly Ash. 
Delete the last sentence of the third paragraph. 
 

SUBSECTION: 
PART: 

NUMBER: 
LETTER: 

REVISION: 
 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
b) Ground Granulated Blast Furnace Slag (GGBF Slag). 
Delete the second sentence of the third paragraph. 
 

SUBSECTION: 
PART: 

REVISION: 
 

601.03.03 Proportioning and Requirements. 
E) Measuring.   
Add the following sentence: 
 
Conform to the individual ingredient material batching tolerances in Appendix A. 
 

SUBSECTION: 
PART: 

REVISION: 
 

601.03.09 Placing Concrete. 
A) General. 
Replace the last sentence of the fourth paragraph with the following: 
 
Do not use aluminum or aluminum alloy troughs, pipes, or chutes that have surface damage or for 
lengths greater than 20 feet. 
 
Replace the second sentence of the fifth paragraph with the following: 
 
When pumping, equip the delivery pipe with a nozzle, having a minimum of 2 right angles, at the 
discharge end. Alternate nozzles or restriction devices may be allowed with prior approval by the 
Engineer. 
 

SUBSECTION: 
REVISION: 

605.02.05 Forms. 
Delete the last sentence. 
 

SUBSECTION: 
REVISION: 

605.03.04 Tack Welding. 
Replace with the following: 
 
The Department does not allow tack welding. 
 

SUBSECTION: 606.02.11  Coarse Aggregate. 
REVISION: Replace with the following: 

 
Conform to Section 805, size No. 8 or 9-M. 
 

SUBSECTION: 
PART: 

REVISION: 

609.03.04 Expansion and Fixed Joints. 
D)  Preformed Neoprene Joint Seals. 
Replace the last sentence of paragraph seven with the following: 
 
Field splices will not be allowed during partial width construction.  It is Contractor’s responsibility to 
determine and install the length of seal required for the joint to barrier wall as per the standard drawing.  

SUBSECTION: 
REVISION: 

609.03.09 Finish with Burlap Drag. 
Delete the entire section. 
 

SUBSECTION: 609.04.06 Joint Sealing. 
REVISION: Replace Subsection 601.04 with the following: 

 
Subsection 606.04.08. 
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SUBSECTION: 609.05 Payment. 
REVISION: Replace the Pay Unit for Joint Sealing with the following: 

 
See Subsection 606.05. 
 

SUBSECTION: 701.03.06 Initial Backfill. 
REVISION: Replace the first sentence of the last paragraph with the following: 

 
When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512. 
 

SUBSECTION: 701.03.08  Testing of Pipe. 
REVISION: Replace and rename the subsection with the following: 

 
          701.03.08  Inspection of Pipe.  The engineer will visually inspect all pipe. The Department will 
require camera/video inspection on a minimum of 50 percent of the linear feet of all installed pipe 
structures.  Conduct camera/video inspection according to KM 64-114.  The pipe to be installed under 
pavement will be selected first.  If the total linear feet of pipe under pavement is less than 50 percent of 
the linear feet of all pipe installed, the Engineer will randomly select installations from the remaining 
pipe structures on the project to provide for the minimum inspection requirement.  The pipe will be 
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be 
inspected is at least 50 percent of the total linear feet of all installed pipe on the project.   
          Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after 
completing the installation and completion of earthwork to within 1 foot of the finished subgrade.  When 
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the 
final surface.  The contractor must ensure that all pipe are free and clear of any debris so that a complete 
inspection is possible.   
          Notify the Engineer immediately if distresses or locations of improper installation are discovered. 
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may 
require additional sections to be tested.  Provide the video and report to the Engineer when testing is 
complete in accordance with KM 64-114.  
          Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the 
Engineer directs.  These signs include, but are not limited to: deflection, cracking, joint separation, 
sagging or other interior damage.  If corrugated metal or thermoplastic pipes exceed the deflection and 
installation thresholds indicated in the table below, provide the Department with an evaluation of each 
location conducted by a Professional Engineer addressing the severity of the deflection, structural 
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using 
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design 
Specifications. Based on the evaluation, the Department may allow the pipe to remain in place at a 
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the 
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe.  When 
the camera/video or laser inspection results are called into question, the Department may require direct 
measurements or mandrel testing. 
          The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.   
 

SUBSECTION: 701.04.07  Testing. 
REVISION: Replace and rename the subsection with the following: 

 
          701.04.07  Pipeline Video Inspection.  The Department will measure the quantity in linear feet 
along the pipe invert of the structure inspected.  When inspection above the specified 50 percent is 
performed due to a disagreement or suspicion of additional distresses and the Department is found in 
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.  
However, if additional distresses or non-conformance is found, the Department will not measure the 
additional inspection for payment.  
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SUBSECTION: 701.05  PAYMENT. 
REVISION: Add the following pay item to the list of pay items: 

Code   Pay Item      Pay Unit 
23131ER701  Pipeline Video Inspection    Linear Foot 
 

SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY CAMERA TESTING 
REVISION: Replace this table with the following table and note: 

 
PIPE DEFLECTION  

Amount of Deflection (%) Payment 
0.0 to 5.0 100% of the Unit Bid Price 
5.1 to 9.9 50% of the Unit Bid Price (1) 
10 or greater Remove and Replace 

 
(1)      Provide Structural Analysis as indicated above.  Based on the structural analysis, pipe may be 
allowed to remain in place at the reduced unit price. 
 

SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY MANDREL TESTING 
REVISION: Delete this table. 
SUBSECTION: 713.02.01 Paint. 
REVISION: Replace with the following: 

 
Conform to Section 842 and Section 846. 
 

SUBSECTION: 713.03 CONSTRUCTION. 
REVISION: Replace the first sentence of the second paragraph with the following: 

 
On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement 
striping that is 6 inches in width. 
 

SUBSECTION: 713.03.03 Paint Application. 
REVISION: 
 
 
 
 
 

Replace the second paragraph with the following table: 
 

Material Paint Application Rate Glass Beads Application Rate 
4 inch waterborne paint  Min. of 16.5 gallons/mile Min. of 6 pounds/gallon 
6 inch waterborne paint Min. of 24.8 gallons/mile Min. of 6 pounds/gallon 
6 inch durable waterborne paint Min. of 36 gallons/mile Min. of 6 pounds/gallon 

 

SUBSECTION: 713.03.04  Marking Removal. 
REVISION: Replace the last sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 713.05 PAYMENT. 
REVISION: Insert the following codes and pay items below the Pavement Striping – Permanent Paint: 

 
Code                    Pay Item                                                               Pay Unit 
24189ER             Durable Waterborne Marking – 6 IN W              Linear Foot 
24190ER             Durable Waterborne Marking – 6 IN Y               Linear Foot 
24191ER             Durable Waterborne Marking – 12 IN W            Linear Foot 
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SUBSECTION: 714.03 CONSTRUCTION. 
REVISION: Insert the following paragraph at the end of the third paragraph: 

 
Use Type I Tape for markings on bridge decks, JPC pavement and JPC intersections.  Thermoplastic 
should only be used for markings on asphalt pavement. 
 

SUBSECTION: 714.03.07 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 716.01 DESCRIPTION. 
REVISION: Insert the following after the first sentence: 

 
Energize lighting as soon as it is fully functional and ready for inspection.  Ensure that lighting remains 
operational until the Division of Traffic Operations has provided written acceptance of the electrical 
work. 
 

SUBSECTION: 716.02.01 Roadway Lighting Materials. 
REVISION: Replace the last two sentences of the paragraph with the following: 

 
Submit for material approval an electronic file of descriptive literature, drawings, and any requested 
design data to the Division of Traffic Operations. Do not begin work until shop drawings are approved. 
Notify the Engineer when submitting any information to the Division of Traffic Operations.  Do not 
make substitutions for approved materials without written permission as described above. 
 

SECTION: 717 – THERMOPLASTIC INTERSECTION MARKINGS. 
REVISION: Replace the section name with the following: 

 
INTERSECTION MARKINGS. 
 

SUBSECTION: 717.01 DESCRIPTION: 
REVISION: Replace the paragraph with the following: 

 
Furnish and install thermoplastic or Type I tape intersection markings (Stop Bars, Crosswalks, Turn 
Arrows, etc.)  Thermoplastic markings may be installed by either a machine applied, screed extrusion 
process or by applying preformed thermoplastic intersection marking material. 
 

SUBSECTION: 717.02 MATERIALS AND EQUIPMENT. 
REVISION: Insert the following subsection: 

 
717.02.06  Type I Tape.  Conform to Section 836. 
 

SUBSECTION: 717.03.03 Application. 
REVISION: Insert the following part to the subsection: 

 
B)  Type I Tape Intersection Markings.  Apply according to the manufacturer’s recommendations.  Cut 
all tape at pavement joints when applied to concrete surfaces. 
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SUBSECTION: 717.03.05 Proving Period. 
PART: A) Requirements. 

REVISION: Insert the following to this section: 
 
2)  Type I Tape.  During the proving period, ensure that the pavement marking material shows no signs 
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the 
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of 
retroreflectivity, vehicular damage, and normal wear.  Type I Tape is manufactured off site and 
warranted by the manufacturer to meet certain retroreflective requirements.  As long as the material is 
adequately bonded to the surface and shows no signs of failure due to the other items listed in 
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required.  In the absence of readings, 
the Department will accept tape based on a nighttime visual observation. 
 

SUBSECTION: 717.03.06 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 717.05 PAYMENT. 
REVISION: Insert the following bid item codes: 

 
Code                                              Pay Unit                                                                        Pay Item                
06563                                             Pave Marking – R/R X Bucks 16 IN                           Linear Foot 
20782NS714                                  Pave Marking Thermo – Bike                                      Each 
23251ES717, 23264ES717         Pave Mark TY I Tape X-Walk, Size                        Linear Foot 
23252ES717, 23265ES717         Pave Mark TY I Tape Stop Bar, Size                       Linear Foot 
23253ES717                                Pave Mark TY I Tape Cross Hatch                          Square Foot 
23254ES717                                Pave Mark TY I Tape Dotted Lane Extension         Linear Foot 
23255ES717                                Pave Mark TY I Tape Arrow, Type                         Each              
23268ES717-23270ES717    
23256ES717                                Pave Mark TY I Tape- ONLY                                 Each 
23257ES717                                Pave Mark TY I Tape- SCHOOL                            Each 
23266ES717                                Pave Mark TY 1 Tape R/R X Bucks-16 IN             Linear Foot 
23267ES717                                Pave Mark TY 1 Tape-Bike                                     Each 
 

SUBSECTION: 
REVISION: 

725.02.02 Type VI Class C & CT. 
Replace bullet 2)  with the following: 
 

2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all 
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123. 
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender 
panels and SCI100GM -beam connectors after fabrication according to ASTM A 123. 

 
SUBSECTION: 

REVISION: 
725.02.04 Type VII Class C. 
Replace bullet 2) with the following: 

2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois.  For all 
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123. 
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender 
panels and SCI100GM-beam connectors after fabrication according to ASTM A 123. 
 

SUBSECTION: 
REVISION: 

801.01 REQUIREMENTS. 
Delete the fourth sentence of the first paragraph and add the following to the second paragraph. 
 
When supplying cement with a SO3 content above the value in table I of ASTM C 150, include 
supportive ASTM C 1038 14-day expansion test data for the supplied SO3 content on the certification. 
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SUBSECTION: 805.01 GENERAL. 
REVISION: Replace the second paragraph with the following: 

 
The Department’s List of Approved Materials includes the Aggregate Source List, the list of Class A and 
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List. 
 

SUBSECTION: 
REVISION: 

805.04 CONCRETE. 
Delete footnote (1) The permissible lightweight particle content of gravel coarse aggregate for reinforced 
concrete box culvert sections, concrete pipe, pipe arches, or for use only in concrete that will be 
permanently protected from freezing by 2 feet or more of cover is 10.0 percent. 
 

SUBSECTION: 805.04  CONCRETE. 
REVISION: Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629” 

 
SUBSECTION: 805.15  GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE. 

TABLE: AGGREGATE SIZE USE 
PART: Cement Concrete Structures and Incidental Construction 

REVISION: Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays” 
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SUBSECTION: 805.16  SAMPLING AND TESTING. 
REVISION: Replace the “AASHTO T 160” method with the “KM 64-629” method for the Concrete Beam Expansion 

Test.  
 
Replace the “ASTM D 3042” method with the “KM 64-625” method for Insoluble Residue. 
 

SUBSECTION: 810.04.01 Coating Requirements. 
REVISION: Replace the “Subsection 806.07” references with “Subsection 806.06” 

 
SUBSECTION: 810.06.01 Polyvinyl Chloride (PVC) Pipe. 

PART: B) Culvert and Entrance Pipe. 
REVISION: Replace the title with the following: 

 
B) Culvert Pipe, Storm Sewer, and Entrance Pipe. 
 

SUBSECTION: 
REVISION: 

823.02 LIQUID MEMBRANE FORMING COMPOUNDS. 
Add the following: 
 
Effective July 1, 2011, to remain on or be added to the Department’s approved list, products must have 
completed testing or been submitted for testing through the National Transportation Product Evaluation 
Program (NTPEP) for Concrete Curing Compounds. 
 

SUBSECTION: 837.03 APPROVAL. 
REVISION: Replace the last sentence with the following: 

 
The Department will sample and evaluate for approval each lot of thermoplastic material delivered for 
use per contract prior to installation of the thermoplastic material.  Do not allow the installation of 
thermoplastic material until it has been approved by the Division of Materials.  Allow the Department a 
minimum of 10 working days to evaluate and approve thermoplastic material. 
 

SUBSECTION: 837.03.01 Composition. 
REVISION: COMPOSITION Table:       

 
 

SUBSECTION: 
TABLE: 

REVISION: 

842.02 APPROVAL. 
PAINT COMPOSITION 
Revise the following in the table: 
 
Replace the 2.0∆E* values in the table with 4.0∆E* for both Yellow and White Paint on both the 
Daytime and Nighttime Color Spectrophotometer. 
 

SECTION: DIVISION 800 MATERIAL DETAILS 
REVISION: 

 
 
 
 
 
 
 
 
 
 
 

Add the following section in Division 800 
 

SECTION 846 – DURABLE WATERBORNE PAINT 
 
846.01 DESCRIPTION.  This section covers quick-drying durable waterborne pavement striping paint 
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne 
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete, 
bituminous cement concrete, asphalt, tar, and previously painted areas of these surfaces. 
 
846.02 Approval.  Select materials that conform to the composition requirements below.  Provide 
independent analysis data and certification for each formulation stating the total concentration of each 
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for 
leachable heavy metals content.  Submit initial samples for approval before beginning striping 
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operations.  The initial sample may be sent from the manufacture of the paint.  The Department will 
randomly sample and evaluate the paint each week that the striping operations are in progress. 
 

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as 
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as 
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those 
produced by an acrylic resin known to be 100% cross-linking. 

  
PAINT COMPOSITION 

Property and Test Method Yellow White 
Daytime Color (CIELAB) 
Spectrophotometer using 
illuminant D65 at 45º 
illumination and 0º viewing with 
a 2º observer 

L* 81.76 
a* 19.79 
b* 89.89 

Maximum allowa le 
variation 4.0∆E* 

L* 93.51 
a* -1.01 
b* 0.70 

Maximum allowable variation 
4.0∆E* 

Nighttime Color (CIELAB) 
Spectrophotometer using 
illuminant A at 45º illumination 
and 0º viewing with a 2º observer 

L* 86.90 
a* 24.80 
b* 95.45 

Maximum allowable variation 
4.0∆E* 

L* 93.45 
a* -0.79 
b* 0.43 

Maximum allowable variation 
4.0∆E* 

Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261 
Titanium Dioxide 
ASTM D 4764 

NA 10% by weight of pigment 
min. 

VOC 
ASTM D 2369 and D 4017 

1.25 lb/gal max. 1.25 l /gal ma . 

Contrast Ratio 
(at 15 mils wft) 

0.97 0.99 

 
846.02.01 Manufacturers Certification.  Provide a certification of analysis for each lot of 

traffic paint produced stating conformance to the requirements of this section.  Report the formulation 
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual 
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each 
sample tested to represent each lot produced. 
 
846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE 
WATERBORNE PAVEMENT STRIPING PAINT.  When non-specification paint is inadvertently 
incorporated into the work the Department will accept the material with a reduction in pay.  The 
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.  
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used. 
 

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE 

Non-
conforming 
Property 

Resin Color Contrast TiO2 VOC Heavy 
Metals 
Content 

Reduction 
Rate 

60% 10% 10% 10% 60% 60% 
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APPENDIX A: 
PART: 

REVISION: 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX A: 
PART: 

REVISION: 

TABLUATION OF CONSTRUCTION TOLERANCES. 
601.03.03 
Replace with the following: 
 
Concrete accuracy of individual ingredient material for each batch. 
± 2.0% for aggregates 
± 1.0% for water 
± 1.0% for cement in batches of 4 cubic yards or greater 
± 1.0% for total cementitious materials in batches of 4 cubic yards or greater 
0.0%  to + 4.0%  for cement in batches less than 4 cubic yards 
0.0%  to + 4.0% for total cementitious materials in batches less than 4 cubic yards 
± 3.0% for admixtures 
 
 
 
TABLUATION OF CONSTRUCTION TOLERANCES. 
601.03.03 C) 2) 
Delete 
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REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
I. General -----------------------------------------------------------------   1

II. Nondiscrimination ---------------------------------------------------   1
III. Nonsegregated Facilities ------------------------------------------   3
IV. Payment of Predetermined Minimum Wage-----------------   3
V. Statements and Payrolls-------------------------------------------   6

VI. Record of Materials, Supplies, and Labor---------------------   6
VII. Subletting or Assigning the Contract---------------------------   7

VIII. Safety:  Accident Prevention -------------------------------------   7
IX. False Statements Concerning Highway Projects -----------   7
X. Implementation of Clean Air Act and Federal

Water Pollution Control Act---------------------------------------   8
XI. Certification Regarding Debarment, Suspension,

Ineligibility, and Voluntary Exclusion ---------------------------   8
XII. Certification Regarding Use of Contract Funds for

Lobbying ---------------------------------------------------------------   9

ATTACHMENTS

A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contrac-
tor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made.  The Required Contract Provisions shall not be incorporated
by reference in any case.  The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract.  Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7.  Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor:  During the performance of this contract,
the contractor shall not:

a.  discriminate against labor from any other State,
possession, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b.  employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity:  Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions  prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract.  The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract.  In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a.  The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b.  The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability.  Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including appren-
ticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer:  The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy:  All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a.  Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.
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b.  All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all major
aspects of the contractor's EEO obligations within thirty days
following their reporting for duty with the contractor.

c.  All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d.  Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e.  The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment:  When advertising for employees, the contrac-
tor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer."  All such advertisements will be placed
in publications having a large circulation among minority groups in
the area from which the project work force would normally be derived.

a.  The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority
group applicants.  To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b.  In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is expected
to observe the provisions of that agreement to the extent that the
system permits the contractor's compliance with EEO contract
provisions.  (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implemen-
tation violates Executive Order 11246, as amended.)

c.  The contractor will encourage his present employees to
refer minority group applicants for employment.  Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions:  Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability.  The following procedures shall be followed:

a.  The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b.  The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c.  The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimi-
nation.  Where evidence is found, the contractor will promptly
takecorrective action.  If the review indicates that the discrimination
may extend beyond the actions reviewed, such corrective action shall
include all affected persons.

d.  The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time.  If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons.  Upon completion of each investigation,
the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a.  The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b.  Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical
area of contract performance.  Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training.  In the event a special provision for
training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.

c.  The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d.  The contractor will periodically review the training and
promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and
promotion.

7. Unions:  If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a.  The contractor will use best efforts to develop, in coopera-
tion with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b.  The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c.  The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d.  In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within thetime
limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin,
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age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held
that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed to refer minority employees.)  In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment:  The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a.  The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b.  Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract.  The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c.  The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports:  The contractor shall keep such
records as necessary to document compliance with the EEO
requirements.  Such records shall be retained for a period of three
years following completion of the contract work and shall be available
at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a.  The records kept by the contractor shall document the
following:

(1)  The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2)  The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3)  The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4)  The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b.  The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391.  If on-the-job
training is being required by special provision, the contractor will be
required to collect and report training data.

III. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a.  By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained.  The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b.  As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise.  The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c.  The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

 (Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a.  All mechanics and laborers employed or working  upon the
site of the work will be paid unconditionally and not less often than
once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment.  The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination") which is attached hereto
and made a part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by the
workers.  For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers
or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section IV, paragraph 3b,
hereof.  Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or
incurred during such weekly period.  Such laborers and mechanics
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shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed,
without regard to skill, except as provided in paragraphs 4 and 5 of
this Section IV.

b.  Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c.  All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:

a.  The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination.

b.  The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1)  the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2)  the additional classification is utilized in the area by
the construction industry;

(3)  the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4)  with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c.  If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210.  The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

d.  In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination.  Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary

e.  The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV shall be
paid to all workers performing work in the additional classification
from the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a  class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof.

b.  If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met.  The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a.  Apprentices:

(1)  Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is  employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2)  The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program.  Any employee listed on a payroll
at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed.  In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.  Where a
contractor or subcontractor is performing construction on a project in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3)  Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level
ofprogress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program.  If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable
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classification.  If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4)  In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b.  Trainees:

(1)  Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2)  The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.  Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed.  In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3)  Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination.  Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program.  If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

(4)  In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c.  Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section IV.2.  Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wagedetermination
for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the Secretary of

Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV.  The straight time hourly wage rates
for apprentices and trainees under such programs will be established
by the particular programs.  The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract.  In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages:  In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages.  In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by
the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
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liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the date
of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the
work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid.  In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Attachment A, paragraph 1.  Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c.  Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages  paid each of its employees (including
apprentices, trainees, and helpers, described in Section IV,
paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period).  The payroll submitted
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired.  Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402.  The
prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d.  Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcontractor
or his/her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e.  The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g.  The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the
job.  If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on a
force account or direct labor basis, highway beautification contracts,
and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving Federal
Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report covering
all contract work or separate reports for the contractor and for each
subcontract shall be submitted.
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VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percentage
if specified elsewhere in the contract) of the total original contract
price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "Its own organization" shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without
operators.  Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract.  Written consent will
be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635).  The contractor shall provideall
safeguards, safety devices and protective equipment and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and to
protect property in connection with the performance of the work
covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated
by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honestly as possible.  Willful
falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law.  To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false represen-
tation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended
andsupplemented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND
 FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:
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1. That any facility that is or will be utilized in the performance of
this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract
is under consideration to be listed on the EPA List of Violating
Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

XI. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b.  The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction.  The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency's determination whether to enter into this
transaction.  However, failure of the prospective primary participant to
furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the department or agency
determined to enter into this transaction.  If it is later determined that
the prospective primary participant knowinglyrendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this
transaction for cause of default.

d.  The prospective primary participant shall provide immedi-
ate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns
that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "lower tier covered transaction," "participant," "person,"
"primary covered transaction," "principal," "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive
Order 12549.  You may contact the department or agency to which

this proposal is submitted for assistance in obtaining a copy of those
regulations.

f.  The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering
into this transaction.

g.  The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

h.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs" (Nonprocurement List) which is
compiled by the General Services Administration.

i.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j.  Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

* * * * *
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a.  Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b.  Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c.  Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d.  Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 49 CFR 29)

a.  By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b.  The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction was
entered into.  If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

c.  The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed
circumstances.

d.  The terms "covered transaction," "debarred," "suspended,"
"ineligible," "primary covered transaction," "participant," "person,"
"principal," "proposal," and "voluntarily excluded," as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549.  You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.

e.  The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g.  A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous.  A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement
List.

h.  Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause.  The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* * * * *

XII. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and belief,
that:
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a.  No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b.  If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and

submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into.  Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO

NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1.  The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy).  The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2.  The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3.  If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individual because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.
4.  The contractor will send to each labor

union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advising the said labor union or workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment.  The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED:  12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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General Decision Number: KY120125 04/13/2012  KY125

Superseded General Decision Number: KY20100211

State: Kentucky

Construction Type: Highway

Counties: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken, 
Breckinridge, Bullitt, Carroll, Carter, Clark, Elliott, 
Fayette, Fleming, Franklin, Gallatin, Grant, Grayson, Greenup, 
Hardin, Harrison, Henry, Jefferson, Jessamine, Larue, Lewis, 
Madison, Marion, Mason, Meade, Mercer, Montgomery, Nelson, 
Nicholas, Oldham, Owen, Robertson, Rowan, Scott, Shelby, 
Spencer, Trimble, Washington and Woodford Counties in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Modification Number     Publication Date
0              01/06/2012
1              01/13/2012
2              01/20/2012
3              04/13/2012

BRIN0004-003 06/01/2011

BRECKENRIDGE COUNTY

Rates          Fringes

BRICKLAYER.......................$ 24.11            10.07
----------------------------------------------------------------
BRKY0001-005 06/01/2011

BULLITT, CARROLL, GRAYSON, HARDIN, HENRY, JEFFERSON, LARUE,
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, & TRIMBLE
COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 24.11            10.07
----------------------------------------------------------------
BRKY0002-006 06/01/2011

BRACKEN, GALLATIN, GRANT, MASON & ROBERTSON COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 26.57            10.26
----------------------------------------------------------------
BRKY0007-004 06/01/2011

BOYD, CARTER, ELLIOT, FLEMING, GREENUP, LEWIS & ROWAN COUNTIES:

Page 1 of 13
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Rates          Fringes

BRICKLAYER.......................$ 28.29            16.80
----------------------------------------------------------------
BRKY0017-004 06/01/2009

ANDERSON, BATH, BOURBON, BOYLE, CLARK, FAYETTE, FRANKLIN,
HARRISON, JESSAMINE, MADISON, MERCER, MONTGOMERY, NICHOLAS,
OWEN, SCOTT, WASHINGTON & WOODFORD COUNTIES:

Rates          Fringes

BRICKLAYER.......................$ 24.11             9.97
----------------------------------------------------------------
CARP0064-001 07/01/2011

Rates          Fringes

CARPENTER........................$ 25.95            13.26
Diver............................$ 39.30            13.26
PILEDRIVERMAN....................$ 26.20            13.26
----------------------------------------------------------------
ELEC0212-008 05/31/2011

BRACKEN, GALLATIN and GRANT COUNTIES

Rates          Fringes

ELECTRICIAN......................$ 26.11            14.94
----------------------------------------------------------------
ELEC0212-014 06/27/2011

BRACKEN, GALLATIN & GRANT COUNTIES:

Rates          Fringes

Sound & Communication   
Technician.......................$ 21.55             8.46
----------------------------------------------------------------
ELEC0317-012 06/01/2011

BOYD, CARTER, ELLIOT & ROWAN COUNTIES:

Rates          Fringes

Electricians:  
Cable Splicer...............$ 32.68            18.13
Electrician.................$ 31.87            19.96

----------------------------------------------------------------
ELEC0369-007 06/01/2011

ANDERSON, BATH, BOURBON, BOYLE, BRECKINRIDGE, BULLITT, CARROLL,
CLARK, FAYETTE, FRAONKLIN, GRAYSON, HARDIN, HARRISON, HENRY,
JEFFERSON, JESSAMINE, LARUE, MADISON, MARION, MEADE, MERCER,
MONTGOMERY, NELSON, NICHOLAS, OLDHAM, OWEN, ROBERTSON, SCOTT,
SHELBY, SPENCER, TRIMBLE, WASHINGTON, & WOODFORD COUNTIES:
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Rates          Fringes

ELECTRICIAN......................$ 29.27            13.33
----------------------------------------------------------------
ELEC0575-002 05/30/2011

FLEMING, GREENUP, LEWIS & MASON COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 30.69            13.32
----------------------------------------------------------------
ENGI0181-018 07/01/2011

Rates          Fringes

Operating Engineer:  
GROUP 1.....................$ 26.50            13.00
GROUP 2.....................$ 24.08            13.00
GROUP 3.....................$ 24.46            13.00
GROUP 4.....................$ 23.82            13.00

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller;
Batcher Plant; Bituminous Paver; Bituminous Transfer
Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenching Machine; Dragline; Dredge Operator; Dredge
Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
Heavy Equipment Robotics Operator/Mechanic; High Lift;
Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
Engine (Two or More Drums); Horizontal Directional Drill
Operator; Hydrocrane;  Hyster; KeCal Loader; LeTourneau;
Locomotive; Mechanic; Mechanically Operated Laser Screed;
Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
Push Dozer; Rock Spreader, attached to equipment; Rotary
Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
Telescoping Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel Mining Machines, including Moles, Shields or
similar types of Tunnel Mining Equipment

GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
Electric Vibrator; Compactor/Self-Propelled Compactor;
Elevator (One Drum or Buck Hoist); Elevator (When used to
Hoist Building Material); Finish Machine; Firemen & Hoist
(One Drum); Flexplane; Forklift (Regardless of Lift
Height); Form Grader; Joint Sealing Machine; Outboard Motor
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
Steer Machine with all Attachments; Switchman or Brakeman;
Throttle Valve Person; Tractair & Road Widening Trencher;
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Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
Welding Machine; Well Points; & Whirley Oiler

GROUP 3 - All Off Road Material Handling Equipment,
including Articulating Dump Trucks; Greaser on Grease
Facilities servicing Heavy Equipment

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
Paving Joint Machine; Power Form Handling Equipment; Pump;
Roller (Earth); Steerman; Tamping Machine; Tractor (Under
50 H.P.); & Vibrator

CRANES - with booms 150 ft. & Over (Including JIB), and where
the length of the boom in  combination with the length of
the piling leads equals or exceeds 150 ft. - $1.00 over
Group 1 rate

EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10%
ABOVE BASIC WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT WORK.
----------------------------------------------------------------
IRON0044-009 06/01/2011

BRACKEN, GALLATIN, GRANT, HARRISON, ROBERTSON, 
BOURBON (Northern third, including Townships of Jackson,
Millersburg, Ruddel Mills & Shawhan);
CARROLL (Eastern third, including the Township of Ghent);
FLEMING (Western part, excluding Townships of Beechburg, Colfax,
Elizaville, Flemingsburg, Flemingsburg Junction, Foxport,
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills,
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar
Plains, Ringos Mills, Tilton & Wallingford);
MASON (Western two-thirds, including Townships of Dover,
Lewisburg, Mays Lick, Maysville, Minerva, Moranburg,
Murphysville, Ripley, Sardis, Shannon, South Ripley &
Washington);
NICHOLAS (Townships of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Myers &
Oakland Mills);
OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook,
Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New
Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita &
Wheatley);
SCOTT (Northern two-thirds, including Townships of Biddle,
Davis, Delaplain, Elmville, Longlick, Muddy Ford, Oxford,
Rogers Gap, Sadieville, Skinnersburg & Stonewall)

Rates          Fringes

IRONWORKER  
Fence Erector...............$ 22.92            17.20
Structural..................$ 25.50            17.20

----------------------------------------------------------------
IRON0070-006 06/01/2011

ANDERSON, BOYLE, BRECKINRIDGE, BULLITT, FAYETTE, FRANKLIN,
GRAYSON, HARDIN, HENRY, JEFFERSON, JESSAMINE, LARUE, MADISON,
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MARION, MEADE, MERCER, NELSON, OLDHAM, SHELBY, SPENCER,
TRIMBLE, WASHINGTON & WOODFORD
BOURBON (Southern two-thirds, including Townships of Austerlity,
Centerville, Clintonville, Elizabeth, Hutchison, Littlerock,
North Middletown & Paris);
CARROLL (Western two-thirds, including Townships of Carrollton,
Easterday, English, Locust, Louis, Prestonville & Worthville);
CLARK (Western two-thirds, including Townships of Becknerville,
Flanagan, Ford, Pine Grove, Winchester & Wyandotte);
OWEN (Eastern eighth, including Townships of Glenmary, Gratz,
Monterey, Perry Park & Tacketts Mill);
SCOTT (Southern third, including Townships of Georgetown, Great
Crossing, Newtown, Stampling Ground & Woodlake);

Rates          Fringes

IRONWORKER.......................$ 25.77            18.28
----------------------------------------------------------------
* IRON0372-006 01/01/2012

BRACKEN, GALLATIN, GRANT, HARRISON and ROBERTSON
BOURBON (Northern third, including Townships of Jackson,
Millersburg, Ruddel Mills & Shawhan);
CARROLL (Eastern third, including the Township of Ghent);
FLEMING (Western part, Excluding Townships of Beechburg, Colfax,
Elizaville, Flemingsburg, Flemingsburg Junction, Foxport,
Grange City, Hillsboro, Hilltop, Mount Carmel, Muses Mills,
Nepton, Pecksridge, Plummers Landing, Plummers Mill, Poplar
Plains,
Ringos Mills, Tilton & Wallingford);
MASON (Western two-thirds, including Townships of Dover,
Lewisburg, Mays Lick, Maysville, Minerva, Moranburg,
Murphysville, Ripley, Sardis, Shannon, South Ripley &
Washington);
NICHOLAS (Townships of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, Myers &
Oakland Mills);
OWEN (Townships of Beechwood, Bromley, Fairbanks, Holbrook,
Jonesville, Long Ridge, Lusby's Mill, New, New Columbus, New
Liberty, Owenton, Poplar Grove, Rockdale, Sanders, Teresita &
Wheatley);
SCOTT (Northern two-thirds, including Townships of Biddle,
Davis,Delaplain, Elmville, Longlick, Muddy Ford, Oxford, Rogers
Gap, Sadieville, Skinnersburg & Stonewall) COUNTIES

Rates          Fringes

IRONWORKER, REINFORCING  
Beyond 30-mile radius of 
Hamilton County, Ohio 
Courthouse..................$ 26.75            17.55
Up to & including 30-mile 
radius of Hamilton County, 
Ohio Courthouse.............$ 26.50            17.55

----------------------------------------------------------------
IRON0769-007 06/01/2011

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWIS, MONTGOMERY & ROWAN 
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CLARK (Eastern third, including townships of Bloomingdale,
Hunt, Indian Fields, Kiddville, Loglick, Rightangele & Thomson);
FLEMING (Townships of Beechburg, Colfax, Elizaville,
Flemingsburg, Flemingsburg Junction, Foxport, Grange City,
Hillsboro, Hilltop, Mount Carmel, Muses Mills, Nepton,
Pecksridge, Plummers Landing, Plummers Mill, Poplar Plains,
Ringos Mills, Tilton & Wallingford);
MASON (Eastern third, including Townships of Helena, Marshall,
Orangeburg, Plumville & Springdale);
NICHOLAS (Eastern eighth, including the Township of Moorefield
Sprout)

Rates          Fringes

IRONWORKER.......................$ 30.96            18.07
ZONE 1......................$ 29.59            18.07
ZONE 2......................$ 31.36            18.07
ZONE 3......................$ 32.96            18.07

ZONE 1 - Up to 10 mi. radius of union hall, Ashland, Ky.,
1643 Greenup Avenue
ZONE 2 - 10 to 50 mi. radius of union hall;
ZONE 3 - 50 mi. radius and beyond
----------------------------------------------------------------
LABO0189-003 07/01/2011

BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOTT,
FAYETTE, FLEMING, FRANKLIN, GALLATIN, GRANT, GREENUP, HARRISON,
JESSAMINE, LEWIS, MADISON, MASON, MERCER, MONTGOMERY, NICHOLAS,
OWEN, ROBERTSON, ROWAN, SCOTT, & WOOLFORD COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 20.81            10.85
GROUP 2.....................$ 21.06            10.85
GROUP 3.....................$ 21.11            10.85
GROUP 4.....................$ 21.71            10.85

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
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 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
LABO0189-008 07/01/2011

ANDERSON, BULLITT, CARROLL, HARDIN, HENRY, JEFFERSON, LARUE,
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &
WASHINGTON COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 21.26            10.40
GROUP 2.....................$ 21.51            10.40
GROUP 3.....................$ 21.56            10.40
GROUP 4.....................$ 22.16            10.40

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
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Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
LABO0189-009 07/01/2011

BRECKINRIDGE & GRAYSON COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 21.51            10.15
GROUP 2.....................$ 21.76            10.15
GROUP 3.....................$ 21.81            10.15
GROUP 4.....................$ 22.41            10.15

LABORERS CLASSIFICATIONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand Blaster; Concrete Chipper; Surface Grinder;
Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman;
Gunnite Operator & Mixer; Grout Pump Operator; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster
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GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
PAIN0012-005 06/11/2005

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEMING, FRANKLIN,
HARRISON, JESSAMINE, MADISON, MERCER,  MONTGOMERY, NICHOLAS,
ROBERTSON, SCOTT & WOODFORD COUNTIES:

Rates          Fringes

PAINTER  
Bridge/Equipment Tender 
and/or Containment Builder..$ 18.90             5.90
Brush & Roller..............$ 21.30             5.90
Elevated Tanks; 
Steeplejack Work; Bridge & 
Lead Abatement..............$ 22.30             5.90
Sandblasting & 
Waterblasting...............$ 22.05             5.90
Spray.......................$ 21.80             5.90

----------------------------------------------------------------
PAIN0012-017 05/02/2011

BRACKEN, GALLATIN, GRANT, MASON & OWEN COUNTIES:

Rates          Fringes

PAINTER (Heavy & Highway   
Bridges - Guardrails -  
Lightpoles - Striping)  

Bridge Equipment Tender 
and Containment Builder.....$ 20.27             8.10
Brush & Roller..............$ 23.85             8.10
Elevated Tanks; 
Steeplejack Work; Bridge & 
Lead Abatement..............$ 23.85             8.10
Sandblasting & Water 
Blasting....................$ 24.60             8.10
Spray.......................$ 24.35             8.10

----------------------------------------------------------------
PAIN0118-004 05/01/2010

ANDERSON, BRECKINRIDGE, BULLITT, CARROLL, GRAYSON, HARDIN,
HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY,
SPENCER, TRIMBLE & WASHINGTON COUNTIES:

Rates          Fringes

PAINTER  
Brush & Roller..............$ 18.50            10.30
Spray, Sandblast, Power 
Tools, Waterblast & Steam 

Page 9 of 13

4/13/2012http://www.wdol.gov/wdol/scafiles/davisbacon/KY125.dvb

HENRY COUNTY
BRO 5165 (004)

Contract ID:  121316
Page 116 of 128



Cleaning....................$ 19.50            10.30
----------------------------------------------------------------
PAIN1072-003 12/01/2011

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS and ROWAN COUNTIES

Rates          Fringes

Painters:  
Bridges; Locks; Dams; 
Tension Towers & Energized 
Substations.................$ 29.33            14.20
Power Generating Facilities.$ 26.09            14.20

----------------------------------------------------------------
PLUM0248-003 06/01/2011

BOYD, CARTER, ELLIOTT, GREENUP, LEWIS & ROWAN COUNTIES:

Rates          Fringes

Plumber and Steamfitter..........$ 32.00            16.24
----------------------------------------------------------------
PLUM0392-007 09/01/2011

BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OWEN &
ROBERTSON COUNTIES:

Rates          Fringes

Plumbers and Pipefitters.........$ 29.30            15.74
----------------------------------------------------------------
PLUM0502-003 08/01/2011

BRECKINRIDGE, BULLITT, CARROLL (Western Half), FRANKLIN
(Western three-fourths), GRAYSON, HARDIN, HENRY, JEFFERSON,
LARUE, MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &
WASHINGTON COUNTIES

Rates          Fringes

PLUMBER..........................$ 31.00            16.13
----------------------------------------------------------------
SUKY2010-160 10/08/2001

Rates          Fringes

Truck drivers:  
GROUP 1.....................$ 16.57             7.34
GROUP 2.....................$ 16.68             7.34
GROUP 3.....................$ 16.86             7.34
GROUP 4.....................$ 16.96             7.34

TRUCK DRIVER CLASSIFICATIONS

GROUP 1 - Mobile Batch Truck Tender

GROUP 2 - Greaser; Tire Changer; & Mechanic Tender
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GROUP 3 - Single Axle Dump; Flatbed; Semi-trailer or Pole
Trailer when used to pull building materials and equipment;
Tandem Axle Dump; Distributor; Mixer; & Truck Mechanic

GROUP 4 - Euclid & Other Heavy Earthmoving Equipment &
Lowboy; Articulator Cat; 5-Axle Vehicle; Winch & A-Frame
when used in transporting materials; Ross Carrier; Forklift
when used to transport building materials; & Pavement
Breaker

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination.  The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification.     Example:  PLUM0198-005 07/01/2011.  The
first four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable ,
i.e., Plumbers Local 0198.  The next number, 005 in the
example, is an internal number used in processing the wage
determination.  The date, 07/01/2011, following these
characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be
July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rate.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data.  Example:  SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA
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indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination.  A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

----------------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on

a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:
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Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

END OF GENERAL DECISION
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-11-III- HWY dated  
August 04, 2011

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.

TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base 
rate is required for all overtime.  A laborer, workman or mechanic and an employer may 
enter into a written agreement or a collective bargaining agreement to work more than 
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the 
straight time hourly rate.  Wage violations or questions should be directed to the 
designated Engineer or the undersigned.

Ryan Griffith, Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 9.6% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Henry County. 
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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BID ITEMS 
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 121316                                                                       PAGE:   1
COUNTY: HENRY                                                                     LETTING: 05/18/12

PROPOSAL: BRO 5165 (004)                                                            CALL NO: 102

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------

SECTION 0001  PAVING

----------------------------------------------------------------------------------------------------------
0010 |00001        DGA BASE                                |      328.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0020 |00100        ASPHALT SEAL AGGREGATE                  |        9.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0030 |00103        ASPHALT SEAL COAT                       |        1.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0040 |00190        LEVELING & WEDGING PG64-22              |       52.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0050 |00221        CL2 ASPH BASE 0.75D PG64-22             |      297.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0060 |00301        CL2 ASPH SURF 0.38D PG64-22             |       81.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0002  ROADWAY

----------------------------------------------------------------------------------------------------------
0070 |00078        CRUSHED AGGREGATE SIZE NO 2             |      497.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0080 |01000        PERFORATED PIPE-4 IN                    |      295.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0090 |01010        NON-PERFORATED PIPE-4 IN                |       50.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0100 |01890        ISLAND HEADER CURB TYPE 1               |      100.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0110 |01982        DELINEATOR FOR GUARDRAIL-WHITE          |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0120 |01984        DELINEATOR FOR BARRIER - WHITE          |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0130 |02014        BARRICADE-TYPE III                      |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0140 |02159        TEMP DITCH                              |      400.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0150 |02200        ROADWAY EXCAVATION                      |    1,011.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0160 |02351        GUARDRAIL-STEEL W BEAM-S FACE           |      150.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0170 |02360        GUARDRAIL TERMINAL SECTION NO 1         |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0180 |02363        GUARDRAIL CONNECTOR TO BRIDGE END TY A  |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0190 |02367        GUARDRAIL END TREATMENT TYPE 1          |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 121316                                                                       PAGE:   2
COUNTY: HENRY                                                                     LETTING: 05/18/12

PROPOSAL: BRO 5165 (004)                                                            CALL NO: 102

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
0200 |02381        REMOVE GUARDRAIL                        |      350.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0210 |02391        GUARDRAIL END TREATMENT TYPE 4A         |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0220 |02429        RIGHT-OF-WAY MONUMENT TYPE 1            |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0230 |02545        CLEARING AND GRUBBING                   |  (     1.00) LS  |             |

|                    (0.6 ACRES)                      |                  |             |
----------------------------------------------------------------------------------------------------------
0240 |02562        SIGNS                                   |      419.000 SQFT|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0250 |02585        EDGE KEY                                |       44.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0260 |02599        FABRIC-GEOTEXTILE TYPE IV               |    1,400.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0270 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0280 |02701        TEMP SILT FENCE                         |      300.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0290 |02704        SILT TRAP TYPE B                        |        5.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0300 |02705        SILT TRAP TYPE C                        |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0310 |02707        CLEAN SILT TRAP TYPE B                  |       15.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0320 |02708        CLEAN SILT TRAP TYPE C                  |        3.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0330 |02709        CLEAN TEMP SILT FENCE                   |      900.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0340 |02726        STAKING                                 |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0350 |02731        REMOVE STRUCTURE                        |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0360 |05950        EROSION CONTROL BLANKET                 |      317.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0370 |05952        TEMP MULCH                              |      850.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0380 |05953        TEMP SEEDING AND PROTECTION             |       85.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0390 |05966        TOPDRESSING FERTILIZER                  |        0.100 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0400 |05985        SEEDING AND PROTECTION                  |      850.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 121316                                                                       PAGE:   3
COUNTY: HENRY                                                                     LETTING: 05/18/12

PROPOSAL: BRO 5165 (004)                                                            CALL NO: 102

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
0410 |05989        SPECIAL SEEDING CROWN VETCH             |      740.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0420 |06514        PAVE STRIPING-PERM PAINT-4 IN           |    1,600.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0003  DRAINAGE

----------------------------------------------------------------------------------------------------------
0430 |00443        ENTRANCE PIPE-24 IN                     |       30.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0440 |01434        SLOPED BOX OUTLET TYPE 1-24 IN          |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0004  BRIDGE

----------------------------------------------------------------------------------------------------------
0450 |02998        MASONRY COATING                         |      305.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0460 |03299        ARMORED EDGE FOR CONCRETE               |       69.300 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0470 |08001        STRUCTURE EXCAVATION-COMMON             |      508.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0480 |08002        STRUCTURE EXCAV-SOLID ROCK              |      254.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0490 |08100        CONCRETE-CLASS A                        |      270.900 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0500 |08104        CONCRETE-CLASS AA                       |       61.900 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0510 |08150        STEEL REINFORCEMENT                     |   34,216.000 LB  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0520 |08151        STEEL REINFORCEMENT-EPOXY COATED        |   15,534.000 LB  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0530 |21532ED      RAIL SYSTEM TYPE III                    |       71.500 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0540 |23813EC      DECK DRAIN                              |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0005  DEMOBILIZATION

----------------------------------------------------------------------------------------------------------
0550 |02569        DEMOBILIZATION     (AT LEAST 1.5%)      |         LUMP     |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

|                                                     |
|                TOTAL BID                            |

----------------------------------------------------------------------------------------------------------
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