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WORK TYPE BRIDGE WITH GRADE, DRAIN & SURFACE
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LETTING DATE: April 20, 2012
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ROAD AND BRIDGE PLANS
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REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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CONTRACT I D - 121304 ADM NI STRATI VE DI STRICT - 07

PROJECT('S) | DENTI FI CATI ON AND DESCRI PTI ON:

COUNTY - MERCER PCN - DE08413101204
BRZ 0703 (306)

CENTRAL PI KE (CR 1310) REPLACE BRI DGE AND APPROACHES OVER THOMPSON CREEK 0.4 M LE EAST OF
KY 390, A DISTANCE OF 0.12 MLES. BRI DGE WTH GRADE, DRAIN & SURFACE. SYP NO. 07-01118.
00.

GEOGRAPHI C COORDI NATES LATI TUDE 37/50' 42" LONG TUDE 84758' 41"

COVPLETI ON DATE(S) :
COVPLETI ON DATE - August 01, 2012
APPLI ES TO ENTI RE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid
packet submitted to the Kentucky Department of Highways. Failure to use the correct
and most recent addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet
web site of the Department of Highways, Division of Construction Procurement.
(www.transportation.ky.gov/contract)

The Bidder must download the bid file located on the Bid Express website
(www.bidx.com) to prepare a bid packet for submission to the Department. The bidder
must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be
prequalified in one of the work types in the Qualifications for Bidders for the project.
The bidders must get a vendor ID for the joint venture from the Division of Construction
Procurement and register the joint venture as a bidder on the project. Also, the joint
venture must obtain a digital ID from Bid Express to submit a bid. A joint bid bond of
5% may be submitted for both companies or each company may submit a separate bond
of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor is advised that the Underground Facility Damage Protection Act of 1994,
became law January 1, 1995. It is the contractor’s responsibility to determine the impact
of the act regarding this project, and take all steps necessary to be in compliance with the
provision of the act.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN
ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of
the Commonwealth of Kentucky shall not award a state contract to a person that is a
foreign entity required by KRS 14A.9-010 to obtain a certificate of authority to transact
business in the Commonwealth (“certificate”) from the Secretary of State under KRS
14A.9-030 unless the person produces the certificate within fourteen (14) days of the bid
or proposal opening. If the foreign entity is not required to obtain a certificate as
provided in KRS 14A.9-010, the foreign entity should identify the applicable exception.
Foreign entity is defined within KRS 14A.1-070.

Contract ID: 121304
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For _all foreign entities required to obtain a certificate of authority to transact
business in the Commonwealth, if a copy of the certificate is not received by the
contracting agency within the time frame identified above, the foreign entity’s
solicitation response shall be deemed non-responsive or the awarded contract shall
be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the
Division of Construction Procurement. This may be done by fax (502) 564-7299 or
email to kytc.projectquestions@ky.gov. The Department will attempt to answer all
submitted questions. The Department reserves the right not to answer if the question is
not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day
preceding the Letting. Questions may be submitted until this deadline with the
understanding that the later a question is submitted, the less likely an answer will be able
to be provided.

The questions and answers will be posted for each Letting under the heading “Questions
& Answers” on the Construction Procurement website
(www.transportation.ky.gov/contract). The answers provided shall be considered part of
this Special Note and, in case of a discrepancy, will govern over all other bidding
documents.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the
Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any
books, documents, papers, records, or other evidence, which are directly pertinent to this
contract for the purpose of financial audit or program review. Records and other
prequalification information confidentially disclosed as part of the bid process shall not
be deemed as directly pertinent to the contract and shall be exempt from disclosure as
provided in KRS 61.878(1)(c). The contractor also recognizes that any books, documents,
papers, records, or other evidence, received during a financial audit or program review
shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney
General, or the Auditor of Public Accounts over documents that are eligible for
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production and review, the Finance and Administration Cabinet shall review the dispute
and issue a determination, in accordance with Secretary's Order 11-004. (See attachment)

10/18/2011
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Commonwealth of Kentucky
Finance and Administration Cabinet
Steven L. Beshear OFFICE OF THE SECRETARY Lori H. Flanery
Governor Room 383, Capitol Annex Secretary
702 Capital Avenue
Frankfort, KY 40601-3462
(502) 564-4240
Fax (502) 564-6785

SECRETARY’S ORDER 11-004

FINANCE AND ADMINISTRATION CABINET
Vendor Document Disclosure

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary to conduct a review of the records of a private vendor that holds a
contract to provide goods and/or services to the Commonwealth; and

WHEREAS, in order to promote accountability and transparency in governmental operations, the
Finance and Administration Cabinet believes that a mechanism should be created which would provide
for review and assistance to an Executive Branch agency if said agency cannot obtain access to
documents that it deems necessary during the course of an audit, investigation or any other inquiry by an
Executive Branch agency that involves the review of documents; and

WHEREAS, KRS 42.014 and KRS 12.270 authorizes the Secretary of the Finance and
Administration Cabinet to establish the internal organization and assignment of functions which are not
established by statute relating to the Finance and Administration Cabinet; further, KRS Chapter 45A.050
and 45A.230 authorizes the Secretary of the Finance and Administration Cabinet to procure, manage and
control all supplies and services that are procured by the Commonwealth and to intervene in controversies
among vendors and state agencies; and

NOW, THEREFORE, pursuant to the authority vested in me by KRS 42.014, KRS 12.270, KRS
45A.050, and 45A.230, I, Lori H. Flanery, Secretary of the Finance and Administration Cabinet, do
hereby order and direct the following:

I. Upon the request of an Executive Branch agency, the Finance and Administration Cabinet
(*FAC”) shall formally review any dispute arising where the agency has requested
documents from a private vendor that holds a state contract and the vendor has refused
access to said documents under a claim that said documents are not directly pertinent or
relevant to the agency’s inquiry upon which the document request was predicated.

I1. Upon the request of an Executive Branch agency, the FAC shall formally review any
situation where the agency has requested documents that the agency deems necessary to

KentuckyUnbridledSpirit.com Ke’? d("? An Equal Opportunity Employer M/F/D
UNQR)‘gQJ(SPERJT -
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conduct audits, investigations or any other formal inquiry where a dispute has arisen as to
what documents are necessary to conclude the inquiry.

I11. Upon receipt of a request by a state agency pursuant to Sections | & I, the FAC shall
consider the request from the Executive Branch agency and the position of the vendor or
party opposing the disclosure of the documents, applying any and all relevant law to the
facts and circumstances of the matter in controversy. After FAC’s review is complete,
FAC shall issue a Determination which sets out FAC’s position as to what documents
and/or records, if any, should be disclosed to the requesting agency. The Determination
shall be issued within 30 days of receipt of the request from the agency. This time period
may be extended for good cause.

IV. If the Determination concludes that documents are being wrongfully withheld by the
private vendor or other party opposing the disclosure from the state agency, the private
vendor shall immediately comply with the FAC’s Determination. Should the private
vendor or other party refuse to comply with FAC’s Determination, then the FAC, in
concert with the requesting agency, shall effectuate any and all options that it possesses to
obtain the documents in question, including, but not limited to, jointly initiating an action
in the appropriate court for relief.

V. Any provisions of any prior Order that conflicts with the provisions of this Order shall be
deemed null and void.
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FEDERAL CONTRACT NOTES

The Kentucky Department of Highways, in accordance with the Regulations of the United States
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a
bidder to comply with all applicable sections of the current Kentucky Standard Specifications,
including, but not limited to the following, may result in a bid not being considered responsive
and thus not eligible to be considered for award:

102.02 Current Capacity Rating 102.10 Delivery of Proposals
102.08 Irregular Proposals 102.14 Disqualification of Bidders
102.09 Proposal Guaranty

CIVIL RIGHTS ACT OF 1964

The Kentucky Department of Highways, in accordance with the provisions of Title VI of the
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that
it will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin.

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071.

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The *hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

FHWA 1273

Contrary to Paragraph VI of FHWA 1273, contractors on National Highway System (NHS)
projects of $1 million or more are no longer required to submit Form FHWA-47.

SECOND TIER SUBCONTRACTS

Contract ID: 121304
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Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a
DBE. All second tier subcontracts shall have the consent of both the Contractor and the
Engineer.

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of
highway construction projects financed in whole or in part by Federal Funds in order to create a
level playing field for all businesses who wish to contract with the Cabinet. To that end, the
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and
requirements contained therein shall be adopted as if set out verbatim herein.

The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of federally assisted highway construction projects. The contractor will include
this provision in all its subcontracts and supply agreements pertaining to contracts with the
Cabinet.

Failure by the contractor to carry out these requirements is a material breach of its contract with
the Cabinet, which may result in the termination of the contract or such other remedy as the
Cabinet deems necessary.

DBE GOAL
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the
front page of the proposal, is the percentage of the total value of the contract.

The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged
Business Enterprises participate in a least the percent of the contract as set forth above as goals
for this contract.

OBLIGATION OF CONTRACTORS
Each contractor prequalified to perform work on Cabinet projects shall designate and make

Contract ID: 121304
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known to the Cabinet a liaison officer who is assigned the responsibility of effectively
administering and promoting an active program for utilization of DBEs.

If a formal goal has not been designated for the contract, all contractors are encouraged to
consider DBEs for subcontract work as well as for the supply of material and services needed to
perform this work.

Contractors are encouraged to use the services of banks owned and controlled by minorities and
women.

CERTIFICATION OF CONTRACT GOAL

Contractors shall include the following certification in bids for projects for which a DBE goal
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for
award by the Cabinet and they will be returned to the bidder.

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises
(“DBE”) in the amount of __ percent of the total value of this contract and that the DBE
participation is in compliance with the requirements of 49 CFR 26 and the policies of the
Kentucky Transportation Cabinet pertaining to the DBE Program.”

The certification statement is located in the electronic bid file. All contractors must certify
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be
certified and prequalified for the work items at the time the bid is submitted.

DBE PARTICIPATION PLAN

Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 63-35
DBE, within 10 days of the letting. This is necessary before the Awards Committee will review
and make a recommendation. The project will not be considered for award prior to
submission and approval of the apparent low bidder’s DBE Plan/Subcontractor Request.

The DBE Participation Plan shall include the following:

1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;
2 Description of the work each is to perform including the work item , unit, quantity, unit

price and total amount of the work to be performed by the individual DBE. The Project Code
Number (PCN), Category Number, and the Project Line Number can be found in the “material
listing” on the Construction Procurement website under the specific letting;

3 The dollar value of each proposed DBE subcontract and the percentage of total project

Contract ID: 121304
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contract value this represents. DBE participation may be counted as follows; a) If DBE suppliers
and manufactures assume actual and contractual responsibility, the dollar value of materials to be
furnished will be counted toward the goal as follows:

e The entire expenditure paid to a DBE manufacturer;

e 60 percent of expenditures to DBE suppliers that are not manufacturers provided
the supplier is a regular dealer in the product involved. A regular dealer must be
engaged in, as its principal business and in its own name, the sale of products to
the public, maintain an inventory and own and operate distribution equipment;
and

e The amount of fees or commissions charged by the DBE firms for a bona fide
service, such as professional, technical, consultant, or managerial services and
assistance in the procurement of essential personnel, facilities, equipment,
materials, supplies, delivery of materials and supplies or for furnishing bonds, or
insurance, providing such fees or commissions are determined to be reasonable
and customary.

b) The dollar value of services provided by DBESs such as quality control testing,
equipment repair and maintenance, engineering, staking, etc.;

c) The dollar value of joint ventures. DBE credit for joint ventures will be
limited to the dollar amount of the work actually performed by the DBE in the
joint venture;

4 Written and signed documentation of the bidder’s commitment to use a DBE contractor
whose participation is being utilized to meet the DBE goal; and
5 Written and signed confirmation from the DBE that it is participating in the contract as

provided in the prime contractor’s commitment.

UPON AWARD AND BEFORE A WORK ORDER WIL BE ISSUED

Contractors must submit the signed subcontract between the contractor and the DBE contractor,
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the
DBE to the Division of Construction Procurement. The affidavit can be found on the
Construction Procurement website. If the DBE is a supplier of materials for the project, a signed
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the
Division of Construction Procurement.

Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may
consider extenuating circumstances including, but not limited to, changes in the nature or scope
of the project, the inability or unwillingness of a DBE to perform the work in accordance with
the bid, and/or other circumstances beyond the control of the prime contractor.

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not

Contract ID: 121304
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meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid
submission will not be considered in justifying the good faith effort, unless the contractor can
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving
the DBE goal must be certified and prequalified for the work items at the time the bid is
submitted. One complete set and nine (9) copies of this information must be received in the
office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day
after receipt of notification that they are the apparent low bidder.

Where the information submitted includes repetitious solicitation letters it will be acceptable to
submit a sample representative letter along with a distribution list of the firms solicited.
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary
to demonstrate compliance with the factors listed below which the Cabinet considers in judging
good faith efforts. This documentation may include written subcontractors’ quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

The Good Faith Effort Package shall include, but may not be limited to information showing
evidence of the following:

1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to
inform DBEs of subcontracting opportunities;

2 Whether the bidder provided solicitations through all reasonable and available means;

3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the
time of the letting who are prequalified in the areas of work that the bidder will be
subcontracting;

4 Whether the bidder followed up initial solicitations of interest by contacting DBES to
determine with certainly whether they were interested. If a reasonable amount of DBESs within
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to
give notification of the bidder’s inability to get DBE quotes;

5 Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking
out contract work items into economically feasible units to facilitate DBE participation, even
when the prime contractor might otherwise perform these work items with its own forces;

6 Whether the bidder provided interested DBEs with adequate and timely information
about the plans, specifications, and requirements of the contract;

7 Whether the bidder negotiated in good faith with interested DBES not rejecting them as
unqualified without sound reasons based on a thorough investigation of their capabilities. Any
rejection should be so noted in writing with a description as to why an agreement could not be
reached,;

8 Whether quotations were received from interested DBE firms but were rejected as
unacceptable without sound reasons why the quotations were considered unacceptable. The fact
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the
bidder has the ability and/or desire to perform the contract work with its own forces will not be

Contract ID: 121304
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considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals;

9 Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be subcontracted includes
potential DBE participation;

10 Whether the bidder made any efforts and/or offered assistance to interested DBES in
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the
work requirements of the bid proposal; and

11 Any other evidence that the bidder submits which may show that the bidder has made
reasonable good faith efforts to include DBE participation.

FAILURE TO MEET GOOD FAITH REQUIREMENT

Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE
firms to meet the contract goal and upon a determination by the Good Faith Committee based
upon the information submitted that the apparent lowest responsive bidder failed to make
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity
to meet in person for administrative reconsideration. The bidder will be notified of the
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request
reconsideration of the Committee’s decision. The reconsideration meeting will be held within
two days of the receipt of a request by the bidder for reconsideration.

The request for reconsideration will be heard by the Office of the Secretary. The bidder will
have the opportunity to present written documentation or argument concerning the issue of
whether it met the goal or made an adequate good faith effort. The bidder will receive a written
decision on the reconsideration explaining the basis for the finding that the bidder did or did not
meet the goal or made adequate Good Faith efforts to do so.

The result of the reconsideration process is not administratively appealable to the Cabinet or to
the United States Department of Transportation.

The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a
failure to meet the good faith requirement.

SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE
PROJECT

Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to

Contract ID: 121304
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exercise all administrative remedies at its disposal including, but not limited to the following:

. Disallow credit toward the DBE goal;

. Withholding progress payments;

. Withholding payment to the prime in an amount equal to the unmet portion of the
contract goal; and/or

. Termination of the contract.

PROMPT PAYMENT

The prime contractor will be required to pay the DBE within seven (7) working days after he or
she has received payment from the Kentucky Transportation Cabinet for work performed or
materials furnished.

CONTRACTOR REPORTING

All contractors must keep detailed records and provide reports to the Cabinet on their progress in
meeting the DBE requirement on any highway contract. These records may include, but shall
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting
agreements, etc. Prime contractors will be required to submit certified reports on monies paid to
each DBE subcontractor or supplier utilized to meet a DBE goal.

Payment information that needs to be reported includes date the payment is sent to the DBE,
check number, Contract ID, amount of payment and the check date. Before Final Payment is
made on this contract, the Prime Contractor will certify that all payments were made to the DBE
subcontractor and/or DBE suppliers.

The Prime Contractor should supply the payment information at the time the DBE is
compensated for their work. Form to use is located at:
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx

Photocopied payments anhd completed form to be submitted to: Office of Civil Rights and Small
t
Business Development 6 Floor West 200 Mero Street Frankfort, KY 40622

DEFAULT OR DECERTIFICATION OF THE DBE

If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal
may be waived at the discretion of the Cabinet.

09/14/11

Contract ID: 121304

Page 16 of 134



MERCER COUNTY Contract ID: 121304
BRZ 0703 (306) Page 17 of 134

OPTION B
Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in
accordance with Sections 402 and 403.
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7-1118.00
SPECIAL NOTE
FOR
COMPLETION DATE

Project Fixed Completion Date

This project shall have a fixed completion date of August 1, 2012 for the completion of all work
associated with this project. Liquidated damages shall be assessed according to Section 108 of
the 2008 Kentucky Standard Specifications for Road and Bridge Construction. Contrary to
Section 108 of the 2008 Kentucky Standard Specifications for Road and Bridge Construction,
contract extensions associated with this project may only be adjusted at the discretion of the
Engineer.
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SPECIAL NOTE TO CONTRACTOR FOR GRAY BATS

The following sediment and erosion control measures need to be strictly adhered to for this
project:

During “grade and drain” operations (occurring after initial clearing and grubbing of the
corridor), mulch will be spread across all areas where no work will be conducted for a 21-
consecutive-day period as specified in the tenets of KPDES permit No. KYR10 (see Appendix 4).
Equipment needed to properly spread mulch will be located on-site;

The KYTC Standard Specifications for Road and Bridge Construction will guide construction
activities. BMP will be utilized to prevent non-point source pollution, to control stormwater
runoff and to minimize sediment damage to water quality and aquatic habitats. To reduce
erosion and sedimentation effects of highway construction projects, KYTC is bound by the tenets
of KPDES permit No. KYR10 for all construction projects involving soil disturbance. For the
subject project, individual Disturbed Drainage Areas (DDA) where construction site effluent will
be discharged off-site or into waters of the Commonwealth will be identified in the project
plans. According to Section 213.03.01 of the KYTC Standard Specifications, a BMP Plan (in
accordance with KPDES permit No. KYR10) will be developed jointly by the Resident Engineer
and contractor prior to the Preconstruction Conference. Through progression of the project, the
BMP Plan will be updated in order to address the ever-changing on-site conditions to assure the
overall goal of erosion control and sediment containment. The BMP Plan shall be modified when
there is a change in design, construction, operation or maintenance of the site which has a
significant effect on the potential for the discharge of pollutants to waters of the
Commonwealth. The BMP Plan shall be amended if any aspect (during inspections conducted by
the Resident Engineer and contractor simultaneously every 7 days or after rain events greater
than 0.5 inches) is determined to be ineffective in controlling the discharge of pollutants to the
waters of the Commonwealth. Any changes in the BMP Plan shall be implemented within 7 days
of the monitoring or action event. Appropriate documentation of changes in the BMP Plan will
be maintained throughout the duration of the project. Further, appropriate documentation
(pictures, monitoring log, etc.) of inspections will be maintained on the construction site;

Prior to disturbance of the riparian corridor, the resident Engineer and contractor will meet at
the project site to determine which trees will be removed in order to minimize riparian
disturbance;

Pouring of concrete for the project will be done such that spills into the stream do not occur;
Equipment cleaning/staging areas will be located such that runoff from these areas will not
directly enter the stream. Equipment cleaning/staging areas will be located such that effluent
will be filtered through vegetated areas and proper sediment control structures located
between the staging area and receiving waterbodies; thereby minimizing the potential for
stream impacts such as sedimentation and pollution.
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BRZ 0703 (306)

SPECIAL PROVISION FOR WASTE AND BORROW SITES

Obtain U.S. Army Corps of Engineer’'s approva before utilizing a waste or borrow site that
involves “Waters of the United States’. The Corps of Engineers defines “Waters of the United
States’ as perennial or intermittent streams, ponds or wetlands. The Corps of Engineers aso
considers ephemeral streams, typically dry except during rainfall but having a defined drainage
channel, to be jurisdictional waters. Direct questions concerning any potential impacts to
“Waters of the United States’ to the attention of the appropriate District Office for the Corps of
Engineers for a determination prior to disturbance. Be responsible for any fees associated with
obtaining approval for waste and borrow sites from the U.S. Army Corps of Engineer or other
appropriate regulatory agencies.

1-296 Waste & Borrow Sites
01/02/2012

Contract ID: 121304
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Right-of-Way Certification Form Revised 2122111

Federal Funded I:] Original
D State Funded D Re-Certification

This form must be completed and submitted to FHWA with the PS&E package for federal-aid funded
interstate, Appalachia, and Major projects. This form shall also be submitted to FHWA for all federal-aid
projects that fall under Conditions No. 2 or 3 outlined elsewhere in this form. When Condition No. 2 or 3
apply, KYTC shall resubmit this ROW Certification prior to construction contract Award. For all other
federal-aid projects, this form shall be completed and retained in the KYTC project file.

Date: February 17, 2012

Project Name: _Central Pike Letting Date: March 2012
Item #: 7-1118.00 Federal#: BRZ 0703 (304)

Projects that require NO new or additional right-of-way acquisitions and/or relocations

D The proposed transportation improvement will be built within the existing rights-of -way and there are no
properties to be acquired, individuals, families, and businesses (“relocatees”} to be relocated, or
improvements to be removed as a part of this project.

Projects that require new or additional right-of-way acquisitions and/or relocations

H per 23 CFR 635.309, the KYTC hersby certify that all relocatees have been relocated to decent, safe, and
sanitary housing or that KYTC has made available to relocatees adequate replacement housing in

accordance with the provisions of the current FHWA directive(s) covering the administration of the Highway
Relocation Assistance Program and that at least one of the following three conditions has been met. (Check

those that apply.)

H condition 1. All necessary rights-of-way, including control of access rights when applicable, have
been acquired including legal and physical possession. Trial or appeal of cases may be pending in
court but legal possession has been obtained. There may be some improvements remaining on the
right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical

possession and the rights to remove, salvage, or demolish all improvements and enter on all land. Fair

market value has been paid or deposited with the court.

O condition 2. Although all necessary rights-of-way have not been fully acquired, the right to occupy and

to use all rights-of-way required for the proper execution of the project has been acquired. Trial or
appeal of some parcels may be pending in court and on other parcels full legal possession has not

been obtained, but right of entry has been obtained, the occupants of all lands and improvements have

vacated, and KYTC has physical possession and right to remove, salvage, or demolish all
improvements. Fair market value has been paid or deposited with the court for most parcels. Fair
market value for all pending parcels will be paid or deposited with the court prior to AWARD of
construction contract. (See note 1 below.)

Note 1: The KYTC shall re-submit a right-of-way certification form for this project prior to AWARD
of all Federal-Aid construction contracts. Award must not to be made until after KYTC has obtalned
full legal possession and falr market value for all parcels has been paid or deposited with the court

and FHWA has concurred in the re-submiitted right-of-way certification.

Page 1
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Contract ID: 121304
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Approved:

Approved:

Approved:

Right-of-Way Certification Form Revised 2/22/11

D Condition 3. The acquisition or right of occupancy and use of a few remaining parcels are not
complete and/or some parcels still have occupants. However, all remaining occupants have had
replacement housing made avallable to them in accordance with 48 CFR 24.204. The KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the
necessary rights-of-way will not be fully acquired, and/or some occupants will not be relocated, and/or
the fair market value will not be paid or deposited with the court for some parcels until after bid letting.
KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c}(3) and 49 CFR 24.102(j) and
will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction. A full explanation and reason for
this request, including identification of each such parcel and dates on which acquisitions, payments,
and relocations will be completed, is attached to this certification form for FHWA concurrence. (See
note 2.)

Note 2: The KYTC may request authorization on this basis only in unique and unusual
circumstances. Proceeding to bid letting shall be the exception and never become the rule. in alt
cases, the KYTC shall make extraordinary efforts to expedite completion of the acquisition,
payment for all affected parcels, and the relocation of all relocatees prior to AWARD of all Federal-
Aid construction contracts or force account construction.

- /—.j
e (f’%\ \N S _.-
J erk A 4 \ \/‘(I— Right-of-Way Supervisor
Printed Name { _ ja/tv/e L/ 2zt )i

;’;/)-// >~
TodiridD & - sARE A KYTC, Director of ROW &Utilities
Printed Name Signature

Dt/ W% S
Av/O WHITWOR TH ; ZFHWA, ROW Officer (when applicable)
gna

Printed Name ture
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Right-of-Way Certification Form Revised 2/22/11

Date: [ EDruary 17,2012

Central Pike

Project #: FD52 C084 84766 01R County: Mercer

Item #: 7-1118.00 Federal #: BRZ 0703 (304)
Letting Date: _March 2012

Project Name:

This project has 4 total number of parcels to be acquired, and 0 total number of Individuals or families to
be relocated, as well as 0 total number of businesses to be relocated.

4 Parcels where acquired by a signed fee simple deed and fair market value has been paid

Parcels have been acquired by 10J through condemnation and fair market value has been deposited
with the court

Parcels have not been acquired at this time {explain below for each parcel)

Parcels have been acquired or have a “right of entry” but fair market value has not been pald or has not
been deposited with the court (explain below for each parcel)

Relocatees have not been relocated from parcels , . , , , , and
(explain below for each parcel)

Proposed date of
Explanation for delayed acquisition, delayed
Parcel # Name/Station relocation, or delayed payment of fair market value parfl':;';:g‘of
There are 0 billboards and/or 0 cemeteries involved on this project.
There are 0 water or monitoring wells on parcels A , and . All have been

acquired and are the responsibility of the project contractor to close/cap

Form Effective Date: April 1, 2006
Last Revised: February 22, 2011
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MERCER COUNTY
BRZ 0703 (306)

*

revised 8/24/2010

UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL
SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

MERCER COUNTY
CENTRAL PIKE — BRIDGE REPLACEMENT AND
APPROACHES OVER THOMPSON CREEK
FD52 084 84766
BRZ 0703(305)
ITEM NO. 7-1118.00

BLUE GRASS ENERGY

The Company has visited the project site and noted existing facilities along the south of
the project. However, they have determined that the facilities are not located within the
construction limits, and will not require relocation.

NORTH MERCER WATER DISTRICT

The Company’s relocation work has been included in the Cabinet’s proposal for the
bridge and approach work, to be completed by the Cabinet’s winning bidder.

Please note that in addition to the Cabinet’s inspectors, the Water District and their
consultant will also have personnel on site to insure that the facility is placed as
designed and according to the Water District's specifications and policies.

AT&T - KENTUCKY

The Company has stated that they have no facilities impacted by this project.

PROTECTION OF UTILITY FACILITIES

The location of utilities provided in the contract documents has been furnished by the
facility owners and/or by reviewing record drawings, and may not be accurate. It will be
the roadway Contractor’s responsibility to locate utility facilities prior to excavating by
calling the various utility facility owners, and by examining any supplemental information
supplied by the Cabinet. The Contractor shall determine the exact location and
elevation of underground utility facilities, by hand-digging if necessary, to expose utilities
prior o beginning excavation in the area of underground utility facilities. The cost for
repair, and any other associated costs, for any damage to utility facilities caused by the
roadway Contractor’s operation will be borne by the roadway Contractor.

It is the Contractor's responsibility to contact the BUD One-Call system; however, the
Contractor should be aware that owners of underground facilities are not required to be
members of the BUD One-Call system. It may be necessary for the Contractor to
contact the County Court Clerk to determine what utility Companies have facilities in the
project area.

Page 1 of 2
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L

BEFORE YOU PIG

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the One-
Call System for information on the location of existing underground utilities. The
call is to be placed a minimum of two (2) and no more than ten (10) business
days prior to excavation. The contractor should be aware that owners of
underground facilities are not required to be members of the KY 811 One-Call
Before-U-Dig (BUD) service. The contractor must coordinate excavation with the
utility owners, including those whom do not subscribe to KY 811. It may be
necessary for the contractor to contact the County Court Clerk to determine what
utility companies have facilities in the area.

RAILROAD FACILITIES

There is not a railroad facility associated with this project.

Page 2 of 2
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KyTC BMP Plan for Project PCN ## - ####

KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District _7
And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

7-1118.00 Central Pike (CR 1310) over Thompson
Creek Bridge Replacement

Project: PCN ## - ####

KPDES BMP Plan Page 1 of 14
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KyTC BMP Plan for Project PCN ## - ####

Project information
Note — (1) = Design  (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District _7_ (1)

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address): Central Pike (CR 1310) (1)

6. Latitude/Longitude (project mid-point): 37/50/42, -84/58/41 (1)
7. County (project mid-point): Mercer (1)

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

KPDES BMP Plan Page 2 of 14



MERCER COUNTY
BRZ 0703 (306)

KyTC BMP Plan for Project PCN ## - ####

A.Site description:

1.

Nature of Construction Activity (from letting project description): Bridge
Replacement (1)

Order of major soil disturbing activities (2) and (3)

Projected volume of material to be moved: 3030 Cubic Yards (1)

Estimate of total project area (acres): 0.97 ac. (1)

Estimate of area to be disturbed (acres) 0.97 ac. (1)

Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information.(1)

Data describing existing soil condition: The soils consist of
unconsolidated sand, silt, gravel and clay deposited in major stream

channels. (1) & (2)

Data describing existing discharge water quality (if any) Unknown (1) &

(2)

Receiving water name: Tributaries to Thompson Creek(1)

10. TMDLs and Pollutants of Concern in Receiving Waters: None (1 DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

KPDES BMP Plan Page 3 of 14
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KyTC BMP Plan for Project PCN ## - ####

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1. Plans for highway construction projects will include erosion control sheets

that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’'s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

. As DDAs are prepared for construction, the following will be addressed

for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

> At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover

KPDES BMP Plan Page 4 of 14
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KyTC BMP Plan for Project PCN ## - ####

or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.
Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which
are to be saved

e Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

e Brush and/or other barriers to slow and/or divert runoff.

e Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.

e Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

e Non-standard or innovative methods.

Cut & Fill and placement of drainage structures - The BMP Plan
will be modified to show additional BMP’s such as:

e Silt Traps Type B in ditches and/or drainways as they are

completed

Silt Traps Type C in front of pipes after they are placed
Channel Lining

Erosion Control Blanket

Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.

e Non-standard or innovative methods

Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

e Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

e Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

e Additional Channel Lining and/or Erosion Control Blanket.

e Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

e Special BMP’s such as Karst Policy

» Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will

result from modifications during this phase of construction.
Probably changes include:

KPDES BMP Plan Page 5 of 14
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KyTC BMP Plan for Project PCN ## - ####

Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

Permanent Seeding and Protection

Placing Sod

Planting trees and/or shrubs where they are included in the
project
» BMP’s including Storm Water Management Devices such as

velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water
discharges that will occur after construction has been completed
are: None (1)

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

2. Waste Materials

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

3. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

KPDES BMP Plan Page 6 of 14
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4. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

The following good housekeeping practices will be followed onsite during the
construction project.

>

An effort will be made to store only enough product required to do the
job

All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

Products will be kept in their original containers with the original
manufacturer’s label

Substances will not be mixed with one another unless recommended
by the manufacturer

Whenever possible, all of the product will be used up before disposing
of the container

Manufacturers’ recommendations for proper use and disposal will be
followed

The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

Products will be kept in original containers unless they are not
resealable

Original labels and material safety data sheets (MSDS) will be
reviewed and retained

Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:

>

Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of
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leakage. Petroleum products onsite will be stored in tightly sealed containers,
which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

> Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

> Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

» Spill Control Practices
In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:
e Manufacturers’ recommended methods for spill cleanup will be clearly

posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.
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e Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

e All spills will be cleaned up immediately after discovery.

e The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

e Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

e The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, Mercer County highway crews will be responsible for identification
and correction of deficiencies regarding ground cover and cleaning of
storm water BMPs. The project manager shall identify any BMPs that will
be for the purpose of post construction storm water management with
specific guidance for any non-routine maintenance. (1)
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F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

>

YV V

YV V VYV V

All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

Inspections will be conducted by individuals that have received KyTC
Grade Level Il training or other qualification as prescribed by the
cabinet that includes instruction concerning sediment and erosion
control.

Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.
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G. Non — Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

Water from water line flushings.

Water form cleaning concrete trucks and equipment.

Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

Uncontaminated groundwater and rain water (from dewatering during
excavation).

>
>
>
>

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.

H.Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require

the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or

special waste, ..., in tanks, drums, or other containers, or in piles, (This does not

include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (9) .... Handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a

central location;

2. (k) Application or related handling of road oils, dust suppressants or

deicing materials, (does not include use of chloride-based deicing materials

applied to roads or parking lots);
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2. (m) Installation, construction, operation, or abandonment of wells, bore
holes, or core holes, (this does not include bore holes for the purpose of
explosive demolition);

Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2

that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection
plan:

(a) General information about this project is covered in the Project
information;

(b) Activities that require a groundwater protection plan have been
identified above;

(c) Practices that will protect groundwater from pollution are
addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent
pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection
plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

() Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)

KPDES BMP Plan Page 12 of 14
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title ,
Typed or printed name* signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.

KPDES BMP Plan Page 13 of 14

Contract ID: 121304
Page 38 of 134



MERCER COUNTY Contract ID: 121304
BRZ 0703 (306) Page 39 of 134

KyTC BMP Plan for Project PCN ## - ####

Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title :
Typed or printed name* signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.

KPDES BMP Plan Page 14 of 14
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EXHIBIT #2

7-1118.00
Central Pike (CR 1310)
Bridge Replacement
Mercer County

KPDES NOI for Stormwater Discharges Associated with Construction
Activity Under the KPDES General Permit

Transaction ID:

3b65a4e9-08b3-4330-ad25-01457341f985

Submittal ID:

13845
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20 FEB 2012 ACTIVE
Item No. 7- 1118 Project Mgr. CALVIN
County MERCER Route CR-1310
CAP # Date of Promise Promise made to: Location of Promise
1 27-SEP-11 KYTC DEA Project

CAP Description
A BIOLOGICAL ASSESSMENT WILL BE COMPLETED AND COORDINATED WITH USFWS PRIOR TO CONSTRUCTION.
IF REQUIRED BY THE BA FINDINGS, ANY MITIGATION OR MINIMIZATION MEASURES WILL BE COORDINATED WITH
THE CONTRACTOR PRIOR TO CONSTRUCTION.

2 27-SEP-11 KYTC DEA Project
CAP Description
SINCE THERE IS A POSSIBILITY OF LEAD BASED PAINTS, DEMOLITION DEBRIS WITH LEAD BASED PAINT CAN BE
DISPOSED OF AS NON-HAZARDOUS WASTE ACCORDING TO DIVISION OF WASTE MANAGEMENT. IF THE PAINT IS
REMOVED USING ABRASIVE METHODS OR IF FIRE CUTTING CREATES EMISSIONS, LEAD PAINT WOULD NEED TO
BE ADDRESSED AS A POSSIBLE HAZARDOUS WASTE AND AS A HEALTH AND SAFETY EMISSION HAZARD. THIS
NEEDS TO BE COMMUNICATED TO THE SELECTED CONTRACTOR FOR THE PROJECT.

3 10-FEB-12 KYTC DEA Project
CAP Description
THE KENTUCKY TRANSPORTATION CABINET WILL HAVE A QUALIFIED BIOLOGIST EXAMINE THE OLD BRIDGE
PRIOR TO DECONSTRUCTION TO DETERMINE THE LIKELIHOOD OF BATS UTILIZING IT AS A ROOST. IF
FEDERALLY LISTED BATS OR AN UNDETERMINED SPECIES OF BAT IS SEEN USING THE OLD BRIDGE PRIOR TO
OR DURING DECONSTRUCTION, THEN ACTIVITIES SHOULD BE DELAYED UNTIL THE KENTUCKY
TRANSPORTATION CABINET'S DIVISION OF ENVIRONMENTAL ANALYSIS AND THE USFWS OFFICES ARE
CONTACTED IN ORDER TO DEVELOP A PLAN TO ENSURE POTENTIAL ADVERSE EFFECTS ON LISTED BATS ARE
MINIMIZED DURING THE DECONSTRUCTION OF THE OLD BRIDGE.

Page 1
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NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
(NATIONWIDE PERMIT & GENERAL WQC AUTHORIZATION)

PROJECT: Mercer County, Item No. 7-1118.00
Approaches & Bridge Replacement

The Section 404 & 401 activities for this project have been previously permitted under the
authority of the Department of the Army Nationwide Permit No. 14 “Linear Transportation
Projects” & Division of Water General Water Quality Certification. In order for these
authorizations to be valid, the attached conditions must be followed. The contractor shall post a
copy of this Nationwide Permit & General WQC in a conspicuous location at the project site for
the duration of construction and comply with the general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the
work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Corps of Engineers. A copy of any request to the Corps of
Engineers to alter this proposal and subsequent responses shall be forwarded to the Division of
Environmental Analysis, DA Permit Coordinator, for office records and for informational
purposes.

Contract ID: 121304
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TRANSPORTATION CABINET
Beshear Frankfort, Kentucky 40622 Michael W. Hancock, P.E.
www.transportation.ky.gov/ Secretary

Feb. 24,2012

Ms. Lee Anne Ms. Barbara Scott

Chief South Regulatory Section Kentucky Division of Water
U.S. Army Corps of Engineers — Louisville District 200 Fair Oaks Lane, 4™ floor
600 Dr. Martin Luther King Jr. Place Frankfort, Kentucky 40601

Louisville, Kentucky 40202

Subject: Section 404 NWP & Section 401 General WQC
Letter of Notification
CR 1310 (Approach & Bridge Replacement)
Mercer County, Kentucky
KYTC Item No: 7-1118.00

Dear Ms. Devine and Ms. Scott:

The Kentucky Transportation Cabinet (KYTC) respectfully notifies the U.S Army Corps of
Engineers and Division of Water by submission of this letter that impacts to waters of the U.S.
will occur as a result of the referenced project. The project will entail the replacement of the
bridge and approaches over Thompson Creek .4 miles east of KY-390 on CR-1310 in Jessamine
County.

We have reviewed the impacts associated with this project and find that they meet the provisions
of Nationwide permit No. 14 with no mitigation & a General Water Quality Certification with no
mitigation. There are no impacts to ephemeral, intermittent or perennial streams greater than 500’
in length or that have an impact area over 0.1 acres in size to waters of the U.S. All impacts are
less than 300 in length. There are no wetlands located within the project corridor nor will any
special aquatic sites be impacted by this project; therefore no stream or wetland mitigation is
proposed. All waste generated by the construction shall be placed within upland areas of the
median, outside of waters of the United States.

Section 106 of the National Historic Preservation Act has been addressed through consultation with
the KY SHPO. This project is federally funded and, as such, the Federal Highway Administration
has addressed issues related to the NHPA. Attached for your consideration is a copy of the
Memorandum of Agreement, signed by FHWA and the SHPO to mitigate for adverse effects
created by the undertaking.

Section 7 of the Endangered Species Act (ESA) has been addressed through consultation with the
US Fish and Wildlife Service. This project is federally funded and, as such, the Federal Highway
Administration has addressed issues related to the ESA. Attached for your consideration is a copy
of the endangered species list for Mercer County, provided by USFWS, and correspondence from
the USFWS that indicates that the project will Not Likely To Adversely Affect for the gray bat and
mussel species, and a No effect for running buffalo clover.

Kentudkiy™

An Equal Opportunity Employer M/F/D
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Enclosed you should find all necessary information in order to make a permit determination. If
anything is missing that you need to assist you or you have any questions please contact me by
email RoyC.Collins@ky.gov or by phone 502-564-7250.

Sincerely,
PSR
RoyCollins

Petmit Coordinator
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TERMS FOR NATIONWIDE PERMIT NO. 14
Linear Transportation Projects

Activities required for the construction, expansion, modification, or improvement
of linear transportation projects (e.g., roads, highways, railways, trails, airport runways,
and taxiways) in waters of the United States. For linear transportation projects in non-
tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of waters of the
United States. For linear transportation projects in tidal waters, the discharge cannot
cause the loss of greater than 1/3-acre of waters of the United States. Any stream channel
modification, including bank stabilization, is limited to the minimum necessary to
construct or protect the linear transportation project; such modifications must be in the
immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work necessary to
construct the linear transportation project. Appropriate measures must be taken to
maintain normal downstream flows and minimize flooding to the maximum extent
practicable, when temporary structures, work, and discharges, including cofferdams, are
necessary for construction activities, access fills, or dewatering of construction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be
eroded by expected high flows. Temporary fills must be removed in their entirety and the
affected areas returned to pre-construction elevations. The areas affected by temporary
fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated
with transportation projects, such as vehicle maintenance or storage buildings, parking
lots, train stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the
district engineer prior to commencing the activity if: (1) the loss of waters of the United
States exceeds 1/10 acre; or (2) there is a discharge in a special aquatic site, including
wetlands. (See general condition 27.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or
temporary roads for moving mining equipment, may qualify for an exemption under
Section 404(f) of the Clean Water Act (see 33 CFR 323.4).
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NATIONWIDE PERMIT GENERAL CONDITIONS

Note: To qualify for NWP authorization, the prospective permittee must comply with the following general conditions, as
appropriate, in addition to any regional or case-specific conditions imposed by the division engineer or district engineer. Prospective
permittees should contact the appropriate Corps district office to determine if regional conditions have been imposed on an NWP.
Prospective permittees should also contact the appropriate Corps district office to determine the status of Clean Water Act Section
401 water quality certification and/or Coastal Zone Management Act consistency for an NWP.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or otherwise, must be installed
and maintained at the permittee’s expense on authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States require the removal, relocation, or
other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of the Army or his authorized
representative, said structure or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the structural work or
obstructions caused thereby, without expense to the United States. No claim shall be made against the United States on account of

any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle movements of those species of
aquatic life indigenous to the waterbody, including those species that normally migrate through the area, unless the activity's primary
purpose is to impound water. Culverts placed in streams must be installed to maintain low flow conditions.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided to the maximum extent
practicable. Activities that result in the physical destruction (e.g., through excavation, fill, or downstream smothering by substantial
turbidity) of an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as breeding areas for migratory birds
must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless the activity is directly related
to a shellfish harvesting activity authorized by NWPs 4 and 48.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, etc.). Material used for
construction or discharged must be free from toxic pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply intake, except where the activity
is for the repair or improvement of public water supply intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, adverse effects to the aquatic
system due to accelerating the passage of water, and/or restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction course, condition, capacity, and
location of open waters must be maintained for each activity, including stream channelization and storm water management
activities, except as provided below. The activity must be constructed to withstand expected high flows. The activity must not restrict
or impede the passage of normal or high flows, unless the primary purpose of the activity is to impound water or manage high flows.
The activity may alter the pre-construction course, condition, capacity, and location of open waters if it benefits the aquatic
environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-approved state or local floodplain
management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or other measures must be
taken to minimize soil disturbance.

12. Soil Erosion_and Sediment Controls. Appropriate soil erosion and sediment controls must be used and maintained in
effective operating condition during construction, and all exposed soil and other fills, as well as any work below the ordinary high
water mark or high tide line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to perform
work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and the affected areas returned to pre-
construction elevations. The affected areas must be revegetated, as appropriate.
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14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including maintenance to ensure
public safety.

15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild and Scenic River System, or in a
river officially designated by Congress as a “study river” for possible inclusion in the system while the river is in an official study
status, unless the appropriate Federal agency with direct management responsibility for such river, has determined in writing that the
proposed activity will not adversely affect the Wild and Scenic River designation or study status. Information on Wild and Scenic
Rivers may be obtained from the appropriate Federal land management agency in the area (e.g., National Park Service, U.S. Forest
Service, Bureau of Land Management, U.S. Fish and Wildlife Service).

16. Tribal Rights. No activity or its operation may tmpair reserved tribal rights, including, but not limited to, reserved water
rights and treaty fishing and hunting rights.

17. Endangered Species. (a) No activity is authorized under any NWP which is likely to jeopardize the continued existence
of a threatened or endangered species or a species proposed for such designation, as identified under the Federal Endangered Species
Act (ESA), or which will destroy or adversely modify the critical habitat of such species. No activity is authorized under any NWP
which “may affect” a listed species or critical habitat, unless Section 7 consultation addressing the effects of the proposed activity has
been completed.

(b) Federal agencies should follow their own procedures for complying with the requirements of the ESA. Federal
permittees must provide the district engineer with the appropriate documentation to demonstrate compliance with those requirements.

(c) Non-federal permittees shall notify the district engineer if any listed species or designated critical habitat might be
affected or is in the vicinity of the project, or if the project is located in designated critical habitat, and shall not begin work on the
activity until notified by the district engineer that the requirements of the ESA have been satisfied and that the activity is authorized.
For activities that might affect Federally-listed endangered or threatened species or designated critical habitat, the pre-construction
notification must include the name(s) of the endangered or threatened species that may be affected by the proposed work or that
utilize the designated critical habitat that may be affected by the proposed work. The district engineer will determine whether the
proposed activity “may affect” or will have “no effect” to listed species and designated critical habitat and will notify the non-Federal
applicant of the Corps™ determination within 45 days of receipt of a complete pre-construction notification. In cases where the non-
Federal applicant has identified listed species or critical habitat that might be affected or is in the vicinity of the project, and has so
notified the Corps, the applicant shall not begin work until the Corps has provided notification the proposed activities will have “no
effect” on listed species or critical habitat, or until Section 7 consultation has been completed.

(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer may add species-specific
regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or endangered species as defined
under the ESA. In the absence of separate authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take”
provisions, etc.) from the U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation of the ESA.
Information on the location of threatened and endangered species and their critical habitat can be obtained directly from the offices of
the U.S. FWS and NMFS or their world wide Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html

respectively.

18. Historic Properties. (a) In cases where the district engineer determines that the activity may affect properties listed, or
eligible for listing, in the National Register of Historic Places, the activity is not authorized, until the requirements of Section 106 of
the National Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the requirements of Section 106 of the
National Historic Preservation Act. Federal permittees must provide the district engineer with the appropriate documentation to
demonstrate compliance with those requirements.

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if the authorized activity may
have the potential to cause effects to any historic properties listed, determined to be eligible for listing on, or potentially eligible for
listing on the National Register of Historic Places, including previously unidentified properties. For such activities, the pre-
construction notification must state which historic properties may be affected by the proposed work or include a vicinity map
indicating the location of the historic properties or the potential for the presence of historic properties. Assistance regarding
information on the location of or potential for the presence of historic resources can be sought from the State Historic Preservation
Officer or Tribal Historic Preservation Officer, as appropriate, and the National Register of Historic Places (see 33 CFR 330.4(g)).
The district engineer shall make a reasonable and good faith effort to carry out appropriate identification efforts, which may include
background research, consultation, oral history interviews, sample field investigation, and field survey. Based on the information
submitted and these efforts, the district engineer shall determine whether the proposed activity has the potential to cause an effect on
the historic properties. Where the non-Federal applicant has identified historic properties which the activity may have the potential to
cause effects and so notified the Corps, the non-Federal applicant shall not begin the activity until notified by the district engineer
either that the activity has no potential to cause effects or that consultation under Section 106 of the NHPA has been completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt of a complete pre-construction
notification whether NHPA Section 106 consultation is required. Section 106 consultation is not required when the Corps determines
that the activity does not have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA section 106
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consultation is required and will occur, the district engineer will notify the non-Federal applicant that he or she cannot begin work
until Section 106 consultation is completed.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 470h-2(k)) prevents the Corps from
granting a permit or other assistance to an applicant who, with intent to avoid the requirements of Section 106 of the NHPA, has
intentionally significantly adversely affected a historic property to which the permit would relate, or having legal power to prevent it,
allowed such significant adverse effect to occur, unless the Corps, after consultation with the Advisory Council on Historic
Preservation (ACHP), determines that circumstances justify granting such assistance despite the adverse effect created or permitted
by the applicant. If circumstances justify granting the assistance, the Corps is required to notify the ACHP and provide
documentation specifying the circumstances, explaining the degree of damage to the integrity of any historic properties affected, and
proposed mitigation. This documentation must include any views obtained from the applicant, SHPO/THPO, appropriate Indian
tribes if the undertaking occurs on or affects historic properties on tribal lands or affects properties of interest to those tribes, and
other parties known to have a legitimate interest in the impacts to the permitted activity on historic properties.

19. Designated Critical Resource Waters. Critical resource waters include, NOAA-designated marine sanctuaries, National
Estuarine Research Reserves, state natural heritage sites, and outstanding national resource waters or other waters officially
designated by a state as having particular environmental or ecological significance and identified by the district engineer after notice
and opportunity for public comment. The district engineer may also designate additional critical resource waters after notice and
opportunity for comment.

(a) Discharges of dredged or fill material into waters of the United States are not authorized by NWPs 7, 12, 14, 16, 17, 21,
29,31, 35,39, 40, 42, 43, 44, 49, and 50 for any activity within, or directly affecting, critical resource waters, including wetlands
adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, notification is required in accordance
with general condition 27, for any activity proposed in the designated critical resource waters including wetlands adjacent to those
waters. The district engineer may authorize activities under these NWPs only after it is determined that the impacts to the critical

resource waters will be no more than minimal.

20. Mitigation. The district engineer will consider the following factors when determining appropriate and practicable
mitigation necessary to ensure that adverse effects on the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects, both temporary and permanent, to
waters of the United States to the maximum extent practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating) will be required to the extent
necessary to ensure that the adverse effects to the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland losses that exceed 1/10 acre
and require pre-construction notification, unless the district engineer determines in writing that some other form of mitigation would
be more environmentally appropriate and provides a project-specific waiver of this requirement. For wetland losses of 1/10 acre or
less that require pre-construction notification, the district engineer may determine on a case-by-case basis that compensatory
mitigation is required to ensure that the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of
success is greater and the impacts to potentially valuable uplands are reduced, wetland restoration should be the first compensatory
mitigation option considered.

(d) For losses of streams or other open waters that require pre-construction notification, the district engineer may require
compensatory mitigation, such as stream restoration, to ensure that the activity results in minimal adverse effects on the aquatic

environment.
(e) Compensatory mitigation will not be used to increase the acreage losses allowed by the acreage limits of the NWPs. For

example, if an NWP has an acreage limit of 1/2 acre, it cannot be used to authorize any project resulting in the loss of greater than 1/2
acre of waters of the United States, even if compensatory mitigation is provided that replaces or restores some of the lost waters.
However, compensatory mitigation can and should be used, as necessary, to ensure that a project already meeting the established
acreage limits also satisfies the minimal impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters will normally include a requirement
for the establishment, maintenance, and legal protection (e.g., conservation easements) of riparian areas next to open waters. In some
cases, riparian areas may be the only compensatory mitigation required. Riparian areas should consist of native species. The width of
the required riparian area will address documented water quality or aquatic habitat loss concerns. Normally, the riparian area will be
25 to 50 feet wide on each side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. Where both wetlands and open waters exist on the project site, the district
engineer will determine the appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based on what is
best for the aquatic environment on a watershed basis. In cases where riparian areas are determined to be the most appropriate form
of compensatory mitigation, the district engineer may waive or reduce the requirement to provide wetland compensatory mitigation
for wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or separate activity-specific compensatory
mitigation. In all cases, the mitigation provisions will specify the party responsible for accomplishing and/or complying with the

mitigation plan.
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(h) Where certain functions and services of waters of the United States are permanently adversely affected, such as the
conversion of a forested or scrub-shrub wetland to a herbaceous wetland in a permanently maintained utility line right-of-way,
mitigation may be required to reduce the adverse effects of the project to the minimal level.

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have not previously certified compliance
of an NWP with CWA Section 401, individual 401 Water Quality Certification must be obtained or waived (see 33 CFR 330.4(c)).
The district engineer or State or Tribe may require additional water quality management measures to ensure that the authorized
activity does not result in more than minimal degradation of water quality.

22. Coastal Zone Management. In coastal states where an NWP has not previously received a state coastal zone
management consistency concurrence, an individual state coastal zone management consistency concurrence must be obtained, or a
presumption of concurrence must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional measures to
ensure that the authorized activity is consistent with state coastal zone management requirements.

23. Regional and Case-By-Case Conditions. The activity must comply with any regional conditions that may have been
added by the Division Engineer (see 33 CFR 330.4(¢)) and with any case specific conditions added by the Corps or by the state,
Indian Tribe, or U.S. EPA m its section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act

consistency determination.

24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and complete project is prohibited,
except when the acreage loss of waters of the United States authorized by the NWPs does not exceed the acreage limit of the NWP
with the highest specified acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, with
associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters of the United States for the total project

cannot exceed 1/3-acre.

25. Transfer of Nationwide Permit Verifications. If the permittee sells the property associated with a nationwide permit
verification, the permittee may transfer the nationwide permit verification fo the new owner by submitting a letter to the appropriate
Corps district office to validate the transfer. A copy of the nationwide permit verification must be attached to the letter, and the letter
must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at the time the property is transferred, the
terms and conditions of this nationwide permit, including any special conditions, will continue to be binding on the new owner(s) of
the property. To validate the transfer of this nationwide permit and the associated liabilities associated with compliance with its terms

and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

26. Compliance Certification. Each permittee who received an NWP verification from the Corps must submit a signed
certification regarding the completed work and any required mitigation. The certification form must be forwarded by the Corps with-

the NWP verification letter and will include:
(a) A statement that the authorized work was done in accordance with the NWP authorization, including any general or

specific conditions;

(b) A statement that any required mitigation was completed in accordance with the permit conditions; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, the prospective permittee must
notify the district engineer by submitting a pre-construction notification (PCN) as early as possible. The district engineer must
determine if the PCN is complete within 30 calendar days of the date of receipt and, as a general rule, will request additional

" information necessary to make the PCN complete only once. However, if the prospective permittee does not provide all of the
requested information, then the district engineer will notify the prospective permittee that the PCN is still incomplete and the PCN
review process will not commence until all of the requested information has been received by the district engineer The prospective

permittee shall not begin the activity:
(1) Until notified in writing by the district engineer that the activity may proceed under the NWP with any special

conditions imposed by the district or division engineer; or

(2) 1f 45 calendar days have passed from the district engineer’s receipt of the complete PCN and the prospective permittee
has not received written notice from the district or division engineer. However, if the permittee was required to notify the Corps
pursuant to general condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or to notify the
Corps pursuant to general condition 18 that the activity may have the potential to cause effects to historic properties, the permittee
cannot begin the activity until receiving written notification from the Corps that is “no effect” on listed species or “no potential to
cause effects” on historic properties, or that any consultation required under Section 7 of the Endangered Species Act (see 33 CFR
330.4(f)) and/or Section 106 of the National Historic Preservation (see 33 CFR 330.4(g)) is completed. Also, work cannot begin
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under NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the proposed activity requires a written
waitver to exceed specified limits of an NWP, the permittee cannot begin the activity until the district engineer issues the waiver. If
the district or division engineer notifies the permittee in writing that an individual permit is required within 45 calendar days of
receipt of a complete PCN, the permittee cannot begin the activity until an individual permit has been obtained. Subsequently, the
permittee’s right to proceed under the NWP may be modified, suspended, or revoked only in accordance with the procedure set forth
in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose; direct and indirect adverse environmental effects the
project would cause; any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be used to authorize
any part of the proposed project or any related activity. The description should be sufficiently detailed to allow the district engineer to
determine that the adverse effects of the project will be minimal and to determine the need for compensatory mitigation. Sketches
should be provided when necessary to show that the activity complies with the terms of the NWP. (Sketches usually clarify the
project and when provided result in a quicker decision.);

(4) The PCN must include a delineation of special aquatic sites and other waters of the United States on the project site.
Wetland delineations must be prepared in accordance with the current method required by the Corps. The permittee may ask the
Corps to delineate the special aquatic sites and other waters of the United States, but there may be a delay if the Corps does the
delineation, especially if the project site is large or contains many waters of the United States. Furthermore, the 45 day period will not
start until the delineation has been submitted to or completed by the Corps, where appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and a PCN is required, the
prospective permittee must submit a statement describing how the mitigation requirement will be satisfied. As an alternative, the
prospective permittee may submit a conceptual or detailed mitigation plan.

(6) 1f any listed species or designated critical habitat might be affected or is in the vicinity of the project, or if the project is
located in designated critical habitat, for non-Federal applicants the PCN must include the name(s) of those endangered or threatened
species that might be affected by the proposed work or utilize the designated critical habitat that may be affected by the proposed
work. Federal applicants must provide documentation demonstrating compliance with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible for listing on, or potentially
eligible for listing on, the National Register of Historic Places, for non-Federal applicants the PCN must state which historic property
may be affected by the proposed work or include a vicinity map indicating the location of the historic property. Federal applicants
must provide documentation demonstrating compliance with Section 106 of the National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application form (Form ENG 4345) may be
used, but the completed application form must clearly indicate that it is a PCN and must include all of the information required in
paragraphs (b)(1) through (7) of this general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from Federal and state agencies concerning
the proposed activity's compliance with the terms and conditions of the NWPs and the need for mitigation to reduce the project’s
adverse environmental effects to a minimal level.

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP activities requiring pre-
construction notification to the district engineer that result in the loss of greater than 1/2-acre of waters of the United States, the
district engineer will immediately provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water quality agency, EPA, State Historic
Preservation Officer (SHPO) or Tribal Historic Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of
NWP 37, these agencies will then have 10 calendar days from the date the material is transmitted to telephone or fax the district
engineer notice that they intend to provide substantive, site-specific comments. If so contacted by an agency, the district engineer will
wait an additional 15 calendar days before making a decision on the pre-construction notification. The district engineer wil] fully
consider agency commments received within the specified time frame, but will provide no response to the resource agency, except as
provided below. The district engineer will indicate in the administrative record associated with each pre-construction notification that
the resource agencies’ concerns were considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of property or economic hardship wilt
occur, The district engineer will consider any comments received to decide whether the NWP 37 authorization should be modified,
suspended, or revoked in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district engineer will provide a response to
NMFS within 30 calendar days of receipt of any Essential Fish Habitat conservation recommendations, as required by Section
305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction notifications to expedite agency
coordination.

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy of each report within 10 calendar
days of receipt to the appropriate regional office of the NMFS.

(e) District Engineer’s Decision: In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or cumulative adverse environmental effects
or may be contrary to the public interest. If the proposed activity requires a PCN and will result in a loss of greater than 1/10 acre of
wetlands, the prospective permittee should submit a mitigation proposal with the PCN. Applicants may also propose compensatory
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mitigation for projects with smaller impacts. The district engineer will consider any proposed compensatory mitigation the applicant
has included in the proposal in determining whether the net adverse environmental effects to the aquatic environment of the proposed
work are minimal. The compensatory mitigation proposal may be either conceptual or detailed. If the district engineer determines that
the activity complies with the terms and conditions of the NWP and that the adverse effects on the aquatic environment are minimal,
after considering mitigation, the district engineer will notify the permittee and include any conditions the district engineer deems
necessary. The district engineer must approve any compensatory mitigation proposal before the permittee commences work. If the
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the district engineer will expeditiously review
the proposed compensatory mitigation plan. The district engineer must review the plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would ensure no more than minimal adverse effects on the aquatic
environment. If the net adverse effects of the project on the aquatic environment (after consideration of the compensatory mitigation
proposal) are determined by the district engineer to be minimal, the district engineer will provide a timely written response to the
applicant. The response will state that the project can proceed under the terms and conditions of the NWP.

If the district engineer determines that the adverse effects of the proposed work are more than minimal, then the district
engineer will notify the applicant either: (1) That the project does not qualify for authorization under the NWP and instruct the
applicant on the procedures to seck authorization under an individual permit; (2) that the project is authorized under the NWP subject
to the applicant’s submission of a mitigation plan that would reduce the adverse effects on the aquatic environment to the minimal
level; or (3) that the project is authorized under the NWP with specific modifications or conditions. Where the district engineer
determines that mitigation is required to ensure no more than minimal adverse effects occur to the aquatic environment, the activity
will be authorized within the 45-day PCN period. The authorization will include the necessary conceptual or specific mitigation or a
requirement that the applicant submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the
minimal level. When mitigation is required, no work in waters of the United States may occur until the district engineer has approved

a specific mitigation plan.

28. Single and Complete Project. The activity must be a single and complete project. The same NWP cannot be used more
than once for the same single and complete project.
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ENVIRONMENTAL AND PUBLIC PROTECTION CABINET

Governor Capital Plaza Tower Secretary

500 Mero Street, 5" Floor
Frankiort, Kentucky 40601
Phone: (502) 564-5525
Fax: (502) 564-3354
www.eppc.Ky.gov

General Certification--Nationwide Permit # 14
Linear Transportation Projects

This General Certification is effective March 19, 2007, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
§1341), as well as Kentucky Statute KRS 224.16-050.

Agricultural operations, as defined by KRS 224.71-100(1) conducting activities
pursuant to KRS 224.71-100 (3), (4), (5), (6), or (10) are deemed to have certification if
they are implementing an Agriculture Water Quality Plan pursuant to KRS 224.71-145.

For all other operations, the Commonwealth of Kentucky hereby certifies under
Section 401 of the Clean Water Act (CWA) that it has reasonable assurances that
applicable water quality standards under Kentucky Administrative Regulations Title 401,
Chapter 5, established pursuant to Sections 301, 302, 304, 306 and 307 of the CWA,
will not be violated for the activity covered under NATIONWIDE PERMIT 14, namely
Linear Transportation Projects, provided that the following conditions are met:

1. This general certification shall not apply to nationwide permits issued for
individual crossings that are part of a larger road segment project where the
cumulative, unmitigated wetland impacts within a 14-HUC total one (1) acre
or more.

2. The individual stream crossing will impact less than 300 linear feet of
intermittent or perennial streams, unless excluded by condition # 3. Impacts
to ephemeral streams are not limited under this general certification.

3. This general certification shall not apply to nationwide permits issued for
individual crossings which meet condition # 2 but that are part of a larger
road segment project where the cumulative, unmitigated intermittent and
perennial stream impacts within a 14-HUC exceed 500 linear feet.

4. The activity will not occur within waters of the Commonwealth identified by
the Kentucky Division of Water as Outstanding State or National Resource
Waters, Cold Water Aquatic Habitat, or Exceptional Waters.

Kentudkiy™

KentuckyUnbridledSpirit.com UNBRIDLED SPIRIT An Equal Opportunity Employer M/F/D
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Linear Transportation Crossings

Page Two

5. Stream impacts covered under this nationwide permit and undertaken by
those persons defined as an agricultural operation under the Agricultural
Water Quality Act must be completed in compliance with the Kentucky
Agricultural Water Quality Plan.

6. Projects that do not meet the conditions of this general certification require
an individual Section 401 water quality certification.

7. Activities qualifying for coverage under this general water quality
certification are subject to the following conditions:

KentuckyUnbridledSpirit.com

Stream crossings shall be constructed in such a manner that does
not impede the movement of aquatic organisms.

Measures shall be taken to prevent or control spills of fuels,
lubricants, or other toxic materials used in construction from entering
the watercourse.

In areas not riprapped or otherwise stabilized, revegetation of stream
banks and riparian zones shall occur concurrently with project
progression. At a minimum, revegetation will approximate pre-
disturbance conditions.

To the maximum extent practicable, all in stream work under this
certification shall be performed during low flow.

Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if
required for this project, should not be used or operated within the
stream channel. In those instances where such in stream work is
unavoidable, then it shall be performed in such a manner and
duration as to minimize turbidity and disturbance to substrates and
bank or riparian vegetation.

Any fill shall be of such composition that it will not adversely affect
the biological, chemical, or physical properties of the receiving waters
and/or cause violations of water quality standards. If riprap is
utilized, it is to be of such weight and size that bank stress or slump
conditions will not be created because of its placement.

If there are water supply intakes located downstream that may be
affected by increased turbidity and suspended solids, the permittee
shall notify the operator when work will be done.

Ketudkip™

UNBRIDLED SPIRIT

An Equal Opportunity Employer M/F/D
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e Removal of existing riparian vegetation should be restricted to the
minimum necessary for project construction.

e Should evidence of stream pollution or jurisdictional wetland
impairment and/or violations of water quality standards occur as a
result of this activity (either from a spill or other forms of water
pollution), the Kentucky Division of Water shall be notified
immediately by calling 800/928-2380.

Non-compliance with the conditions of this general certification or violation of
Kentucky state water quality standards may result in civil penalties.

This general certification will expire on March 19, 2012, or sooner if the USACE
makes significant changes to this nationwide permit.

Kentuckip™

KentuckyUnbridledSpirit.com UNBRIDLED SFIRIT. An Equal Opportunity Employer M/F/D
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Collins, Roy C (KYTC)

From: Phil_DeGarmo@fws.gov

Sent: Thursday, February 09, 2012 4:13 PM

To: Waldner, David (KYTC)

Cc: Harmon, Dave (KYTC); Vinegar, Tony (KYTC); Logsdon, Andrew (KYTC)
Subject: KYTC 7-1118; FWS 2012-B-0260 response

Fish and Wildlife Service (Service) personnel have reviewed your correspondence received January 23, 2012
regarding the gray bat, Indiana bat, listed mussel species, and running buffalo clover in association with the
above referenced project proposal, and offer the following comments. KYTC proposed and executed use of the
June 2006 programmatic biological opinion in order to address adverse affects on the Indiana bat as a result of
removing Indiana bat summer roosting habitat; therefore, KYTC has fulfilled ESA obligations with regard to
the Indiana bat.

We believe that the BA is adequate and supports the conclusion of “not likely to adversely affect” for the gray
bat and mussel species, and a conclusion of "no effect” for running buffalo clover. Based on our review of the
information, we concur with these determination. Please ensure that the minimization measures associated with
gray bat foraging habitat are fully implemented. Although unlikely, federally listed bats may utilize the old
bridge as a temporary day/night roost while in transit or actively foraging. Therefore, we recommend that
KYTC have a qualified biologist examine the old bridge prior to deconstruction to determine the likelihood of
bats utilizing it as a roost. If federally listed bats or an undetermined species of bat is seen using the old bridge
prior to or during deconstruction, then activities should be delayed until KYTC DEA and our office are
contacted in order to develop a plan to ensure potential adverse effects on listed bats are minimized during the
deconstruction of the old bridge.

In view of this, we believe that the requirements of Section 7 of the Endangered Species Act (Act) have been
fulfilled. However, obligations under Section 7 of the Act must be reconsidered if: (1) new information reveals
that the proposed action may affect listed species in a manner or to an extent not previously considered, (2) the
proposed action is subsequently modified to include activities which were not considered in this biological
assessment, or (3) new species are listed or critical habitat designated that might be affected by the proposed
action.

The comments provided above have been submitted electronically (e-mail) to expedite processing of the subject
request. These comments have been discussed and approved by Mr. Virgil Lee Andrews, Jr., Field
Supervisor,.and therefore should be considered the comments of the Service and Kentucky Field Office. We
appreciate the opportunity to provide input on the proposed project. If you have any questions on this comment
letter or its contents, please contact me at the information provided below.

Sincerely,

Phil DeGarmo

USFWS- Frankfort, KY Field Office
330 W. Broadway, Rm 265
Frankfort, KY 40601

502-695-0468 ext. 110 (office)
502-229-8830 (cell)
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502-695-1024 (fax)
Phil DeGarmo@fws.gov
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KENTUCKY TRANSPORTATION CABINET
MEMORANDUM OF AGREEMENT
SUBMITTED TO THE ADVISORY COUNCIL ON HISTORIC PRESERVATION
PURSUANT TO 36 CFR Part 800.6(a)
Central Pike Bridge over Thompson Creek
Mercer County, Kentucky
Item No 7-1118.00

Signatories

FHWA - Kentucky Division
John C. Watts Federal Building
330 W. Broadway
Frankfort, KY 40601

Kentucky State Historic Preservation Office
300 Washington Street
Frankfort, Kentucky 40601

Invited Signatories

Kentucky Transportation Cabinet
200 Mero Street
Frankfort, Kentucky 40622

WHEREAS, the Federal Highway Administration (FHWA) and Kentucky Transportation Cabinet
(KYTC) has determined that the replacement of the Bridge on Central Pike over the Thompson
Creek in Mercer County, Kentucky (the project) will result in an effect upon the Central Pike bridge
(the bridge), a property determined eligible by consensus agreement for inclusion in the National
Register of Historic Places under Criterion C; and

WHEREAS, the FHWA has consulted with the Kentucky State Historic Preservation Officer
(SHPO) pursuant to 36 CFR Part 800, regulations implementing Section 106 of the National Historic
Preservation Act, as amended, (16 U.S.C. 470f); and

WHEREAS, the KYTC participated in the consultation and has been invited to concur in this
Memorandum of Agreement (MOA); and

NOW, THEREFORE, the FHWA and Kentucky SHPO agree that the Project shall be
accomplished in accordance with the following stipulations in order to take into account the effect of
the undertaking on an historic property.



MERCER COUNTY
BRZ 0703 (306)

Page 2

Contr

Central Pike Bridge; Mercer County
Item No 7-1118.00

Stipulations

The FHWA will ensure that the following measures are undertaken and completed. FHWA may
delegate to KYTC, any or all of its responsibilities identified within this document. :

L Relocation
A. FHWA will offer the bridge for reuse (at a new site) to city, county, and state government

agencies or recognized, SHPO approved historic preservation organizations, or private
individuals that agree to and accept the following terms:

1.

4.

5.

If the bridge is relocated, all costs for disassembly and transportation will be paid by
the FHWA (not exceeding the estimated cost of demolition). All costs for site
preparation and bridge reassembly will be paid by the recipient.

Accept responsibility for liability and maintenance of the bridge;

The recipient will keep intact the historic fabric of the bridge, making no alterations
or modifications to it without the written consent of the SHPO.

The bridge will be utilized for purposes consistent with its historic character; and

Obtain SHPO approval prior to any alteration, modification or construction.

1I. Marketing

A. In consultation with the SHPO, the KYTC shall prepare a marketing plan for the Project
which shall include the following elements:

1.

A Marketing Brochure providing information about the bridge, including but not limited

to:

a)
b)
c)
d)
e)

Photographs of the bridge

A bridge location map

Summary of the bridge’s historic significance
Information on any costs to the recipient;

Information on any funds available to assist the recipient;

act ID: 121304
Page 61 of 134
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f) Notification that the recipient will be required to maintain the bridge or rehabilitate
it as needed in accordance with the recommended approaches in The Secretary of
Interior’s Standards for Rehabilitation and Guidelines for Rehabilitating Historic
Buildings (US Department of Interior, National Park Service, 1983); and

2. A distribution list of potential recipients;

3. An advertising plan and schedule. The Project shall be advertised in at least one
statewide newspaper and one local newspaper;,

4. A schedule for receiving and reviewing offers.
B. Upon the SHPO’s agreement with the marketing plan, the FHW A shall implement the plan.

C. The FHWA and SHPO shall review all responses to the marketing plan. If the SHPO and
FHWA determine that an acceptable proposal has been received, the FHW A shall accept the
offer.

D. The selected recipient must agree to accept delivery of the bridge within a period of time to
be established by the FHWA and SHPO at the time of selection in order for the offer to
remain valid. Any delays in acceptance of the bridge must be approved in advance by the
FHWA and SHPO.

El If there are no responses to the marketing announcement or if no party acceptable to the
SHPO and FHW A responds to the marketing announcement within the allotted time period,
the SHPO and FHWA will consult and determine if further mitigation measures such as
salvaging it for parts or items of architectural significance should be considered. If the
SHPO and FHWA determine no further mitigation measures are warranted, then the bridge
may be demolished.

111. Recordation

A. Prior to salvage, demolition or relocation of the bridge, the following procedures shall be
undertaken and completed by FHWA:

1. The SHPO will be advised and consulted.

2. If salvage or demolition is ordered, the FHWA and SHPO will consider the practicality
and feasibility of:
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a.

b.

retaining for exhibit any significant architectural elements of the structure; and

incorporating significant architectural elements of the old bridge into the new bridge

3. Inorder to preserve a record of its history and appearance, the bridge will be recorded by
a SHPO approved, professional architect, historian or architectural historian, experienced
in the documentation of engineering resources. State Level I Documentation is specified,
not to exceed $5000, and will include;

a)

b)

d)
e)

A Kentucky Historic Resources Individual Survey Form (KHC 2007-1) will be
completed or updated as needed if one already exists. As part of this
documentation, an archival search will be conducted at locations such as a local
county court house, a local historic society if one exists, the Kentucky State
Department of Libraries and Archives, and the Kentucky Historical Society to
gather specific information about the historic property, and general information
about the history of the surrounding area or neighborhood in order to develop a
context. A report of these investigations will be presented along with the
inventory form as part of the documentation.

The building or structure will be further documented with a series of digital
photographs showing its architectural and structural elements (including portal
views, barrel shots), surrounding environmental setting, views from each
approach and any other significant, character defining details. A selection of
photographs will be printed on 5” x 7” archival quality, acid free paper. Each
photograph will be labeled with the date, site number, direction and subject. An
archival CD of photographs will be included with the documentation.
Photographs shall be in notebook sleeves, and the photographic documentation as
a whole shall be presented in a three-ring binder.

If available, a copy of the original construction plans and details and any other field
plans or records maintained about the bridge shall be provided. If original plans are
not available, measured drawings of the structure will be prepared by an architect or
architectural historian experienced in producing measured drawings. This work
shall be completed in accordance with Historic American Engineering Record
(HAER) guidelines

A PDF file of the documentation will be provided along with the final report.
Three copies of this documentation will be prepared. One copy will be submitted
by FHWA to the SHPO for review and approval. Upon acceptance of the
documentation by the SHPO, the FHWA will provide the second copy to a local
agency, archive, university or preservation organization. The FHWA will
provide the third copy to the State Department of Libraries and Archives.
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IV. Professional Qualifications

A. The FHWA shall ensure that all historic preservation work undertaken and completed
pursuant to this MOA is accomplished by or under the direct supervision of a preservation
professional meeting the qualifications set forth in the Secretary of the Interior's Standards
and Guidelines for Archaeology and Historic Preservation. (48 FR 44716-42). The FHWA,
through consultation with the SHPO, shall assure that the preservation professional selected
to complete the work has been approved for such work by the SHPO.

V. Resolution of Disagreements

A. Should the SHPO object within 30 days to any plans, specifications, reports or other actions
submitted or undertaken pursuant to this Memorandum of Agreement, the FHWA shall
consult with the SHPO to resolve the objection. If the FHWA determines that the objection
cannot be resolved, the FHWA shall request the further comments of the Advisory Council
pursuant to 36 CFR 800.6(b). Any Advisory Council comment provided in response to such
a request will be taken into account by the FHWA in accordance with 36 CFR 800.6(c)(2)
with reference only to the subject of the dispute; the FHWA's responsibility to carry out all
actions under this Memorandum of Agreement that are not the subjects of the dispute will
remain unchanged

VI. Terms

The terms of this agreement shall be completed within five years of its execution. If terms
have not been completed the document shall be considered extended for an additional year
cach anniversary year thereafter until all provisions have been completed.

VII. Opt-Out

A. Any modification or amendment of this agreement shall be in writing.

B. Termination of this agreement by any party shall be preceded by written notice delivered
to other signatories a minimum of thirty (30) days prior to the anticipated date of
termination and shall clearly state the reason for said action.
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Execution of this Memorandum of Agreement and implementation of its terms evidence that
FHWA has afforded the Advisory Council an opportunity to comment on the Project and its

effect on historic properties, and that FHWA has taken into account the effects of the
undertaking on historic properties.

FEDERAL HIGHWAY ADMINISTRATION, U.S. DEPARTMENT OF TRANSPORTATION

BY: /L@NN. QM /3 (/1

(—o( Jose Sepulveda, Kgllucky Division Administrator Date

KENTUCKY HERITAGE COUNCIL

5T M 4\4{ (L
State Historic Preservation Officer ' Date

Invited Signatory:

KENTUCKY TRANSPORTATION CABINET

BY: 7/’7/ /
ike Hancock, Secrg i ! Date
ort Hinet

Kentucky Tra
APPROVED AS TO FORM AND LEGALITY
KENTUCKY TRANSPORTATION CABINET

o WMW;%@ July /%, 2014

Office of Legal Setvices 'Date ! "
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ADVISORY COUNCIL ON HISTORIC PRESERVATION

BY: Date:

TITLE:
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KENTUCKY TRANSPORTATION CABINET
FOR
KENTUCKY DIVISION
FEDERAL HIGHWAY ADMINISTRATION
PROGRAMMATIC SECTION 4(F) DETERMINATION AND APPROVAL
UNDER THE
NATIONWIDE PROGRAMMATIC SECTION 4(F) EVALUATION
AND APPROVAL FOR FHWA PROJECTS

Description/Location of Historic Structure: Replacement of Central Pike Bridge over
Thompson Creek in Mercer County, Kentucky, Item No 7-1118.00

Consult the Nationwide Section 4(f) Evaluation (attached) as it relates to the following items.
Any response in a box requires additional information prior to approval. This determination will
be attached to the applicable CE or FONSI.

YES NO

1. Will the historic structure be replaced with federal funds? X [ ]
2. Will the project require the "use" of a historic

structure which is on or is eligible for listing of

the National Register of Historic Places? X [ 1]
3. Will the project impair the historic integrity of the

structure either by demolition or rehabilitation? X [ ]
4. Has the historic structure been determined to be a

National Historic Landmark? [ ] X

Alternatives Considered:

Consult the Nationwide Programmatic Section 4 (f) Evaluation for the generic reasons that
might be address.

YES NO
1. All reasonable alternatives to avoid any use of the
historic structure has been evaluated. X [ 1]
2. The “Do Nothing” alternative has been studied and it has
been determined for reasons of maintenance and safety
not to be feasible and prudent? X [ ]
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That the project complies with the Measures to Minimize Harm Section of the above Nationwide
Section 4(f) Evaluation has been completed and agreement reached between the FHWA and
SHPO.

Accordingly, the FHWA approves the proposed replacement and rehabilitation of the historic
Central Pike Bridge over Thompson Creek in Mercer County, KY under the above Nationwide
Section 4(f) Evaluation issued on July 5, 1983.

D/ )\ ) Concur mﬂ%x;é\“

Date ~—"Federal Highway Administration
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SPECIFICATIONS AND STANDARD DRAWINGS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to the Standard Specifications for Road and
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are
superseded by Standard Specifications for Road and Bridge Construction, Edition of
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision.
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Supplemental Specifications to The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the July15, 2011 Letting)

SUBSECTION: | 101.02 Abbreviations.
REVISION: | Insert the following abbreviation and text into the section:
KEPSC Kentucky Erosion Prevention and Sediment Control
SUBSECTION: | 101.03 Definitions.
REVISION: | Replace the definition for Specifications — Special Provisions with the following:
Additions and revisions to the Standard and Supplemental Specifications covering conditions
peculiar to an individual project.
SUBSECTION: | 102.03 Contents of the Bid Proposal Form.
REVISION: | Replace the first sentence of the first paragraph with the following:
The Bid Proposal form will be available on the Department internet website
(http://transportation.ky.gov/contract/).
Delete the second paragraph.
Delete the last paragraph.
SUBSECTION: | 102.04 Issuance of Bid Proposal Form.
REVISION: | Replace Heading with the following:
102.04 Bidder Registration.
Replace the first sentence of the first paragraph with the following:
The Department reserves the right to disqualify or refuse to place a bidder on the eligible bidder’s
list for a project for any of the following reasons:
Replace the last sentence of the subsection with the following:
The Department will resume placing the bidder on the eligible bidder’s list for projects after the
bidder improves his operations to the satisfaction of the State Highway Engineer.
SUBSECTION: | 102.06 Examination of Plans, Specifications, Special Provisions, Special Notes, and Site of Work.
REVISION: | Replace the first paragraph with the following:
Examine the site of the proposed work, the Bid Proposal, Plans, specifications, contract forms, and
bulletins and addendums posted to the Department’s website and the Bid Express Bidding Service
Website before submitting the Bid Proposal. The Department considers the submission of a Bid
Proposal prima facie evidence that the bidder has made such examination and is satisfied as to the
conditions to be encountered in performing the work and as to the requirements of the Contract.
SUBSECTION: | 102.07.01 General.
REVISION: | Replace the first sentence with the following:

Submit the Bid Proposal on forms furnished on the Bid Express Bidding Service website
(www.bidx.com).

Replace the first sentence of the third paragraph with the following:

Bid proposals submitted shall use an eligible Digital ID issued by Bid Express.

Contract ID: 121304
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SUBSECTION: | 102.07.02 Computer Bidding.
REVISION: | Replace the first paragraph with the following:

Subsequent to registering for a specific project, use the Department’s Expedite Bidding Program on

the internet website of the Department of Highways, Division of Construction Procurement

(http://transportation.ky.gov/contract/). Download the bid file from the Bid Express Bidding

Service Website to prepare a Bid Proposal for submission to the Department. Submit Bid Proposal

electronically through Bid Express Bidding Service.

Delete the second and third paragraph.

SUBSECTION: | 102.08 Irregular Bid Proposals.
REVISION: | Delete the following from the first paragraph: 4) fails to submit a disk created from the Highway

Bid Program.

Replace the second paragraph with the following:

The Department will consider Bid Proposals irregular and may reject them for the following

reasons:

1) when there are unauthorized additions, conditional or alternate bids, or irregularities of any
kind which may tend to make the Bid Proposal incomplete, indefinite, or ambiguous as to its
meaning; or

2) when the bidder adds any provisions reserving the right to accept or reject an award, or to enter
into a Contract pursuant to an award; or

3) any failure to comply with the provisions of Subsection 102.07; or

4) Bid Proposals in which the Department determines that the prices are unbalanced; or
when the sum of the total amount of the Bid Proposal under consideration exceeds the bidder’s
Current Capacity Rating.

SUBSECTION: | 102.09 Bid Proposal Guaranty.
REVISION: | Insert the following after the first sentence:
Bid Proposals must have a bid proposal guaranty in the amount indicated in the bid proposal form
accompany the submittal. A guaranty in the form of a paper bid bond, cashier’s check, or certified
check in an amount no less than the amount indicated on the submitted electronic bid is required
when the electronic bid bond was not utilized with the Bid Express Bidding Service. Paper bid
bonds must be delivered to the Division of Construction Procurement prior to the time of the
letting.
SUBSECTION: | 102.10 Delivery of Bid Proposals.
REVISION: | Replace paragraph with the following:

Submit all Bid Proposals prior to the time specified in the Notice to Contractors. All bids shall be

submitted electronically using Bid Express Bidding Services. Electronically submitted bids must

be done in accordance with the requirements of the Bid Express Bidding Service.
SUBSECTION: | 102.11 Withdrawal or Revision of Bid Proposals.
REVISION: | Replace the paragraph with the following:

Bid Proposals can be withdrawn in accordance the requirements of the Bid Express Bidding Service
prior to the time of the Letting.
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SUBSECTION: | 102.13 Public Opening of Bid Proposals.
REVISION: | Replace Heading with the following:
102.13 Public Announcement of Bid Proposals.
Replace the paragraph with the following:
The Department will publicly announce all Bid Proposals at the time indicated in the Notice to
Contractors.
SUBSECTION: | 103.02 Award of Contract.
REVISION: | Replace the first sentence of the third paragraph with the following:
The Department will normally award the Contract within 10 working days after the date of
receiving Bid Proposals unless the Department deems it best to hold the Bid Proposals of any or all
bidders for a period not to exceed 60 calendar days for final disposition of award.
SUBSECTION: | 105.02 Plans and Working Drawings.
REVISION: | Insert the following after the fourth paragraph:
Submit electrical shop drawings, design data, and descriptive literature for materials in electronic
format to the Division of Traffic Operations for approval. Drawings and literature shall be
submitted for lighting and signal components. Notify the Engineer when submitting information to
the Division of Traffic Operations. Do not begin work until shop drawings are approved.
Submit shop drawings for traffic counting equipment and materials in electronic format to the
Engineer or the Division of Planning. Notify the Engineer when submitting information directly to
the Division of Planning. Do not begin work until shop drawings are reviewed and approved.
SUBSECTION: | 105.03 Record Plans.
REVISION: | Replace the section with the following:

Record Plans are those reproductions of the original Plans on which the accepted Bid Proposal was
based and, and signed by a duly authorized representative of the Department. The Department will
make these plans available for inspection in the Central Office at least 24 hours prior to the time of
opening bids and up to the time of letting of a project or projects. The quantities appearing on the
Record Plans are the same as those on which Bid Proposals are received. The Department will use
these Record Plans as the controlling plans in the prosecution of the Contract. The Department will
not make any changes on Record Plans subsequent to their issue unless done so by an approved
contract modification. The Department will make 2 sets of Record Plans for each project, and will
maintain one on file in the Central Office and one of file in the District Office. The Department
will furnish the Contractor with the following: 1 full size, 2 half size and an electronic file copy of
the Record Plans at the Pre-Construction conference.
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SUBSECTION:
REVISION:

105.12 Final Inspection and Acceptance of Work.
Insert the following paragraphs after the first paragraph:

Notify the Engineer when all electrical items are complete. A notice of the electrical work
completion shall be made in writing to the Contractor. Electrical items will be inspected when the
electrical work is complete and are not subject to waiting until the project as a whole has been
completed. The Engineer will notify the Division of Traffic Operations within 3 days that all
electrical items are complete and ready for a final inspection. A final inspection will be completed
within 90 days after the Engineer notifies the Division of Traffic Operations of the electrical work
completion.

Energize all electrical items prior to notifying the Engineer that all electrical items are complete.
Electrical items must remain operational until the Division of Traffic Operations has inspected and
accepted the electrical portion of the project. Payment for the electrical service is the responsibility
of the Contractor from the time the electrical items are energized until the Division of Traffic
Operations has accepted the work.

Complete all corrective work within 90 calendar days of receiving the original electrical
inspection report. Notify the Engineer when all corrective work is complete. The Engineer will
notify the Division of Traffic Operations that the corrective work has been completed and the
project is ready for a follow-up inspection. Upon re-inspection, if additional corrective work is
required, complete within the same 90 calendar day allowance. The Department will not include
time between completion of the corrective work and the follow up electrical inspection(s). The 90
calendar day allowance is cumulative regardless of the number of follow-up electrical inspections
required.

The Department will assume responsibility for the electrical service on a project once the
Division of Traffic Operations gives final acceptance of the electrical items on the project. The
Department will also assume routine maintenance of those items. Any damage done to accepted
electrical work items by other Contractors shall be the responsibility of the Prime Contractor. The
Department will not be responsible for repairing damage done by other contractors during the
construction of the remaining project.

Failure to complete the electrical corrective work within the 90 calendar day allowance will
result in penalties assessed to the project. Penalties will be assessed at % the rate of liquidated
damages established for the contract.

Replace the following in the second sentence of the second paragraph:
Replace Section 213 with Section 212.

Delete the fifth paragraph from the section.

SUBSECTION:
REVISION:

105.13 Claim Resolution Process.
Replace the last sentence of the 3. Bullet with the following:

If the Contractor did not submit an as-bid schedule at the Pre-Construction Meeting or a written
narrative in accordance with Subsection 108.02, the Cabinet will not consider the claim for delay.

Delete the last paragraph from the section.




MERCER COUNTY

BRZ 0703 (306)

Supplemental Specifications to The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the July15, 2011 Letting)

Contract ID: 121304
Page 75 of 134

SUBSECTION: | 106.04 Buy America Requirement.
REVISION: | Replace the section with the following:
106.04 Buy America Requirement. Follow the “Buy America” provisions as required by Title 23
Code of Federal Regulations § 635.410. Except as expressly provided herein all manufacturing
processes of steel or iron materials including but not limited to structural steel, guardrail materials,
corrugated steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall
occur in the United States of America, including the application of:

e Coating,

e Galvanizing,

e Painting, and

e  Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel
or iron material, and may be used regardless of source in the domestic manufacturing process for
steel or iron material:

e Pigiron,

e  Processed, pelletized, and reduced iron ore material, or

e  Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved
with the production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum
components of bridges, tunnels, and large sign support systems, for which either shop fabrication,
shop inspection, or certified mill test reports are required as the basis of acceptance by the
Department.

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent of the total
Contract amount or $2,500.00, whichever is greater.
The Contractor shall submit to the Engineer the origin and value of any foreign material used.
SUBSECTION: | 106.10 Field Welder Certification Requirements.
REVISION: | Insert the following sentence before the first sentence of the first paragraph:
All field welding must be performed by a certified welder unless otherwise noted.
SUBSECTION: | 108.02 Progress Schedule.
REVISION: | Insert the following prior to the first paragraph:

Specification 108.02 applies to all Cabinet projects except the following project types:
® Right of Way Mowing and/or Litter Removal
® Waterborne Paint Striping
®  Projects that contain Special Provision 82
®  Projects that contain the Special Note for CPM Scheduling

Insert the following paragraph after paragraph two:

Working without the submittal of a Written Narrative is violation of this specification and
additionally voids the Contractor’s right to delay claims.

Insert the following paragraph after paragraph six:

The submittal of bar chart or Critical Path Method schedule does not relieve the Contractor’s
requirement to submit a Written Narrative schedule.
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Insert the following at the beginning of the first paragraph of A) Written Narrative.:

Submit the Written Narrative Schedule using form TC 63-50 available at the Division of
Construction’s website (http://www.transportation.ky.gov/construction/ResCenter/ResCenter.htm).

Replace Part A) Written Narrative 1. And 2. with the following:

1. Provide a description that includes how the Contractor will sequence and stage the work,
how the Contractor plans to maintain and control traffic being specific and detailed, and
what equipment and crew sizes are planned to execute the work.

2. Provide a list of project milestones including, if applicable, winter shut-downs, holidays,
or special events. The Contractor shall describe how these milestones and other dates
effect the prosecution of the work. Also, include start date and completion date
milestones for the contract, each project if the contract entails multiple projects, each
phase of work, site of work, or segment of work as divided in the project plans, proposal,
or as subdivided by the Contractor.

SUBSECTION:
REVISION:

109.07.01 Liquid Asphalt.

Add the following to the Adjustable Contract Items:
e  Stone Matrix Asphalt for Base
e  Stone Matrix Asphalt for Surface

SUBSECTION:
REVISION:

110.01 Mobilization.
Replace paragraph three with the following:

Do not bid an amount for Mobilization that exceeds 5 percent of the sum of the total amounts bid
for all items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts
established for adjustments and incentives. The Department will automatically adjust any Bid
Proposals that are in excess of this amount down to 5 percent to compare Bid Proposals and award
the Contract. The Department will award a Contract for the actual amount bid when the amount bid
for Mobilization is less than 5 percent, or the Department will award the Contract for the adjusted
bid amount of 5 percent when the amount bid for Mobilization is greater than 5 percent. If any
errors in unit bid prices for other Contract items in a Contractor’s Bid Proposal are discovered after
bid opening and such errors reduce the total amount bid for all other items, excluding Mobilization,
Demobilization, and contingent amounts established for adjustments and incentives, so that the
percent bid for Mobilization is larger than 5 percent, the Department will adjust the amount bid for
Mobilization to 5 percent of the sum of the corrected total bid amounts.

SUBSECTION:
REVISION:

110.02 Demobilization.
Replace the third paragraph with the following:

Bid an amount for Demobilization that is a minimum of $1,000 or 1.5 percent of the sum of the
total amounts bid for all other items in the Bid Proposal, excluding Mobilization, Demobilization,
and contingent amounts established for adjustments and incentives. The Department will
automatically adjust any Bid Proposal that is less than this amount up to $1,000 or 1.5 percent to
compare Bid Proposals and award the Contract. The Department will award a Contract for the
actual amount bid when the amount bid for demobilization exceeds 1.5 percent, or the Department
will award the Contract for the adjusted bid amount when the amount bid for demobilization is less
than the minimum of $1,000 or less than 1.5 percent of the sum of the total amounts bid for all
other items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts
established for adjustments and incentives.

SUBSECTION:
REVISION:

110.04 Payment.
Insert the following paragraph following the demobilization payment schedule (4™ paragraph):

The Department will withhold an amount equal to $1,000 for demobilization, regardless of the
schedule listed above. The $1,000 withheld for demobilization will be paid when the final estimate
is paid.
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SUBSECTION: | 112.03.01 General Traffic Control.
REVISION: | Replace paragraph three with the following:
All flaggers shall be trained in current MUTCD flagging procedures. Proof of training must be
available for review at the Department’s request. Flagging credentials must be current within the
last 5 years.
SUBSECTION: | 112.03.11 Temporary Pavement Markings.
PART: | B) Placement and Removal of Temporary Striping.
REVISION: | Replace the 2™ sentence of the first paragraph with the following:
On interstates and parkways, and other roadways approved by the State Highway Engineer, install
pavement striping that is 6 inches in width.
SUBSECTION: | 112.03.12 Project Traffic Coordinator (PTC).
REVISION: | Add the following at the end of the subsection:
After October 1, 2008 the Department will require the PTC to have successfully completed the
applicable qualification courses. Personnel that have not successfully completed the applicable
courses by that date will not be considered qualified. Prior to October 1, 2008, conform to
Subsection 108.06 A) and ensure the designated PTC has sufficient skill and experience to properly
perform the task.
SUBSECTION: | 112.03.15 Non-Compliance of Maintain and Control of Traffic.
REVISION: | Add the following section:

112.03.15 Non-Compliance of Maintain and Control of Traffic. It is the Contractor’s
responsibility to conform to the traffic control requirements in the TCP, Proposal, plan sheets,
specifications, and the Manual on Uniform Traffic Control Devices.

Unless specified elsewhere in the contract, a penalty will be assessed in the event of non-
compliance with Maintain and Control of Traffic requirements. These penalties will be assessed
when the Contractor fails to correct a situation or condition of non-compliance with the contract
traffic control requirements after being notified by the Engineer. The calculation of accrued
penalties for non-compliance will be based upon the date/time of notification by the Engineer.

The amount of the penalty assessed for non-compliance will be determined based upon the work
zone duration, as defined by the MUTCD, and will be the greatest of the different calculation
methods indicated below:

A) Long-term stationary work that occupies a location more than 3 days.

Correct the non-compliant issue within 24 hours from initial notification by the Engineer.
If the issue is not corrected within 24 hours from the initial notification, a penalty for non-
compliance will be assessed on a daily basis beginning from the initial notification of non-
compliance. The Contractor will be assessed a $1,000 daily penalty or the amount equal
to the contract liquidated damages in Section 108.09, whichever of the 2 is greater. The
penalty for non-compliance will escalate as follows for continued non-compliance after
the initial notification.

3 Days after Notification
$1,500 daily penalty or 1.5 times the contract liquidated damages daily charge rate in
Section 108.09, whichever is greater.

7 Days after Notification
$2,000 daily penalty or double the contract liquidated damages daily charge rate in
Section 108.09, whichever is greater.
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B) Intermediate-term stationary work that occupies a location more than one daylight
period up to 3 days, or nighttime work lasting more than 1 hour.

Correct the non-compliant issue within 4 hours from initial notification by the Engineer.
If the issue is not corrected within 4 hours from notification, a penalty for non-compliance
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.

C) Short-term stationary is work that occupies a location for more than 1 hour within a
single 24-hour period.

Correct the non-compliant issue within 1 hour from initial notification by the Engineer. If
the issue is not corrected within 1 hour from notification, a penalty for non-compliance
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.

If the Contractor remains in violation of the Maintain and Control of Traffic requirements, or if the
Department determines it to be in the public’s interest, work will be suspended in accordance with
Section 108.08 until the deficiencies are corrected. The Department reserves the right to correct
deficiencies by any means available and charge the Contractor for labor, equipment, and material
costs incurred in emergency situations.

SUBSECTION: | 206.03.02 Embankment
REVISION: | Replace the last paragraph with the following:
When rock roadbed is specified, construct the upper 2 feet of the embankment according to
Subsection 204.03.09 A).
SUBSECTION: | 213.03.03 Inspection and Maintenance.
REVISION: Replace the last sentence of the second paragraph with the following:

Initiate corrective action within 24 hours of any noted deficiency and complete the work within 7
calendar days of receipt of the report. The Contractor shall make a concentrated effort to complete
any corrective action required prior to the next predicted rainfall event.

Insert the following paragraph after the second paragraph:

When the Contractor is required to obtain the KPDES permit, it is their responsibility to ensure
compliance with the inspection and maintenance requirements of the permit. The Engineer will
perform verification inspections a minimum of once per month and within 7 days of a % inch or
greater rainfall event. The Engineer will document these inspections using Form TC 63-61 A. The
Engineer will provide copies of the inspection only when improvements to the BMP’s are required.
Verification inspections performed by the Engineer do not relieve the Contractor of any
responsibility for compliance with the KPDES permit. Initiate corrective action within 24 hours of
any noted deficiency and complete the work within 7calendar days of receipt of the report. The
Contractor shall make a concentrated effort to complete any corrective action required prior to the
next predicted rainfall event.
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SUBSECTION:
PART:
REVISION:

213.03.05 Temporary Control Measures.
E) Temporary Seeding and Protection.
Replace the first paragraph with the following:

Apply an Annual Rye seed mix at a rate of 100 pounds per acre during the months of March
through August. In addition to the Annual Rye, add 10 pounds of German Foxtail-Millet (Setaria
italica), when performing temporary seeding during the months of June through August. During
the months of September through February, apply Winter Wheat or Rye Grain at a rate of 100
pounds per acre. Obtain the Engineer’s approval prior to the application of the seed mixture.

SUBSECTION:
PART:
REVISION:

213.03.05 Temporary Control Measures.
F) Temporary Mulch.
Replace the last sentence with the following:

Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the
soil by mechanically crimping it into the soil surface or applying tackifier to provide a protective
cover. Regardless of the anchoring method used, ensure the protective cover holds until disturbance
is required or permanent controls are in installed.

SUBSECTION:
REVISION:

303.05 Payment.
Replace the second paragraph of the section with the following:

The Department will make payment for Drainage Blanket-Type Il (ATDB) according to the Lot
Pay Adjustment Schedule for Specialty Mixtures in Section 402.

SUBSECTION:
PART:
REVISION:

401.02.04 Special Requirements for Dryer Drum Plants.
F) Production Quality Control.
Replace the first sentence with the following:

Stop mixing operations immediately if, at any time, a failure of the automatic electronic weighing
system of the aggregate feed, asphalt binder feed, or water injection system control occurs.

SUBSECTION:
REVISION:

401.02.04 Special Requirements for Dryer Drum Plants.
Add the following:

Part G) Water Injection System. Provided each system has prior approval as specified in
Subsection 402.01.01, the Department will allow the use of water injection systems for purposes of
foaming the asphalt binder and lowering the mixture temperature for production of Warm Mix
Asphalt (WMA).
Ensure the equipment for water injection meets the following requirements:
1) Injection equipment computer controls are automatically coupled to the plants controls
(manual operation is not permitted);
2) Injection equipment has variable controls that introduce water ratios based on production
rates of mixtures;
3) Injects water into the flow of asphalt binder prior to contacting the aggregate;
4) Provides alarms on the water injection system that operate when the flow of water is
interrupted or deviates from the prescribed water rate.

SUBSECTION:
REVISION:

401.03.01 Preparation of Mixtures.
Replace the last sentence of the second paragraph with the following:

Do not use asphalt binder while it is foaming in a storage tank.
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SUBSECTION: | 401.03.01 Preparation of Mixtures.

REVISION: | Replace the third paragraph and Mixing and Laying Temperature table with the following:
Maintain the temperature of the component materials and asphalt mixture within the ranges listed in
the following table:

MIXING AND LAYING TEMPERATURES (°F)
Material Minimum Maximum
Aggregates 240 330
Aggregates used with Recycled Asphalt Pavement 240 -
(RAP)
Asphalt Binders PG 64-22 230 330
PG 76-22 285 350
Asphalt Mixtures at Plant PG 64-22 HMA 250 330
(Measured in Truck) PG 76-22 HMA 310 350
PG 64-22 WMA 230 275
PG 76-22 WMA 250 300
Asphalt Mixtures at Project PG 64-22 HMA 230 330
(Measured in Truck PG 76-22 HMA 300 350
When Discharging) PG 64-22 WMA 210 275
PG 76-22 WMA 240 300
SUBSECTION: | 402.01 Description.
REVISION: | Replace the paragraph with the following:
Provide the process control and acceptance testing of all classes and types of asphalt mixtures
which may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced
with water injection systems.
SUBSECTION | 402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval.
REVISION: | Add the following subsection:
402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval.
The Department will evaluate trial production of WMA by use of a water injection system provided
the system is installed according to the manufacturer’s requirements and satisfies the requirements
of Section 401. Evaluation will include production and placement of WMA to demonstrate
adequate mixture quality including volumetric properties and density by Option A as specified in
Subsection 402.03.02 D). Do not place WMA for evaluation on Department projects. Provided
production and placement operations satisfy the applicable quality levels, the Department will
approve WMA production on Department projects using the water injection system as installed on
the specific asphalt mixing plant evaluated.
SUBSECTION: | 402.05.02 Asphalt Mixtures and Mixtures With RAP.
REVISION: | Replace Subsection Title as below:
402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
REVISION: | Replace the paragraph with the following:

The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay
Adjustment for each lot placed based on the degree of compliance with the specified tolerances.
Using the appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the
applicable properties within each sublot and average the sublot pay values to determine the pay
value for a given property for each lot. The Department will apply the Lot Pay Adjustment for each
lot to a defined unit price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment
using all possible incentives and disincentives but will not allow the overall pay value for a lot to
exceed 1.00.
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SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | C) Conventional and RAP Mixtures Placed on Shoulders.
REVISION: | Replace Title and Text with the following:
C) HMA, WMA and RAP Mixtures Placed on Shoulders or Placed as Asphalt Pavement Wedge.

1) Placed monolithically with the Mainline — Width of 4 feet or less. The Department will
pay as mainline mixture.

2) Placed monolithically with the Mainline — Width of greater than 4 feet. The Department
will pay as mainline mixture but use 1.00 for the Lane and Joint Density Pay Value for
shoulder or Asphalt Pavement Wedge quantities.

3) Placed Separately. The Department will use 1.00 for the Lane and Joint Density Pay
Value.

SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge.
REVISION: | Replace the title with the following:
D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge.
Delete the following:
D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. The
Department will pay as mainline mixture but use a 1.00 pay value for all properties.
SUBSECTION: | 402.05.02 Asphalt Mixtures for Temporary Pavement.
PART: | E) Asphalt Mixtures for Temporary Pavement.
REVISION: | Replace E) Asphalt Mixtures for Temporary Pavement with the following:
D) Asphalt Mixtures for Temporary Pavement.
SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures
TABLES: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 >min. VMA
0.95 0.1-0.5 below min.
0.90 0.6-1 0 below min.
@ > 1.0 below min.
SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures
TABLES: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 >min. VMA
0.95 0.1-0.5 below min.
0.90 0.6-1.0 below min.
& > 1.0 below min.
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SUBSECTION: | 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP.
PART: | Lot Pay Adjustment Schedule, Compaction Option B Mixtures
TABLE: | VMA
REVISION: | Replace the VMA table with the following:
VMA
Pay Value Deviation
From Minimum
1.00 >min. VMA
0.95 0 1-05bel w
min.
0.9 0.6-1.0 below min.
@ > 1.0 below min.
SUBSECTION: | 403.03.03 Preparation of Mixture.
PART: | C) Mix Design Criteria.
NUMBER: | 1) Preliminary Mix Design.
REVISION: | Replace the last two sentences of the paragraph and table with the following:

Complete the volumetric mix design at the appropriate number of gyrations as given in the table
below for the number of 20-year ESAL’s. The Department will define the relationship
between ESAL classes, as given in the bid items for Superpave mixtures, and 20-year ESAL
ranges as follows:

Number of Gyrations
Class ESAL’s (millions) Ninitiai | Naesion | Nimax
2 <3.0 6 50 75
3 3.0t0<30.0 7 75 115
4 >30.0 8 100 160
SUBSECTION: | 403.03.09 Leveling and Wedging, and Scratch Course.
PART: | A) Leveling and Wedging.
REVISION: | Replace the first sentence of the first paragraph with the following:
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or
surface as the Engineer directs.
SUBSECTION: | 403.03.09 Leveling and Wedging, and Scratch Course.
PART: | B) Scratch Course.
REVISION: | Replace the second sentence of the first paragraph with the following:
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or
surface as the Engineer directs.
SUBSECTION: | 407.01 DESCRIPTION.
REVISION: | Replace the first sentence of the paragraph with the following:
Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture.
SUBSECTION: | 409.01 DESCRIPTION.
REVISION: | Replace the first sentence of the paragraph with the following:
Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot
mix asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied.
SUBSECTION: | 410.01 DESCRIPTION.
REVISION: | Delete the second sentence of the paragraph.
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SUBSECTION: | 410.03.01 Corrective Work.
REVISION: | Replace the last sentence of the paragraph with the following:
Provide a final surface comparable to the adjacent pavement that does not require corrective work
in respect to texture, appearance, and skid resistance.
SUBSECTION: | 410.03.02 Ride Quality.
PART: | B) Requirements.
NUMBER: | 1) Category A.
REVISION: | Replace the last sentence of the first paragraph with the following:
At the Department’s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied
in lieu of corrective work.
SUBSECTION: | 410.03.02 Ride Quality.
PART: | B) Requirements.
NUMBER: | 2) Category B.
REVISION: | Replace the second and third sentence of the first paragraph with the following:
When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and
replace the pavement to achieve the specified IRT. At the Department’s discretion, a pay deduction
of $750 per 0.1-lane-mile section may be applied in lieu of corrective work.
SUBSECTION: | 410.05 PAYMENT.
REVISION: | Add the following sentence to the end of the first paragraph:
The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as a whole.
SUBSECTION: | 413.05.02 CL3 SMA BASE 1.00D PG76-22.
REVISION: | Insert the following sentence between the first and second sentence of the first paragraph:
The Department will calculate the Lot Pay Adjustment using all possible incentives and
disincentives but will not allow the overall pay value for a lot to exceed 1.00.
SUBSECTION: | 413.05.02 CL3 SMA BASE 1.00D PG 76-22.
TABLE: | JOINT DENSITY TABLE
REVISION: | Replace the joint density table with the following:
LANE DENSITY
Pay Value Test Result (%)
1.05 95.0-96.5
1.00 93.0-94.9
0.95 92.0-92.9 or 96.6-97.0
0.90 91.0-91.9 or 97.1-97.5
&) <91.00r>975
SUBSECTION: | 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22.
REVISION: | Insert the following sentence between the first and second sentence of the first paragraph:

The Department will calculate the Lot Pay Adjustment using all possible incentives and
disincentives but will not allow the overall pay value for a lot to exceed 1.00.

Contract ID: 121304

Page 83 of 134




MERCER COUNTY
BRZ 0703 (306)

Contract ID: 121304

Supplemental Specifications to The Standard Specifications
for Road and Bridge Construction, 2008 Edition
(Effective with the July15, 2011 Letting)

Page 84 of 134

SUBSECTION: | 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22.
TABLE: | JOINT DENSITY TABLE
REVISION: | Replace the joint density table with the following:
DENSITY
Pay Value Lane Density Joint Density
Test Result (%) Test Result (%)
1.05 95.0-96.5 92.0-96.0
1.00 93.0-94.9 90.0-91.9
0.95 92.0-92.9 or 96.6-97.0 {89.0-89.9 or 96.1-96.5
0.90 91.0-91.9 or 97.1-97.5 (88.0-88.9 or 96.6-97.0
0.75 <88.00r>97.0
® <91.00r>97.5
SUBSECTION: | 501.05.02 Ride Quality.
REVISION: | Add the following sentence to the end of the first paragraph:
The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as a
whole.
SUBSECTION: | 505.03.04 Detectable Warnings.
REVISION: | Replace the first sentence with the following:
Install detectable warning pavers at all sidewalk ramps and on all commercial entrances according to the
Standard Drawings.
SUBSECTION: | 505.04.04 Detectable Warnings.
REVISION: | Replace the paragraph with the following:
The Department will measure the quantity in square feet. All retrofit applications for maintenance
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings
applicable to the project. The cost associated with the removal of the existing sidewalk will be
incidental to the detectable warnings bid item or incidental to the bid item for the construction of the
concrete sidewalk unless otherwise noted.
SUBSECTION: | 505.05 PAYMENT.
REVISION: | Add the following to the bid item table:
Code Pay Item Pay Unit
23158ES505 Detectable Warnings Square Foot
SUBSECTION: | 509.01 DESCRIPTION.
REVISION: | Replace the second paragraph with the following:

The Department may allow the use of similar units that conform to the National Cooperative Highway
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by
the Standard Drawings. Obtain the Engineers approval prior to use. Ensure the barrier wall shape,
length, material, drain slot dimensions and locations typical features are met and the reported maximum
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 — 11 (pickup truck impacting at 60 mph
at a 25-degree angle.)
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SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
REVISION: Replace the first sentence with the following:
Obtain the concrete from producers that are in compliance with KM 64-323 and on the Department’s
List of Approved Materials.
Add the following to the first paragraph:
If a concrete plant becomes unqualified during a project and there are no other qualified plants in the
region, the Department will provide qualified personnel to witness and ensure the producer follows the
required specifications. The Department will assess the Contractor a $100 per hour charge for this
service.
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | B) Certified Personnel.
REVISION: | Replace the second sentence with the following:
Ensure that the concrete technicians are certified as ACI Level | (Level I) and KRMCA Level 11 (Level
).
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | C) Quality Control.
REVISION: | Replace the second sentence with the following:
Ensure that the Level Il concrete technician is present when work is in progress and is responsible for
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments,
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming
concrete to the project.
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | D) Producer Testing.
REVISION: | Replace with the following:
When producing for state work, have a Qualified Concrete Aggregate Technician or KYTC Qualified
Aggregate Technician perform, at a minimum, weekly gradations and minus 200 wash tests and daily
moisture contents of coarse and fine aggregate (Fine aggregates will not require a minus 200 wash test).
Using the daily moisture contents, adjust the approved mix design accordingly prior to production.
Ensure that the Level Il concrete technician is present when work is in progress and is responsible for
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments,
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming
concrete to the project.
SUBSECTION: | 601.03.02 Concrete Producer Responsibilities.
PART: | E) Trip Tickets.
REVISION: | Replace the second sentence with the following:
Include on the trip ticket the Sample ID for the approved mix design and a statement certifying that the
data on the ticket is correct and that the mixture conforms to the mix design.
SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
NUMBER: | 2) Mineral Admixtures.
REVISION: | Replace the second sentence with the following:

Reduction of the total cement content by a combination of mineral admixtures will be allowed, up to a
maximum of 40 percent.
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SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
NUMBER: | 2) Mineral Admixtures.
LETTER: | a) Fly Ash.
REVISION: | Delete the last sentence of the third paragraph.
SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
NUMBER: | 2) Mineral Admixtures.
LETTER: | b) Ground Granulated Blast Furnace Slag (GGBF Slag).
REVISION: | Delete the second sentence of the third paragraph.
SUBSECTION: | 601.03.03 Proportioning and Requirements.
PART: | E) Measuring.
REVISION: | Add the following sentence:
Conform to the individual ingredient material batching tolerances in Appendix A.
SUBSECTION: | 601.03.09 Placing Concrete.
PART: | A) General.
REVISION: | Replace the last sentence of the fourth paragraph with the following:
Do not use aluminum or aluminum alloy troughs, pipes, or chutes that have surface damage or for
lengths greater than 20 feet.
Replace the second sentence of the fifth paragraph with the following:
When pumping, equip the delivery pipe with a nozzle, having a minimum of 2 right angles, at the
discharge end. Alternate nozzles or restriction devices may be allowed with prior approval by the
Engineer.
SUBSECTION: | 605.02.05 Forms.
REVISION: | Delete the last sentence.
SUBSECTION: | 605.03.04 Tack Welding.
REVISION: | Replace with the following:
The Department does not allow tack welding.
SUBSECTION: | 606.02.11 Coarse Aggregate.
REVISION: | Replace with the following:
Conform to Section 805, size No. 8 or 9-M.
SUBSECTION: | 609.03.04 Expansion and Fixed Joints.
PART: | D) Preformed Neoprene Joint Seals.
REVISION: | Replace the last sentence of paragraph seven with the following:
Field splices will not be allowed during partial width construction. It is Contractor’s responsibility to
determine and install the length of seal required for the joint to barrier wall as per the standard drawing.
SUBSECTION: | 609.03.09 Finish with Burlap Drag.
REVISION: | Delete the entire section.
SUBSECTION: | 609.04.06 Joint Sealing.
REVISION: | Replace Subsection 601.04 with the following:

Subsection 606.04.08.
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SUBSECTION:
REVISION:

609.05 Payment.
Replace the Pay Unit for Joint Sealing with the following:

See Subsection 606.05.

SUBSECTION:
REVISION:

701.03.06 Initial Backfill.
Replace the first sentence of the last paragraph with the following:

When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512.

SUBSECTION:
REVISION:

701.03.08 Testing of Pipe.
Replace and rename the subsection with the following:

701.03.08 Inspection of Pipe. The engineer will visually inspect all pipe. The Department will
require camera/video inspection on a minimum of 50 percent of the linear feet of all installed pipe
structures. Conduct camera/video inspection according to KM 64-114. The pipe to be installed under
pavement will be selected first. If the total linear feet of pipe under pavement is less than 50 percent of
the linear feet of all pipe installed, the Engineer will randomly select installations from the remaining
pipe structures on the project to provide for the minimum inspection requirement. The pipe will be
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be
inspected is at least 50 percent of the total linear feet of all installed pipe on the project.

Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after
completing the installation and completion of earthwork to within 1 foot of the finished subgrade. When
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the
final surface. The contractor must ensure that all pipe are free and clear of any debris so that a complete
inspection is possible.

Notify the Engineer immediately if distresses or locations of improper installation are discovered.
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may
require additional sections to be tested. Provide the video and report to the Engineer when testing is
complete in accordance with KM 64-114.

Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the
Engineer directs. These signs include, but are not limited to: deflection, cracking, joint separation,
sagging or other interior damage. If corrugated metal or thermoplastic pipes exceed the deflection and
installation thresholds indicated in the table below, provide the Department with an evaluation of each
location conducted by a Professional Engineer addressing the severity of the deflection, structural
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design
Specifications. Based on the evaluation, the Department may allow the pipe to remain in place at a
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe. When
the camera/video or laser inspection results are called into question, the Department may require direct
measurements or mandrel testing.

The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.

SUBSECTION:
REVISION:

701.04.07 Testing.
Replace and rename the subsection with the following:

701.04.07 Pipeline Video Inspection. The Department will measure the quantity in linear feet
along the pipe invert of the structure inspected. When inspection above the specified 50 percent is
performed due to a disagreement or suspicion of additional distresses and the Department is found in
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.
However, if additional distresses or non-conformance is found, the Department will not measure the
additional inspection for payment.
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SUBSECTION: | 701.05 PAYMENT.
REVISION: | Add the following pay item to the list of pay items:
Code Pay ltem Pay Unit
23131ER701 Pipeline Video Inspection Linear Foot
SUBSECTION: | 701.05 PAYMENT
TABLE: PIPE DEFLECTION DETERMINED BY CAMERA TESTING
REVISION: Replace this table with the following table and note:
PIPE DEFLECTION
Amount of Deflection (%) Payment
0.0t05.0 100% of the Unit Bid Price
5.1109.9 50% of the Unit Bid Price )
10 or greater Remove and Replace
(1)  Provide Structural Analysis as indicated above. Based on the structural analysis, pipe may be
allowed to remain in place at the reduced unit price.
SUBSECTION: | 701.05 PAYMENT
TABLE: PIPE DEFLECTION DETERMINED BY MANDREL TESTING
REVISION: Delete this table.
SUBSECTION: | 713.02.01 Paint.
REVISION: Replace with the following:
Conform to Section 842 and Section 846.
SUBSECTION: | 713.03 CONSTRUCTION.
REVISION: Replace the first sentence of the second paragraph with the following:
On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement
striping that is 6 inches in width.
SUBSECTION: | 713.03.03 Paint Application.
REVISION: Replace the second paragraph with the following table:
Material Paint Application Rate Glass Beads Application Rate
4 inch waterborne paint Min. of 16.5 gallons/mile Min. of 6 pounds/gallon
6 inch waterborne paint Min. of 24.8 gallons/mile Min. of 6 pounds/gallon
6 inch durable waterborne paint | Min. of 36 gallons/mile Min. of 6 pounds/gallon
SUBSECTION: | 713.03.04 Marking Removal.
REVISION: Replace the last sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 713.05 PAYMENT.
REVISION: Insert the following codes and pay items below the Pavement Striping — Permanent Paint:
Code Pay Item Pay Unit
24189ER Durable Waterborne Marking — 6 IN W Linear Foot
24190ER Durable Waterborne Marking — 6 IN Y Linear Foot
24191ER Durable Waterborne Marking — 12 IN W Linear Foot
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SUBSECTION: | 714.03 CONSTRUCTION.
REVISION: | Insert the following paragraph at the end of the third paragraph:
Use Type | Tape for markings on bridge decks, JPC pavement and JPC intersections. Thermoplastic
should only be used for markings on asphalt pavement.
SUBSECTION: | 714.03.07 Marking Removal.
REVISION: | Replace the third sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 716.01 DESCRIPTION.
REVISION: | Insert the following after the first sentence:
Energize lighting as soon as it is fully functional and ready for inspection. Ensure that lighting remains
operational until the Division of Traffic Operations has provided written acceptance of the electrical
work.
SUBSECTION: | 716.02.01 Roadway Lighting Materials.
REVISION: | Replace the last two sentences of the paragraph with the following:
Submit for material approval an electronic file of descriptive literature, drawings, and any requested
design data to the Division of Traffic Operations. Do not begin work until shop drawings are approved.
Notify the Engineer when submitting any information to the Division of Traffic Operations. Do not
make substitutions for approved materials without written permission as described above.
SECTION: | 717 - THERMOPLASTIC INTERSECTION MARKINGS.
REVISION: | Replace the section name with the following:
INTERSECTION MARKINGS.
SUBSECTION: | 717.01 DESCRIPTION:
REVISION: | Replace the paragraph with the following:
Furnish and install thermoplastic or Type | tape intersection markings (Stop Bars, Crosswalks, Turn
Arrows, etc.) Thermoplastic markings may be installed by either a machine applied, screed extrusion
process or by applying preformed thermoplastic intersection marking material.
SUBSECTION: | 717.02 MATERIALS AND EQUIPMENT.
REVISION: | Insert the following subsection:
717.02.06 Type | Tape. Conform to Section 836.
SUBSECTION: | 717.03.03 Application.
REVISION: | Insert the following part to the subsection:

B) Type I Tape Intersection Markings. Apply according to the manufacturer’s recommendations. Cut
all tape at pavement joints when applied to concrete surfaces.
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SUBSECTION: | 717.03.05 Proving Period.
PART: | A) Requirements.
REVISION: | Insert the following to this section:
2) Type | Tape. During the proving period, ensure that the pavement marking material shows no signs
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of
retroreflectivity, vehicular damage, and normal wear. Type | Tape is manufactured off site and
warranted by the manufacturer to meet certain retroreflective requirements. As long as the material is
adequately bonded to the surface and shows no signs of failure due to the other items listed in
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required. In the absence of readings,
the Department will accept tape based on a nighttime visual observation.
SUBSECTION: | 717.03.06 Marking Removal.
REVISION: | Replace the third sentence of the paragraph with the following:
Vacuum all marking material and removal debris concurrently with the marking removal operation.
SUBSECTION: | 717.05 PAYMENT.
REVISION: | Insert the following bid item codes:
Code Pay Unit Pay Item
06563 Pave Marking — R/R X Bucks 16 IN Linear Foot
20782NS714 Pave Marking Thermo — Bike Each
23251ES717, 23264ES717 Pave Mark TY | Tape X-Walk, Size Linear Foot
23252ES717, 23265ES717 Pave Mark TY | Tape Stop Bar, Size Linear Foot
23253ES717 Pave Mark TY | Tape Cross Hatch Square Foot
23254ES717 Pave Mark TY | Tape Dotted Lane Extension Linear Foot
23255ES717 Pave Mark TY | Tape Arrow, Type Each
23268ES717-23270ES717
23256ES717 Pave Mark TY | Tape- ONLY Each
23257ES717 Pave Mark TY | Tape- SCHOOL Each
23266ES717 Pave Mark TY 1 Tape R/R X Bucks-16 IN Linear Foot
23267ES717 Pave Mark TY 1 Tape-Bike Each
SUBSECTION: | 725.02.02 Type VI Class C & CT.
REVISION: | Replace bullet 2) with the following:
2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123.
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender
panels and SCI100GM -beam connectors after fabrication according to ASTM A 123.
SUBSECTION: | 725.02.04 Type VII Class C.
REVISION: | Replace bullet 2) with the following:
2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123.
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender
panels and SCI200GM-beam connectors after fabrication according to ASTM A 123.
SUBSECTION: | 801.01 REQUIREMENTS.
REVISION: | Delete the fourth sentence of the first paragraph and add the following to the second paragraph.

When supplying cement with a SO; content above the value in table | of ASTM C 150, include
supportive ASTM C 1038 14-day expansion test data for the supplied SO; content on the certification.
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SUBSECTION: | 805.01 GENERAL.

REVISION: | Replace the second paragraph with the following:

The Department’s List of Approved Materials includes the Aggregate Source List, the list of Class A and
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List.
SUBSECTION: | 805.04 CONCRETE.

REVISION: | Delete footnote (1) The permissible lightweight particle content of gravel coarse aggregate for reinforced
concrete box culvert sections, concrete pipe, pipe arches, or for use only in concrete that will be
permanently protected from freezing by 2 feet or more of cover is 10.0 percent.

SUBSECTION: | 805.04 CONCRETE.
REVISION: | Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629”
SUBSECTION: | 805.15 GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE.
TABLE: | AGGREGATE SIZE USE
PART: | Cement Concrete Structures and Incidental Construction
REVISION: | Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays”
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SUBSECTION: 805.15 GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE.

REVISION: Replace the “SIZES OF COARSE AGGREGATES” table in with the following:
SIZES OF COARSE AGGREGATES
Sieve AMOUNTS FINER THAN EACH LABORATORY SIEVE (SQUARE OPENINGS) PERCENTAGE BY WEIGHT
Aggregate Size Nominal © 4inch | 31/2inch | 3inch | 21/2iinch | 2iinch | 11/2inch | 1inch | 3/4inch | 1/2inch | 3/8 inch No. 4 No.8 |No. 16 No.30 | No.100 | No. 200
me_g_.__.:.
Aggregate Size
1 3% inch 100 90-100 25-60 0-15 0-5
2 2% inch 100 90-100 35-70 0-15 0-5
23 2 inch 100 40-90 0-15 0-5
3 2inch 100 90-100 35-70 0-15 0-5
357 2inch 100 95-100 35-70 10-30 0-5
4 1% inch 100 90-100 20-55 0-15 0-5
467 1% inch 100 95-100 35-70 10-30 0-5
5 linch 100 90-100 | 20-55 0-10 0-5
57 linch 100 95-100 25-60 0-10 0-5
610 1inch 100 85-100 40-75 15-40
67 3/4inch 100 90-100 20-55 0-10 0-5
68 3/4 inch 100 90-100 30-65 5-25 0-10 0-5
710 3/4inch 100 80-100 30-75 0-30
78 1/2 inch 100 90-100 40-75 5-25 0-10 0-5
8 3/8 inch 100 85-100 10-30 0-10 0-5
9-M 3/8 inch 100 75-100 0-25 0-5
10@ No. 4 100 85-100 10-30
1@ No. 4 100 40-90 | 10-40 0-5
DENSE GRADED 3/4inch 100 70-100 50-80 30-65 10-40 4-13
AGGREGATE )
CRUSHED 1% inch 100 90-100 60-95 30-70 15-55 5-20 0-8
STONE BASE )

)" Gradation performed by wet sieve KM 64-620 or AASHTO T 11/T 27.

@ Sizes shown for convenience and are not to be considered as coarse aggregates.

®

Nominal Maximum Size is the largest sieve on the gradation table for an aggregate size on which any material may be retained.

Note: The Department will allow blending of same source/same type aggregate when precise procedures are used such as cold feed, belt, or equivalent and

combining of sizes or types of aggregate using the weigh hopper at concrete plants or controlled feed belts at the pugmill to obtain designated sizes.
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SUBSECTION: | 805.16 SAMPLING AND TESTING.
REVISION: | Replace the “AASHTO T 160” method with the “KM 64-629” method for the Concrete Beam Expansion
Test.
Replace the “ASTM D 3042” method with the “KM 64-625” method for Insoluble Residue.
SUBSECTION: | 810.04.01 Coating Requirements.
REVISION: | Replace the “Subsection 806.07” references with “Subsection §06.06”
SUBSECTION: | 810.06.01 Polyvinyl Chloride (PVC) Pipe.
PART: | B) Culvert and Entrance Pipe.
REVISION: | Replace the title with the following:
B) Culvert Pipe, Storm Sewer, and Entrance Pipe.
SUBSECTION: | 823.02 LIQUID MEMBRANE FORMING COMPOUNDS.
REVISION: | Add the following:
Effective July 1, 2011, to remain on or be added to the Department’s approved list, products must have
completed testing or been submitted for testing through the National Transportation Product Evaluation
Program (NTPEP) for Concrete Curing Compounds.
SUBSECTION: | 837.03 APPROVAL.
REVISION: | Replace the last sentence with the following:
The Department will sample and evaluate for approval each lot of thermoplastic material delivered for
use per contract prior to installation of the thermoplastic material. Do not allow the installation of
thermoplastic material until it has been approved by the Division of Materials. Allow the Department a
minimum of 10 working days to evaluate and approve thermoplastic material.
SUBSECTION: | 837.03.01 Composition.
REVISION: | COMPOSITION Table:
Replace
| Lead Chromate | 00max. | 4.0min. |
with
| Heavy Metals Content [ Comply with 40 CFR 261 |
SUBSECTION: | 842.02 APPROVAL.
TABLE: | PAINT COMPOSITION
REVISION: | Revise the following in the table:
Replace the 2.0AE* values in the table with 4.0AE* for both Yellow and White Paint on both the
Daytime and Nighttime Color Spectrophotometer.
SECTION: | DIVISION 800 MATERIAL DETAILS
REVISION: | Add the following section in Division 800

SECTION 846 - DURABLE WATERBORNE PAINT

846.01 DESCRIPTION. This section covers quick-drying durable waterborne pavement striping paint
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete,
bituminous cement concrete, asphalt, tar, and previously painted areas of these surfaces.

846.02 Approval. Select materials that conform to the composition requirements below. Provide
independent analysis data and certification for each formulation stating the total concentration of each
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for
leachable heavy metals content. Submit initial samples for approval before beginning striping
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operations. The initial sample may be sent from the manufacture of the paint. The Department will
randomly sample and evaluate the paint each week that the striping operations are in progress.

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those
produced by an acrylic resin known to be 100% cross-linking.
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PAINT COMPOSITION

Property and Test Method Yellow White

Daytime Color (CIELAB) L*81.76 L*93.51
Spectrophotometer using a* 19.79 a*-1.01
illuminant D65 at 45° b* 89.89 b* 0.70

illumination and 0° viewing with Maximum allowa le Maximum allowable variation

a 2° observer variation 4.0AE* 4.0AE*

Nighttime Color (CIELAB) L* 86.90 L* 93.45

Spectrophotometer using a* 24.80 a*-0.79

illuminant A at 45° illumination b* 95.45 b* 0.43

and 0° viewing with a 2° observer | Maximum allowable variation | Maximum allowable variation
4.0AE* 4.0AE*

Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261

Titanium Dioxide NA 10% by weight of pigment
ASTM D 4764 min.

VOC 1.25 Ib/gal max. 1.251 /galma .
ASTM D 2369 and D 4017

Contrast Ratio 0.97 0.99

(at 15 mils wft)

846.02.01 Manufacturers Certification. Provide a certification of analysis for each lot of
traffic paint produced stating conformance to the requirements of this section. Report the formulation
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each
sample tested to represent each lot produced.

846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE
WATERBORNE PAVEMENT STRIPING PAINT. When non-specification paint is inadvertently
incorporated into the work the Department will accept the material with a reduction in pay. The
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used.

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE
Non- Resin Color Contrast TiO, VvVOC Heavy
conforming Metals
Property Content
Reduction 60% 10% 10% 10% 60% 60%
Rate
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APPENDIX A:

PART:
REVISION:

APPENDIX A:
PART:
REVISION:

TABLUATION OF CONSTRUCTION TOLERANCES.
601.03.03
Replace with the following:

Concrete accuracy of individual ingredient material for each batch.

+ 2.0% for aggregates

+ 1.0% for water

+ 1.0% for cement in batches of 4 cubic yards or greater

+ 1.0% for total cementitious materials in batches of 4 cubic yards or greater
0.0% to +4.0% for cement in batches less than 4 cubic yards

0.0% to + 4.0% for total cementitious materials in batches less than 4 cubic yards
+ 3.0% for admixtures

TABLUATION OF CONSTRUCTION TOLERANCES.
601.03.03 C) 2)
Delete
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SPECIAL PROVISION FOR EMBANKMENT AT
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.
Section references herein are to the Department’s 2008 Standard Specifications for Road
and Bridge Construction.

1.0 DESCRIPTION. Construct a soil, granular, or rock embankment with granular or
cohesive pile core and place structure granular backfill, as the Plans require. Construct the
embankment according to the requirements of this Special Provision, the Plans, Standard
Drawing RGX 100 and 105, and the 2008 Standard Specifications.

2.0 MATERIALS.

2.1 Granular Embankment. Conform to Subsection 805.10. When Granular
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the
Specia Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment. Provide durable rock from roadway excavation that consists
principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95
according to KM 64-513), or Durable Sandstone.

2.3 Granular Pile Core. Select a gradation of durable rock to facilitate pile driving
that conforms to Subsection 805.11. If granular pile core material hinders pile driving
operations, take appropriate means necessary to reach the required pile tip elevation, at no
expense to the Department.

2.4 Cohesive Pile Core. Conform to Section 206 of the Standard Specifications and
use soil with at least 50 percent passing a No. 4 sieve having a minimum Plasticity Index
(P1) of 10. In addition, keep the cohesive pile core free of boulders, larger than 6 inchesin
any dimension, or any other obstructions, which would interfere with drilling operations. If
cohesive pile core materia interferes with drilling operations, take appropriate means
necessary to maintain excavation stability, at no expense to the Department.

2.5 Structure Granular Backfill. Conform to Subsection 805.11

2.6 Geotextile Fabric. Conform to Type | or Type IV in Section 214 and 843 as
required in the plans.

3.0 CONSTRUCTION.

3.1 General. Construct roadway embankments at end bents according to Section 206
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full
embankment section. In some instances, granular or rock embankment will be required for
embankment construction for stability purposes, but this special provision does not prevent
the use of soil when appropriate. Refer to the plans for specific details regarding materia
requirements for embankment construction.

Place and compact granular or cohesive pile core, soil, granular or rock embankment,
and structure granular backfill according to the applicable density requirements for the
project. When constructing granular or rock embankments, use granular pile core for driven
pile foundations and use cohesive pile core for pre-drilled pile or drilled shaft foundations.
Place geotextile fabric, Type IV between cohesive pile core and structure granular backfill
and granular or rock embankment.
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When granular or rock embankment is required for embankment construction, conform
to the general requirements of Subsection 206.03.02 B). In addition, place the material in
no greater than 2-foot lifts and compact with a vibrating smooth wheel roller capable of
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full
width of the embankment for a distance of half the embankment height or 50 feet,
whichever is greater, as shown on Standard Drawing RGX-105.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the
elevation of the original ground in the approximate locations depicted on the standard
drawing, and as the Engineer directs, to ensure positive drainage of the embankment. Wrap
the perforated pipe with afabric of atype recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling or
install shafts, place the mortar bed, construct the end bent, and complete the embankment to
finish grade according to the construction sequence shown on the Plans or Standard
Drawings and as specified hereinafter.

After piles are driven or shafts installed (see design drawings), slope the bottom of the
excavation towards the ends of the trench as noted on the plans for drainage. Using a
separate pour, place concrete mortar, or any class concrete, to provide a base for forming and
placing the cap. Place side forms for the end bent after the mortar has set sufficiently to
support workmen and forms without being disturbed.

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings. In

the event slope protection extends above the elevation of the perforated pipe, extend the pipe
through the slope protection.
After placing the end bent cap and removing adjacent forms, fill the excavation with
structure granular backfill materia to the level of the berm prior to placing beams for the
bridge. For soil embankments, place Type IV geotextile fabric between embankment
material and structure granular backfill. After completing the end bent backwall, or after
completing the span end wall, place the structure granular backfill to subgrade elevation. If
the origina excavation is enlarged, fill the entire volume with compacted structure granular
backfill at no expense to the Department. Do not place backfill before removing adjacent
form work. Place structure granular backfill material in trench ditches at the ends of the
excavation. Place Geotextile Fabric, Type IV over the surface of structure granular backfill
prior to placing aggregate base course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means the Engineer
approves. Thoroughly compact the backfill under the overhanging portions of the structure
to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular
embankment.

3.2 Special Construction Methods. Erodible or unstable materials may erode even
when protected by riprap or channel lining; use the special construction method described
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land” structures
only. Do not use them at stream crossings or locations subject to flood waters.

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve,
protect with geotextile fabric. Extend the fabric from the original ground to the top of slope
over the entire area of the embankment slopes on each side of, and in front of, the end bent.

Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve,
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or channel
lining, place geotextile fabric between the embankment and the specified slope protection.

4.0 MEASUREMENT.
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4.1 Granular Embankment. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure for payment any Granular Embankment
that is not called for in the plans.

The Department will not measure for payment any special construction caused by using
erodible or unstable materials and will consider it incidental to the Granular Embankment
regardless of whether the erodible or unstable material was specified or permitted.

4.2 Rock Embankment. The Department will not measure for payment any rock
embankment and will consider it incidental to roadway excavation or embankment in place,
as applicable. (embankments requiring rock with none present within project excavation
limits will be constructed using granular embankment)

4.3 Granular Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204. The Department will not measure for payment furnishing and placing 8-inch
perforated underdrain pipe and will consider it incidental to the Granular pile core. The
Department will not measure for payment any granular pile core that is necessary because
the contractor elects to use granular or rock embankment when it is not specified in the
plans.

4.4 Cohesive Pile Core. The Department will measure the quantity in cubic yards
using the plan quantity, increased or decreased by authorized adjustments as specified in
Section 204.

4.5 Structure Granular Backfill. The Department will measure the quantity in cubic
yards using the plan quantity, increased or decreased by authorized adjustments as specified
in Section 204. The Department will not measure any additional material required for
backfill outside the limits shown on the Plans and Standard Drawings for payment and will
consider it incidental to the work.

When following construction sequence “A”, as shown on the Standard Drawings, the
Department will not measure structure excavation at the end bent for payment and will
consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the 4-inch perforated underdrain pipe
and will consider it incidental to the Structure Granular Backfill.

4.6 Geotextile Fabric. The Department will measure the quantities as specified in
Section 214. The Department will not measure the quantity of fabric used for separating
granular or rock embankment and cohesive pile core and will consider it incidental to
cohesive pile core.

4.7 End Bent. The Department will measure the quantities according to the Contract.
The Department will not measure furnishing and placing the 2-inch mortar or concrete bed
for payment and will consider it incidental to the end bent construction.

5.0 PAYMENT. The Department will make payment for the completed and accepted
guantities under the following:

Code Pay Item Pay Unit

02223 Granular Embankment Cubic Yards
20209EP69 Granular Pile Core Cubic Yards
20210EP69 Cohesive Pile Core Cubic Yards
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02231 Structure Granular Backfill Cubic Yards
02596, 02599 Geotextile Fabric, Type See Section 214

The Department will consider payment as full compensation for al work required in
this provision.

April 24, 2008
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A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contrac-
tor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated
by reference in any case. The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section 1V, paragraphs 1, 2, 3, 4, and 7,
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor: During the performance of this contract,
the contractor shall not:

CSD - Rev. 7/96

a. discriminate against labor from any other State,
possession, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b. employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. ~ NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including appren-
ticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.
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b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all major
aspects of the contractor's EEO obligations within thirty days
following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment: When advertising for employees, the contrac-
tor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer." All such advertisements will be placed
in publications having a large circulation among minority groups in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority
group applicants. To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is expected
to observe the provisions of that agreement to the extent that the
system permits the contractor's compliance with EEO contract
provisions. (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implemen-
tation violates Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimi-
nation. Where evidence is found, the contractor will promptly
takecorrective action. If the review indicates that the discrimination
may extend beyond the actions reviewed, such corrective action shall
include all affected persons.
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d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time. If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons. Upon completion of each investigation,
the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical
area of contract performance. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training. In the event a special provision for
training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and
promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in coopera-
tion with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within thetime
limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin,
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age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held
that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be available
at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. If on-the-job
training is being required by special provision, the contractor will be
required to collect and report training data.

Ill.  NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)
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a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often than
once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment. The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination”) which is attached hereto
and made a part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by the
workers. For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers
or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section IV, paragraph 3b,
hereof. Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or
incurred during such weekly period. Such laborers and mechanics
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shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed,
without regard to skill, except as provided in paragraphs 4 and 5 of
this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination.

b.  The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2) the additional classification is utilized in the area by
the construction industry;

(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210. The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination. Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary
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e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section 1V shall be
paid to all workers performing work in the additional classification
from the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any employee listed on a payroll
at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed. In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. Where a
contractor or subcontractor is performing construction on a project in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level
ofprogress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable
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classification. If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2) The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed. In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section IV.2. Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wagedetermination
for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the Secretary of
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Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV. The straight time hourly wage rates
for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by
the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
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liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the date
of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the
work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked,;
deductions made; and actual wages paid. In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Attachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section 1V, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees (including
apprentices, trainees, and helpers, described in Section 1V,
paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period). The payroll submitted
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402. The
prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcontractor
or his/her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

CSD - Rev. 7/96

Contract ID: 121304

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on a
force account or direct labor basis, highway beautification contracts,
and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving Federal
Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report covering

all contract work or separate reports for the contractor and for each
subcontract shall be submitted.

Page 6

Page 106 of 134



MERCER COUNTY

BRZ 0703 (306)

VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percentage
if specified elsewhere in the contract) of the total original contract
price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "lts own organization" shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent will
be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provideall
safeguards, safety devices and protective equipment and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and to
protect property in connection with the performance of the work
covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated
by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

CSD - Rev. 7/96
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false represen-
tation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended
andsupplemented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both."

X.  IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

Page 7

Page 107 of 134



MERCER COUNTY

BRZ 0703 (306)

1. That any facility that is or will be utilized in the performance of
this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract
is under consideration to be listed on the EPA List of Violating
Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

Xl.  CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency's determination whether to enter into this
transaction. However, failure of the prospective primary participant to
furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the department or agency
determined to enter into this transaction. If it is later determined that
the prospective primary participant knowinglyrendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this
transaction for cause of default.

d. The prospective primary participant shall provide immedi-
ate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns
that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “"covered transaction," "debarred," "suspended,"
"ineligible," "lower tier covered transaction," "participant,” "person,"
"primary covered transaction," "principal,” "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive
Order 12549. You may contact the department or agency to which
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this proposal is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering
into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs" (Nonprocurement List) which is
compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j.  Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

* ok ok ok ok
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* ok ok ok ok

2. Instructions for Certification - Lower Tier Covered

Transactions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed
circumstances.

d. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "primary covered transaction," "participant," “"person,"
"principal,” "proposal,” and "voluntarily excluded," as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.

CSD - Rev. 7/96
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e. The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,” without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement
List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

* ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* ok ok ok ok

Xll. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting

this bid or proposal, to the best of his or her knowledge and belief,
that:
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a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and

CSD - Rev. 7/96

Contract ID: 121304

submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO
NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTYS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRSCHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1. The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy). The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2. The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3. If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individua because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.

4. The contractor will send to each labor
union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advisng the said labor wunion or workers
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment. The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED: 12-3-92
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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General Decision Nunmber: KY120125 01/20/2012 KY125
Super seded CGeneral Decision Nunber: KY20100211
State: Kentucky

Constructi on Type: Hi ghway

Counti es: Anderson, Bath, Bourbon, Boyd, Boyle, Bracken
Breckinridge, Bullitt, Carroll, Carter, Cark, Eliott,
Fayette, Flem ng, Franklin, Gallatin, Gant, Gayson, G eenup,
Hardi n, Harrison, Henry, Jefferson, Jessam ne, Larue, Lew s,
Madi son, Marion, Mason, Meade, Mercer, Mntgonery, Nelson,

Ni chol as, A dham Owmen, Robertson, Rowan, Scott, Shel by,
Spencer, Trinble, Washington and Wodford Counties in Kentucky.

H GHWAY CONSTRUCTI ON PRQIECTS (excl udi ng tunnel s, buil ding
structures in rest area projects & railroad construction;
bascul e, suspension & spandrel arch bridges designed for
commer ci al navi gation, bridges involving marine construction;
and ot her major bridges).

Modi fi cati on Nunber Publ i cati on Date
0 01/ 06/ 2012
1 01/ 13/ 2012
2 01/ 20/ 2012

BRI NOOO4- 003 06/ 01/ 2011
BRECKENRI DGE COUNTY
Rat es Fri nges
BRKY0001- 005 06/ 01/ 2011
BULLI TT, CARRCLL, GRAYSON, HARDI N, HENRY, JEFFERSON, LARUE,

MARI ON, MEADE, NELSQN, OLDHAM SHELBY, SPENCER, & TRI MBLE
COUNTI ES:

Rat es Fri nges

BRKY0002- 006 06/01/2011
BRACKEN, GALLATI N, GRANT, MASON & ROBERTSON COUNTI ES:
Rat es Fri nges

BRKY0007- 004 06/01/2011

BOYD, CARTER, ELLIOI, FLEM NG GREENUP, LEW S & ROMN COUNTI ES:

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 125.dvb 1/20/2012
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Rat es Fri nges

BRKY0017- 004 06/01/2009

ANDERSON, BATH, BCOURBON, BOYLE, CLARK, FAYETTE, FRANKLI N,
HARRI SON, JESSAM NE, MADI SON, MERCER, MONTGOVERY, NI CHOLAS,
ONEN, SCOTT, WASHI NGTON & WOODFORD COUNTI ES:

Rat es Fri nges
BRICKLAYER .. ... ... . $ 24.11 9.97
CARP0O064- 001 07/01/2011

Rat es Fri nges
CARPENTER. . . ....... ... . . ... $ 25.95 13. 26
Diver. ... $ 39.30 13. 26
PILEDRIVERMAN. . .. ................ $ 26.20 13. 26

ELEC0212- 008 05/31/2011
BRACKEN, GALLATI N and GRANT COUNTI ES
Rat es Fri nges
CELEC0212-014 06/27/2011
BRACKEN, GALLATI N & GRANT COUNTI ES:
Rat es Fri nges

Sound & Conmuni cati on
Technician....................... $ 21.55 8. 46

ELEC0317-012 06/01/2011

BOYD, CARTER, ELLIOT' & ROMN CQOUNTI ES:

Rat es Fri nges
El ectri ci ans:
Cable Splicer............... $ 32.68 18.13
Electrician................. $ 31.87 19. 96

ELEC0369- 007 06/01/2011

ANDERSQON, BATH, BCQURBON, BOYLE, BRECKI NRI DGE, BULLITT, CARRCLL,
CLARK, FAYETTE, FRAONKLIN, GRAYSON, HARDI N, HARRI SON, HENRY,
JEFFERSON, JESSAM NE, LARUE, MADI SON, MARI ON, MEADE, MERCER,
MONTGOMERY, NELSON, N CHOLAS, OLDHAM OWEN, ROBERTSON, SCOIT,
SHELBY, SPENCER, TRI MBLE, WASHI NGTQON, & WOCDFORD COUNTI ES:

Rat es Fri nges

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 125.dvb 1/20/2012
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* ELEC0575- 002 05/30/2011

FLEM NG GREENUP, LEW S & MASON COUNTI ES:

Rat es Fri
ELECTRICIAN. . . ... .. $ 30.69
ENG 0181-018 07/01/ 2011
Rat es Fri
Oper ati ng Engi neer:
GROUP 1...... .. $ 26.50
GROUP 2. ... oo $ 24.08
GROUP 3. . $ 24.46
GROUP 4. ... i $ 23.82

OPERATI NG ENG NEER CLASSI FI CATI ONS

GROUP 1 - A-Frame Wnch Truck; Auto Patrol; Backfi
Bat cher Pl ant; Bitum nous Paver; Bitum nous Transf
Machi ne; Boom Cat; Bulldozer; Mechanic; Cabl eway;

Scoop; Carry Deck Crane; Central Conpressor Plant;

nges

nges

13. 00
13. 00
13. 00
13. 00

Iler;

er

Carry-All
Cherry

Pi cker; d anmshell; Concrete Mxer (21 cu. ft. or Over);

Concrete Paver; Truck-Munted Concrete Punp; Core

Drill;

Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenchi ng Machi ne; Dragline; Dredge Operator; Dredge

Engi neer; Elevating Grader & Loaders; Gade-All; Curries;
Heavy Equi pment Robotics Operator/Mechanic; H gh Lift;

Hoe- Type Machi ne; Hoist (Two or More Druns); Hoi st
Engine (Two or More Druns); Horizontal Directional

i ng
Drill

Qperator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;

Loconoti ve; Mechanic; Mechanically Operated Laser

Scr eed;

Mechani ¢ Wl der; Mucki ng Machi ne; Motor Scraper; O angepeel
Bucket; Overhead Crane; Piledriver; Power Bl ade; Punpcrete,;

Push Dozer; Rock Spreader, attached to equi pnent;

Rot ary

Drill; Roller (Bitum nous); Rough Terrain Crane; Scarifier;
Scoopnobi | e; Shovel ; Si de Boom Subgrader; Tail boom

Tel escopi ng Type Forklift; Tow or Push Boat; Tower
(French, German & other types); Tractor Shovel; Tr

Cr ane
uck

Crane; Tunnel M ning Machines, including Mdles, Shields or

simlar types of Tunnel M ning Equi prent

GROUP 2 - Air Conpressor (Over 900 cu. ft. per mn.);

Bi t um nous M xer; Boom Type Tanpi ng Machi ne; Bull
Concrete M xer (Under 21 cu. ft.); Dredge Engi neer

Fl oat ;

Electric Vibrator; Conpactor/ Self-Propelled Conpactor;

El evator (One Drum or Buck Hoist); Elevator (Wen
Hoi st Building Material); Finish Machine; Firenen
(One Drum; Flexplane; Forklift (Regardless of Lif

used to
& Hoi st
t

Hei ght); Form Grader; Joint Sealing Machi ne; Qutboard Mot or

Boat; Power Sweeper (Riding Type); Roller (Rock);

Carrier; Skid Mounted or Trailer Munted Conrete Punp; Skid

Ross

Steer Machine with all Attachnments; Swi tchnan or Brakenan;

Throttl e Val ve Person; Tractair & Road Wdening Tr

encher;

Tractor (50 H P. or Over); Truck Crane Ol er; Tugger;

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 125.dvb
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Wl di ng Machine; Well Points; & Wiirley Qler

GROUP 3 - Al Of Road Material Handling Equi pnent,
including Articul ating Dump Trucks; G easer on G ease
Facilities servicing Heavy Equi prment

GROUP 4 - Bitumi nous Distributor; Burlap & Curing Mchi ne;
Cenment @Qun; Concrete Saw, Conveyor; Deckhand O ler; G out
Punp; Hydraulic Post Driver; Hydro Seeder; Md Jack; O ler;
Pavi ng Joi nt Machi ne; Power Form Handling Equi prent; Punp;
Roller (Earth); Steerman; Tanpi ng Machi ne; Tractor (Under
50 HP.); & Vibrator

CRANES - with boons 150 ft. & Over (Including JIB), and where
the I ength of the boomin conbination with the [ ength of

the piling | eads equals or exceeds 150 ft. - $1.00 over
Goup 1 rate

EMPLOYEES ASSI GNED TO WORK BELOW GROUND LEVEL ARE TO BE PAI D
10%
ABOVE BASI C WAGE RATE. THI S DOES NOT APPLY TO OPEN CUT WORK.

| RONO044- 009 06/ 01/ 2011

BRACKEN, GALLATI N, GRANT, HARRI SON, ROBERTSON,

BOURBON (Northern third, including Townshi ps of Jackson,
M1l ersburg, Ruddel MIls & Shawhan);

CARROLL (Eastern third, including the Township of CGhent);
FLEM NG (Western part, excludi ng Townshi ps of Beechburg, Colfax,
Eli zavill e, Flem ngsburg, Flem ngsburg Junction, Foxport,
Grange City, Hillsboro, Hlltop, Munt Carnel, Mises MIIs,
Nept on, Pecksridge, Plunmers Landing, Plumers MII, Poplar
Plains, Ringos MIls, Tilton & Wallingford);

MASON (Western two-thirds, including Townshi ps of Dover,
Lewi sburg, Mays Lick, Maysville, M nerva, Moranburg,

Mur physville, Ripley, Sardis, Shannon, South Ripley &

Washi ngt on) ;

NI CHOLAS ( Townshi ps of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, MWers &
Cakl and MI1s);

ONEN ( Townshi ps of Beechwood, Broml ey, Fairbanks, Hol brook,

Jonesville, Long Ridge, Lusby's MII, New, New Col unbus, New
Li berty, Owenton, Poplar Gove, Rockdale, Sanders, Teresita &
VWeat | ey) ;

SCOIT (Northern two-thirds, including Townshi ps of Biddle,
Davis, Delaplain, Elnville, Longlick, Mddy Ford, Oxford,
Rogers Gap, Sadieville, Skinnersburg & Stonewall)

Rat es Fri nges
I RONVORKER
Fence Erector............... $ 22.92 17. 20
Structural .................. $ 25.50 17. 20

| RONOO70- 006 06/01/2011
ANDERSON, BOYLE, BRECKI NRI DGE, BULLITT, FAYETTE, FRANKLI N,

GRAYSON, HARDI N, HENRY, JEFFERSON, JESSAM NE, LARUE, MADI SON,
MARI ON, MEADE, MERCER, NELSCON, OLDHAM SHELBY, SPENCER,
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TRI MBLE, WASHI NGTON & WOODFORD

BOURBON ( Sout hern two-thirds, including Townshi ps of Austerlity,

Centerville, dintonville, Elizabeth, Hutchison, Littlerock,

North M ddl etown & Paris);

CARROLL (Western two-thirds, including Townships of Carrollton,

East erday, English, Locust, Louis, Prestonville & Wrthville);

CLARK (Western two-thirds, including Townshi ps of Becknerville,

Fl anagan, Ford, Pine G ove, Wnchester & Wandotte);

O/NEN (Eastern eighth, including Townships of denmary, G atz,

Mont erey, Perry Park & Tacketts MI1);

SCOIT (Sout hern third, including Townshi ps of Georgetown, G eat
Crossi ng, Newtown, Stanpling Gound & Wodl ake);

Rat es Fri nges

| RONO372- 006 06/ 26/ 2011

BRACKEN, GALLATI N, GRANT, HARRI SON and ROBERTSON

BOURBON (Northern third, including Townshi ps of Jackson,
M1l ersburg, Ruddel MIls & Shawhan);

CARROLL (Eastern third, including the Township of CGhent);
FLEM NG (Western part, Excludi ng Townshi ps of Beechburg, Colfax,
Eli zavill e, Flem ngsburg, Flem ngsburg Junction, Foxport,
Grange City, Hillsboro, Hilltop, Munt Carnel, Mises MIIs,
Nept on, Pecksridge, Plunmers Landing, Plumers MII, Poplar
Pl ai ns,

Ringos MIls, Tilton & Wallingford);

MASON (Western two-thirds, including Townshi ps of Dover,
Lewi sburg, Mays Lick, Mysville, M nerva, Moranburg,

Mur physvill e, Ripley, Sardis, Shannon, South Ripley &

Washi ngt on) ;

NI CHOLAS ( Townshi ps of Barefoot, Barterville, Carlisle,
Ellisville, Headquarters, Henryville, Morningglory, MWers &
Cakl and MI1s);

O/NEN ( Townshi ps of Beechwood, Broml ey, Fairbanks, Hol brook,

Jonesville, Long Ridge, Lusby's MII, New, New Col unbus, New
Li berty, Owenton, Poplar Gove, Rockdale, Sanders, Teresita &
VWeat | ey) ;

SCOIT (Northern two-thirds, including Townshi ps of Biddle,
Davi s, Del aplain, Elnville, Longlick, Middy Ford, Oxford, Rogers
Gap, Sadieville, Skinnersburg & Stonewall) COUNTIES

Rat es Fri nges

| RONMORKER, REI NFORCI NG
Beyond 30-m |l e radius of
Ham | ton County, Chio
Courthouse.................. $ 26.75 17.40
Up to & including 30-nile
radi us of Hamilton County,
Chio Courthouse............. $ 26.50 17.40

| RONO769- 007 06/ 01/ 2011

BATH, BOYD, CARTER, ELLIOTT, GREENUP, LEWS, MONTGOMERY & ROMAN
CLARK (Eastern third, including townships of Bl ooni ngdal e,
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Hunt, Indian Fields, Kiddville, Loglick, Ri ghtangele & Thonson);
FLEM NG ( Townshi ps of Beechburg, Col fax, Elizaville,

Fl em ngsburg, Fl em ngsburg Junction, Foxport, Grange City,

H |l sboro, Hilltop, Muunt Carmel, Miuses MIIls, Nepton,
Pecksridge, Plunmers Landing, Plumrers M1, Poplar Plains,
Ringos MIls, Tilton & Wallingford);

MASON (Eastern third, including Townshi ps of Hel ena, Marshall,
Orangeburg, Plunville & Springdale);

NI CHOLAS (Eastern eighth, including the Township of Morefield

Spr out)
Rat es Fri nges
[RONVORKER. ... ..o $ 30.96 18. 07
ZONE 1.... ... $ 29.59 18. 07
ZONE 2. .. oo $ 31.36 18. 07
ZONE 3. .. $ 32.96 18. 07

ZONE 1 - Up to 10 m. radius of union hall, Ashland, Ky.,
1643 Greenup Avenue

ZONE 2 - 10 to 50 m. radius of union hall;

ZONE 3 - 50 m. radius and beyond

LABO0189- 003 07/01/2011

BATH, BOURBQON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOIT,
FAYETTE, FLEM NG FRANKLI N, GALLATIN, GRANT, GREENUP, HARRI SON,
JESSAM NE, LEW S, NADI SON, MASON, MERCER, MONTGOMERY, NI CHOLAS,
ONEN, ROBERTSQON, ROMN, SCOIT, & WOOLFORD COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1...... ... $ 20.81 10. 85
GROUP 2. ... oo $ 21.06 10. 85
GROUP 3. . $ 21.11 10. 85
GROUP 4. ... i $ 21.71 10. 85

LABORERS CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cenent Mason Tender; d eaning of Machi nes;
Concrete; Denolition; Dredging; Environmental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
G ade Checker; Hand Digging & Hand Back Filling; H ghway
Mar ker Pl acer; Landscapi ng, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dunper;

W ecki ng of Concrete Forns; Ceneral C eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Buil der;
Burner & Wl der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C, Forklift Operator for Masonary; Form Setter;
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Green Concrete Cutting; Hand Operated Grouter & Ginder
Machi ne Qperator; Jackhammer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipelayer; Plastic Pipe Fusion; Power Driven
Ceorgi a Buggy & Wieel Barrow, Power Post Hol e Di gger;
Precast Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface Ginder;
Vi brator Qperator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; QGunnite Nozzl eman;
@unnite Qperator & Mxer; Gout Punp Operator; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdernen &

Bl asters; Troxler & Concrete Tester if Laborer is Uilized

LABO0189- 008 07/01/2011

ANDERSON, BULLITT, CARROLL, HARDI N, HENRY, JEFFERSON, LARUE,
MARI ON, MEADE, NELSQN, OLDHAM SHELBY, SPENCER, TRI MBLE &
WASHI NGTON COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1...... . $ 21.26 10. 40
GROUP 2. ... oo $ 21.51 10. 40
GROUP 3. . $ 21.56 10. 40
GROUP 4. ... i $ 22.16 10. 40

LABORERS CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cenent Mason Tender; d eaning of Machi nes;
Concrete; Denvolition; Dredging; Environmental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
G ade Checker; Hand Digging & Hand Back Filling; H ghway
Mar ker Pl acer; Landscapi ng, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dunper;

W ecki ng of Concrete Forns; Ceneral C eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Buil der;
Burner & Wl der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C, Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Ginder
Machi ne Qperator; Jackhammer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipelayer; Plastic Pipe Fusion; Power Driven
Ceorgi a Buggy & Wieel Barrow, Power Post Hol e Digger;
Precast Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd
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Trencher; Sand Bl aster; Concrete Chipper; Surface Ginder;
Vi brator Qperator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; QGunnite Nozzl eman;
@Qunnite Qperator & Mxer; Gout Punp Operator; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal

Boring; Air Track Drillers (Al Types); Powdernen &

Bl asters; Troxler & Concrete Tester if Laborer is Uilized

LABO0189- 009 07/01/2011

BRECKI NRI DGE & GRAYSON COUNTI ES

Rat es Fri nges
Laborers:
GROUP 1...... ... $ 21.51 10. 15
GROUP 2. ... oo $ 21.76 10. 15
GROUP 3. . $ 21.81 10. 15
GROUP 4. ... i $ 22.41 10. 15

LABORERS CLASSI FI CATI ONS

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatenent
Wor ker; Asphalt Plant; Asphalt; Batch Truck Dunp; Carpenter
Tender; Cenent Mason Tender; d eaning of Machi nes;
Concrete; Denolition; Dredging; Environmental - Nuclear,
Radi ati on, Toxic & Hazardous Waste - Level D; Fl agperson;
G ade Checker; Hand Digging & Hand Back Filling; H ghway
Mar ker Pl acer; Landscapi ng, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Gouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swanper; Truck Spotter & Dunper;

W ecki ng of Concrete Forns; CGeneral C eanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);

Bri ckmason Tender; Mortar M xer Qperator; Scaffold Buil der;
Burner & Wl der; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cenment Handl er;

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Level C, Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Ginder
Machi ne Qperator; Jackhammer; Pavenent Breaker; Paving

Joi nt Machi ne; Pipelayer; Plastic Pipe Fusion; Power Driven
Ceorgi a Buggy & Wieel Barrow, Power Post Hol e Di gger;
Precast Manhol e Setter; Wl k-Behi nd Tanper; Wal k- Behi nd
Trencher; Sand Bl aster; Concrete Chipper; Surface Ginder;
Vi brator Qperator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; QGunnite Nozzl eman;
@Qunnite Qperator & Mxer; Gout Punp Operator; Side Rail
Setter; Rail Paved Ditches; Screw Qperator; Tunnel (Free
Air); Water Blaster
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GROUP 4 - Caisson Worker (Free Air); Cement Finisher

Envi ronnental - Nucl ear, Radiation, Toxic & Hazardous Waste
- Levels A& B; Mner &Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizonta

Boring; Air Track Drillers (Al Types); Powdernen &

Bl asters; Troxler & Concrete Tester if Laborer is Uilized

PAI NO012- 005 06/ 11/ 2005

BATH, BOURBON, BOYLE, CLARK, FAYETTE, FLEM NG FRANKLI N,
HARRI SON, JESSAM NE, MADI SON, MERCER, MONTGOMERY, NI CHOLAS,
ROBERTSON, SCOIT & WOODFORD COUNTI ES:

Rat es Fri nges

PAI NTER

Bri dge/ Equi pnment Tender

and/ or Contai nnent Builder..$ 18.90 5.90

Brush & Roller.............. $ 21.30 5.90

El evat ed Tanks;

St eepl ej ack Work; Bridge &

Lead Abatenent.............. $ 22.30 5.90

Sandbl asting &

Waterblasting............... $ 22.05 5.90

Spray. ... $ 21.80 5.90

PAI NO012- 017 05/02/2011

BRACKEN, GALLATI N, GRANT, MASON & ONEN CQUNTI ES:

Rat es Fri nges
PAI NTER (Heavy & Hi ghway
Bridges - Cuardrails -
Li ght pol es - Stri pi ng)
Bri dge Equi pnent Tender
and Contai nnent Builder..... $ 20.27 8.10
Brush & Roller.............. $ 23.85 8.10
El evat ed Tanks;
St eepl ej ack Work; Bridge &
Lead Abatenment.............. $ 23.85 8.10
Sandbl asting & Water
Blasting.................... $ 24.60 8.10
Spray. ... $ 24.35 8.10

PAI NO118- 004 05/01/2010

ANDERSON, BRECKI NRI DGE, BULLITT, CARROLL, GRAYSON, HARDI N,
HENRY, JEFFERSQON, LARUE, MARI ON, MEADE, NELSON, COLDHAM SHELBY,
SPENCER, TRI MBLE & WASHI NGTON COUNTI ES:

Rat es Fri nges
PAI NTER
Brush & Roller.............. $ 18.50 10. 30
Spray, Sandbl ast, Power
Tool s, Waterblast & Steam
Ceaning.................... $ 19.50 10. 30
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PAI N1072- 003 12/01/2011

BOYD, CARTER, ELLIOIT, GREENUP, LEW S and ROAN COUNTI ES

Rat es Fri nges
Pai nters:
Bri dges; Locks; Dans;
Tensi on Towers & Energized
Substations................. $ 29.33 14.20
Power Cenerating Facilities.$ 26.09 14. 20

PLUMD248- 003 06/ 01/ 2011
BOYD, CARTER, ELLIOTT, GREENUP, LEW S & ROWAN COUNTI ES:
Rat es Fri nges
PLUMD392- 007 09/01/2011
BRACKEN, CARROLL (Eastern Half), GALLATIN, GRANT, MASON, OVEN &

ROBERTSON CQUNTI ES:

Rat es Fri nges

PLUMD502- 003 08/01/2011

BRECKI NRI DGE, BULLI TT, CARROLL (Western Hal f), FRANKLIN

(Western three-fourths), GRAYSON, HARDI N, HENRY, JEFFERSON,
LARUE, MARI ON, MEADE, NELSON, OLDHAM SHELBY, SPENCER, TRI MBLE &
WASHI NGTON COUNTI ES

Rat es Fri nges
PLUMBER. . .. ... i $ 31.00 16. 13
SUKY2010- 160 10/ 08/ 2001
Rat es Fri nges
Truck drivers:
GROUP 1...... ... $ 16.57 7.34
GROUP 2. ... oo $ 16.68 7.34
GROUP 3. . $ 16. 86 7.34
GROUP 4. ... i $ 16.96 7.34

TRUCK DRI VER CLASSI FI CATI ONS
GROUP 1 - Mdbile Batch Truck Tender
GROUP 2 - Greaser; Tire Changer; & Mechanic Tender

GROUP 3 - Single Axle Dunp; Flatbed; Sem-trailer or Pole

http://www.wdol.gov/wdol/scafiles/davisbacon/KY 125.dvb 1/20/2012



MERCER COUNTY Contract ID: 121304
BRZ 0703 (306) Page 11 of Rage 123 of 134

Trailer when used to pull building materials and equi prment;
Tandem Axl e Dunp; Distributor; Mxer; & Truck Mechanic

GROUP 4 - Euclid & O her Heavy Earthnovi ng Equi pnent &
Lowboy; Articulator Cat; 5-Axle Vehicle; Wnch & A-Frane
when used in transporting materials; Ross Carrier; Forklift
when used to transport building materials; & Pavenent

Br eaker

VELDERS - Receive rate prescribed for craft perform ng
operation to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determ nation. The classifications are listed in al phabetica
order of "identifiers" that indicate whether the particul ar
rate i s union or non-union.

Uni on ldentifiers

An identifier enclosed in dotted |lines beginning with
characters other than "SU' denotes that the union
classification and rate have found to be prevailing for that
classification. Exampl e:  PLUMD198-005 07/01/2011. The
first four letters , PLUM indicate the international union and
the four-digit nunber, 0198, that follows indicates the |oca
uni on nunber or district council nunber where applicable ,
i.e., Plunbers Local 0198. The next nunber, 005 in the
exanpl e, is an internal nunmber used in processing the wage
determ nation. The date, 07/01/2011, follow ng these
characters is the effective date of the nost current

negoti ated rate/coll ective bargai ni ng agreenment whi ch woul d be
July 1, 2011 in the above exanple.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargai ning agreenments governing the
rate.

Non- Uni on ldentifiers

Classifications listed under an "SU' identifier were derived
from survey data by conputing average rates and are not union
rates; however, the data used in conputing these rates may

i ncl ude both union and non-uni on data. Exanple: SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA

i ndicates the State of Louisiana; 2004 is the year of the
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survey; and 007 is an internal nunmber used in producing the
wage determ nation. A 1993 or l|ater date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a CGeneral Wage Determ nation on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an exi sting published wage determ nation
a survey underlying a wage determnation
a Wage and Hour Division letter setting forth a position on
a wage determ nation matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determ nations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U S. Department of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator
U S. Department of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

The request shoul d be acconpanied by a full statement of the
interested party's position and by any information (wage
paynment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Admi nistrative
Revi ew Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board
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U S. Department of Labor
200 Constitution Avenue, N W
Washi ngton, DC 20210

4.) Al decisions by the Admi nistrative Review Board are final.

END OF GENERAL DECI SI ON
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Fringe benefit amounts are applicable for al hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-11-111- HWY dated
August 04, 2011

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations
adopted by the Commissioner of Workplace Standards. Copies of these regulations will be
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written
evidence of registration of such employees in a program of a State apprenticeship and training
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training. In the
absence of such a State agency, the contractor shall submit evidence of approval and registration
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for
establishing such ratios and rates for the project under the applicable contract provisions.

TO: EMPLOYERSEMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the
occupations indicated. When an employee works in more than one classification, the
employer must record the number of hoursworked in each classification at the prescribed
hourly baserate.

OVERTIME:

Overtime isto be paid after an employee works eight (8) hours a day or forty (40) hours a
week, whichever givesthe employee the greater wages. At least time and one-half the base
rateisrequired for all overtime. A laborer, workman or mechanic and an employer may
enter into a written agreement or a collective bargaining agreement to work more than
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the
straight time hourly rate. Wage violations or questions should be directed to the
designated Engineer or the undersigned.

Ryan Griffith, Director
Division of Construction Procurement
Frankfort, Kentucky 40622
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(Executive Order 11246)

1. The Offeror's or Bidder's attention is called to the "Equa Opportunity Clause" and the "Standard Federa Equa
Employment Specifications’ set forth herein.

2. The gods and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on dl construction work in the covered area, are asfollows:

GOALSFOR MINORITY GOALSFOR FEMALE
PARTICIPATION PARTICIPATION IN
IN EACH TRADE EACH TRADE
7.0% 6.9%

These goasare gpplicable to al the Contractor's construction work (whether or not it is Federa or federdly-assisted)
performed in the covered area. If the contractor performs construction work in ageographical arealocated outside of the
covered areg, it shall apply the goa's established for such geographica areawhere the work is actudly performed. With
regard to this second area, the contractor also is subject to the gods for both its federdly involved and non-federaly
involved congtruction.

The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its
implementation of the Equa Opportunity Clause, specific affirmative action obligationsrequired by the specificationsset forth
in 41 CFR 60-4, 3(9), and itseffortsto meet thegods. The hours of minority and fema e employment and training must be
subgtantidly uniform throughout the length of the contract, and in each trade, and the contractor shall make agood faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor'sgoasshdl bea
violation of the contract, the Executive Order and the regulationsin 41 CFR Part 60-4. Compliancewith thegoaswill be
measured againg the total work hours performed.

3. TheContractor shdl providewritten notification to the Director of the Office of Federal Contract Compliance Programs
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction
work under the contract resulting from thissolicitation. The natification shall list the name, addressand telephone number of
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;

esimated starting and completion dates of the subcontract; and the geographica area in which the subcontract is to be
performed. The natification shal be mailed to:

Evelyn Teague, Regional Director
Office of Federal Contract Compliance Programs
61 Forsyth Street, SW, Suite 7B75
Atlanta, Georgia 30303-8609

4. Asusedinthis Notice, and in the contract resulting from this solicitetion, the " cover ed area” isMercer County.
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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KENTUCKY TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
FRANKFORT, KY 40622

CONTRACT I D 121304 PAGE: 1
COUNTY: MERCER LETTING 04/ 20/ 12
PROPCSAL: BRZ 0703 (306) CALL NO 102
LINE | | TEM DESCRI PTI ON | APPROXI MATE UNIT | UNT | AMOUNT
NO | | QUANTITY | PRICE |

0010 | 00001 DGA BASE | 200. 000 TON | |
I I I I
0020 | 00221 CL2 ASPH BASE 0. 75D PG84- 22 | 274.000 TON | |
I I I I
0030 | 00301 CL2 ASPH SURF 0. 38D PG84- 22 | 55.000 TON | |

0040 IOOO78 CRUSHED AGGREGATE S| ZE NO 2 I 7.000 TON I I
bb'sb'I'bibbb"'""'ia'E'R'Fan'T'Eb'iaiia'EZZ(i'N""'"'""'"'""I'"'"'iAéfbbb'L'F"I"""""""I' """""""
bbéb-I-b-lb-lb--"""I\la\lzID-EI?I:a?XT-EID-IDIID-E:;I-I-I\I--"""""""I- """" '5%;.'666'L'F"I'""""'""I' """""""
66-76)-I-E)-lb-zbn------ID-EI?I:-IDIID-E-I—IIE:AI-D\-/\-AI-_I-_"TI(--1:;1-I-I\|""""""I- """" 6000EACHII """""""
bbéb'I'bib'zé"'""'ia'E'R'F'ia[ia'E'EJE;\[:IAALL"T'Y"332{1N""'"'""I'"'"'"ifbbb"E;\'chI'""""""'I' """""""
bbéb'I'b'zbilf""""BL\'RNE"c;\b'Ei'T'via'E'ii.""'"'"'""'"'""I'"'""ibfbbb"E;\'chI"""""""I' """""""
bibb'I'b'z'z'sb"'"""EI/EANkI/ENT'i'N'iaLA'cé"'"'"'""'"'""I'""éjbébfbbb"c&iql"""""""I' """""""
0110 |02242 WTER 6.000 MGAL |
I I I I
bi’zb'I'b'z's'si """" E;[J;\'Rb'reixiLi's'T'E'EL'{/Ié'EAI/I's"FA'c'Em""""I' """ '3'56.'666'L'F"I'""'""""I' """""""
bi’sb'I'b'z's's's """" E;[J;\'Rth\[Li's'T'E'EL'W'E{EAII's"pA'c'e';\"'"'"'I""'"ibbfbbb'L'F"I'""""""'I' """""""
6'1216'}'6'2'3'7'1 """" E;[J;\'Rb'reixiL"Ehb'%'R'EA'TI/ENT"T'Yb'E'%"""""I' """" 4000EACHII """""""
6'1'56'}'6'22{25'"'"'"Riish%ib'Fi{AA'Y'ivbNLJI/ENT"T'Yb'E'i"'""""'I' """" 9000EACHII """""""
biéb'I'b'zZ{s'z """" WTNESSPCBTI """" 9000EACHII """""""
0170 | 02545 CLEARING AD GRBBING | ( 1o Ls | |
| (0.97 ACRES) | I I
0180 | 02562 sens 81000 SFT] |
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KENTUCKY TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
FRANKFORT, KY 40622

CONTRACT I D 121304 PAGE. 2
COUNTY: MERCER LETTING 04/ 20/ 12
PROPCSAL: BRZ 0703 (306) CALL NO 102
LINE | | TEM DESCRI PTI ON | APPROXI MATE UNIT | UNT | AMOUNT
NO | | QUANTITY | PRICE |
0200 | 02650 MAI NTAI N & CONTROL TRAFFI C |« 1.00) LS | |
I I I I
0210 | 02701 TEMP SILT FENCE | 186.000 LF | |
I I I I
0220 | 02703 SILT TRAP TYPE A | 1.000 EACH |
I I I I
0230 | 02704 SILT TRAP TYPE B | 1.000 EACH |
I I I I
0240 | 02705 SILT TRAP TYPE C | 1.000 EACH |
I I I I
0250 | 02706 CLEAN SILT TRAP TYPE A | 3.000 EACH |
I I I I
0260 | 02707 CLEAN SI LT TRAP TYPE B | 3.000 EACH |
I I I I
0270 | 02708 CLEAN SILT TRAP TYPE C | 3.000 EACH |
I I I I
0280 | 02709 CLEAN TEMP SILT FENCE | 558. 000 LF | |
I I I I
0290 | 02726 STAKI NG |« 1.00) LS | |
I I I I
0300 | 02731 REMOVE STRUCTURE |« 1.00) LS | |
I I I I
0310 | 05950 EROSI ON CONTROL BLANKET | 94. 000 SQYD| |
I I I I
0320 | 05952 TEMP MULCH | 4, 695. 000 SQYD| |
I I I I
0330 | 05953 TEMP SEEDI NG AND PROTECTI ON | 4, 695. 000 SQYD| |
I I I I
0340 | 05966 TOPDRESSI NG FERTI LI ZER | 0.170 TON | |
I I I I
0350 | 05985 SEEDI NG AND PROTECTI ON | 3,184. 000 SQYD| |
I I I I
0360 | 05989 SPECI AL SEEDI NG CROWN VETCH | 1, 336. 000 SQYD| |
I I I I
0370 | 21688EN REM DRY STONE MASONRY WALL | 56.000 LF | |
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LETTI NG 04/20/ 12

CALL NO 102

NO |

QUANTI TY

PRECAST PC | BEAM TYPE 4

PVC PI PE-4 IN
(CL200)

TAPPI NG SLEEVE & VALVE
(4 1NCH)

BEND 90 DEG 4 IN
(D M)

CREEK CROSSI NG
(TYPE 11 - 4 INCH)

CRUSHED STONE
( BEDDI NG)

PVC CASI NG Pl PE
(8 IN SDR, FREE BORE)

BYPASS METER ASSEMBLY
(3/4 | NCH)
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KENTUCKY TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
FRANKFORT, KY 40622

CONTRACT I D 121304 PAGE: 4
COUNTY: MERCER LETTING 04/ 20/ 12
PROPCSAL: BRZ 0703 (306) CALL NO 102
LINE | | TEM DESCRI PTI ON | APPROXI MATE UNIT | UNT | AMOUNT
NO | | QUANTITY | PRICE |
0600 | 24483ED METER AND BOX | 1.000 EACH |
| (5/8 INCH X 3/4 | NCH) | | |
0610 | 24484ED PE SERVI CE TUBI NG | 26.000 LF | |
| (3/4 | NCH BORED) | | |
0620 | 24484ED PE SERVI CE TUBI NG | 26.000 LF | |
| (3/4 | NCH TRENCHED) | | |
0630 | 24485ED CUT AND BLOCK | 2.000 EACH |
I (4 I NCH) I I I
0640 | 24486ED TEE | 2.000 EACH |

0650 | 02569 DEMOBI LI ZATI ON (AT LEAST 1.5% | LUMP | |



